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OBTAINING CONTRACT DOCUMENTS.  The Contract Documents are entitled: 
 
 Douglas 4th Street Utilities and Drainage  
 Contract No. BE21-215 
 
The Contract Documents may be downloaded for free at the CBJ Engineering Department webpage at: 
https://juneau.org/engineering-public-works. 
 
PRE-BID CONFERENCE.  Prospective Bidders are encouraged to attend a pre-Bid conference to discuss the 
proposed WORK, which will be conducted by the CBJ Engineering Department, at 10 A.M. on March 31, 
2021.  The object of the conference is to acquaint Bidders with the project and bid documents. Conference call 
capability will be available for the Pre-Bid meeting.  Prospective bidders intending to participate shall email 
contracts@juneau.org by 4:30 p.m., March 30, 2021, to obtain the call-in instructions. 
 
DESCRIPTION OF WORK.  The WORK generally consists of: Replacement of multiple underground 
water transmission and distribution pipe networks (three different pressure zones) with new 10” and 14” 
HDPE pipe, water services, hydrants. WORK will include installation of temporary water systems to 
maintain service to the high pressure transmission network between PRVs, and temporary water systems to 
maintain service to affected residents; Replacement of the  existing the sewer systems with new manholes, 
8” PVC sewer pipe, and 6” services with cleanouts; Replacement of the existing Bear Creek CMP 
culvert(s) and concrete headwalls with a new 84” diameter x 130’ long SRPE pipe culvert and new 
concrete headwalls, armor rock, and chainlink fencing; New underground storm drain system consisting of 
12” and 18” CPP, area drains, and manhole with oil/water separator; Excavation, grading and shaping of 
the existing unpaved roads’ surface, and resurfacing with RAP material; and miscellaneous other 
improvements necessary for a complete project. 
 
COMPLETION OF WORK.  The WORK must be completed by November 24, 2021 
 
DEADLINE FOR BIDDER QUESTIONS: April 6, 2021 
 
DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m., 
Alaska Time on April 13, 2021, or such later time as may be announced by addendum at any time prior to the 
deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official time 
of receipt of bids.  Bids will be opened immediately thereafter via Teleconference. Bidders may attend this bid 
opening on the conference call line 907-713-2140, with participant code 258358. 
 
Bid documents delivered in person or by courier 
service must be delivered to: 
 
PHYSICAL LOCATION: 
City and Borough of Juneau, Purchasing Division 
105 Municipal Way, Room 300 
Juneau, AK 99801 
 

Bid documents delivered by U.S. Postal Service 
must be mailed to: 
 
MAILING ADDRESS: 
City and Borough of Juneau, Purchasing Division 
155 South Seward Street 
Juneau, AK 99801 
 

 
* A face covering must be worn in the 
105 Municipal Way building per the 
CBJ Emergency Ordinance No. 2020-45 
 
 
 

https://juneau.org/engineering-public-works
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Please affix the label below to outer envelope in the lower left hand corner. 
 

IMPORTANT NOTICE TO BIDDER 
To submit your Bid: 
1. Print your company name and address on the upper left corner of 

your envelope. 
2. Complete this label and place it on the lower left corner 
       of your envelope. 
  S 
  E 
  A 
  L 
  E 
  D 
 

BID NUMBER: 
___BE21-215________________ 
SUBJECT: 
_DOUGLAS 4TH ST. UTILITIES 
AND DRAINAGE_____________ 
DEADLINE DATE: 
________________________ 
PRIOR TO 2:00PM ALASKA 
TIME 

 
B 
I 
D 
 
 

 
 
Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be 
accepted and will be returned. 
 
SITE OF WORK.  The site of the WORK is Douglas, Alaska 
 
BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 
 

Greg Smith, Contract Administrator 
CBJ Engineering Department, 3rd Floor, Marine View Center 

Email:  greg.smith@juneau.org 
Telephone: (907) 586-0873 

Fax: (907) 586-4530 
 
BID SECURITY.  Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount 
of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the Bidder, if 
its Bid is accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one of the 
forms of Bidder's security is enclosed with it. 
 
CONTRACTOR'S LICENSE.  All contractors are required to have a current Alaska Contractor's License, 
prior to submitting a Bid, and a current Alaska Business License prior to award.  
 
BID TO REMAIN OPEN.  The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid 
opening.  Any component of the Bid may be awarded anytime during the 120 Days. 





SECTION 00100 - INSTRUCTIONS TO BIDDERS 

DOUGLAS 4TH ST. UTILITIES AND DRAINAGE INSTRUCTIONS TO BIDDERS 
CBJ Contract No.BE21-215 Page 00100-1  

1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids, 
which are defined in the General Conditions, have the meanings assigned to them in the General 
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct 
from a sub-bidder, who submits a Bid to a Bidder. 

 
2.0 INTERPRETATIONS AND ADDENDA. 
 

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract 
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations 
or clarifications considered necessary by the Engineering Contracts Administrator in 
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all 
parties recorded by the Engineering Contracts Administrator, or OWNER, as having 
received the Contract Documents. Questions received less than seven Days prior to the 
Deadline for Bids may not be answered. Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without 
legal effect.   

 
B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed 

advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants, 
addenda may be posted to the CBJ Engineering Department website.  In any event, 
notification of addendum issuance will be faxed to planholders.  Hard copies are available 
upon request.  The OWNER will make all reasonable attempts to ensure that all 
planholders receive notification of Addenda, however, it is strongly recommended by the 
OWNER that bidders independently confirm the contents, number, and dates of each 
Addendum prior to submitting a Bid.   

 
3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered.  If the OWNER believes that 
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such 
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the 
Bidders, all Bids will be rejected. 

 
4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be 

considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The 
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not 
limited in its responsibility analysis to the following factors: 

 
A. Evidence of bid rigging or collusion; 

 
B. Fraud or dishonesty in the performance of previous contracts; 

 
C. Record of integrity; 

 
D. More than one bid for the same work from an individual, firm, or corporation under the 

same or different name; 
 

E. Unsatisfactory performance on previous or current contracts; 
 

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous 
contracts; 
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G. Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the 
bidder’s prompt completion of additional work, if awarded; 
 

H. Failure to reimburse the OWNER for monies owed on any previous contracts; 
 

I. Default under previous contracts;    
 

J. Failure to comply with any qualification requirements of the OWNER; special standards 
for responsibility, if applicable, will be specified.  These special standards establish 
minimum standards or experience required for a responsible Bidder on a specific contract; 
 

K. Engaging in any activity that constitutes a cause for debarment or suspension under the 
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment; 
 

L. Lack of skill, ability, financial resources, or equipment required to perform the contract; or 
 

M. Lack of legal capacity to contract. 
 

N. Bidders must be registered as required by law and in good standing for all amounts owed 
to the OWNER per Paragraph 21.0 of this Section. 
 

O. Failure to submit all completed documents as required and specified on the Bid Form, 
Section 00300.  

 
Nothing contained in this section deprives the OWNER of its discretion in determining the lowest 
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit 
information documenting its ability and competency to perform the WORK, according to general 
standards of responsibility and any special standards which may apply.  It is Bidder’s responsibility 
to submit sufficient, relevant, and adequate information.  OWNER will make its determination of 
responsibility and has no obligation to request clarification or supplementary information. 

 
5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered 

non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are: 

 
A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids. 
 
B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; 

or if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 
 
C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any 

kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning, 
or in conflict with the OWNER’s Bid document. 

 
D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the 

right to accept or reject any award, or to enter into a contract pursuant to an award.  This 
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any 
one Bidder at any one Bid opening, provided that any selection of awards will be made by 
the OWNER. 

 
E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of 
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authorized alternate pay items. 
 
F. If the Bidder has not acknowledged receipt of each Addendum. 
 
G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 
 
H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the OWNER. 
 
I. If a Bid modification does not conform to Article 15.0 of this Section. 

 
6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the 

responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents, and other related data identified in the 
Bidding documents (including "technical data" referred to below): 

 
1. To visit the site to become familiar with and to satisfy the Bidder as to the general 

and local conditions that may affect cost, progress, or performance, of the WORK, 
2. To consider federal, state and local laws and regulations that may affect cost, 

progress, or performance of the WORK, 
3. To study and carefully correlate the Bidder's observations with the Contract 

Documents, and other related data; and 
4. To notify the ENGINEER of all conflicts, errors, or discrepancies in or between the 

Contract Documents and such other related data. 
 
7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 
utilized by the Engineer of Record in the preparation of the Contract Documents. The 
Bidder may rely upon the accuracy of the technical data contained in such reports, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with non-technical data, interpretations, and opinions 
contained therein or the completeness thereof is the responsibility of the Bidder. 

 
B. Those Drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 
utilized by the Engineer of Record in the preparation of the Contract Documents.  The 
Bidder may rely upon the accuracy of the technical data contained in such Drawings, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with nontechnical data, interpretations, and opinions 
contained in such Drawings or the completeness thereof is the responsibility of the Bidder. 

 
C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder 

on request if said reports and Drawings are not bound herein.  Those reports and Drawings 
are not part of the Contract Documents, but the technical data contained therein upon 
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the 
Supplementary General Conditions, are incorporated herein by reference. 
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D. Information and data reflected in the Contract Documents with respect to underground 
utilities at or contiguous to the site is based upon information and data furnished to the 
OWNER and the Engineer of Record by the owners of such underground utilities or others, 
and the OWNER does not assume responsibility for the accuracy or completeness thereof 
unless it is expressly provided otherwise in the Supplementary General Conditions, or in 
Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
subsurface, and underground utilities) at or contiguous to the site or otherwise which may 
affect cost, progress, or performance of the WORK and which the Bidder deems necessary 
to determine its Bid for performing the WORK in accordance with the time, price, and 
other terms and conditions of the Contract Documents. 

 
G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon 
completion of such explorations. 

 
H. The lands upon which the WORK is to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing the 
WORK are identified in the Contract Documents.  All additional lands and access thereto 
required for temporary construction facilities or storage of materials and equipment are to 
be provided by the CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing structures are to be obtained and paid for by the OWNER unless 
otherwise provided in the Contract Documents. 

 
I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination 
of Contract Documents and Site" herein, that without exception the Bid is premised upon 
performing the WORK required by the Contract Documents and such means, methods, 
techniques, sequences, or procedures of construction as may be indicated in or required by 
the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance of the 
WORK. 

 
8.0 BID FORM. 
 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet 
provided, or on legible and complete copies thereof, and shall contain the following:  
Sections 00300, 00310, the required Bid Security, and any other documents required in 
Section 00300 – Bid.  

 
B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 
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C. Bids by corporations must be executed in the corporate name by the president, a 

vice-president (or other corporate officer).  The corporate address and state of 
incorporation must appear below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, and the official address of the partnership must appear below the 
signature. 

 
E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature. 

 
F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid 
non-responsive and may cause its rejection. 

 
G. The address to which communications regarding the Bid are to be directed must be shown. 

 
9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of 

the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER 
does not expressly or by implication agree that the actual amount of WORK, or material, will 
correspond therewith, and reserves the right after award to increase or decrease the amount of any 
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item, 
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety, 
or to add additional Bid items up to and including an aggregate total amount not to exceed 25 
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the 
WORK). 

 
10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  Substitution requests are not accepted during the 

bidding process.   
 
11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in 

Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is 
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The 
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the 
name and address of the Bidder and shall also include the label included in Section 00030 – Notice 
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid 

 
12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified, 

or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.  
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any, 
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or 
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if 
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary 
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and 
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal 
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited 
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use 
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be 
accompanied by a legible Power of Attorney. 
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13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or 
cashier’s) accompanying such of the Bids as are not considered in making the award. All other 
Bid securities will be held until the Agreement has been executed. Following execution of the 
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids 
they accompanied and Bid security bonds will be appropriately discarded. 

 
14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the 
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid 
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the 
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly, 
and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a 
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid 
on the individual items, the prices Bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.  

 
15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 
 

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561), 
provided that such modification is received by the Purchasing Division no later than the 
deadline for bids. Modifications will be time and date stamped by the Purchasing 
Division, which will establish the official time of receipt of the modification. The 
modification must not reveal the bid price but should be in the form of an addition or 
subtraction or other modification so that the final prices will not be known until the 
sealed bid is opened.   

 
The Bid modifications shall be provided on the Bid Modification Form located at the 
end of this Section.  Submittal of any other form by the vendor may deem the 
modification unacceptable by the OWNER  A mail or fax modification should not 
reveal the Bid price but should provide the addition or subtraction or other 
modification so that the final prices will not be known by the City and Borough until 
the sealed Bid is opened.  Submitted Modification forms shall include the modification 
to the unit price or lump sum amount of each pay item modified.   
 
FAX DISCLAIMER:  It is the responsibility of the bidder to submit modifications in a 
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole 
risk. The Purchasing Division will attempt to keep the fax machine in good working 
order but will not be responsible for bid modifications that are late due to mechanical 
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax 
machine, even if bidder submits a transmission report or provides other confirmation 
indicating that the bidder transmitted a bid modification prior to the deadline. The City 
will not be responsible for its failure to receive the modification whether such failure is 
caused by equipment or human error, or otherwise.  Bidders are therefore strongly 
encouraged to confirm receipt of their bid modification with the Purchasing Division 
(907-586-5258) prior to deadline. 

 
B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will 

render it unauthorized and cause its rejection as being non-responsive.  The completed 
Bid forms shall be without interlineations, alterations, or erasures in the printed text.  All 
changes shall be initialed by the person signing the Bid.  Alternative Bids will not be 
considered unless called for. 
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16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the 

Bidder by means of a written request, signed by the Bidder or its properly authorized 
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting 
Bids for receipt of Bids.  

 
17.0 AWARD OF CONTRACT.  
 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 
described in the Drawings or specified in the Technical Specifications and will be made to 
the lowest responsive, responsible Bidder whose Bid complies with all the requirements 
prescribed.  Unless otherwise specified, any such award will be made within the period 
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise 
indicated, a single award will be made for all the Bid items in an individual Bid Schedule. 

 
B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the 

OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination 
with one or more Alternates selected by the OWNER.  In either case, award shall be made 
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be 
awarded.    

 
 

18.0 EXECUTION OF AGREEMENT. 
 

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After 
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER 
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award 
is made shall execute a written Agreement with the OWNER on the Agreement form, 
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by 
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to 
Award letter. 

 
B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the 
award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the OWNER may award the contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to 
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or 
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be 
likewise forfeited to the OWNER. 

 
19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section 

00500 - Agreement. 
 
20.0 FILING A PROTEST.   
 

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and 
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance 
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF 
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ 
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website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at 
(907) 586-5258 for a copy of the ordinance. 

 
B. Late protests shall not be considered by the CBJ Purchasing Officer. 
 

 
21.0 CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT: 

Contractors must be in good standing with the CBJ prior to award, and prior to any contract 
renewals, and in any event no later than seven business days following notification by the CBJ of 
intent to award.  Good standing means: all amounts owed to the CBJ are current and the 
Contractor is not delinquent with respect to any taxes, fees, assessment, or other monies due and 
owed the CBJ, or a Confession of Judgment has been executed and the Contractor is in 
compliance with the terms of any stipulation associated with the Confession of Judgment, 
including being current as to any installment payments due; and Contractor is current in all CBJ 
reporting obligations (such as sales tax registration and reporting and business personal property 
declarations). Failure to meet these requirements may be cause for rejection of your bid.  To 
determine if your business is in good standing, or for further information, contact the CBJ 
Finance Department’s Sales Tax Division at (907) 586-5265 for sales tax issues, Assessor’s 
Office at (907)586-0930 for business personal property issues, or Collections Division at (907) 
586-5268 for all other accounts. 

 
 
22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with 

meeting any local, state, and/or federal permit and licensing requirements. 
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Modification Number:  ______      Modification Page ____ of ____ 
 
Note:  All modifications shall be made to the original bid amount(s).  If more than one 

Modification form is submitted by any one bidder, changes from all Modification forms 
submitted will be combined and applied to the original bid.  Changes to the modified Bid 
amounts will be calculated by the OWNER.  Bidder may use multiple modification 
pages if required.   

 

PAY ITEM 
NO. PAY ITEM DESCRIPTION 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   
   
   

 
    Base Bid Total Increase or Decrease:  $      _ 

 
 

     
       

Name of Bidding Firm 

Responsible Party Signature  
 
 
Printed Name (must be an authorized signatory for Bidding Firm) 

 
 

END OF SECTION 

 CITY AND BOROUGH OF JUNEAU 
PURCHASING DIVISION 

FAX NO. 907-586-4561 
 
 

BID MODIFICATION FORM 
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        BID TO: THE CITY AND BOROUGH OF JUNEAU 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

the OWNER on the form included in the Contract Documents (as defined in Article 7 of Section 
00500 - Agreement) to perform the WORK as specified or indicated in said Contract Documents 
entitled 

Douglas 4th Street Utilities and Drainage 
Contract No. BE21-215 

 
2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation 

those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the 
Bid Security. 

 
3. This Bid will remain open for the period stated in the “Notice Inviting Bids” unless otherwise required 

by law.  Bidder will enter into an Agreement within the time and in the manner required in the “Notice 
Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, Payment 
Bond, Performance Bond, and any other documents as may be required by the Contract Documents. 

 
4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 
WORK and has made such independent investigations as Bidder deems necessary. 

 
5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder 
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to 
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over 
any other Bidder or over OWNER. 

 
6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in 

this Bid Form, said Bidder further agrees to complete the WORK required under the Contract 
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid 
Schedule. 

 
7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt 

of all of which is hereby acknowledged by the Undersigned): 
 

  Addenda No.  Date Issued 
 
 

 

 
 

 

 
 

 

      Addenda No.   Date Issued 
 
 

 

 
 

 

 
 

 

 
Give number and date of each Addenda above.  Failure to acknowledge receipt of all Addenda may 
cause the Bid to be non-responsive and may cause its rejection. 
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8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing its signature in 
the space provided below. 

 
9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 

AT THE TIME OF THE DEADLINE FOR BIDS. MISSING DOCUMENTS WILL DEEM THIS 
BID NON-RESPONSIVE: 

 

 Bid, Section 00300 (includes Addenda receipt statement) 
 Completed Bid Schedule, Section 00310 
 Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice 

Inviting Bids, Section 00030) 
 Contractor Financial Responsibility, Section 00370 

 

10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m. on 
the fifth business day following the date of the Posting Notice.   

 

 Subcontractor Report, Section 00360 
 
 The apparent low Bidder who fails to submit the completed Subcontractor Report within the time 

specified in Section 00360 – Subcontractor Report, may be found to be not a responsible Bidder and 
may be required to forfeit the Bid security.  The OWNER may then consider the next lowest Bidder 
for award of the contract. 

 
 
11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the 

“Notice of Intent to Award” letter, the following executed documents: 
 

 Agreement Forms, Section 00500 
 Performance Bond, Section 00610 
 Payment Bond, Section 00620 
 Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800 
 

END OF SECTION 

 
 
Dated:   Bidder:        
    (Company Name) 
Alaska 
CONTRACTOR's  By:        
Business License No:      (Signature) 
     
Alaska  Printed Name:        
CONTRACTOR's  
License No:   Title:        
     
Telephone No:   Address:        
    (Street or P.O. Box) 
Fax No:          
    (City, State, Zip) 
E-mail:    
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 PAY ITEM 

NO. PAY ITEM DESCRIPTION

PAY

UNIT

APPROX.

QUANTITY DOLLARS CENTS DOLLARS CENTS

1505.1 Mobilization Lump Sum All Req'd LUMP SUM

1550.1 Traffic Maintenance Lump Sum All Req'd LUMP SUM

1570.1 Erosion and Sediment Control Lump Sum All Req'd LUMP SUM

2202.1 Excavation CY 2,277

2202.2 Mining Area Restoration & Road Cleaning Guarantee
Contingent 

Sum All Req'd CONTINGENT SUM $5,000 00

2205.1 Riprap, Class I & II CY 233

2206.1 Recycled Asphalt Pavement CY 1,441

2401.1 Sanitary Sewer Pipe, 8-Inch PVC LF 1,614

2401.2 6-Inch PVC Service Connections and Laterals EA 23

2401.3 Locate Sanitary Sewer Services Lump Sum All Req'd LUMP SUM

2401.4 Connect to Existing Sanitary Sewer Pipe EA 4

2402.1 Sanitary Sewer Manhole, Type I EA 7

2402.2
Sanitary Sewer Manhole, Type I with Fiberglass Base 
Liner EA 3

2402.3 Connect to Existing Sanitary Sewer Manhole EA 1

2501.1 6-Inch PVC Pipe Culvert LF 27

2501.2 12-Inch CPP Pipe Culvert L 507

2501.3 18-Inch CPP Pipe Culvert L 535

2501.4 24-Inch CPP Pipe Culvert L 72

2502.1 Storm Drain Manhole, Type I EA 3

2502.2
Storm Drain Manhole, Type II with Oil-Water 
Separator EA 1

2502.3 Catch Basin, Type III EA 6

2502.4 Catch Basin, Type IV EA 5

2503.1 84-Inch SRPE Culvert with Headwall Lump Sum All Req'd LUMP SUM

2601.1 10-Inch HDPE Water Pipe LF 2,472

2601.2 14-Inch HDPE Water Pipe LF 1,233

2601.3 Connect to Existing Water Pipe EA 6

2601.4 Connect to Existing Water Pipe at PRV EA 2

2601.5 Temporary Water System Lump Sum All Req'd LUMP SUM

2601.6 Corrosion Protection EA 8

2602.1 8-Inch Gate Valve EA 2

2602.2 10-Inch Gate Valve EA 6

2602.3 14-Inch Butterfly Valve EA 2

2603.1 Fire Hydrant Assembly With RAP Access Pad EA 2

2603.2 Connect to Existing Fire Hydrant EA 1

2605.1 1-Inch Poly Water Service EA 24

2605.2 2-Inch Poly Water Service EA 2

2605.3 8-Inch HDPE Water Service EA 2

2605.4 Locate Water Services Lump Sum All Req'd LUMP SUM

2607.1 Pipe Insulation LF 163

2702.1 Construction Surveying Lump Sum All Req'd LUMP SUM

2707.1 6-Foot Chain Link Fence with Slats LF 148

2710.1 Seeding, Hydraulic Method, Type III
SLURRY 

UNIIT 3

2716.1 Remove Existing Storm Drainage System Lump Sum All Req'd LUMP SUM

2717.1
Remove and Abandon Existing Sanitary Sewer 
System Lump Sum All Req'd LUMP SUM

UNIT PRICE AMOUNT

DOUGLAS 4TH ST. UTILITIES AND DRAINAGE

Contract No. BE21-215

BID SCHEDULE

Page 00310-1
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 PAY ITEM 

NO. PAY ITEM DESCRIPTION

PAY

UNIT

APPROX.

QUANTITY DOLLARS CENTS DOLLARS CENTS

UNIT PRICE AMOUNT

2717.2 Remove and Abandon Existing Water System Lump Sum All Req'd LUMP SUM

2719.1 Reconstruct Mailbox, Single EA 2

2719.2 Reconstruct Mailbox, Gang EA 10

2801.1 A.C. Pavement, Type II-A, Class B SY 341

2806.1 Remove Existing Asphalt Surfacing SY 299

3302.1 Concrete Area Drain EA 17

3302.2 Concrete Headwall Without Trash Rack EA 3

3303.1 Curb and Gutter, Type I LF 42

3304.1 Removal of Curb and Gutter LF 42

TOTAL BID:

COMPANY NAME:

DOUGLAS 4TH ST. UTILITIES AND DRAINAGE

Contract No. BE21-215

BID SCHEDULE

Page 00310-2



DOUGLAS 4TH ST. UTILITES AND DRAINAGE BID BOND 
Contract No. BE21-215 Page 00320-1 

SECTION 00320 - BID BOND 
 
 
 

KNOW ALL PERSONS BY THESE PRESENTS, that    

    as Principal, and   

as Surety, are held and firmly bound unto  THE CITY AND BOROUGH OF JUNEAU  hereinafter called 
"OWNER," in the sum of    

     dollars, (not less than five percent of the total amount of the Bid)  for the 
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the Bid Schedule of the OWNER's Contract Documents entitled. 

 
 

 Douglas 4th Street Utilities and Drainage 
 Contract No. BE21-215 
 
 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates 
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be 
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
 
SIGNED AND SEALED, this                       day of                                      , 20___ 
 

 

(SEAL)  (SEAL)   
 (Principal) (Surety) 
 
 
By:   By:   
  (Signature) (Signature) 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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DOUGLAS 4TH ST. UTILITIES AND DRAINAGE SUBCONTRACTOR REPORT 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 
 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 
performance of this contract on the fifth business day following the Posting Notice of Bids.  If the fifth 
day falls on a weekend or holiday, the report is due by close of business on the next business Day 
following the weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, 
address, location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration 
under AS 08.18.  If no Subcontractors are to be utilized in the performance of the WORK, write in ink 
or type "NONE" on line (1) below. 
 

1 AK Contractor 
     SUBCONTRACTOR   License No. 1 Contact Name   Type of Contract      

 if 
          ADDRESS 2AK Business 2 Phone No.   Work   Amount   DBE 

  License No. 
 
1.     1      $    
 
   2    

 
     
 
2.     1      $    
 
   2    

 
     
 
3.     1      $    
 
   2    

 
     
 
4.     1      $    
 
   2    

 
     
 
 
I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,  
were valid at the time Bids were opened for this Project. 
 
 
    
CONTRACTOR, Authorized Signature 
 
    
CONTRACTOR, Printed Name 
 
    
COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 
 

1. fails to comply with AS 08.18; 
2. files for bankruptcy or becomes insolvent; 
3. fails to execute a contract with the Bidder involving performance of the WORK for 

which the Subcontractor  was listed and the Bidder acted in good faith; 
4. fails to obtain bonding; 
5. fails to obtain insurance acceptable to the OWNER; 
6. fails to perform the contract with the Bidder involving work for which the Subcontractor 

was listed; 
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal 

affirmative action requirements; 
8. refuses to agree or abide with the Bidder's labor agreement; or 
9. is determined by the OWNER not to be responsible. 

10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100 
– Instructions to Bidders. 

 
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 
that WORK. 

 
C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 
the contract violates this section. 

 
D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 
 

1. cancel the contract; or 
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not 

exceed 10 percent of the value of the subcontract at issue. 
 
E. On the Subcontractor Report, the apparent low Bidder must list all Subcontractors anticipated to 

perform WORK on the project. 
 
F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section may be found to be not a responsible Bidder and may be required to 
forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 
contract. 

 
 

END OF SECTION 



SECTION 00370 - CONTRACTOR’S FINANCIAL RESPONSIBILITY 

DOUGLAS 4TH ST. UTILITIES AND DRAINAGE CONTRACTOR FINANCIAL RESPONSIBILITY 
Contract No. BE21-215  00370 - 1 

To be considered, all bidders must complete and include this form at the time of the deadline for bids.  
Attach additional sheets as necessary to respond to questions. 

 

PROJECT: DOUGLAS 4TH STREET UTILITIES AND DRAINAGE BE21-215 
 
As the General Contractor on this project, I intend to subcontract _____% of the total value of this 
contract. 

 
A. EXPERIENCE 
 
1. Have you ever failed to complete a contract due to insufficient resources? 

       [   ] No     [   ] Yes     If YES, explain: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 

 
2. Describe arrangements you have made to finance this work: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
3. Have you had previous construction contracts or subcontracts with the City and Borough of Juneau? 
[   ] Yes     [   ] No 
 
4. Describe your most recent or current contract, its completion date, and scope of work: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 

 
5. List below, and/or as an attachment to this questionnaire, other construction projects you have 

completed, dates of completion, scope of work, and total contract amount for each project completed 
in the past twelve months. 

_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________ 
 
 
 



SECTION 00370 - CONTRACTOR’S FINANCIAL RESPONSIBILITY 
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6. Per Alaska Statute 36.90.210, on previously awarded public contracts (including contracts still in 
progress), have you ever failed to pay a subcontractor or material supplier within eight working days 
after receiving payment from the Owner (for projects occurring within the last 3 years)?    
 
[    ]  Yes [    ]  No  If yes, please attach a detailed explanation for each occurrence.  
 
B.     EQUIPMENT 
1. Describe below, and/or as an attachment, the equipment you have available and intend to use for this 

project. 
 

 
ITEM 

 

 
QUANTITY 

 
MAKE 

 
MODEL 

 
SIZE/CAPACITY 

PRESENT 
MARKET 

VALUE 
      
      
      
      
      
      
      
      

 
 
2. Do you propose to purchase any equipment for use on this project not listed on table B-1? 
[   ] No     [   ] Yes     If YES, describe type, quantity, and approximate cost: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
 
3. Do you propose to rent any equipment for this work not listed on table B-1? 
[   ] No     [   ] Yes     If YES, describe type and quantity: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
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4. Is your bid based on firm offers for all materials necessary for this project? 
[   ] Yes     [   ] No     If NO, please explain: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
 
I hereby certify that the above statements are true and complete. 

 
__________________________________________ _______________________________________ 
Contractor Signature     Name and Title of Person Signing 

 
__________________________________________ _______________________________________ 
Signature      Date 
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DOUGLAS 4TH ST. UTILITIES AND DRAINAGE AGREEMENT 
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THIS AGREEMENT is between  THE CITY AND BOROUGH OF JUNEAU  (hereinafter called OWNER) 
and                                                                                                                (hereinafter called CONTRACTOR) 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 
 
ARTICLE 1.  WORK. 
 
CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the 
OWNER’s Bid Documents entitled Contract No.BE21-215 DOUGLAS 4TH ST UTILITIES AND 
DRAINAGE 
 
The WORK generally consists of: Replacement of multiple underground water transmission and 
distribution pipe networks (three different pressure zones) with new 10” and 14” HDPE pipe, water 
services, hydrants. WORK will include installation of temporary water systems to maintain service to the 
high pressure transmission network between PRVs, and temporary water systems to maintain service to 
affected residents; Replacement of the existing the sewer systems with new manholes, 8” PVC sewer pipe, 
and 6” services with cleanouts; Replacement of the existing Bear Creek CMP culvert(s) and concrete 
headwalls with a new 84” diameter x 130’ long SRPE pipe culvert and new concrete headwalls, armor 
rock, and chainlink fencing; New underground storm drain system consisting of 12” and 18” CPP, area 
drains, and manhole with oil/water separator; Excavation, grading and shaping of the existing unpaved 
roads’ surface, and resurfacing with RAP material; and miscellaneous other improvements necessary for a 
complete project. 
 
The WORK to be paid under this contract shall include the following:  Total Bid as shown in Section 00310 - 
Bid Schedule.  
 
ARTICLE 2.  CONTRACT COMPLETION TIME. 
 
The WORK must be completed by November 24, 2021 
 
ARTICLE 3.  DATE OF AGREEMENT 
 
The date of this Agreement will be the date of the last signature on page three of this section. 
 
ARTICLE 4.  LIQUIDATED DAMAGES. 
 
OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the 
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, 
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages 
suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such 
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 
the CONTRACTOR shall pay the OWNER $1,000.00 for each Day that expires after the completion time 
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable 
estimate based on all facts known as of the date of this Agreement.   
 
ARTICLE 5.  CONTRACT PRICE. 
 
OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents 
in the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and complete 
payment for all WORK to be done in this contract for: Contract No. BE21-215 Douglas 4th Street Utilities 
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and Drainage, those Unit Price amounts as set forth in the Bid Schedule in the Contract Documents for this 
Project. 
 
The total amount of this contract shall be                                                                        ($                            ), 
except as adjusted in accordance with the provisions of the Bid Documents. 
 
ARTICLE 6.  PAYMENT PROCEDURES. 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions.  Applications for Payment will be processed by the ENGINEER as provided in the General 
Conditions. 
 
Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90) 
percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be 
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and 
acceptance of the Project by the OWNER. 
 
ARTICLE 7.  CONTRACT DOCUMENTS. 
 
The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR 
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following 
sections of the Contract Documents: 
 
 Table of Contents (pages 00005-1 to 00005-2, inclusive) 
 Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive). 
 Instructions to Bidders (pages 00100-1 to 00100-9, inclusive). 
 Bid (pages 00300-1 to 00300-2, inclusive). 
 Bid Schedule (pages 00310-1, inclusive). 
 Bid Bond (page 00320-1, inclusive) or Bid Security. 
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive). 
 Contractor Financial Responsibility (pages 00370-1 to 00370-3, inclusive). 
 Performance Bond (pages 00610-1 to 00610-2, inclusive). 
 Payment Bond (pages 00620-1 to 00620-2, inclusive). 
 Insurance Certificate(s). 
 General Conditions (pages 00700-1 to 00700-48, inclusive). 
 Supplementary General Conditions (pages 00800-1 to 00800-5, inclusive). 
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1). 
 Permits, (page 00852-1). 
 Standard Details (page 00853-1). 
 Special Provisions (pages 1 to 55 inclusive) 
 Drawings consisting of     46    sheets, as listed in the Table of Contents. 
 Addenda numbers           to        , inclusive. 
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not 

attached hereto. 
There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only 
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 
 
ARTICLE 8.  MISCELLANEOUS. 
Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings 
indicated in the General Conditions. 



SECTION 00500 - AGREEMENT 

DOUGLAS 4TH ST. UTILITIES AND DRAINAGE AGREEMENT 
Contract No. BE21-215 Page 00500-3 

ARTICLE 8.  MISCELLANEOUS.  (Cont’d.) 
 
No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and specifically but without 
limitation monies that may become due and monies that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from 
any duty or responsibility under the Contract Documents. 
 
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to 
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, 
agreements and obligations contained in the Contract Documents.  This Agreement shall be governed by the 
laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.   
 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the 
date listed below by OWNER.   
 
 
OWNER: CONTRACTOR: 
 
 
                City and Borough of Juneau     
   (Company Name) 
 
    
  (Signature)   (Signature) 
 
By:  Duncan Rorie Watt, City & Borough Manager  By:    
 (Printed Name)   (Printed Name, Authority or Title) 
 
Date:  CONTRACTOR Signature Date:    

 
 
  

OWNER’s address for giving notices:  CONTRACTOR’s address for giving notices: 
 
      155 South Seward Street      
 
      Juneau, Alaska   99801      
 
      907-586-0873          907-586-4530    
         (Telephone)                          (Fax)                  (Telephone)                   (Fax) 
 
     
                           (E-mail address) 
 
 
  Contractor License No.    
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 CERTIFICATE 
 (if Corporation) 
 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           
 

                                                                                               a corporation existing under the laws of  
 
the State of                                         , held on                                    , 20____, the following resolution 
was duly passed and adopted: 
 

“RESOLVED, that                                                                                   , as                      President 
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the 
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed 
of this Corporation.” 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  
 

corporation this                day of                                     , 20____. 
 
 
 
 

   
Secretary 

 
 
(SEAL) 
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CERTIFICATE 
(if Partnership) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          
 

                                                                                  a partnership existing under the laws of the State  
 
of                                             , held on                                   , 20       , the following resolution was duly 
passed and adopted: 
 

"RESOLVED, that                                         , as                                  of the Partnership, be and is 
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and 
this partnership and that the execution thereof, attested by the                                            shall be 
the official act and deed of this Partnership." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 

20______. 
 
 
 

   
Secretary 

 
 
 
(SEAL) 
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CERTIFICATE 

(if Joint Venture) 
 
 
 
 
STATE OF  ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       
 

                                                                                        a joint venture existing under the laws of the  
 
State of                         , held on                         , 20       , the following resolution was duly passed and 
adopted: 
 

"RESOLVED, that                                                      , as                                                   of the 
Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the 
                                                  shall be the official act and deed of this Joint Venture." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 
 
 
 

   
Secretary 

 
 
(SEAL)  
 
 
 
 
 
 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we     
  (Name of Contractor)  

  a    
 (Corporation, Partnership, Individual) 
 
hereinafter called "Principal" and   
 (Surety)  
of   , State of   hereinafter called the "Surety," are held and 

firmly bound to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER," 
   (Owner)                          (City and State) 
for the penal sum of    
 
   dollars ($ ) in lawful money of the 
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective 
date) _________________________, a copy of which is hereto attached and made a part hereof for the 
construction of: 

 
Douglas 4th Street Utilities and Drainage 

CBJ Contract No. BE21-215 
 

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 
extensions thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall 
satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the 
OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and 
repay the OWNER all outlay and expense which the OWNER may incur in making good any default, then this 
obligation shall be void; otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Douglas 4th Street Utilities and Drainage 
CBJ Contract No. BE21-215 

 
 

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 
which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:    
 (Signature) 
 
    
 (Printed Name)   
 
    
 (Company Name)    
 
    
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
SURETY:  
 
 
By:    Date Issued:   
 (Signature of Attorney-in-Fact) 
 
    
 (Printed Name)  
 
     
 (Company Name)  
 
    
 (Mailing Address) 
 
    
 (City, State, Zip Code) 
 
 
(Affix SURETY'S SEAL) 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we     
  (Name of Contractor)  

  a    
 (Corporation, Partnership, Individual) 
 
hereinafter called "Principal" and   
 (Surety)  
of   , State of   hereinafter called the "Surety," are held and 

firmly bound to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER," 
   (Owner)                          (City and State) 
for the penal sum of    
 
   dollars ($ ) in lawful money of the 
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective 
date) ________________________, a copy of which is hereto attached and made a part hereof for the 
construction of: 
 

Douglas 4th Street Utilities and Drainage 
CBJ Contract No. BE21-215 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK 
provided for in such contract, and any authorized extension or modification thereof, including all amounts due 
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or 
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all 
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Douglas 4th Street Utilities and Drainage 
CBJ Contract No. BE21-215 

 
IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:    
 (Signature) 
 
    
 (Printed Name)   
 
    
 (Company Name)    
 
    
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:   
 (Signature of Attorney-in-Fact) 
 
    
 (Printed Name)  
 
     
 (Company Name)  
 
    
 (Mailing Address)  
 
    
 (City, State, Zip Code) 
 
(Affix SURETY'S SEAL) 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
 
 

END OF SECTION 
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ARTICLE 1 DEFINITIONS 
 
Wherever used in these General Conditions or in the Contract Documents the following terms have the 
meanings indicated which are applicable to both the singular and plural thereof. Where an entire word is 
capitalized in the definitions and is found not capitalized in the Contract Documents it has the ordinary 
dictionary definition. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions, 
or revisions to the Contract Documents. 
 
Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 
performed; other documents are attached to the Agreement and made a part thereof as provided therein. 
 
Application for Payment - The form furnished by the ENGINEER which is to be used by the CONTRACTOR 
to request progress or final payment and which is to be accompanied by such supporting documentation as is 
required by the Contract Documents. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 
the WORK. 
 
Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 
inability or refusal of the CONTRACTOR to perform its contract. 
 
CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering 
Department, as OWNER, who is responsible for administration of the contract. 
 
Change Order - A document recommended by the ENGINEER, which is signed by the CONTRACTOR and 
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 
Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders executed 
pursuant to the provisions of the Contract Documents. 
 
Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 
conditions of the Contract Documents. 
 
Contract Time - The number of successive calendar Days stated in the Contract Documents for the completion 
of the WORK. 
 
CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 
OWNER has executed the Agreement. 
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Day - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 
referred to in the Contract Documents; or WORK that has been damaged prior to the ENGINEER's 
recommendation of final payment. 
 
Drawings - The Drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate 
the character, location, nature, extent, and scope of the WORK and which have been prepared by the 
ENGINEER and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this 
paragraph. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no 
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 
 
Engineer of Record - The individual, partnership, corporation, joint-venture or other legal entity named as such 
in the Contract Documents. 
 
ENGINEER - The ENGINEER is the firm or person(s) selected by the City and Borough of Juneau (CBJ) to 
perform the duties of project inspection and management. CBJ will inform the CONTRACTOR of the identity 
of the ENGINEER at or before the Notice to Proceed. 
 
Field Order - A written order issued by the ENGINEER which may or may not involve a change in the 
WORK. 
 
General Requirements - Division 1 of the Technical Specifications. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 9603) as amended from time to time. 
 
Holidays - The CBJ legal holidays occur on: 
 

1. New Year's Day - January 1 
2. Martin Luther King's Birthday - Third Monday in January 
3. President's Day - Third Monday in February 
4. Seward's Day - Last Monday in March 
5. Memorial Day - Last Monday in May 
6. Independence Day - July 4 
7. Labor Day - First Monday in September 
8. Alaska Day - October 18 
9. Veteran's Day - November 11 
10. Thanksgiving Day - Fourth Thursday and the following Friday in November 
11. Christmas Day – December 25 

 
If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the 
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
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Inspector - The authorized representative of the ENGINEER assigned to make detailed inspections for 
conformance to the Contract Documents. Any reference to the Resident Project Representative in this 
document shall mean the Inspector. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 
 
Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 
of a portion of the WORK, or a period of time within which the portion of the WORK should be performed 
prior to Substantial Completion of all the WORK. 
 
Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 
apparent successful bidder has complied with all conditions for award of the contract. 
 
Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR recommending to the 
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER and filed with 
the County Recorder. This filing starts the 30-day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 
Time.   
 
Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the requirements listed therein, within the time 
specified, the OWNER will enter into an Agreement. 
 
OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or 
employees. 
 
Partial Utilization - Use by the OWNER or a substantially completed part of the WORK for the purpose for 
which it is intended prior to Substantial Completion of all the WORK. 
 
PCB's - Polychlorinated biphenyls. 
 
PERMITTEE – See definition for CONTRACTOR. 
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 
 
Project - The total construction of which the WORK to be provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 
Shop Drawings - All Drawings, diagrams, illustrations, schedules and other data which are specifically 
prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ENGINEER, to illustrate 
some portion of WORK.  
 
Specifications - Same definition as  "Technical Specifications" hereinafter. 
 
Stop Notice - A legal remedy for Subcontractors and suppliers who contribute to public works, but who are not 
paid for their WORK, which secures payment from construction funds possessed by the OWNER. For public 
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 
 
Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with ENGINEER, or with any of its Consultants to furnish services with respect to the Project. 
 
Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 
WORK at the site. 
 
Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 
ENGINEER as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 
"substantially complete" and "substantially completed" as applied to any WORK refer to substantial 
completion thereof. 
 
Supplementary General Conditions (SGC) - The part of the Contract Documents which make additions, 
deletions, or revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor. 
 
Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 
Requirements and written technical descriptions of products and execution of the WORK. 
 
Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials: water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 
 
WORK, Work - The entire completed construction or the various separately identifiable parts thereof required 
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 
furnishing and incorporating materials and equipment into the construction, and performing or furnishing 
services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 
accordance with the Contract Documents. 

 
2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 
 
2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start 

to run on the commencement date stated in the Notice to Proceed. 
 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the 
commencement date stated in the Notice to Proceed, but no WORK shall be done at the site 
prior to said commencement date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and 

compare the Contract Documents and check and verify pertinent figures shown thereon and 
all applicable field measurements. The CONTRACTOR shall promptly report in writing to 
the ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may discover 
and shall obtain a written interpretation or clarification from the ENGINEER before 
proceeding with any WORK affected thereby. 

 
C. The CONTRACTOR shall submit to the ENGINEER for review those documents called for 

under Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-

Construction Conference. This conference will be attended by the ENGINEER and others as 
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in 
the General Requirements, Section 01010 - Summary of WORK in the General Requirements. 

 
2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ENGINEER and others as 
appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 
General Requirements. As a minimum the CONTRACTOR's representatives should include the 
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less 
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be 
held so that the submittals can be finalized prior to the submittal of the first application for payment. 
No application for payment will be processed until CONTRACTOR submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire Agreement between the OWNER and the 
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a 
whole in accordance with Alaska Law. 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be 

constructed in accordance with the Contract Documents. Any work, materials, or equipment 
that may reasonably be inferred from the Contract Documents as being required to produce 
the intended result shall be supplied whether or not specifically called for. When words or 
phrases which have a well-known technical or construction industry or trade meaning are used 
to describe work, materials, or equipment such words or phrases shall be interpreted in 
accordance with that meaning, unless a definition has been provided in Article 1 of the 
General Conditions. Reference to standard specifications, manuals, or codes of any technical 
society, organization, or association, or to the Laws or Regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the latest standard 
specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids, 
except as may be otherwise specifically stated. However, no provision of any referenced 
standard specification, manual, or code (whether or not specifically incorporated by reference 
in the Contract Documents) shall be effective to change the duties and responsibilities of the 
OWNER, the CONTRACTOR, or the ENGINEER or any of their consultants, agents, or 
employees from those set forth in the Contract Documents. 

 
C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, 

ambiguity or discrepancy within the Contract Documents or between the Contract Documents 
and any provision of any such Law or Regulation applicable to the performance of the WORK 
or of any such standard, specification, manual or code or of any instruction of any Supplier 
referred to in paragraph 6.5, the CONTRACTOR shall report it to the ENGINEER in writing 
at once, and the CONTRACTOR shall not proceed with the WORK affected thereby (except 
in an emergency as authorized by the ENGINEER) until a clarification field order, or Change 
Order to the Contract Documents has been issued. 

 
3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract 
Documents, the order of precedence shall be as follows: 

 
 1. Permits from other agencies as may be required by law, excepting the definition of 

“PERMITEE” in these permits. 
 2. Field Orders 
 3. Change Orders 
 4. ENGINEER’s written interpretations and clarifications. 
 5. Agreement 
 6. Addenda 
 7. CONTRACTOR's Bid (Bid Form) 
 8. Supplementary General Conditions  
 9. Notice Inviting Bids 
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10. Instructions to Bidders 
11. General Conditions 
12. Technical Specifications 
13. Drawings 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail Drawings govern over general Drawings 
3. Addenda/ Change Order drawings govern over Contract Drawings 
4. Contract Drawings govern over standard drawings 

 
3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may 

be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and 
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK). 

 
3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any 

other person or organization performing any of the WORK under a contract with the OWNER shall 
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or 
other documents used on the WORK, and they shall not reuse any of them on the extensions of the 
Project or any other project without written consent of the OWNER. 

 
ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 
 
4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of the CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and paid for by the 
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment; 
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 
the OWNER until a written temporary construction easement, lease or other appropriate agreement has 
been executed by the CONTRACTOR and the property owner, and a copy of said agreement 
furnished to the ENGINEER prior to said use; and, neither the OWNER nor the ENGINEER shall be 
liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use of 
any such properties. 

 
4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 
 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the 
Supplementary General Conditions for identification of those reports of explorations and tests 
of sub-surface conditions at the site that have been utilized by the ENGINEER in the 
preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of 
the technical data contained in such reports, however, reports are not to be considered 
complete or comprehensive and nontechnical data, interpretations, and opinions contained in 
such reports are not to be relied on by the CONTRACTOR. The CONTRACTOR is 
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responsible for any further explorations or tests that may be necessary and any interpretation, 
interpolation, or extrapolation that it makes of any information shown in such reports. 

 
B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 

General Conditions for identification of those drawings of physical conditions in or relating to 
existing surface and subsurface structures (except Underground Utilities referred to in 
Paragraph 4.4 herein) which are at or contiguous to the site that have been utilized by the 
ENGINEER in the preparation of the Contract Documents. The CONTRACTOR may rely 
upon the accuracy of the technical data contained in such drawings, however, nontechnical 
data, interpretations, and opinions contained in such drawings are not to be relied on by the 
CONTRACTOR. The CONTRACTOR is also responsible for any interpretation, 
interpolation, or extrapolation that it makes of any information shown in such drawings. 

 
4.3 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days 
thereafter) and before the following conditions are disturbed, notify the ENGINEER, in 
writing of any: 

 
1. Material that the CONTRACTOR believes may be material that is hazardous waste, as 

defined in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any 
other substance or material posing a threat to human or to the environment. 

2. Subsurface or latent physical conditions at the site differing from those indicated. 
3. Unknown physical conditions at the site of any unusual nature, different materially 

from those ordinarily encountered and generally recognized as inherent in WORK of 
the character provided for in the contract. 

 
B. The OWNER shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK 
shall issue a Change Order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the OWNER and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or 
cause a decrease or increase in the CONTRACTOR's cost of, or time required for, 
performance of any part of the WORK, the CONTRACTOR shall not be excused from any 
scheduled completion date provided for by the contract, but shall proceed with all WORK to 
be performed under the contract. The CONTRACTOR shall retain any and all rights provided 
either by contract or by Law which pertain to the resolution of disputes and protests between 
the contracting parties. 

 
4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated. The information and data indicated in the Contract Documents with respect to 
existing Underground Utilities at or contiguous to the site are based on information and data 
furnished to the OWNER or the ENGINEER by the owners of such Underground Utilities or 
by others. Unless it is expressly provided in the Supplementary General Conditions and/or 
Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements, the OWNER and the ENGINEER shall not be responsible for the accuracy or 
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completeness of any such information or data, and the CONTRACTOR shall have full 
responsibility for reviewing and checking all such information and data, for locating all 
Underground Utilities indicated in the Contract Documents, for coordination of the WORK 
with the owners of such Underground Utilities during construction, for the safety and 
protection thereof and repairing any damage thereto resulting from the WORK, the cost of 
which will be considered as having been included in the Contract Price. 

B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site
which was not indicated in the Contract Documents and which the CONTRACTOR could not 
reasonably have been expected to be aware of, the CONTRACTOR shall identify the owner
of such Underground Utility and give written notice thereof to that owner and shall notify the 
ENGINEER in accordance with the requirements of the Supplementary General Conditions
and Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements.

4.5 REFERENCE POINTS 

A. The ENGINEER will provide one bench mark, near or on the site of the WORK, and will
provide two points near or on the site to establish a base line for use by the CONTRACTOR
for alignment control. Unless otherwise specified in the General Requirements, the
CONTRACTOR shall furnish all other lines, grades, and bench marks required for proper
execution of the WORK.

B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in
case of their removal or destruction by its own employees or by its Subcontractor's employees,
the CONTRACTOR shall be responsible for the accurate replacement of such reference
points by personnel qualified under the Alaska Statute governing the licensing of Architects,
Engineers, and Land Surveyors.

4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT 

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified
material available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate 
less than charged other customers. CONTRACTORs are not required to use material from the 
CBJ/State pit and the CBJ makes no guarantee as to the quantity or quality of the available
material. For this Project, contact Michael Eich, CBJ Material Source Manager, at (907) 500-
4401 for the current material rates.

B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good
standing for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a 
mining plan for approval. CONTRACTORs using the pit must comply with Conditional Use
Permit USE 2020-0003. Failure to meet these requirements, if so subject, shall be sufficient
reason to deny use of the CBJ/State pit as a gravel source. To determine if your company is
subject to these requirements, contact the CBJ Engineering Department, Gravel Pit
Management, at (907) 500-4401.

C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual 
Mining Plan prepared by a professional engineer registered in the State of Alaska.  The
Individual Mining Plan must be reviewed and approved by the CBJ, prior to commencing
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operations within the pit. CONTRACTORs shall also secure a Performance Bond to ensure 
compliance with contract provisions, including any Individual Mining Plan stipulations. The 
bond shall remain in full force and effect until a release is obtained from the CBJ. 

  
D. If CONTRACTOR operations for a project do not exceed 500 tons of material, the 

CONTRACTOR will not be required to provide an Individual Mining Plan prepared by an 
engineer.  However, the CONTRACTOR must submit an Individual Mining Plan that is in 
compliance with Allowable Use Permit USE 2020-0003 for gravel extraction within the 
CBJ/State pit. The CONTRACTOR must contact the CBJ Engineering Department for 
conditions for the extraction. 

 
E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of 

materials within the pit. Crushing and washing of material will not be allowed. 
CONTRACTORs shall account for placement of materials removed from the pit. The CBJ 
may require CONTRACTORs to cross-check weight tickets, submit to an audit, or participate 
in other measures required by the CBJ to ensure accountability. Unprocessed overburden 
removed from the pit will not be weighed. All other material mined will be weighed at the 
CBJ scale. CONTRACTORs will be responsible for loading and/or screening their own 
material. If asphalt pavement is removed as part of the WORK, CONTRACTORs shall 
dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ 
Project Manager. 

 
F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 

days after removal of all materials from the pit and prior to requesting and/or receiving final 
payment. Upon completion of each excavation CONTRACTORs shall notify the CBJ, in 
writing, in sufficient time to perform a field-compliance examination prior to vacating the pit. 
Any significant deviation from the stipulations of the Individual Mining Plan identified during 
the field inspection shall be corrected by the CONTRACTOR prior to release of the bond. A 
signed release from CBJ will be required prior to releasing the CONTRACTOR's bond. 

 
G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of 

the material at the location designated as the Asphalt Storage Facility, or as directed by the 
ENGINEER.  

 
H. The CBJ/State pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 

p.m., Monday through Friday, from April 1 through October 15 of the year. 
CONTRACTORS may obtain gravel on weekends, or during the off-season, by applying for a 
separate agreement with the City and Borough of Juneau Engineering Department. The 
CONTRACTOR will be responsible for any additional costs incurred during weekend or off-
season operations at the gravel pit. 

 
I. All Contractors/Equipment Operators using the CBJ/State Pit shall be in compliance with 

Federal Mine Safety and Health Administration regulations for quarry and gravel operations. 
 
ARTICLE 5 BONDS AND INSURANCE 
 
5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 
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A. The CONTRACTOR shall furnish, when required, Performance and Payment Bonds on 
forms provided by the CBJ for the penal sums of 100% of the amount of the Bid award. The 
surety on each bond may be any corporation or partnership authorized to do business in the 
State of Alaska as an insurer under AS 21.09. These bonds shall remain in effect for 12 
months after the date of final payment and until all obligations and liens under this contract 
have been satisfied. The CONTRACTOR shall also furnish such other Bonds as are required 
by the Supplementary General Conditions. All Bonds shall be in the form prescribed by the 
Contract Documents except as provided otherwise by Laws or Regulations, and shall be 
executed by such sureties as are named in the current list of "Companies Holding Certificates 
of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies" as published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent 
must be accompanied by a certified copy of such agent's authority to act. 

 
B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes 

insolvent or its right to do business is terminated in any state where any part of the WORK is 
located, the CONTRACTOR shall within 7 days thereafter substitute another Bond and 
Surety, which must be acceptable to the OWNER. 

 
C. All Bonds required by the Contract Documents to be purchased and maintained by 

CONTRACTOR shall be obtained from surety companies that are duly licensed or authorized 
in the State of Alaska to issue Bonds for the limits so required. Such surety companies shall 
also meet such additional requirements and qualifications as may be provided in the 
Supplementary General Conditions. The City Engineer may, on behalf of the OWNER, notify 
the surety of any potential default or liability. 

 
5.2 INSURANCE  
 

A. The CONTRACTOR shall purchase and maintain the insurance required under this 
paragraph. Such insurance shall include the specific coverages set out herein and be written 
for not less than the limits of liability and coverages provided in the Supplementary General 
Conditions, or required by law, whichever are greater. All insurance shall be maintained 
continuously during the life of the Agreement up to the date of Final Completion and at all 
times thereafter when the CONTRACTOR may be correcting, removing, or replacing 
Defective WORK in accordance with Paragraph 13.6, but the CONTRACTOR's liabilities 
under this Agreement shall not be deemed limited in any way to the insurance coverage 
required. 

 
B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or 
authorized in the State of Alaska to issue insurance policies for the limits and coverages so 
required. Such insurance companies shall have a current Best's Rating of at least an "A" 
(Excellent) general policy holder's rating and a Class VII financial size category and shall also 
meet such additional requirements and qualifications as may be provided in the 
Supplementary General Conditions. 

 
C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, 

class of operations covered, effective dates and dates of expiration of policies. All of the 
policies of insurance so required to be purchased and maintained (or the certificates or other 
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evidence thereof) shall contain a provision or endorsement that the coverage afforded will not 
be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written 
notice has been given to the OWNER by certified mail. All such insurance required herein 
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its 
Consultants and subconsultants and their officers, directors, agents, and employees as 
"additional insureds" under the policies. The CONTRACTOR shall purchase and maintain 
the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 

CONTRACTOR against all claims under applicable state workers’ compensation laws. 
The CONTRACTOR shall also be protected against claims for injury, disease, or death 
of employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. This policy shall include an “all states” endorsement. The 
CONTRACTOR shall require each Subcontractor similarly to provide Workers’ 
Compensation Insurance for all of the latter's employees to be engaged in such WORK 
unless such employees are covered by the protection afforded by the CONTRACTOR's 
Workers’ Compensation Insurance. In case any class of employees is not protected, 
under the Workers’ Compensation Statute, the CONTRACTOR shall provide and shall 
cause each Subcontractor to provide adequate employer's liability insurance for the 
protection of such of its employees as are not otherwise protected. 

2. Commercial General Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims arising from injuries to persons 
other than its employees or damage to property of the OWNER or others arising out of 
any act or omission of the CONTRACTOR or its agents, employees, or Subcontractors. 
The policy shall contain no exclusions for any operations within the scope of this 
contract. 

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive 
form and shall protect the CONTRACTOR against all claims for injuries to members of 
the public and damage to property of others arising from the use of motor vehicles, and 
shall cover operation on or off the site of all motor vehicles licensed for highway use, 
whether they are owned, non-owned, or hired. Coverage for hired motor vehicles 
should include endorsement covering liability assumed under this Agreement. 

4. Subcontractor's Commercial General Liability Insurance and Commercial Automobile 
Liability Insurance. The CONTRACTOR shall either require each of its Subcontractors 
to procure and to maintain Subcontractor’s Commercial General Liability and Property 
Damage Insurance and Vehicle Liability Insurance of the type and in the amounts 
specified in the Supplementary General Conditions or insure the activities of its 
Subcontractors in the CONTRACTOR’s own policy, in like amount. 

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in 
completed value form, and shall protect the CONTRACTOR, the OWNER, and the 
ENGINEER, against risks of damage to buildings, structures, and materials and 
equipment. The amount of such insurance shall be not less than the insurable value of 
the WORK at completion. Builder's risk insurance shall provide for losses to be payable 
to the CONTRACTOR and the OWNER, as their interests may appear. The policy 
shall contain a provision that in the event of payment for any loss under the coverage 
provided, the insurance company shall have no rights of recovery against the 
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CONTRACTOR, the OWNER, and the ENGINEER. The Builder’s Risk policy shall 
insure against all risks of direct physical loss or damage to property from any external 
cause including flood and earthquake. Allowable exclusions, if any, shall be as 
specified in the Supplementary General Conditions. 

 
ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
 
6.1 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and 
efficiently, devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the WORK in accordance with the Contract Documents. The 
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences, 
and procedures of construction and safety precautions and programs incidental thereto. The 
CONTRACTOR shall be responsible to see that the completed WORK complies accurately 
with the Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the WORK site at all times 

during its progress a technically qualified, English-speaking superintendent, who is an 
employee of the CONTRACTOR and who shall not be replaced without written notice to the 
OWNER and the ENGINEER. The superintendent will be the CONTRACTOR's 
representative at the site and shall have authority to act on behalf of the CONTRACTOR. All 
communications given to the superintendent shall be as binding as if given to the 
CONTRACTOR. The CONTRACTOR shall issue all its communications to the OWNER 
through the ENGINEER and the ENGINEER only. 

 
C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times 

while WORK is in progress. Failure to observe this requirement shall be considered 
suspension of the WORK by the CONTRACTOR until such time as such superintendent is 
again present at the site. 

 
6.2 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay 
out the WORK and perform construction as required by the Contract Documents. The 
CONTRACTOR shall furnish, erect, maintain, and remove the construction plant and any 
temporary works as may be required. The CONTRACTOR shall at all times maintain good 
discipline and order at the site. Except in connection with the safety or protection of persons 
or the WORK or property at the site or adjacent thereto, and except as otherwise indicated in  
the Contract Documents, all WORK at the site shall be performed during regular working 
hours, and the CONTRACTOR will not permit overtime work or the performance of work on 
Saturday, Sunday, or any legal holiday without the OWNER's written consent. The 
CONTRACTOR shall apply for this consent through the ENGINEER. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no 

additional compensation for overtime work, i.e., work in excess of 8 hours in any one 
calendar day or 40 hours in any one calendar week, even though such overtime work may be 
required under emergency conditions and may be ordered by the ENGINEER in writing. 
Additional compensation will be paid the CONTRACTOR for overtime work only in the 
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event extra work is ordered by the ENGINEER and the Change Order specifically authorizes 
the use of overtime work and then only to such extent as overtime wages are regularly being 
paid by the CONTRACTOR for overtime work of a similar nature in the same locality. 

 
C. All costs of inspection and testing performed during overtime work by the CONTRACTOR 

which is allowed solely for the convenience of the CONTRACTOR shall be borne by the 
CONTRACTOR. The OWNER shall have the authority to deduct the cost of all such 
inspection and testing from any partial payments otherwise due to the CONTRACTOR. 
 

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and 
assume full responsibility for all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, and all other facilities and incidentals necessary for the furnishing, 
performance, testing, start-up, and completion of the WORK. 

 
E. All materials and equipment to be incorporated into the WORK shall be of good quality and 

new, except as otherwise provided in the Contract Documents. All warranties and guarantees 
specifically called for by the Specifications shall expressly run to the benefit of the OWNER. 
If required by the ENGINEER, the CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment. All 
materials and equipment shall be applied, installed, connected, erected, used, cleaned, and 
conditioned in accordance with the instructions of the applicable Supplier except as otherwise 
provided in the Contract Documents; but no provisions of any such instructions will be 
effective to assign to the ENGINEER, or any of the ENGINEER consultants, agents, or 
employees, any duty or authority to supervise or direct the furnishing or performance of the 
WORK or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraphs 9.9C and 9.9D. 
 

F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting 
the several classes of WORK to full completion in the manner and time set forth in and 
required by these specifications. All workers shall have sufficient skill and experience to 
perform property the WORK assigned to them. Workers engaged in special WORK, or skilled 
WORK, shall have sufficient experience in such WORK and in the operation of the 
equipment required to perform all WORK, properly and satisfactorily. 

 
G. Any person employed by the CONTRACTOR or by any Subcontractor who, in the opinion of 

the ENGINEER, does not perform the WORK in a proper and skillful manner, or is 
intemperate or disorderly shall, at the written request of the ENGINEER, be removed 
forthwith by the CONTRACTOR or Subcontractor employing such person, and shall not be 
employed again in any portion of the WORK without the approval of the ENGINEER. Should 
the CONTRACTOR fail to remove such person or persons as required above, or fail to 
furnish suitable and sufficient personnel for the proper prosecution of the WORK, the 
ENGINEER may suspend the WORK by written notice until such orders are complied with. 

 
6.3 ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ENGINEER for acceptance in accordance with the provisions in Section 
01300 - CONTRACTOR Submittals in the General Requirements. 
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6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes 
or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 
in the General Requirements. 

 
6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  
 

A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER for the acts 
and omissions of its Subcontractors and their employees to the same extent as 
CONTRACTOR is responsible for the acts and omissions of its own employees. Nothing 
contained in this Paragraph shall create any contractual relationship between any 
Subcontractor and the OWNER or the ENGINEER nor relieve the CONTRACTOR of any 
liability or obligation under the prime contract.  

 
B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., 

without subcontracting).  The 40% requirement shall be understood to mean that the 
CONTRACTOR shall perform, with its own organization, WORK amounting to at least 40% 
of the awarded contract amount.  The 40% requirement will be calculated based upon the total 
of the subcontract amounts submitted for contract award, and any other information requested 
by the OWNER from the apparent low bidder. 

 
6.6 PERMITS  
 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR 
shall obtain and pay for all construction permits and licenses from the agencies having 
jurisdiction, including the furnishing of insurance and bonds if required by such agencies. The 
enforcement of such requirements under this contract shall not be made the basis for claims 
for additional compensation. The OWNER shall assist the CONTRACTOR, when necessary, 
in obtaining such permits and licenses. The CONTRACTOR shall pay all governmental 
charges and inspection fees necessary for the prosecution of the WORK, which are applicable 
at the time of opening of Bids. The CONTRACTOR shall pay all charges of utility owners for 
connections to the WORK. 

 
B. These Contract Documents may require that the WORK be performed within the conditions 

and/or requirements of local, state and/or federal permits. These permits may be bound within 
the Contract Documents, included within the Contract Documents by reference, or included as 
part of the WORK, as designated in this Section. The CONTRACTOR is responsible for 
completing the WORK required for compliance with all permit requirements; this WORK is 
incidental to other items in the Contract Documents. Any reference to the PERMITTEE in the 
permits shall mean the CONTRACTOR. If any permits were acquired by the OWNER, this 
action was done to expedite the start of construction. If the CONTRACTOR does not 
complete the WORK within the specified permit window, the CONTRACTOR shall be 
responsible for the permit extension, and for completing any additional requirements placed 
upon the permit. 

 
C. The OWNER shall apply for, and obtain, the necessary building permit for this Project, 

however, the CONTRACTOR is responsible for scheduling and coordinating all necessary 
inspections. The CBJ Inspection number is 586-1703. All other provisions of this Section 
remain in effect. 
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6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, software or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the WORK and if to the actual 
knowledge of the OWNER or the ENGINEER its use is subject to patent rights or copyrights calling 
for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed 
by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend and hold 
harmless the OWNER and the ENGINEER and anyone directly or indirectly employed by either of 
them from and against all claims, damages, losses, and expenses (including attorneys’ fees and court 
costs) arising out of any infringement of patent rights or copyrights incident to the use in the 
performance of the WORK or resulting from the incorporation in the WORK of any invention, design, 
process, product, or device not specified in the Contract Documents, and shall defend all such claims 
in connection with any alleged infringement of such rights. 

 
6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state, 

and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or 
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any 
discrepancy or inconsistency should be discovered in this contract in relation to any such law, 
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the 
ENGINEER. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the 
ENGINEER, and their officers, agents, and employees against all claims or liability arising from 
violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or by its 
employees, Subcontractors, or third parties. Any particular law or regulation specified or referred to 
elsewhere in the Contract Documents shall not in any way limit the obligation of the CONTRACTOR 
to comply with all other provisions of federal, state, and local laws and regulations.  
The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are 
related to the cost or pricing data for this contract, all related Change Orders, and/or contract 
modifications. 

 
6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project which are applicable during the performance of the WORK. 

 
6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof 
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any 
claim be made against the OWNER or the ENGINEER by any such owner or occupant because of the 
performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such other party 
by agreement or otherwise resolve the claim through litigation. The CONTRACTOR shall, to the 
fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the OWNER and the 
ENGINEER harmless from and against all claims, damages, losses, and expenses (including, but not 
limited to, fees of engineers attorneys, and other professionals and court costs) arising directly, 
indirectly, or consequentially out of any action, legal or equitable, brought by any such owner or 
occupant against the OWNER, the ENGINEER, their Consultants, Sub-consultants, and the officers, 
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directors, employees and agents of each and any of them to the extent caused by or based upon the 
CONTRACTOR's performance of the WORK. 

 
6.11 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the WORK. The CONTRACTOR shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

 
1. all employees on the WORK and other persons and organizations who may be affected 

thereby; 
2. all the WORK and materials and equipment to be incorporated therein, whether in 

storage on or off the site; and 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred 

to herein or not) of any public body having jurisdiction for the safety of persons or property or 
to protect them from damage, injury, or loss and shall erect and maintain all necessary 
safeguards for such safety and protection. The CONTRACTOR shall notify owners of 
adjacent property and utilities when prosecution of the WORK may affect them, and shall 
cooperate with them in the protection, removal, relocation, and replacement of their property. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety representative at the 

site whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and program. 

 
D. Materials that contain hazardous substances or mixtures may be required on the WORK. A 

Material Safety Data Sheet shall be requested by the CONTRACTOR from the manufacturer 
of any hazardous product used. 

 
E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet 
and on the product container label. 

 
F. The CONTRACTOR shall be responsible for coordinating communications on any exchange 

of Material Safety Data Sheets or other hazardous material information that is required to be 
made available to, or exchanged between, or among, employers at the site in accordance with 
Laws or Regulations. 

 
G. The CONTRACTOR shall notify the ENGINEER if it considers a specified product or its 

intended usage to be unsafe. This notification must be given to the ENGINEER prior to the 
product being ordered, or if provided by some other party, prior to the product being 
incorporated in the WORK. 
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6.12 SHOP DRAWINGS AND SAMPLES 
 

A. After checking and verifying all field measurements and after complying with applicable 
procedures specified in the General Requirements, the CONTRACTOR shall submit to the 
ENGINEER for review, all Shop Drawings in accordance with Section 01300 - 
CONTRACTOR Submittals in the General Requirements. 

 
B. The CONTRACTOR shall also submit to the ENGINEER for review all samples in 

accordance with Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
C. Before submittal of each shop drawing or sample, the CONTRACTOR shall have determined 

and verified all quantities, dimensions, specified performance criteria, installation 
requirements, materials, catalog numbers, and similar data with respect thereto and reviewed 
or coordinated each Shop Drawing or sample with other Shop Drawings and samples and 
with the requirements of the WORK and the Contract Documents. 

 
6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No work shall be delayed or 
postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and the 
OWNER may otherwise agree in writing. 

 
6.14  INDEMNIFICATION 
 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall 
indemnify, defend, and hold harmless the OWNER, the ENGINEER, their Consultants, Sub-
consultants and the officers, directors, employees, and agents of each and any of them, against 
and from all claims and liability arising under, by reason of or incidentally to the contract or 
any performance of the WORK, but not from the sole negligence or willful misconduct of the 
OWNER, and the ENGINEER. Such indemnification by the CONTRACTOR shall include 
but not be limited to the following: 

 
1. Liability or claims resulting directly or indirectly from the negligence or carelessness of 

the CONTRACTOR, its employees, or agents in the performance of the WORK, or in 
guarding or maintaining the same, or from any improper materials, implements, or 
appliances used in its construction, or by or on account of any act or omission of the 
CONTRACTOR, its employees, agents, or third parties; 

2. Liability or claims arising directly or indirectly from bodily injury, occupational 
sickness or disease, or death of the CONTRACTOR’s or Subcontractor’s own 
employees engaged in the WORK resulting in actions brought by or on behalf of such 
employees against the OWNER, and the ENGINEER; 

3. Liability or claims arising directly or indirectly from or based on the violation of any 
law, ordinance, regulation, order, or decree, whether by the CONTRACTOR, its 
employees, or agents; 

4. Liability or claims arising directly or indirectly from the use or manufacture by the 
CONTRACTOR, its employees, or agents in the performance of this contract of any 
copyrighted or non-copyrighted composition, secret process, patented or non-patented 
invention, computer software, article, or appliance, unless otherwise specifically 
stipulated in this contract. 
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5. Liability or claims arising directly or indirectly from the breach of any warranties, 
whether express or implied, made to the OWNER or any other parties by the 
CONTRACTOR, its employees, or agents; 

6. Liabilities or claims arising directly or indirectly from the willful or criminal 
misconduct of the CONTRACTOR, its employees, or agents; and,  

7. Liabilities or claims arising directly or indirectly from any breach of the obligations 
assumed herein by the CONTRACTOR. 

 
B. The CONTRACTOR shall reimburse the ENGINEER and the OWNER for all costs and 

expenses, (including but not limited to fees and charges of engineers, attorneys, and other 
professionals and court costs including all costs of appeals) incurred by said OWNER, and the 
ENGINEER in enforcing the provisions of this Paragraph 6.14. 

 
C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by 

any limitation of the amount or type of damages, compensation, or benefits payable by or for 
the CONTRACTOR or any such Subcontractor or other person or organization under 
workers' compensation acts, disability benefit acts, or other employee benefit acts. 

 
6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's manpower, 
weather conditions, etc., involved in the performance of the WORK. The daily report shall be 
completed on forms provided by the ENGINEER and shall be submitted to the ENGINEER at the 
conclusion of each workday. The report should comment on the daily progress and status of the 
WORK within each major component of the WORK. These components will be decided by the 
ENGINEER.  CONTRACTOR shall record the name, affiliation, time of arrival and departure, and 
reason for visit for all visitors to the location of the WORK. 

 
6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and 
to its assignee or transferee, growing out of such termination. 

 
6.17 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. It is 

understood that any turn-on or turn-off, line locates and any other work or assistance necessary by the 
CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in the 
bid documents. All cost must be agreed to prior to any related actions, and will be considered 
incidental to the project cost. Billing to the CONTRACTOR will be direct from the CBJ Water 
Utilities Division. 

 
6.18 OPERATING WATER SYSTEM VALVES 
 

A. The CONTRACTOR shall submit a written request, to the ENGINEER, for approval to 
operate any valve on any in-service section of the CBJ water system. The request must be 
submitted at least 24-hours prior to operating any valves. The CBJ Water Utilities Division 
reserves the right to approve or deny the request. The request shall specifically identify each 
valve to be operated, the time of operation, and the operation to be performed. The 
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CONTRACTOR shall obtain the written approval of the ENGINEER for any scheduled 
operation before operating any valve.  

 
B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to 

the City or any other party, caused by unauthorized operation of any valve of the CBJ water 
system. 

 
6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is 

unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar 
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before 
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the 
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a 
determination that such operation during hours not otherwise permitted hereunder is necessary and 
will not result in unreasonable disturbance to surrounding residents. 

 
ARTICLE 7 OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own 
forces, have other work performed by utility owners, or let other direct contracts therefor 
which may contain General Conditions similar to these. If the fact that such other work is to 
be performed was not noted in the Contract Documents, written notice thereof will be given to 
the CONTRACTOR prior to starting any such other work. 

 
B. The CONTRACTOR shall afford each other contractor who is a party to such a direct 

contract and each utility owner (or the OWNER, if the OWNER is performing the additional 
work with the OWNER's employees) proper and safe access to the site and a reasonable 
opportunity for the introduction and storage of materials and equipment and the execution of 
such work, and shall properly connect and coordinate the WORK with theirs. The 
CONTRACTOR shall do all cutting, fitting, and patching of the WORK that may be required 
to make its several parts come together properly and integrate with such other work. The 
CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise 
altering their work and will only cut or alter their work with the written consent of the 
ENGINEER and the others whose work will be affected. 

 
C.  If the proper execution or results of any part of the CONTRACTOR's work depends upon the 

work of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall 
inspect and report to the ENGINEER in writing any delays, defects, or deficiencies in such 
other work that render it unavailable or unsuitable for such proper execution and results. The 
CONTRACTOR's failure to report such delays, defects, or deficiencies will constitute an 
acceptance of the other work as fit and proper for integration with the CONTRACTOR's work 
except for latent or nonapparent defects and deficiencies in the other work. 

 
7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 
coordination of the activities among the various prime contractors will be identified in the 
Supplementary General Conditions, and the specific matters to be covered by such authority and 
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responsibility will be itemized and the extent of such authority and responsibilities will be provided in 
the Supplementary General Conditions. 

 
ARTICLE 8 OWNER'S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. The OWNER shall issue all its communications to the CONTRACTOR through the 
ENGINEER. 

 
B. The CONTRACTOR shall issue all its communications to the OWNER through the 

ENGINEER. 
 
8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 

14.5, 14.8, 14.9 and 14.10. 
 
8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  
 
8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 
 
8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 
 
8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  
 
8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 
 
ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION 
 
9.1 OWNER'S REPRESENTATIVE. The ENGINEER will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the ENGINEER 
as the OWNER's representative during construction are set forth in the Contract Documents. 

 
9.2 VISITS TO SITE. The ENGINEER will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 
quality or quantity of the WORK will not be required of the ENGINEER. The ENGINEER will not, 
during such visits, or as a result of such observations of the CONTRACTOR's WORK in progress, 
supervise, direct, or have control over the CONTRACTOR's WORK. 

 
9.3 PROJECT REPRESENTATION. The ENGINEER may furnish an Inspector to assist in observing the 

performance of the WORK. The duties, responsibilities, and limitations of authority are as follows: 
 

A. Duties, Responsibilities and Limitations of Authority of Inspector 
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General. The Inspector, who is the ENGINEER's Agent, will act as directed by and under the 
supervision of the ENGINEER and will confer with the ENGINEER regarding its actions. 
The Inspector's dealings in matters pertaining to the on-site WORK shall, in general, be only 
with the ENGINEER and the CONTRACTOR, and dealings with Subcontractors shall only 
be through or with the full knowledge of the CONTRACTOR. Written communication with 
the OWNER will be only through or as directed by the ENGINEER. 

 
Duties and Responsibilities. The Inspector may: 

 
1. Review the progress schedule, list of Shop Drawing submittals and schedule of values 

prepared by the CONTRACTOR and consult with the ENGINEER concerning their 
acceptability. 

2. Attend pre-construction conferences. Arrange a schedule of progress meetings and 
other job conferences as required in consultation with the ENGINEER and notify those 
expected to attend in advance. Attend meetings and maintain and circulate copies of 
minutes thereof. 

3. Serve as the ENGINEER's liaison with the CONTRACTOR, working principally 
through the CONTRACTOR's superintendent and assist said superintendent in 
understanding the intent of the Contract Documents. Assist the ENGINEER in serving 
as the OWNER's liaison with the CONTRACTOR when the CONTRACTOR's 
operations affect the OWNER's on-site operations. 

4. As requested by the ENGINEER, assist in obtaining from the OWNER additional 
details or information, when required at the site for proper execution of the WORK. 

5. Receive and record date of receipt of Shop Drawings and samples, receive samples 
which are furnished at the site by the CONTRACTOR and notify the ENGINEER of 
their availability for examination. 

6. Conduct on-site observations of the WORK in progress to assist the ENGINEER in 
determining if the WORK is proceeding in accordance with the Contract Documents. 

7. Report to the ENGINEER whenever the Inspector believes that any WORK is 
unsatisfactory, faulty, or defective or does not conform to the Contract Documents, or 
does not meet the requirements of any inspection, tests or approval required to be made 
or has been damaged prior to final payment; and advise the ENGINEER when the 
Inspector believes WORK should be corrected or rejected or should be uncovered for 
observation, or requires special testing, inspection, or approval. 

8. Verify that the tests, equipment, and systems startups and operating and maintenance 
instruction are conducted as required by the Contract Documents and in presence of the 
required personnel, and that the CONTRACTOR maintains adequate records thereof; 
observe, record and report to the ENGINEER appropriate details relative to the test 
procedures and start-ups. 

9. Accompany visiting inspectors representing public or other agencies having jurisdiction 
over the WORK, record the outcome of these inspections, and report to the 
ENGINEER. 

10. Transmit to the CONTRACTOR the ENGINEER's clarifications and interpretations of 
the Contract Documents. 

11. Consider and evaluate the CONTRACTOR's suggestions for modifications in the 
Contract Documents and report them with recommendations to the ENGINEER. 

12. Maintain at the job site orderly files for correspondence, reports of job conferences, 
Shop Drawings and sample submittals, reproductions of original Contract Documents 
including all addenda, Change Orders, field orders, additional Drawings issued 
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subsequent to the execution of the contract, the ENGINEER's clarifications and 
interpretations of the Contract Documents, progress reports, and other related 
documents. 

13. Keep a diary or log book, recording hours on the job site, weather conditions, data 
relative to questions of extras or deductions, list all project visitors, daily activities, 
decisions, observations in general, and specific observations in more detail as in the 
case of performing and observing test procedures. Send copies to the ENGINEER. 

14. Record names, addresses, and telephone numbers of the CONTRACTOR, 
Subcontractors, and major suppliers of materials and equipment. 

15. Furnish the ENGINEER with periodic reports as required of progress of the WORK 
and the CONTRACTOR's compliance with the accepted progress schedule and 
schedule of CONTRACTOR submittals. 

16. Consult with the ENGINEER in advance of scheduled major tests, inspections, or start 
of important phases of the WORK. 

17. Report immediately to the ENGINEER upon the occurrence of any accident. 
18. Review applications for payment with the CONTRACTOR for compliance with the 

established procedure for their submittal and forward them with recommendations to 
the ENGINEER, noting particularly their relation to the schedule of values, WORK 
completed, and materials and equipment delivered at the site but not incorporated in the 
WORK. 

19. During the course of the WORK, verify that certificates, maintenance and operation 
manuals, and other data required to be assembled and furnished by the 
CONTRACTOR are applicable to the items actually installed; and deliver this material 
to the ENGINEER for its review and forwarding to the OWNER prior to final 
acceptance of the WORK. 

20. Before the ENGINEER prepares a Certificate of Substantial Completion/Notice of 
Completion, as applicable, review the CONTRACTOR's punch list items requiring 
completion or correction and add any items that CONTRACTOR has omitted. 

21. Conduct final inspection in the company of the ENGINEER, the OWNER, and the 
CONTRACTOR, and prepare a final punch list of items to be completed or corrected. 

22. Verify that all items on the punch list have been completed or corrected and make 
recommendations to the ENGINEER concerning acceptance. 

 
Limitations of Authority. Except upon written instruction of the ENGINEER, the Inspector: 

 
1. Shall not authorize any deviation from the Contract Documents or approve any 

substitute material or equipment. 
2. Shall not exceed limitations on the ENGINEER's authority as set forth in the Contract 

Documents. 
3. Shall not undertake any of the responsibilities of the CONTRACTOR, Subcontractors 

or CONTRACTOR's superintendent, or expedite the WORK. 
4. Shall not advise on or issue directions relative to any aspect of the means, methods, 

techniques, sequences, or procedures of construction unless such is specifically called 
for in the Contract Documents. 

5. Shall not advise on or issue directions as to safety precautions and programs in 
connection with the WORK. 

 
9.4 CLARIFICATIONS AND INTERPRETATIONS. The ENGINEER will issue with reasonable 

promptness such written clarifications or interpretations of the requirements of the Contract 
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Documents (in the form of Drawings or otherwise) as the ENGINEER may determine necessary, 
which shall be consistent with, or reasonably inferred from, the overall intent of the Contract 
Documents. 

 
9.5 AUTHORIZED VARIATIONS IN WORK. The ENGINEER may authorize variations in the WORK 

from the requirements of the Contract Documents. These may be accomplished by a Field Order and 
will require the CONTRACTOR to perform the WORK involved in a manner that minimizes the 
impact to the WORK and the contract completion date. If the CONTRACTOR believes that a Field 
Order justifies an increase in the Contract Price or an extension of the Contract Time, the 
CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 
9.6 REJECTING DEFECTIVE WORK. The ENGINEER will have authority to reject WORK which the 

ENGINEER believes to be defective and will also have authority to require special inspection or 
testing of the WORK as provided in Paragraph 13.3G, whether or not the WORK is fabricated, 
installed, or completed. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the ENGINEER 
will review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or 
"or equal" items, etc., in order to determine if the items covered by the submittals will, after 
installation or incorporation in the WORK, conform to the requirements of the Contract 
Documents and be compatible with the design concept of the completed project as a 
functioning whole as indicated by the Contract Documents. The ENGINEER's review will not 
extend to means, methods, techniques, sequences or procedures of construction or to safety 
precautions or programs incident thereto. 

 
B. In connection with the ENGINEER's responsibilities as to Change Orders, see Articles 10, 11, 

and 12. 
 
C. In connection with the ENGINEER's responsibilities in respect of Applications for Payment, 

see Article 14. 
 
9.8 DECISIONS ON DISPUTES 
 

A. The ENGINEER will be the initial interpreter of the requirements of the Contract Documents 
and judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters 
relating to the acceptability of the WORK; the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the WORK; and those claims under 
Articles 11 and 12 in respect to changes in the Contract Price or Contract Time will be 
referred initially to the ENGINEER in writing with a request for formal decision in 
accordance with this paragraph, which the ENGINEER will render in writing within 30 days 
of receipt of the request. Written notice of each such claim, dispute, and other matter will be 
delivered by the CONTRACTOR to the ENGINEER promptly (but in no event later than 30 
days) after the occurrence of the event giving rise thereto. Written supporting data will be 
submitted to the ENGINEER within 60 days after such occurrence unless the ENGINEER 
allows an additional period of time to ascertain more accurate data in support of the claim. 
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B. The rendering of a decision by the ENGINEER with respect to any such claim, dispute, or 
other matter (except any which have been waived by the making or acceptance of final 
payment as provided in Paragraph 14.12) will be a condition precedent to any exercise by the 
OWNER or the CONTRACTOR of such rights or remedies as either may otherwise have 
under the Contract Documents or by Law or Regulations in respect of any such claim, dispute, 
or other matter. 

 
9.9 LIMITATION ON ENGINEER'S RESPONSIBILITIES  
 

A. Neither the ENGINEER's authority to act under this Article or other provisions of the 
Contract Documents nor any decision made by the ENGINEER in good faith either to 
exercise or not exercise such authority shall give rise to any duty or responsibility of the 
ENGINEER to the CONTRACTOR, any Subcontractor, any Supplier, any surety for any of 
them, or any other person or organization performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the 
adjectives "reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of 
like effect or import are used to describe a requirement, direction, review, or judgment of the 
ENGINEER as to the WORK, it is intended that such requirement, direction, review, or 
judgment will be solely to evaluate the WORK for compliance with the requirements of the 
Contract Documents, and conformance with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents, unless there is a specific 
statement indicating otherwise. The use of any such term or adjective shall not be effective to 
assign to the ENGINEER any duty or authority to supervise or direct the performance of the 
WORK or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraph 9.9C or 9.9D. 

 
C. The ENGINEER will not supervise, direct, control, or have authority over or be responsible 

for the CONTRACTOR's means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or for any failure of the 
CONTRACTOR to comply with Laws and Regulations, applicable to the performance of the 
WORK. The ENGINEER will not be responsible for the CONTRACTOR's failure to perform 
the WORK in accordance with the Contract Documents. 

 
D. The ENGINEER will not be responsible for the acts or omissions of the CONTRACTOR nor 

of any Subcontractor, supplier, or any other person or organization performing any of the 
WORK. 
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ARTICLE 10 CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any 
time or from time to time, order additions, deletions, or revisions in the WORK; these will be 
authorized by a written Field Order and/or a Change Order issued by the ENGINEER. 

 
B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract 

Price, or an extension or shortening in the Contract Time as the result of a Field Order, a 
claim may be made as provided in Articles 11 and 12. 
 

C. If the OWNER and CONTRACTOR agree on the value of any work, or the amount of 
Contract Time that should be allowed as a result of a Field Order, upon receiving written 
notice from the ENGINEER, the CONTRACTOR shall proceed so as to minimize the impact 
on and delays to the work pending the issuance of a Change Order. 

 
D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an 

increase or decrease in the Contract Price or an extension or shortening of the Contract Time 
that should be allowed as a result of a Field Order, the ENGINEER can direct the 
CONTRACTOR to proceed on the basis of Time and Materials so as to minimize the impact 
on and delays to WORK, and a claim may be made therefor as provided in Articles 11 and 12. 

 
E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an 

extension of the Contract Time with respect to any work performed that is not required by the 
Contract Documents as amended, modified, supplemented by Change Order, except in the 
case of an emergency and except in the case of uncovering work as provided in Paragraph 
13.3G. 

 
F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 

 
1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 

10.1A; 
2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 
4. changes in the Contract Price or Contract Times which embody the substance of any 

written decision rendered by the ENGINEER pursuant to Paragraph 9.8. 
 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the 
giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each 
applicable Bond shall be adjusted accordingly. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in Bid item quantity of a unit price contract, the total 
amount of WORK actually done or materials or equipment furnished shall be paid for 
according to the unit price established for such WORK under the Contract Documents, 
wherever such unit price has been established; provided, that an adjustment in the Contract 
Price may be made for changes which result in an increase or decrease in excess of 25% of 
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the estimated quantity of any major item of the WORK. Major Item is defined as any bid item 
amount that is ten percent (10%) or more of the total contract amount. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is 

named in the Contract Documents to cover such eliminated work, the price of the eliminated 
work shall be agreed upon in writing by the OWNER and the CONTRACTOR. If the 
OWNER and the CONTRACTOR fail to agree upon the price of the eliminated work, said 
price shall be determined in accordance with the provisions of Article 11. 

 
ARTICLE 11 CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for 
performing the WORK. All duties, responsibilities, and obligations assigned to or undertaken 
by the CONTRACTOR to complete the WORK shall be at its expense without change in the 
Contract Price. 

 
B. The Contract Price may only be changed by a Change Order.  Any claim for an increase in the 

Contract Price shall be based on written notice delivered by the CONTRACTOR to the 
ENGINEER promptly (but in no event later than 7 days) after the start of the occurrence or 
the event giving rise to the claim and stating the general nature of the claim. Notice of the 
amount of the claim with supporting data shall be delivered within 14 days after such 
occurrence (unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 
written statement that the amount claimed covers all known amounts (direct, indirect, and 
consequential) to which the CONTRACTOR is entitled as a result of said occurrence or 
event. All claims for adjustment in the Contract Price shall be determined by the ENGINEER 
in accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise 
agree on the amount involved. No claim for an adjustment in the Contract Price will be valid 
if not submitted in accordance with this Paragraph 11.1B. 

 
C. The value of any WORK covered by a Change Order or of any claim for an increase or 

decrease in the Contract Price shall be determined in one of the following ways: 
 

1. Where the WORK involved is covered by unit prices contained in the Contract 
Documents, by application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead 
and profit not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the cost of WORK (determined as provided in Paragraphs 11.3) plus a 
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 
11.4). 

 
11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER 

for damages for any injury to WORK, materials, or equipment, resulting from the action of the 
elements. If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all reasonable 
efforts to protect the materials, equipment and work, the CONTRACTOR may be granted a reasonable 
extension of Contract Time to make proper repairs, renewals, and replacements of the work, materials, 
or equipment. 
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11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General. The term "cost of work" means the sum of all costs necessarily incurred and paid by 
the CONTRACTOR for labor, materials, and equipment in the proper performance of extra 
work. Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in 
amounts no higher than those prevailing in the locality of the Project; shall include only the 
following items, and shall not include any of the costs itemized in Paragraph 11.5 
EXCLUDED COSTS.  

 
B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of 

workers performing the extra work at the time the extra work is done, plus employer payments 
of payroll taxes, worker’s compensation insurance, liability insurance, health and welfare, 
pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or 
local laws, as well as assessments or benefits required by lawful collective bargaining 
agreements. Labor costs for equipment operators and helpers shall be paid only when such 
costs are not included in the invoice for equipment rental. The labor costs for forepersons 
shall be proportioned to all of their assigned work and only that applicable to extra work shall 
be paid. Non-direct labor costs including superintendence shall be considered part of the 
mark-up set out in paragraph 11.4. 

 
C. Materials. The cost of materials reported shall be at invoice or lowest current price at which 

materials are locally available and delivered to the job in the quantities involved, plus the cost 
of freight, delivery and storage, subject to the following: 

 
1. Trade discounts available to the purchaser shall be credited to the OWNER 

notwithstanding the fact that such discounts may not have been taken by the 
CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the purchaser, 
the cost shall be deemed to be the price paid to the actual supplier as determined by the 
ENGINEER. Mark-up except for actual costs incurred in the handling of such materials 
will not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not 
exceed the price paid by the purchaser for similar materials from said sources on extra 
work items or the current wholesale price for such materials delivered to the work site, 
whichever price is lower. 

4. If in the opinion of the ENGINEER the cost of material is excessive, or the 
CONTRACTOR does not furnish satisfactory evidence of the cost of such material, 
then the cost shall be deemed to be the lowest current wholesale price for the quantity 
concerned delivered to the work site less trade discount. The OWNER reserves the 
right to furnish materials for the extra work and no claim shall be allowed by the 
CONTRACTOR for costs and profit on such materials. 

 
D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed 

for such equipment specified in the Supplementary General Conditions. Such rental rate will 
be used to compute payments for equipment whether the equipment is under the 
CONTRACTOR's control through direct ownership, leasing, renting, or another method of 
acquisition. The rental rate to be applied for use of each item of equipment shall be the rate 
resulting in the least total cost to the OWNER for the total period of use. If it is deemed 



SECTION 00700 - GENERAL CONDITIONS 

DOUGLAS 4TH STREET UTILITIES AND DRAINAGE GENERAL CONDITIONS 
Contract No. BE21-215 Page 00700-33 

necessary by the CONTRACTOR to use equipment not listed in the publication specified in 
the Supplementary General Conditions, an equitable rental rate for the equipment will be 
established by the ENGINEER. The CONTRACTOR may furnish cost data which might 
assist the ENGINEER in the establishment of the rental rate.  

 
1. All equipment shall, in the opinion of the ENGINEER, be in good working condition 

and suitable for the purpose for which the equipment is to be used. 
2. Before construction equipment is used on the extra work, the CONTRACTOR shall 

plainly stencil or stamp an identifying number thereon at a conspicuous location, and 
shall furnish to the ENGINEER, in duplicate, a description of the equipment and its 
identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved 
modifications shall be used to classify equipment for the determination of applicable 
rental rates. Equipment which has no direct power unit shall be powered by a unit of at 
least the minimum rating recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, 
whether or not consumed by use, shall be considered to be small tools and no payment 
will be made therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 
6. Equipment Rental Rates. Unless otherwise agreed in writing, the CONTRACTOR will 

be paid for the use of equipment at the rental rate listed for such equipment specified in 
the current edition of the following reference publication: "Rental Rate Blue Book" as 
published by Dataquest (a company of the Dunn and Bradstreet Corporation), 1290 
Ridder Park Drive, San Jose, CA 95131, telephone number (800) 227-8444. 

 
E. Equipment on the Work Site. The rental time to be paid for equipment on the work site shall 

be the time the equipment is in productive operation on the extra work being performed and, 
in addition, shall include the time required to move the equipment to the location of the extra 
work and return it to the original location or to another location requiring no more time than 
that required to return it to its original location; except, that moving time will not be paid if 
the equipment is used on other than the extra work, even though located at the site of the extra 
work. Loading and transporting costs will be allowed, in lieu of moving time, when the 
equipment is moved by means other than its own power, except that no payment will be made 
for loading and transporting costs when the equipment is used at the site of the extra work on 
other than the extra work. The following shall be used in computing the rental time of 
equipment on the work site. 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall 

be considered to be 1/2-hour of operation, and any part of an hour in excess of 30 
minutes will be considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be 
considered to be 1/2-day of operation. When owner-operated equipment is used to 
perform extra work to be paid for on a time and materials basis, the CONTRACTOR 
will be paid for the equipment and operator, as set forth in Paragraphs (3), (4), and (5), 
following. 

3. Payment for the equipment will be made in accordance with the provisions in 
Paragraph 11.3D, herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the 
rates paid by the CONTRACTOR to other workers operating similar equipment already 
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on the work site, or in the absence of such labor, established by collective bargaining 
agreements for the type of worker and location of the extra work, whether or not the 
operator is actually covered by such an agreement. A labor surcharge will be added to 
the cost of labor described herein in accordance with the provisions of Paragraph 
11.3B, herein, which surcharge shall constitute full compensation for payments 
imposed by state and federal laws and all other payments made to or on behalf of 
workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be 
added the allowances for equipment rental and labor as provided in Paragraph 11.4, 
herein. 

 
F. Specialty Work. Specialty work is defined as that work characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which 
are unique to the construction industry. The following shall apply in making estimates for 
payment for specialty work: 

 
1. Any bid item of WORK to be classified as Specialty Work shall be listed as such in the 

Supplementary General Conditions. Specialty work shall be performed by an entity 
especially skilled in the work to be performed. After validation of invoices and 
determination of market values by the ENGINEER, invoices for specialty work based 
upon the current fair market value thereof may be accepted without complete 
itemization of labor, material, and equipment rental costs. 

2. When the CONTRACTOR is required to perform work necessitating special 
fabrication or machining process in a fabrication or a machine shop facility away from 
the job site, the charges for that portion of the work performed at the off-site facility 
may, by agreement, be accepted as specialty work and accordingly, the invoices for the 
work may be accepted without detailed itemization. 

3. All invoices for specialty work will be adjusted by deducting all trade discounts offered 
or available, whether the discounts were taken or not. In lieu of the allowances for 
overhead and profit specified in Paragraph 11.4, herein, an allowance of 5 percent will 
be added to invoices for specialty work. 

 
G. Sureties. All work performed hereunder shall be subject to all of the provisions of the 

Contract Documents and the CONTRACTOR's sureties shall be bound with reference thereto 
as under the original Agreement. Copies of all amendments to surety bonds or supplemental 
surety bonds shall be submitted to the OWNER for review prior to the performance of any 
work hereunder. 

 
11.4 CONTRACTOR'S FEE 
 

A. Extra work ordered on the basis of time and materials will be paid for at the actual necessary 
cost as determined by the ENGINEER, plus allowances for overhead and profit. The 
allowance for overhead and profit shall include full compensation for superintendence, bond 
and insurance premiums, taxes, field office expense, extended overhead, home office 
overhead, and all other items of expense or cost not included in the cost of labor, materials, or 
equipment provided for under Paragraph 11.3. The allowance for overhead and profit will be 
made in accordance with the following schedule: 
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Actual Overhead and Profit Allowance 
Labor....................................................................................................15 percent 
Materials ..............................................................................................10 percent 
Equipment............................................................................................10 percent 

 

To the sum of the costs and mark-ups provided for in this Article, one percent shall be added 
as compensation for bonding. 

 
B. It is understood that labor, materials, and equipment may be furnished by the 

CONTRACTOR or by the Subcontractor on behalf of the CONTRACTOR. When all or any 
part of the extra work is performed by a Subcontractor, the allowance specified herein shall be 
applied to the labor, materials, and equipment costs of the Subcontractor, to which the 
CONTRACTOR may add 5 percent of the Subcontractor's total cost for the extra work. 
Regardless of the number of hierarchical tiers of Subcontractors, the 5 percent increase above 
the Subcontractor's total cost which includes the allowances for overhead and profit specified 
herein may be applied one time only. 

 
11.5 EXCLUDED COSTS. The term "Cost of the Work" shall not include any of the following: 
 

A. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, estimators, attorneys' 
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the work, or not specifically covered by 
paragraph 11.3, all of which are to be considered administrative costs covered by the 
CONTRACTOR's fee. 

 
B. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office 

at the site. 
 
C. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 

employed for the WORK and charges against CONTRACTOR for delinquent payments. 
 
D. Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required 

by the Contract Documents to purchase and maintain the same (except for the cost of premiums 
covered by paragraph 11.4 above). 

 
E. Costs due to the negligence of CONTRACTOR , any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, including but 
not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 
supplied and making good any damage to property. 

 
F. Other overhead or general expense costs of any kind and the cost of any item not specifically and 

expressly included in paragraph 11.4. 
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ARTICLE 12 CHANGE OF CONTRACT TIME 
 
12.1 GENERAL 
 

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of 
the Contract Time (or Milestones) shall be based on written notice delivered by the 
CONTRACTOR to the ENGINEER promptly (but in no event later than 30 days) after the 
occurrence of the event giving rise to the claim and stating the general nature of the claim. 
Notice of the extent of the claim with supporting data shall be delivered within 60 days after 
such occurrence (unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 
written statement that the adjustment claimed is the entire adjustment to which the 
CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event. 
All claims for adjustment in the Contract Time shall be determined by the ENGINEER in 
accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot otherwise 
agree. No claim for an adjustment in the Contract Time will be valid if not submitted in 
accordance with the requirements of this Paragraph 12.1A. An increase in Contract Time does 
not mean that the Contractor is due an increase in Contract Price. Only compensable time 
extensions will result in an increase in Contract Price. 
 

B. All time limits stated in the Contract Documents are of the essence of the Agreement. 
 

C. Where CONTRACTOR is prevented from completing any part of the WORK within the 
Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the 
Contract Times (or Milestones) will be extended in an amount equal to the time lost on the 
critical path of the project due to such delay if a claim is made therefor as provided in 
paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not be 
limited to, acts or neglect by OWNER, acts or neglect of utility owners or other contractors 
performing other work as contemplated by Article 7, fires, floods, epidemics, unprecedented 
weather conditions or acts of God. Delays attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 
 

D. Where CONTRACTOR is prevented from completing any part of the WORK within the 
Contract Times (or Milestones) due to delay beyond the control of both OWNER and 
CONTRACTOR, an extension of the Contract Times (or Milestones) in an amount equal to 
the time lost on the critical path of the project due to such delay shall be CONTRACTOR's 
sole and exclusive remedy for such delay. In no event shall the OWNER be liable to 
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization, or to 
any surety for or employee or agent of any of them, for damages arising out of or resulting 
from (i) delays caused by or within the control of CONTRACTOR, or (ii) delays beyond the 
control of both parties including but not limited to fires, floods, epidemics abnormal weather 
conditions, acts of God or acts or neglect by utility owners or other contractors performing 
other work as contemplated by Article 7. 

 
12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract Time may be extended by 

the ENGINEER because of delays in completion of the  WORK due to unusually severe weather, 
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the 
ENGINEER in writing of the cause of delay and request an extension of Contract Time. The 
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ENGINEER will ascertain the facts and the extent of the delay and extend the time for completing the 
work when, in the ENGINEER’s judgment, the findings of fact justify such an extension. 
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent 
State or Federal agency 

 
ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ENGINEER that all work will be in accordance with the Contract Documents and will not be 
defective. Prompt notice of defects known to the OWNER or ENGINEER shall be given to the 
CONTRACTOR. All defective work, whether or not in place, may be rejected, corrected, or accepted 
as provided in this Article 13. 

 
13.2 ACCESS TO WORK. OWNER, ENGINEER, their Consultants, sub-consultants, other 

representatives and personnel of OWNER, independent testing laboratories and governmental 
agencies with jurisdictional interests will have access to the WORK at reasonable times for their 
observation, inspecting and testing. CONTRACTOR shall provide them proper and safe conditions for 
such access and advise them of CONTRACTOR's site safety procedures and programs so that they 
may comply therewith as applicable. 

 
13.3 TESTS AND INSPECTIONS 
 

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of the WORK for 
all required inspections, tests, or approvals, and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 
 

B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require 
any WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay 
all costs in connection therewith. The CONTRACTOR shall also be responsible for and shall 
pay all costs in connection with any inspection or testing required in connection with the 
OWNER's or the ENGINEER's acceptance of a Supplier of materials or equipment proposed 
as a substitution or (or-equal) to be incorporated in the WORK, or of materials or equipment 
submitted for review prior to the CONTRACTOR's purchase thereof for incorporation in the 
WORK. The cost of all inspections, tests, and approvals in addition to the above which are 
required by the Contract Documents shall be paid by the OWNER (unless otherwise 
specified). 
 

C. The ENGINEER will make, or have made, such inspections and tests as the ENGINEER 
deems necessary to see that the WORK is being accomplished in accordance with the 
requirements of the Contract Documents. Unless otherwise specified in the Supplementary 
General Conditions, the cost of such inspection and testing will be borne by the OWNER. In 
the event such inspections or tests reveal non-compliance with the requirements of the 
Contract Documents, the CONTRACTOR shall bear the cost of corrective measures deemed 
necessary by the ENGINEER, as well as the cost of subsequent reinspection and retesting. 
Neither observations by the ENGINEER nor inspections, tests, or approvals by others shall 
relieve the CONTRACTOR from the CONTRACTOR's obligation to perform the WORK in 
accordance with the Contract Documents. 
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D. All inspections, tests, or approvals other than those required by Laws or Regulations of any 

public body having jurisdiction shall be performed by organizations acceptable to the 
ENGINEER and the CONTRACTOR. 

 
E. If any WORK (including the work of others) that is to be inspected, tested, or approved is 

covered without written concurrence of the ENGINEER, it must, if requested by the 
ENGINEER, be uncovered for observation. Such uncovering shall be at the 
CONTRACTOR's expense unless the CONTRACTOR has given the ENGINEER timely 
notice of the CONTRACTOR's intention to perform such test or to cover the same and the 
ENGINEER has not acted with reasonable promptness in response to such notice. 
 

F. If any WORK is covered contrary to the written request of the ENGINEER, it must, if 
requested by the ENGINEER, be uncovered for the ENGINEER's observation and recovered 
at the CONTRACTOR's expense. 
 

G. If the ENGINEER considers it necessary or advisable that covered WORK be observed by the 
ENGINEER or inspected or tested by others, the CONTRACTOR, at the ENGINEER's 
request, shall uncover, expose, or otherwise make available for observation, inspection, or 
testing as the ENGINEER may require, that portion of the WORK in question, furnishing all 
necessary labor, material, and equipment. If it is found that such WORK is defective, the 
CONTRACTOR shall bear all direct, indirect, and consequential costs and damages of such 
uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction, 
including but not limited to fees and charges of engineers, attorneys, and other professionals. 
However, if such WORK is not found to be defective, the CONTRACTOR shall be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, and reconstruction; 
and, if the parties are unable to agree as to the amount or extent thereof, the CONTRACTOR 
may make a claim therefor as provided in Articles 11 and 12. 

 
13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform work in such a way that the completed WORK will conform to the Contract Documents, the 
OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the cause 
for such order has been eliminated; however, this right of the OWNER to stop the WORK shall not 
give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 
CONTRACTOR or any other party. 

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ENGINEER, the 

CONTRACTOR shall promptly, either correct all defective work, whether or not fabricated, installed, 
or completed, or, if the WORK has been rejected by the ENGINEER, remove it from the site and 
replace it with non-defective work. The CONTRACTOR shall bear all direct, indirect and 
consequential costs and damages of such correction or removal, including but not limited to fees and 
charges of engineers, attorneys, and other professionals made necessary thereby. 
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13.6 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Substantial Completion or such longer period of time as 
may be prescribed by Laws or Regulations or by the terms of any applicable special guarantee 
required by the Contract Documents or by any specific provision of the Contract Documents, 
any work is found to be defective, the CONTRACTOR shall promptly, without cost to the 
OWNER and in accordance with OWNER's written notification, (i) correct such Defective 
WORK, or, if it has been rejected by the OWNER, remove it from the site and replace it with 
non-defective work, and (ii) satisfactorily correct or remove and replace any damage to other 
work of others resulting therefrom. If the CONTRACTOR does not promptly comply with 
such notification, or in an emergency where delay would cause serious risk of loss or damage, 
the OWNER may have the Defective WORK corrected or the rejected WORK removed and 
replaced, and all direct, indirect, and consequential costs and damages of such removal and 
replacement including but not limited to fees and charges of engineers, attorneys and other 
professionals will be paid by the CONTRACTOR. 
 

B. Where Defective WORK (and damage to other WORK resulting therefrom) has been 
corrected, removed or replaced under this paragraph 13.6, the correction period hereunder 
with respect to such WORK will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 

 
13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of defective work, the OWNER prefers to accept the WORK, the OWNER may do so. 
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 
OWNER's evaluation of and determination to accept such defective work. If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 
appropriate decrease in the Contract Price. 

 
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The schedule of values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to the 
ENGINEER. 

 
14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price work will be based on 

the number of units completed. 
 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall 
submit to the ENGINEER for review, an Application for Payment filled out and signed by the 
CONTRACTOR covering the WORK completed as of the date of the Application and 
accompanied by such supporting documentation as is required by the Contract Documents. 
 

B. The Application for Payment shall identify, as a sub-total, the amount of the 
CONTRACTOR'S Total Earnings to Date, plus the Value of Materials Stored at the Site 
which have not yet been incorporated in the WORK, and less a deductive adjustment for 
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materials installed which were not previously incorporated in the WORK, but for which 
payment was allowed under the provisions for payment for Materials Stored at the Site, but 
not yet incorporated in the WORK. 
 

C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which 
shall be deducted the total amount of all previous payments made to the CONTRACTOR. 
Progress payments will be paid in full in accordance with Article 14 of the General 
Conditions until 90% of the Contract Price has been paid.  The remaining 10% of the 
Contract Price amount may be withheld until: 

 
1. final inspection has been made; 
2. completion of the Project; and 
3. acceptance of the Project by the OWNER. 

 
D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of 

the value of such materials as set forth in the Supplementary General Conditions.  Said 
amount shall be based upon the value of all acceptable materials and equipment not 
incorporated in the WORK but delivered and suitably stored at the site or at another location 
agreed to in writing; provided, each such individual item has a value of more than $5,000.00 
and will become a permanent part of the WORK. The Application for Payment shall also be 
accompanied by an invoice (including shipping), a certification that the materials meet the 
applicable contract specifications, and any evidence required by the OWNER that the 
materials and equipment are covered by appropriate property insurance and other 
arrangements to protect the OWNER's interest therein, all of which will be satisfactory to the 
OWNER.  Payment for materials will not constitute final acceptance.  It shall be the 
CONTRACTOR’s responsibility to protect the material from damage, theft, loss, or peril 
while in storage.  Unless otherwise prescribed by law, the Value of Materials Stored at the 
Site shall be paid at the invoice amount up to a maximum of 85% of the Contract Price for 
those items. 

 
14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all work, materials, and equipment covered by an Application for Payment, whether incorporated in 
the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all 
liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ENGINEER will, within 7 days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to the OWNER, 
or return the Application to the CONTRACTOR indicating in writing the ENGINEER's 
reasons for refusing to recommend payment. In the later case, the CONTRACTOR may make 
the necessary corrections and resubmit the Application. If the ENGINEER still disagrees with 
a portion of the Application, it will submit the Application recommending the undisputed 
portion of the Application to the OWNER for payment and provide reasons for 
recommending non-payment of the disputed amount. Thirty days after presentation of the 
Application for Payment with the ENGINEER's recommendation, the amount recommended 
will (subject to the provisions of Paragraph 14.5B) become due and when due will be paid by 
the OWNER to the CONTRACTOR. 
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B. The OWNER may refuse to make payment of the full amount recommended by the 
ENGINEER because claims have been made against the OWNER on account of the 
CONTRACTOR's performance of the WORK or Liens have been filed in connection with the 
WORK or there are other items entitling the OWNER to a credit against the amount 
recommended, but the OWNER must give the CONTRACTOR written notice within 7 days 
(with a copy to the ENGINEER) stating the reasons for such action. 

 
14.6 PARTIAL UTILIZATION  
 

A. The OWNER shall have the right to utilize or place into service any item of equipment or 
other usable portion of the WORK prior to completion of the WORK. Whenever the OWNER 
plans to exercise said right, the CONTRACTOR will be notified in writing by the OWNER, 
identifying the specific portion or portions of the WORK to be so utilized or otherwise placed 
into service. 
 

B. It shall be understood by the CONTRACTOR that until such written notification is issued, all 
responsibility for care and maintenance of all of the WORK shall be borne by the 
CONTRACTOR. Upon issuance of said written notice of partial utilization, the OWNER will 
accept responsibility for the protection and maintenance of all such items or portions of the 
WORK described in the written notice. 
 

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK, 
regardless of whether a portion thereof has been partially utilized by the OWNER and the 
CONTRACTOR's one year correction period shall commence only after the date of 
Substantial Completion for the WORK. 

  
14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ENGINEER in writing that the 
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all work 
items that remain to be completed and a request that the ENGINEER prepare a Notice of Completion. 
Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the ENGINEER shall 
make an inspection of the WORK to determine the status of completion. If the ENGINEER does not 
consider the WORK substantially complete, or the list of remaining work items to be comprehensive, 
the ENGINEER will notify the CONTRACTOR in writing giving the reasons therefor. If the 
ENGINEER considers the WORK substantially complete, the ENGINEER will prepare and deliver to 
the OWNER, for its execution and recording, the Notice of Completion signed by the ENGINEER and 
CONTRACTOR, which shall fix the date of Substantial Completion. 

 
14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining work items referred to in Paragraph 14.7 and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 
provided in the General Requirements) and other documents, all as required by the Contract 
Documents, and after the ENGINEER has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the procedure for progress 
payments. The final Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory 
to the OWNER) of all liens arising out of or filed in connection with the WORK. 
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14.9 FINAL PAYMENT AND ACCEPTANCE  
 

A. If, on the basis of the ENGINEER's observation of the WORK during construction and final 
inspection, and the ENGINEER's review of the final Application for Payment and 
accompanying documentation, all as required by the Contract Documents, the ENGINEER is 
satisfied that the WORK has been completed and the CONTRACTOR's other obligations 
under the Contract Documents have been fulfilled, the ENGINEER will, within 14 days after 
receipt of the final Application for Payment, indicate in writing the ENGINEER's 
recommendation of payment and present the Application to the OWNER for payment. 
 

B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make 
final payment to the CONTRACTOR of the amount remaining after deducting all prior 
payments and all amounts to be kept or retained under the provisions of the Contract 
Documents, including the following items: 

 
1. Liquidated damages, as applicable. 
2. Two times the value of outstanding items of correction work or punch list items yet 

uncompleted or uncorrected, as applicable. All such work shall be completed or 
corrected to the satisfaction of the OWNER within the time stated on the Notice of 
Completion, otherwise the CONTRACTOR does hereby waive any and all claims to all 
monies withheld by the OWNER to cover the value of all such uncompleted or 
uncorrected items. 

 
14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 
 

A. After executing the necessary documents to initiate the lien period, and not more than 45 days 
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will 
release to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less 
any deductions to cover pending claims against the OWNER pursuant to Paragraph 14.5B. 
 

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall 
have 30 days to complete any outstanding items of correction work remaining to be completed 
or corrected as listed on a final punch list made a part of the Notice of Completion. Upon 
expiration of the 45 days, referred to in Paragraph 14.10A, the amounts withheld pursuant to 
the provisions of Paragraph 14.9B herein, for all remaining work items will be returned to the 
CONTRACTOR; provided, that said work has been completed or corrected to the satisfaction 
of the OWNER within said 30 days. Otherwise, the CONTRACTOR does hereby waive any 
and all claims for all monies withheld by the OWNER under the Contract to cover 2 times the 
value of such remaining uncompleted or uncorrected items.  

 
14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 
recommendation of any progress or final payment by the ENGINEER, nor the issuance of a Notice of 
Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract Documents, 
nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act of acceptance 
by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample submittal, will 
constitute an acceptance of work not in accordance with the Contract Documents or a release of the 
CONTRACTOR's obligation to perform the WORK in accordance with the Contract Documents. 
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14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 
progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability 
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of 
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against 
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of 
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice 
of Completion. 

 
ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 
 
15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ENGINEER, may, at any 

time and without cause, suspend the WORK or any portion thereof for a period of not more than 90 
days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK on 
receipt from the ENGINEER of a notice of resumption of work. The CONTRACTOR shall be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to 
any suspension if the CONTRACTOR makes an approved claim therefor as provided in Articles 11 
and 12. 

 
15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 
 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice 
to the CONTRACTOR of OWNER's intent to terminate the Agreement and provide the 
CONTRACTOR an opportunity to remedy the conditions constituting the default. It shall be 
considered a default by the CONTRACTOR whenever CONTRACTOR shall: (1) declare 
bankruptcy, become insolvent, or assign its assets for the benefit of its creditors; (2) fail to 
provide materials or quality of work meeting the requirements of the Contract Documents; (3) 
disregard or violate provisions of the Contract Documents or ENGINEER's instructions; (4) 
fail to prosecute the WORK according to the approved progress schedule; or, (5) fail to 
provide a qualified superintendent, competent workers, or materials or equipment meeting the 
requirements of the Contract Documents. If the CONTRACTOR fails to remedy the 
conditions constituting default within the time allowed, the OWNER may then issue the 
Notice of Termination. 
 

B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the 
OWNER may take possession of the WORK and may complete the WORK by whatever 
method or means the OWNER may select. The cost of completing the WORK shall be 
deducted from the balance which would have been due the CONTRACTOR had the 
Agreement not been terminated and the WORK completed in accordance with the Contract 
Documents. If such cost exceeds the balance which would have been due, the 
CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less than the 
balance which would have been due, the CONTRACTOR shall not have claim to the 
difference. 

 
15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 



SECTION 00700 - GENERAL CONDITIONS 

DOUGLAS 4TH STREET UTILITIES AND DRAINAGE GENERAL CONDITIONS 
Contract No. BE21-215 Page 00700-44 

the value of work performed up to the date the Agreement is terminated; and, (2) for the cost of 
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 
is terminated which would be needed in the WORK and which meet the requirements of the Contract 
Documents. The value of work performed and the cost of materials and equipment delivered to the 
site, as mentioned above, shall be determined by the ENGINEER in accordance with the procedure 
prescribed for the making of the final application for payment and payment under Paragraphs 14.8 and 
14.9. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended 
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or 
negligence of the CONTRACTOR, and notice to resume work or to terminate the Agreement has not 
been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the 
CONTRACTOR any monies due him in accordance with the terms of the Contract Documents and 
within 60 days after presentation to the OWNER by the CONTRACTOR of a request therefor, unless 
within said 10-day period the OWNER shall have remedied the condition upon which the payment 
delay was based. In the event of such termination, the CONTRACTOR shall have no claims against 
the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, and as 
determined in accordance with the requirements of said paragraph. 

 
ARTICLE 16 MISCELLANEOUS 
 
16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent 
by registered or certified mail, postage prepaid, to the last business address known to the giver of the 
notice. 

 
16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 
 

A. The CONTRACTOR may use on the Project, with ENGINEER's approval, such stone, 
gravel, sand, or other material determined suitable by the ENGINEER, as may be found in the 
excavation. The CONTRACTOR will be paid for the excavation of such material at the 
corresponding contract unit price. No additional payment will be made for utilizing the 
material from excavation as borrow, or select borrow. 
 

B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of 
that portion of the excavated material so removed and used which was needed for use on the 
project. No charge for the materials so used will be made against the CONTRACTOR except 
that the CONTRACTOR shall be responsible for payment of any royalties required. 
 

C. The CONTRACTOR shall not excavate or remove any material from within the Project 
location which is not within the grading limits, as indicated by the slope and grade lines, 
without written authorization from the ENGINEER. 

 
D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in 

excess of the quantities required for performance of this contract, including any waste 
material produced as a by-product, the CBJ may retain possession of such materials without 
obligation to reimburse the CONTRACTOR for the cost of their production. When such 
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materials are in a stockpile, the ENGINEER may require: That it remain in stockpile; the 
CONTRACTOR level such stockpile(s); or that the CONTRACTOR remove such materials 
and restore the premises to a satisfactory condition at the CONTRACTOR's expense. This 
provision shall not preclude the CBJ from arranging with the CONTRACTOR to produce 
material over and above the contract needs, payment for which shall be by written agreement 
between the CBJ and the CONTRACTOR. 

 
E. Unless otherwise provided, the material from any existing old structure may be used 

temporarily by the CONTRACTOR in the erection of the new structure. Such material shall 
not be cut or otherwise damaged except with the approval of the ENGINEER. 

 
16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 

compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis 
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books 
to the extent they are relevant. This right shall include the right to examine books, records, documents, 
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct 
and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and 
for which the claim has been submitted. The right to audit shall include the right to inspect the 
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of 
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts 
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be 
exercisable through such representatives as the OWNER deems desirable during the 
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR 
shall make available to the OWNER for auditing, all relevant accounting records and documents, and 
other financial data, and upon request, shall submit true copies of requested records to the OWNER. 

 
16.4 ARCHEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 
CONTRACTOR shall cease operations immediately and notify the ENGINEER. No artifacts or 
specimens shall be further disturbed or removed from the ground and no further operations shall be 
performed at the site until so directed. Should the ENGINEER order suspension of the 
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 
CONTRACTOR to perform extra work, such order(s) shall be covered by an appropriate contract 
change document. 

 
16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All work over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 
interfered with and the existing navigable depths will not be impaired, except as allowed by permit 
issued the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 
16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 
the above provisions of the contract. 
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16.7 SUITS OF LAW CONCERNING THE WORK 
 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's 
surety) against the OWNER, or by the OWNER against the CONTRACTOR (or the 
CONTRACTOR's surety), the suit of law shall be tried in the First Judicial District of Alaska. 
 

B. If one of the questions at issue is the satisfactory performance of the work by the 
CONTRACTOR and should the appropriate court of law judge the work of the 
CONTRACTOR to be unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's 
surety) shall reimburse the OWNER for all legal and all other expenses (as may be allowed 
and set by the court) incurred by the OWNER because of the suit of the law and, further, it is 
agreed that the OWNER may deduct such expense from any sum or sums then, or any that 
become due the CONTRACTOR under the contract. 

 
16.8 CERTIFIED PAYROLLS 
 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract 
for the OWNER shall file a certified payroll with the Alaska Department of Labor before 
Friday of each week that covers the preceding week (Section 14-2-4 ACLA 1949; am Section 
4 ch 142 SLA 1972). 
 

B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may 
be submitted, provided it contains the information required by AS 36.05.040 and a statement 
that the CONTRACTOR is complying with AS 36.10.010. 
 

C. A contractor or subcontractor, who performs work on public construction in the State, as 
defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as 
issued by the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 
16.9 PREVAILING WAGE RATES 
 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The 
CONTRACTOR, or Subcontractors, shall pay all employees unconditionally and not less than 
once a week. Wages may not be less than those stated in Paragraph 16.8C, regardless of the 
contractual relationship between the CONTRACTOR or Subcontractors and laborers, 
mechanics, or field surveyors. The scale of wages to be paid shall be posted by the 
CONTRACTOR in a prominent, easily accessible place at the site of the WORK. 
 

B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field 
surveyor employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate 
or wages less than the established rate, the OWNER may, by written notice, terminate the 
CONTRACTOR or Subcontractors right to proceed with the work. The OWNER may 
prosecute the work to completion by contract or otherwise, and the CONTRACTOR and 
sureties will be held liable to the OWNER for excess costs for completing the WORK. 
(Section 2 ch 52 SLA 1959). 
 

C. Listing Contractor's Who Violate Contracts, AS 36.05.090. In addition, a list giving the 
names of persons who have disregarded the rights of their employees shall be distributed to all 
departments of State government and all political subdivisions. No person appearing on this 
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list, and no firm, corporation, partnership or association in which the person has an interest, 
may work as a CONTRACTOR or Subcontractor on a public construction contract for the 
State, or a political subdivision of the state, until three years after the date of publication of 
the list. (Section 3 ch 52 SLA 1959; am Section 9 ch 142 SLA). 

 
16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 
and Hour Act, Section 23.10.060. 

 
16.11 COST REDUCTION INCENTIVE 
 

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may 
submit to the ENGINEER in writing, proposals for modifying the plans, specifications, or 
other requirements of this contract for the sole purpose of reducing the total cost of 
construction. The cost reduction proposal shall not impair in any manner the essential 
functions or characteristics of the project, including but not limited to, service life, economy 
of operation, ease of maintenance, desired appearance or design and safety standards. 
 

B. The cost reduction proposal shall contain the following information: 
 
1. Description of both the existing contract requirements for performing the WORK and 

the proposed changes. 
2. An itemization of the contract requirements that must be changed if the proposal is 

adopted. 
3. A detailed estimate of the time required and the cost of performing the WORK under 

both the existing contract and the proposed change. 
4. A statement of the date by which the CONTRACTOR must receive the decision from 

the OWNER on the cost reduction proposal. 
5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 
6. A description and estimate of costs the OWNER may incur in implementing the 

proposed changes, such as test and evaluation and operating and support costs. 
7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 
 

C. The provisions of this section shall not be construed to require the OWNER to consider any 
cost reduction proposal which may be submitted; nor will the OWNER be liable to the 
CONTRACTOR for failure to accept or act upon any cost reduction proposal submitted, or 
for delays to the work attributable to the consideration or implementation of any such 
proposal. 

 
D. If a cost reduction proposal is similar to a change in the plans or specifications for the project 

under consideration by the OWNER at the time the proposal is submitted, the OWNER will 
not accept such proposal and reserves the right to make such changes without compensation 
to the CONTRACTOR under the provisions of this section. 

 
E. The CONTRACTOR shall continue to perform the work in accordance with the requirements 

of the contract until an executed Change Order incorporating the cost reduction proposal has 



SECTION 00700 - GENERAL CONDITIONS 

DOUGLAS 4TH STREET UTILITIES AND DRAINAGE GENERAL CONDITIONS 
Contract No. BE21-215 Page 00700-48 

been issued. If any executed Change Order has not been issued by the date upon which the 
CONTRACTOR's cost reduction proposal specifies that a decision should be made by the 
OWNER, in writing, the cost reduction proposal shall be considered rejected. 

 
F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of 

the estimated net savings in Contract Time and construction costs resulting from the adoption 
of all or any part of such proposal. Should the CONTRACTOR disagree with OWNER's 
decision on the cost reduction proposal, there is no further consideration. The OWNER 
reserves the right to make final determination. 

 
G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such 

acceptance will be made by a contract Change Order, which specifically states that the change 
is executed pursuant to this cost reduction proposal section.  Such Change Order shall 
incorporate the changes in the plans and specifications which are necessary to permit the cost 
reduction proposal or such part of it as has been accepted to be put into effect and shall 
include any conditions upon which the OWNER's approval is based, if such approval is 
conditional. The Change Order shall also describe the estimated net savings in the cost of 
performing the work attributable to the cost reduction proposal, and shall further provide that 
the contract cost be adjusted by crediting the OWNER with the estimated net savings amount. 

 
H. Acceptance of the cost reduction proposal and performance of the work does not extend the 

time of completion of the contract, unless specifically provided in the Change Order 
authorizing the use of the submitted proposal. Should the adoption of the cost reduction 
proposal result in a Contract Time savings, the total Contract Time shall be reduced by an 
amount equal to the time savings realized. 

 
I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost 

reduction proposal shall constitute full compensation for the performance of WORK. No 
claims for additional costs as a result of the changes specified in the cost reduction proposal 
shall be allowed. 

 
J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for 

general use on any contract administered when it is determined suitable for such application. 
Cost reduction proposals identical, similar, or previously submitted will not be accepted for 
consideration if acceptance and compensation has previously been approved. The OWNER 
reserves the right to use all or part of any cost reduction proposal without obligation or 
compensation of any kind to the CONTRACTOR. 

 
K. The CONTRACTOR shall bear the costs, if any, to revise all bonds and insurance 

requirements for the project, to include the cost reduction WORK. 
 
 

END OF SECTION 



SECTION 00800 - SUPPLEMENTARY GENERAL CONDITIONS 

DOUGLAS 4TH STREET 
DRAINAGE AND UTILITIES SUPPLEMENTARY GENERAL CONDITIONS 
Contract No. BE21-215 Page 00800-1 

GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 
and effect.  Terms used in these Supplementary General Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions. 

SGC 1  DEFINITIONS.  Remove the definition for Contract Documents and replace with the following: 

Contract Documents – The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and 
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions, 
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders 
executed pursuant to the provisions of the Contract Documents. 

SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 

The OWNER shall furnish to the CONTRACTOR two (2) hard copies of the Contract Documents which will 
include bound reduced Drawings and one (1) electronic copy (pdf format) on a CD-ROM.  Additional copies 
of contract documents are the responsibility of the contractor.  

SGC 3.2  ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical 
Specifications and No. 13.  Drawings, and add the following: 

12. Special Provisions Section
13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements

December 2003 Edition with current Errata Sheets.
14. Drawings.

SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the 
following: 

C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field
measurements and visual inspection of the existing structures and surface conditions.

SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.   Add the following. 

The CBJ/State Lemon Creek Gravel Pit is available for this Project.    

SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.   

Wherever the land use permits are referenced, delete and replace with the permit number USE2020-0003. 

 Delete the last sentence of Paragraph A and replace with the following: “Contact Michael Eich, CBJ
Material Source Manager, at (907) 500-4401 for the current material rates.”

 Delete paragraph C., and replace with the following paragraph C.

C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual
Mining Plan prepared by a professional engineer registered in the State of Alaska.  The Individual 
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Mining Plan must be reviewed and approved by the CBJ, prior to commencing operations within 
the pit.  CONTRACTORs shall also secure a Performance Bond to ensure compliance with 
contract provisions, including any Individual Mining Plan stipulations.  The bond shall remain in 
full force and effect until a release is obtained from the CBJ.  A $10,000 cash processing 
restoration bond is required prior to screening or primary crushing operations.  

 
 Add the following paragraphs:  

 
J. Contractors choosing to mine material from CBJ material sources are also subject to the 

conditions contained in each site’s Multi Sector General Permit for Stormwater Discharges 
associated with industrial activities (MSGP) and the Storm Water Pollution Prevention Plan 
(SWPPP).  

 
K. Contractors choosing to perform screening or primary crushing shall comply with all 

requirements of Mine Safety and Health Administration (MSHA) Part 46, and must obtain a 
Contractor ID number (7000-52) from MSHA. 

 
 
 
Add the following SGC 4.7: 
 
SGC 4.7  USE OF CITY/STATE STABLER'S POINT ROCK QUARRY.  Add the following: 
 
 The CBJ/State Stabler's Point Rock Quarry is not available for this Project.    
 
SGC 5.1  PERFORMANCE, PAYMENT, AND OTHER BONDS.  The Contractor shall furnish 
Performance and Payment Bonds in the amount of 100% of the Bid. 
 
SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 
the General Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations.  The CONTRACTOR must provide certification of proper insurance 
coverage and amendatory endorsements or copies of the applicable policy language affecting coverage required 
in this agreement to the City and Borough of Juneau. All certificates of insurance supplied to the OWNER 
shall state that the OWNER is named as “Additional Insured for any and all work performed for the City 
& Borough of Juneau” for the Commercial General Liability policy and any other policies, if required 
in this Section.   NOTE: This requirement has changed. The OWNER no longer requires certificates of 
insurance referencing project names and contract numbers. 
 
Delete paragraph C and Replace with the following paragraph C: 
 
C.  The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 

operations covered, effective dates and dates of expiration of policies. Failure of CBJ to demand such 
certificate or other evidence of full compliance with these insurance requirements or failure of CBJ to 
identify a deficiency from evidence that is provided shall not be construed as a waiver of the 
obligation of the Contractor to maintain the insurance required by this contract. The coverage afforded 
will not be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written 
notice has been given to the OWNER by the CONTRACTOR. All such insurance required herein 
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its 
Consultants and subconsultants and their officers, directors, agents, and employees as 
"additional insureds" under the policies.  
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The CONTRACTOR shall purchase and maintain the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 
CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of employees which, 
for any reason, may not fall within the provisions of a Workers’ Compensation law. The 
CONTRACTOR shall require each Subcontractor similarly to provide Workers’ Compensation 
Insurance for all of the latter's employees to be engaged in such work unless such employees are 
covered by the protection afforded by the CONTRACTOR's Workers’ Compensation Insurance. In case 
any class of employees is not protected, under the Workers’ Compensation Statute, the 
CONTRACTOR shall provide and shall cause each subcontractor to provide adequate employer's 
liability insurance for the protection of such of its employees as are not otherwise protected. The 
CONTRACTOR grants a waiver of any right to subrogation against the OWNER by virtue of 
the payment of any loss under such insurance.   This provision applies regardless of whether or not 
the OWNER has received a waiver of subrogation endorsement from the insurer.   

 
 

Workers’ Compensation:  (under Paragraph 5.2C.1 of the General Conditions) as in accordance 
with AS 23.30.045:   

 
a. State:  Statutory 
b. Applicable Federal (e.g., Longshore):  Statutory 

 
Note: If the WORK called for in the Contract Documents involves work in or on any 
navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which 
shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the Jones 
Act, and any other coverage required under Federal or State laws pertaining to workers in or on 
navigable waters. 

 
a. Employers Liability 

Bodily Injury by Accident: $100,000.00  Each Accident   
Bodily Injury by Disease: $100,000.00  Each Employee  
Bodily Injury by Disease: $500,000.00  Policy Limit      

 
1. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for 

WORK performed under contract. 
2. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 

prosecution of the WORK, “Other States” endorsement shall be required as a 
condition of the contract. 

 
2. Commercial General Liability (CGL), including products and completed operations, property 

damage, bodily injury and personal and advertising injury, with limits no less than $1,000,000 
each occurrence and $2,000,000 aggregate.  (under Paragraph 5.2C.2 of the General 
Conditions) This insurance policy is to contain, or be endorsed to contain, additional 
insured status for the CBJ, its officers, officials, employees, and volunteers. If Additional 
insured status is provided in the form of an endorsement to the Contractor’s insurance, the 
endorsement shall be at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 
26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions used). 
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3. Commercial Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) 

including Owned, Hired, and Non-Owned Vehicles: 
 

Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 
 
This insurance policy is to contain, or be endorsed to contain, additional insured status 
for the CBJ, its officers, officials, employees, and volunteers The CONTRACTOR shall 
require each Subcontractor similarly to provide Commercial Automobile Liability Insurance 
for all of the latter's employees to be engaged in such WORK unless such employees are 
covered by the protection afforded by the CONTRACTOR's Commercial Automobile Liability 
Insurance. 

 
Add the following paragraphs: 
 
C. Builder’s Risk:  CONTRACTOR is not required to obtain a Builder’s Risk insurance policy for this 

project.  
 

 
D. All Subcontractors are required to secure and maintain the insurance coverages listed above, unless 

otherwise noted.  
 
E. If the CONTRACTOR maintains higher limits than the minimums shown above, the OWNER 

requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR. 
Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage 
shall be available to the OWNER.  

 
F. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 
 
G. Should any of the policies described above be cancelled before the expiration date thereof, notice will 

be delivered in accordance with the policy provisions. 
 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  Add the following: 
 
B.     The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without 
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform, 
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40% 
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, 
and any other information requested by the OWNER from the apparent low Bidder. 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following 
paragraph: 
 
C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from 

the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials 
received.  Failure to pay Subcontractors within 30 days of receiving payment from which Subcontractor 
and/or Supplier is to be paid may result in the OWNER initiating debarment proceedings as prescribed 
in the City and Borough of Juneau Purchasing Code. The 30 day City and Borough of Juneau 



SECTION 00800 - SUPPLEMENTARY GENERAL CONDITIONS 

DOUGLAS 4TH STREET 
DRAINAGE AND UTILITIES SUPPLEMENTARY GENERAL CONDITIONS 
Contract No. BE21-215 Page 00800-5 

requirement does not supersede AS 36.90.210. 
 
SGC 6.6 PERMITS, Add the following paragraph: 
 
D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing 

work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to 
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying, 
thawing pipe, installation of torch-applied roof systems or any other similar activity. 

 
 
SGC 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D.   
 
D. The Value of Materials Stored at the site shall be an amount equal to 85%. 
 
SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
 
C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and 

Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the 
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate 
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of this 
section.  The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC 
WORKS” signed by ADOL. 

 
SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   
 
A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 

OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska 
Labor Standards, Reporting, and Prevailing Wage Rate Determination.  

 
 
Add the following SGC 17: 
 
SGC 17  GENERAL INFORMATION.  This Project is currently funded by the City and Borough of Juneau, 
Alaska . 
 
 

END OF SECTION 



We are an equal opportunity employer/program. Auxiliary aids and services are available upon request to individuals with 

disabilities.  labor.alaska.gov/estax 
Rev. 8/2018 

P.O. Box 115509 

Juneau, AK  99811-5509 

Relay Alaska (in state): (800) 770-8973 or 7.1.1 

Relay Alaska (out of state): (800) 770-8255 

Toll free: (888) 448-2937 

Phone: (907) 465-2787 

Fax: (907) 465-2374 

Tax Clearance Request Form for Contractors 

Date of request: __________________________________________________________________________________________ 

Business name of the contractor a Tax Clearance is being requested for: _______________________________________________ 

________________________________________________________________________________________________________ 

Business address: _________________________________________________________________________________________ 

Business contact phone number: ______________________________________________________________________________ 

Federal Identification Number: _______________________________________________________________________________ 

Alaska Employer Account Number: ___________________________________________________________________________ 

Specific time period a tax clearance is being requested for ( i.e. beginning and ending date of a subcontract agreement):  

________________________________________________________________________________________________________ 

Subcontract project name: __________________________________________________________________________________ 

________________________________________________________________________________________________________ 

Name and address of the person this Tax Clearance is to be returned to: _______________________________________________ 

________________________________________________________________________________________________________ 

Comments or additional information: __________________________________________________________________________ 

________________________________________________________________________________________________________ 

For agency use only: 

  Tax Clearance is granted 

 Tax Clearance is not granted (please have employer contact the department) 

 No account on file, liability unknown (please have employer contact the department) 

 Employer has stated no employees, Tax Clearance not required. 

Agency representative signature: ___________________________________________________ Date:_____________________ 

Agency representative title: _________________________________________________________________________________ 

http://www.labor.alaska.gov/estax
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

 
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and 
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, are made a part of this contract by reference. 
 
The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance 
with current regulations. 
 
Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be 
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app. 
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all certified 
payrolls to Greg Smith at the email address below. If Contractor elects to submit paper copies, they should be 
submitted to the physical addresses below.   
 
Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their 
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the 
Wage and Hour Section (contact information below). 
 
Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.  
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.  
 
As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF 
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.   
 
Contact Information:  
 
 Wage and Hour Section Greg Smith, Contract Administrator 
 State of Alaska City and Borough of Juneau 
Department of Labor and Workforce Development 155 S. Seward Street 
 Labor Standards and Safety Division and Juneau, AK  99801 
 Wage and Hour Administration (907) 586-0873 
 P.O. Box 11149 Greg.Smith@juneau.org 
 Juneau, AK  99811-1149 
 907-465-4842 
 http://labor.state.ak.us/lss/home.htm 
  
 

END OF SECTION 

https://myalaska.state.ak.us/home/app
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Department of Labor and 
Workforce Development 

 
Office of the Commissioner 

 
Post Office Box 111149 
Juneau, Alaska 99811 

Main: 907.465.2700 
fax: 907.465-2784

 
 
September 1, 2020 
 
TO ALL CONTRACTING AGENCIES: 
 
At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This 
pamphlet is designed to help contractors awarded public construction contracts understand the most significant 
laws of the State of Alaska pertaining to prevailing wage. 
 
This pamphlet identifies current prevailing wage rates for public construction contracts (any construction 
projects awarded for the State of Alaska or its political subdivisions, such as local governments and certain non-
profit organizations). Because these rates may change in a subsequent determination, please be sure you are using 
the appropriate rates. The rates published in this edition become effective September 1, 2020. 
 
The prevailing wage rates contained in this pamphlet are applicable to public construction projects with a final 
bid date of September 11, 2020, or later. As the law now provides, these rates will remain stable during the life of 
a contract or for 24 calendar months, whichever is shorter. The 24-month period begins on the date the 
prime contract is awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the 
department shall become effective for a subsequent 24-month period or until the original contract is completed, 
whichever occurs first. This process shall be repeated until the original contract is completed. 
 
The term “original contract” means the signed contract that resulted from the original bid and any amendments, 
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the 
parties that have not been subject to subsequent open bid procedures. 
 
If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate 
must be paid. 
 
For additional copies of this pamphlet go to: http://labor.state.ak.us/lss/pamp600.htm 
 
For questions regarding prevailing wage or employment preference requirements, please contact the nearest 
Wage and Hour office. These offices are listed on Page x. 
 
Sincerely, 
 

 
 
Dr. Tamika L. Ledbetter 
Commissioner 
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EXCERPTS FROM ALASKA LAW 
 
 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 
 
Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   is 
shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the department, 
the latest wage determination shall become effective for the next 24-month period or until the contract is completed, 
whichever occurs first. This process shall be repeated until the contract is completed. 
 
Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a political 
subdivision of the state shall, before the Friday of every second week, file with the Department of Labor and 
Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number of 
persons employed, wages paid, job classification of each employee, hours worked each day and week, and other 
information on a form provided by the Department of Labor and Workforce Development. 
 
Sec. 36.05.045.  Notice of work and completion; withholding of payment. 

(a) Before commencing work on a public construction contract, the person entering into the contract with a 
contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and Workforce 
Development.  The notice of work must list work to be performed under the public construction contract 
by each contractor who will perform any portion of work on the contract and the contract price being paid 
to each contractor.  The primary contractor shall pay all filing fees for each contractor performing work on 
the contract, including a filing fee based on the contract price being paid for work performed by the primary 
contractor’s employees.  The filing fee payable shall be the sum of all fees calculated for each contractor.  
The filing fee shall be one percent of each contractor’s contract price.  The total filing fee payable by the 
primary contractor under this subsection may not exceed $5,000.  In this subsection, “contractor” means an 
employer who is using employees to perform work on the public construction contract under the contract 
or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s receipt 
of the primary contractor’s notice of completion, the department shall inform the contracting agency of the 
amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of a 

violation of this chapter to the primary contractor or any other contractors working 
on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and 
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 
 
Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 
 
Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 

(a) The advertised specifications for a public construction contract that requires or involves the employment 
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be paid 
various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be adjusted to 
the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the contractual 
relationship between the contractor or subcontractors and laborers, mechanics, or field surveyors; 

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 
 
Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, mechanic, 
or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages less than the 
rate of wages required by the contract to be paid, the state or its political subdivision may, by written notice to the 
contractor, terminate the contractor’s right to proceed with the work or the part of the work for which there is a 
failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and the 
contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 
 
Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.   

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer in 
the case of a political subdivision public construction contract shall pay directly to laborers, mechanics, or 
field surveyors from accrued payments withheld under the terms of the contract the wages due laborers, 
mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
partnership, or association in which the person has an interest may not work as a contractor or 
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subcontractor on a public construction contract for the state or a political subdivision of the state until three 
years after the date of publication of the list.  If the accrued payments withheld under the contract are 
insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there has 
been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field surveyors 
have the right of action or intervention or both against the contractor and the contractor’s sureties conferred 
by law upon persons furnishing labor or materials, and in the proceedings it is not a defense that the 
laborers, mechanics, or field surveyors accepted or agreed to accept less than the required rate of wages or 
voluntarily made refunds. 

 
Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 
 
 

EXCERPTS FROM ALASKA ADMINISTRATIVE CODE 
 
 
***Notice: Regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
new regulations are excerpted here*** 
 
8 AAC 30.051. Purpose. The purpose of 8 AAC 30.052 – 8 AAC 30.056 is to ensure that wages paid to laborers, 
mechanics, and field surveyors do not fall below the prevailing rate of pay. 
 
8 AAC 30.052. Board and lodging; remote sites. (a) A contractor on a public construction project located 65 or 
more road miles from the international airport closest to the project area in either Fairbanks, Juneau, or Anchorage, 
or that is inaccessible by road in a two-wheel drive vehicle, shall provide adequate board and lodging to each laborer, 
mechanic, or field surveyor while the person is employed on the project. If commercial lodging facilities are not 
available, the contractor shall provide temporary lodging facilities. Lodging facilities must comply with all 
applicable state and federal laws. For a highway project, the location of the project is measured from the midpoint 
of the project. 
 
(b) A contractor is not required to provide board and lodging: 

 (1) to a laborer, mechanic, or field surveyor who is a domiciled resident of the project area; or 
 (2) on a laborer, mechanic, or field surveyor’s scheduled days off, when the person can reasonably travel 
between the project and the person’s permanent residence; for the purposes of this paragraph, “scheduled day 
off” means a day in which a person does not perform work on-site, is not required to remain at or near the job 
location for the benefit of the contractor, and is informed of the day off at least seven days before the day off. 

(c) Upon a contractor’s written request, the commissioner may waive the requirements of (a) of this section where: 
 (1) the project is inaccessible by road in a two-wheel drive vehicle, but the laborer, mechanic, or field 
surveyor can reasonably travel between the project and the person’s permanent residence within one hour; or 
 (2) a laborer, mechanic, or field surveyor is not a domiciled resident of the project area, but has established 
permanent residence, with the intent to remain indefinitely, within 65 road miles of the project, or for a highway 
project, the mid-point of the project. 
 

8 AAC 30.054. Per diem instead of board and lodging. (a) A contractor may pay a laborer, mechanic, or field 
surveyor per diem instead of providing board and lodging, when the following conditions are met: 

 (1) the department determines that per diem instead of board and lodging is an established practice for the 
work classification; the department shall publish and periodically revise its determinations in the pamphlet 
Laborers’ and Mechanics’ Minimum Rates of Pay; 
 (2) the contractor pays each laborer, mechanic, or field surveyor the appropriate per diem rate as published 
and periodically revised in the pamphlet Laborers’ and Mechanics’ Minimum Rates of Pay; and  
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 (3) the contractor pays the per diem to each laborer, mechanic, or field surveyor on the same day that wages 
are paid. 

 (b) A contractor may not pay per diem instead of board and lodging on a highway project located 
(1) west of Livengood on the Elliot Highway, AK-2; 
(2) on the Dalton Highway, AK-11; 
(3) north of milepost 20 on the Taylor Highway, AK-5; 
(4) east of Chicken on the Top of the World Highway; or 
(5) south of Tetlin Junction to the Alaska-Canada border on the Alaska Highway, AK-2. 

 
8 AAC 30.056. Alternative arrangement. Upon a contractor’s written request, the commissioner may approve an 
alternative board and lodging or per diem arrangement, provided 

 (1) the arrangement does not reduce the laborer, mechanic, or field surveyor’s wages below the prevailing 
wage rate; and 
 (2) the laborer, mechanic, or field surveyor voluntarily enters into and signs the written arrangement; a 
labor organization representing laborers, mechanics, or field surveyors may enter into the written agreement 
on their behalf.  

 
8 AAC 30.900. General definitions (selected excerpts only): 
In this chapter and in AS 36 

 (22) “domiciled resident” means a person living within 65 road miles of a public construction project, or in 
the case of a highway project, the mid-point of the project, for at least 12 consecutive months prior to the award 
of the public construction project;  
 (23) “employed on the project” means the time period from the date the laborer, mechanic, or field surveyor 
first reports on-site to the project through the final date the person reports on-site to the project.  

 
 
 
ADDITIONAL INFORMATION 
 
PER DIEM 
Notice: New regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
regulations provide a comprehensive set of requirements for the provision of board and lodging or per diem for 
workers on remote projects.  Please refer to Alaska Administrative Code 8 AAC Chapter 30 and read the chapter 
carefully.  
 
The Alaska Department of Labor and Workforce Development has determined that per diem is an established work 
practice for certain work classifications. These classifications are indicated throughout the Pamphlet by an asterisk 
(*) under the classification title. If all of the conditions of 8 AAC 30.054 are met, an employer may pay workers in 
these classifications per diem instead of providing board and lodging on a remote project. 
 
Per Diem Rate: As of May 1st, 2019, the minimum per diem rate is $100.00 per day, or part thereof, the worker is 
employed on the project. In the event that a contractor provides lodging facilities, but no meals, the department will 
accept a payment of $48 per day for meals to meet the per diem requirements.  
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LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 
 

 
 
 
 
S1201-
S1206 

 

 
 

 
 
 
N1201-
N1206 

 
 
APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship Training.  Any employee listed on a payroll at an apprentice 
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that 
work classification.  Wage rates are based on prevailing crew makeup practices in Alaska and apply to work 
performed regardless of either the quality of the work performed by the employee or the titles or classifications 
which may be assigned to individual employees. 
 
 
FRINGE BENEFIT PLANS 
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 
 
Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those requirements 
of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least monthly.  Contractors 
who pay fringe benefits to a plan must ensure the plan is one approved by the Internal Revenue Service and that the 
plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to be credited toward the prevailing 
wage obligation. 
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SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker classification 
if the work to be performed does not conform to traditional public construction for which a prevailing wage rate 
has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate determinations must 
be in writing and filed with the Commissioner at least 30 days before the award of the contract.  An applicant for a 
special wage rate determination shall have the responsibility to support the necessity for the special rate.  An 
application for a special wage rate determination filed under this section must contain: 
 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to support 

the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 

 
Requests made pursuant to the above should be addressed to: 
 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards and Safety Division 
Wage and Hour Administration 

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-  

Email: statewide.wagehour@alaska.gov  
 

 

 
EMPLOYMENT PREFERENCE INFORMATION 

In October 2019, the Alaska Attorney General issued a formal opinion stating that the Alaska Statutes 36.10.150 
of the State’s 90% Employment Preference law, also known as the Alaska Resident Hire law, violates both the 
U.S. and Alaska Constitutions. As a result, the state has stopped all enforcement activity.   
A copy of the Attorney General opinion is found here:  
http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf 
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Alaska Department of Labor and Workforce Development 
Labor Standards and Safety Division 

Wage and Hour Administration 
Web site: http://labor.state.ak.us/lss/pamp600.htm 

 

               Anchorage                   Juneau                Fairbanks 

1251 Muldoon Road, Suite 113  PO Box 111149  Regional State Office Building 
Anchorage, Alaska 99504-2098  Juneau, Alaska 99811  675 7th Ave., Station J-1 
Phone: (907) 269-4900  Phone: (907) 465-4842  Fairbanks, Alaska 99701-4593 
    Phone: (907) 451-2886 
Email:  
statewide.wagehour@alaska.gov 

 Email:  
statewide.wagehour@alaska.gov 

 Email: 
statewide.wagehour@alaska.gov 

 
 

 
LABOR STANDARDS AND SAFETY NOTICE REQUESTS 

 
If you would like to receive Wage and Hour Administration or Mechanical Inspection regulation notices 
or publications information, they are available via electronic mail, by signing up in the GovDelivery 
System, https://public.govdelivery.com/accounts/AKDOL/subscriber/new and selecting topics LSS – 
Wage and Hour – Forms and Publications, LSS – Mechanical Inspection Regulations, or LSS – Wage and 
Hour Regulations. 
 
Publications are also available online at http://labor.alaska.gov/lss/home.htm 

 
 

 
 

DEBARMENT LIST 
 
 
AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all departments 
of the state government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.” 
 
A person appearing on the following debarment list and a firm, corporation, partnership, or association in which the 
person has an interest may not work as a contractor or subcontractor on a public construction contract for the state 
or a political subdivision of the state for three years from the date of debarment. 
 
 
 
Company Name                                          Debarment Expires 
 
Tim Banach, Individual     February 23, 2021 
Boulder Creek Electric     February 23, 2021 
 



Laborers' & Mechanics' Minimum Rates of Pay
Classification of Laborers & Mechanics

Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers
*See per diem note on last page

A0101 Boilermaker (journeyman) 46.08 8.57 16.72 1.65 3.50 0.34 76.86
VAC SAF

Bricklayers & Blocklayers
*See per diem note on last page

A0201 Blocklayer 42.16 9.00 10.05 0.62 0.20 0.00 62.03
L&M na

Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)
Terrazzo Worker
Tile Setter

A0202 Tuck Pointer Caulker 42.16 9.00 10.05 0.62 0.20 0.00 62.03
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 35.99 9.00 10.05 0.62 0.20 0.00 55.86
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 40.10 9.83 8.50 0.55 0.15 0.87 60.00
L&M na

Carpenters, Region I (North of 63 latitude)
*See per diem note on last page

N0301 Carpenter (journeyman) 38.34 10.08 15.23 1.10 0.10 0.10 64.95
L&M SAF

Lather/Drywall/Acoustical

Carpenters, Region II (South of N63 latitude)
*See per diem note on last page

S0301 Carpenter (journeyman) 38.34 10.08 15.77 1.10 0.10 0.10 65.49
L&M SAF

Lather/Drywall/Acoustical

Cement Masons
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons
*See per diem note on last page

A0401 Group I, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete
Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

A0402 Group II, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Form Setter

A0403 Group III, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

A0404 Group IV, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

A0405 Group V, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Culinary Workers

A0501 Baker/Cook 28.37 8.40 7.56 0.00 0.00 0.00 44.33
LEG na

A0503 General Helper 25.05 8.40 7.56 0.00 0.00 0.00 41.01
LEG na

Housekeeper
Janitor
Kitchen Helper

A0504 Head Cook 28.97 8.40 7.56 0.00 0.00 0.00 44.93
LEG na

A0505 Head Housekeeper 25.45 8.40 7.56 0.00 0.00 0.00 41.41
LEG na

Head Kitchen Help

Dredgemen
*See per diem note on last page

A0601 Assistant Engineer 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder

A0602 Assistant Mate (deckhand) 39.60 10.35 13.00 1.00 0.10 0.05 64.10
L&M na

A0603 Fireman 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

A0605 Leverman Clamshell 43.29 10.35 13.00 1.00 0.10 0.05 67.79
L&M na

A0606 Leverman Hydraulic 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

A0607 Mate & Boatman 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

A0608 Oiler (dredge) 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

Electricians
*See per diem note on last page

A0701 Inside Cable Splicer 41.27 13.90 13.88 0.95 0.20 0.15 70.35
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians
*See per diem note on last page

A0702 Inside Journeyman Wireman, including: 40.94 13.90 14.12 0.95 0.20 0.15 70.26
L&M LEG

Technicians (including use of drones in electrical construction)

A0703 Power Cable Splicer 57.79 13.90 18.92 0.95 0.20 0.15 91.91
L&M LEG

A0704 Tele Com Cable Splicer 50.53 13.90 16.17 0.95 0.20 0.15 81.90
L&M LEG

A0705 Power Journeyman Lineman, including: 56.04 13.90 18.87 0.95 0.20 0.15 90.11
L&M LEG

Power Equipment Operator
Technician (including use of drones in electrical construction)

A0706 Tele Com Journeyman Lineman, including: 48.78 13.90 16.11 0.95 0.20 0.15 80.09
L&M LEG

Technician (including use of drones in telecommunications construction)
Tele Com Equipment Operator

A0707 Straight Line Installer - Repairman 48.78 13.90 16.11 0.95 0.20 0.15 80.09
L&M LEG

A0708 Powderman 54.04 13.90 18.81 0.95 0.20 0.15 88.05
L&M LEG

A0710 Material Handler 26.57 13.33 4.80 0.15 0.15 0.15 45.15
L&M LEG

A0712 Tree Trimmer Groundman 28.37 13.90 12.59 0.15 0.15 0.15 55.31
L&M LEG

A0713 Journeyman Tree Trimmer 37.30 13.90 12.86 0.15 0.15 0.15 64.51
L&M LEG

A0714 Vegetation Control Sprayer 40.85 13.90 12.97 0.15 0.15 0.15 68.17
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 39.52 13.90 13.83 0.95 0.20 0.15 68.55
L&M LEG

Elevator Workers
*See per diem note on last page

A0802 Elevator Constructor 41.38 15.73 18.41 0.63 0.48 4.59 81.22
L&M VAC

A0803 Elevator Constructor Mechanic 59.11 15.73 18.41 0.63 0.48 6.56 100.92
L&M VAC

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Heat & Frost Insulators/Asbestos Workers
*See per diem note on last page

A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0904 Insulator, Group II 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0905 Fire Stop 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

IronWorkers
*See per diem note on last page

A1101 Ironworkers, including: 38.87 9.51 24.28 0.74 0.20 0.24 73.84
L&M IAF

Bender Operators
Bridge & Structural
Hangar Doors
Hollow Metal Doors
Industrial Doors
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder

A1102 Helicopter 39.87 9.51 24.28 0.74 0.20 0.24 74.84
L&M IAF

Helicopter (used for rigging and setting)
Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 35.37 9.51 23.93 0.74 0.20 0.24 69.99
L&M IAF

A1104 Guard Rail Layout Man 36.11 9.51 23.93 0.74 0.20 0.24 70.73
L&M IAF

A1105 Guard Rail Installer 36.37 9.51 23.93 0.74 0.20 0.24 70.99
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1201 Group I, including: 31.71 8.95 17.81 1.30 0.20 0.20 60.17
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, 
screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

N1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

N1204 Group IIIA 36.89 8.95 17.81 1.30 0.20 0.20 65.35
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N1205 Group IV 21.28 8.95 17.81 1.30 0.20 0.20 49.74
L&M LEG

Final Building Cleanup
Permanent Yard Worker

N1206 Group IIIB 40.68 6.24 17.81 1.30 0.20 0.20 66.43
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 
hours)
Stake Hopper

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 31.71 8.95 17.81 1.30 0.20 0.20 60.17
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 31.71 8.95 17.81 1.30 0.20 0.20 60.17
L&M LEG

Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, 
screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

S1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

S1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

S1204 Group IIIA 36.89 8.95 17.81 1.30 0.20 0.20 65.35
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

S1205 Group IV 21.28 8.95 17.81 1.30 0.20 0.20 49.74
L&M LEG

Final Building Cleanup
Permanent Yard Worker

S1206 Group IIIB 40.68 6.24 17.81 1.30 0.20 0.20 66.43
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 
hours)
Stake Hopper

Millwrights
*See per diem note on last page

A1251 Millwright (journeyman) 40.77 10.08 12.28 1.10 0.40 0.05 64.68
L&M na

A1252 Millwright Welder 41.77 10.08 12.28 1.10 0.40 0.05 65.68
L&M na

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1301 Group I, including: 32.99 8.71 13.50 1.08 0.07 0.00 56.35
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1301 Group I, including: 32.99 8.71 13.50 1.08 0.07 0.00 56.35
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll

N1302 Group II, including: 33.51 8.71 13.50 1.08 0.07 0.00 56.87
L&M na

Bridge Painter
Epoxy Applicator
General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender
Sandblasting
Specialty Painter
Spray
Structural Steel Painter
Wallpaper/Vinyl Hanger

N1304 Group IV, including: 39.64 8.71 16.37 1.05 0.05 0.00 65.82
na na

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 28.63 8.71 5.02 0.83 0.07 0.00 43.26
na na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1301 Group I, including : 30.33 8.71 14.15 1.08 0.07 0.00 54.34
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1301 Group I, including : 30.33 8.71 14.15 1.08 0.07 0.00 54.34
L&M na

Lead-Based Paint Abatement
Roll
Spray

S1302 Group II, including : 31.58 8.71 14.15 1.08 0.07 0.00 55.59
L&M na

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping
Wallpaper/Vinyl Hanger

S1303 Group III, including : 31.68 8.71 14.15 1.08 0.07 0.00 55.69
L&M na

Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter

S1304 Group IV, including: 39.85 8.71 15.41 1.08 0.07 0.00 65.12
L&M na

Glazier
Storefront/Automatic Door Mechanic

S1305 Group V, including: 28.63 8.71 5.02 0.83 0.07 0.00 43.26
L&M na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Piledrivers
*See per diem note on last page

A1401 Piledriver 38.34 10.08 15.23 1.10 0.10 0.10 64.95
L&M IAF

Assistant Dive Tender
Carpenter/Piledriver
Rigger
Sheet Stabber
Skiff Operator

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   

Page 13Issue 41, Effective September 1, 2020



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Piledrivers
*See per diem note on last page

A1402 Piledriver-Welder/Toxic Worker 39.34 10.08 15.23 1.10 0.10 0.10 65.95
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 42.65 10.08 15.23 1.10 0.10 0.10 69.26
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) **See note on last page 82.45 10.08 15.23 1.10 0.10 0.10 109.06
L&M IAF

A1405 Diver (standby) **See note on last page 42.65 10.08 15.23 1.10 0.10 0.10 69.26
L&M IAF

A1406 Dive Tender **See note on last page 41.65 10.08 15.23 1.10 0.10 0.10 68.26
L&M IAF

A1407 Welder (American Welding Society, Certified Welding Inspector) 43.90 10.08 15.23 1.10 0.10 0.10 70.51
L&M IAF

Plumbers, Region I (North of N63 latitude)
*See per diem note on last page

N1501 Journeyman Pipefitter 41.91 11.25 17.20 1.50 0.65 0.00 72.51
L&M S&L

Plumber
Welder

Plumbers, Region II (South of N63 latitude)
*See per diem note on last page

S1501 Journeyman Pipefitter 41.00 11.13 15.02 1.55 0.20 0.00 68.90
L&M na

Plumber
Welder

Plumbers, Region IIA (1st Judicial District)
*See per diem note on last page

X1501 Journeyman Pipefitter 38.82 13.37 11.75 2.50 0.24 0.00 66.68
L&M na

Plumber
Welder

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler
Barrier Machine (Zipper)
Beltcrete with Power Pack & similar conveyors
Bending Machine
Boat Coxswain
Bulldozer
Cableways, Highlines & Cablecars
Cleaning Machine
Coating Machine
Concrete Hydro Blaster
Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))
(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks
(c) Overhead

Crushers
Deck Winches, Double Drum
Ditching or Trenching Machine (16 inch or over)
Drag Scraper, Yarder, and similar types
Drilling Machines, Core, Cable, Rotary and Exploration
Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine
Grade Checker and/or Line and Grade including Drone
Helicopters
Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher  & similar
Hydro Excavation (Vac-Truck and Similar)
Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Material Transfer Vehicle (Elevating Grader, Pickup Machine, and 
similar types)
Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance 
Engineer
Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield
Off-Road Hauler (including Articulating and Haul Trucks)
Operator on Dredges
Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)
Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)
Service Oiler/Service Engineer
Shot Blast Machine
Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)
Sideboom (under 45 tons)
Sub Grader (Gurries & similar types)
Tack Tractor
Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter
Wate Kote Machine

A1602 Group IA, including: 43.29 10.35 13.00 1.00 0.10 0.05 67.79
L&M na

Camera/Tool/Video Operator (Slipline)
Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)
Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)
(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator
Loaders (over 5 yards)
Motor Patrol Grader, Dozer, Grade Tractor (finish: when finishing to 
final grade and/or to hubs, or for asphalt)
Power Plants (1000 k.w. & over)
Profiler, Reclaimer, and Roto-Mill
Quad
Scrapers (over 40 yards)
Screed
Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)
Slip Form Paver, C.M.I. & similar types
Topside (Asphalt Paver, Slurry machine, Spreaders, and similar types)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1603 Group II, including: 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

Boiler - Fireman
Cement Hogs & Concrete Pump Operator
Conveyors (except those listed in Group I)
Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator
Locomotives, Rod & Geared Engines
Mixers
Screening, Washing Plant
Sideboom (cradling rock drill, regardless of size)
Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group III, including: 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine
Brooms, Power (sweeper, elevator, vacuum, or similar)
Bump Cutter
Compressor
Farm Tractor
Forklift, Industrial Type
Gin Truck or Winch Truck (with poles when used for hoisting)
Hoists, Air Tuggers, Elevators
Loaders:
(a) Elevating-Athey, Barber Greene & similar types
(b) Forklifts or Lumber Carrier (on construction job sites)
(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)
Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water
Roller (other than Asphalt)
Saws, Concrete
Skid Hustler
Skid Steer (with all attachments)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1604 Group III, including: 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

Stake Hopper
Straightening Machine
Tow Tractor

A1605 Group IV, including: 33.83 10.35 13.00 1.00 0.10 0.05 58.33
L&M na

Crane Assistant Engineer/Rig Oiler
Drill Helper
Parts & Equipment Coordinator
Spotter
Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers
*See per diem note on last page

A1701 Roofer & Waterproofer 44.62 11.75 3.91 0.81 0.10 0.06 61.25
L&M na

A1702 Roofer Material Handler 31.23 11.75 3.91 0.81 0.10 0.06 47.86
L&M na

Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page

N1801 Sheet Metal Journeyman 48.64 11.50 14.11 1.65 0.12 0.00 76.02
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page

N1801 Sheet Metal Journeyman 48.64 11.50 14.11 1.65 0.12 0.00 76.02
L&M na

Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman 43.20 11.50 14.09 1.68 0.43 0.00 70.90
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sprinkler Fitters
*See per diem note on last page

A1901 Sprinkler Fitter 47.25 10.23 17.85 0.52 0.25 0.00 76.10
L&M na

Surveyors
*See per diem note on last page

A2001 Chief of Parties 44.16 11.43 12.64 1.15 0.10 0.00 69.48
L&M na

A2002 Party Chief 42.57 11.43 12.64 1.15 0.10 0.00 67.89
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Surveyors
*See per diem note on last page

A2003 Line & Grade Technician/Office Technician/GPS, Drones 41.97 11.43 12.64 1.15 0.10 0.00 67.29
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain 
Person)/Stake Hop/Grademan

39.85 11.43 12.64 1.15 0.10 0.00 65.17
L&M na

A2006 Chain Person (for crews with more than 2 people) 35.51 11.43 12.64 1.15 0.10 0.00 60.83
L&M na

Truck Drivers
*See per diem note on last page

A2101 Group I, including: 40.94 11.43 12.64 1.15 0.10 0.00 66.26
L&M na

Air/Sea Traffic Controllers
Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain
Captains & Pilots (air & water)
Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 40 yards up to & including 60 yards
Helicopter Transporter
Liquid Vac Truck/Super Vac Truck
Material Coordinator or Purchasing Agent
Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)
Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

A2102 Group 1A including: 42.21 11.43 12.64 1.15 0.10 0.00 67.53
L&M na

Dump Trucks (including rockbuggy, side dump, belly dump & trucks 
with pups) over 60 yards up to & including 100 yards (over 100 yards to 
be negotiated)
Jeeps (driver under load)
Lowboys, including tractor attached trailers & jeeps, up to & including 
12 axles (over 12 axles or 150 tons to be negotiated)

A2103 Group II, including: 39.68 11.43 12.64 1.15 0.10 0.00 65.00
L&M na

All Deltas, Commanders, Rollagons, & similar equipment
Batch Trucks (8 yards & up)
Batch Trucks (up to & including 7 yards)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2103 Group II, including: 39.68 11.43 12.64 1.15 0.10 0.00 65.00
L&M na

Boom Truck/Knuckle Truck (over 5 tons)
Cacasco Truck/Heat Stress Truck
Construction and Material Safety Technician
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 20 yards up to & including 40 yards
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)
Mechanics
Oil Distributor Driver
Partsman
Ready-mix (up to & including 12 yards)
Stringing Truck
Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 38.86 11.43 12.64 1.15 0.10 0.00 64.18
L&M na

Boom Truck/Knuckle Truck (up to & including 5 tons)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 10 yards up to & including 20 yards
Expeditor (electrical & pipefitting materials)
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)
Greaser - Shop
Semi or Truck & Trailer
Thermal Plastic Layout Technician
Traffic Control Technician
Trucks/Jeeps (push or pull)

A2105 Group IV, including: 38.28 11.43 12.64 1.15 0.10 0.00 63.60
L&M na

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile
Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)
Bus Operator (over 30 passengers)
Cement Spreader, Dry
Combination Truck-Fuel & Grease
Compactor (when pulled by rubber tired equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) up to & including 10 yards
Dumpster

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2105 Group IV, including: 38.28 11.43 12.64 1.15 0.10 0.00 63.60
L&M na

Expeditor (general)
Fire Truck/Ambulance Driver
Flat Beds, Dual Rear Axle
Foam Distributor Truck Dual Axle
Front End Loader with Fork
Grease Truck
Hydro Seeder, Dual Axle
Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)
Lumber Carrier
Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)
Tireman, Light Duty
Track Truck Equipment
Truck Vacuum Sweeper
Warehouseperson
Water Truck (Below 250 Bbls)
Water Truck (straight)
Water Wagon, Semi

A2106 Group V, including: 37.52 11.43 12.64 1.15 0.10 0.00 62.84
L&M na

Buffer Truck
Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)
Bus Operator (up to 30 passengers)
Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)
Flat Beds, Single Rear Axle
Foam Distributor Truck Single Axle
Fuel Handler (station/bulk attendant)
Gear/Supply Truck
Gravel Spreader Box Operator on Truck
Hydro Seeders, Single axle
Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper
Tack Truck
Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2201 Group I, including: 34.88 8.95 17.81 1.30 0.20 0.20 63.34
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

N2202 Group II, including: 35.98 8.95 17.81 1.30 0.20 0.20 64.44
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group III, including: 36.97 8.95 17.81 1.30 0.20 0.20 65.43
L&M LEG

Miner
Retimberman

N2204 Group IIIA, including: 40.58 8.95 17.81 1.30 0.20 0.20 69.04
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N2206 Group IIIB, including: 44.75 6.24 17.81 1.30 0.20 0.20 70.50
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2206 Group IIIB, including: 44.75 6.24 17.81 1.30 0.20 0.20 70.50
L&M LEG

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 
hours)
Stake Hopper

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2201 Group I, including: 34.88 8.95 17.81 1.30 0.20 0.20 63.34
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

S2202 Group II, including: 35.98 8.95 17.81 1.30 0.20 0.20 64.44
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

S2203 Group III, including: 36.97 8.95 17.81 1.30 0.20 0.20 65.43
L&M LEG

Miner
Retimberman

S2204 Group IIIA, including: 40.58 8.95 17.81 1.30 0.20 0.20 69.04
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2204 Group IIIA, including: 40.58 8.95 17.81 1.30 0.20 0.20 69.04
L&M LEG

Traffic Control Supervisor, DOT Qualified

S2206 Group IIIB, including: 44.75 6.24 17.81 1.30 0.20 0.20 70.50
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 
hours)
Stake Hopper

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

A2207 Group I 45.68 10.35 13.00 1.00 0.10 0.05 70.18
L&M na

A2208 Group IA 47.62 10.35 13.00 1.00 0.10 0.05 72.12
L&M na

A2209 Group II 44.84 10.35 13.00 1.00 0.10 0.05 69.34
L&M na

A2210 Group III 44.04 10.35 13.00 1.00 0.10 0.05 68.54
L&M na

A2211 Group IV 37.21 10.35 13.00 1.00 0.10 0.05 61.71
L&M na

* Per diem is an established practice for this classification. This means that per diem is an allowable alternative to board and 
lodging if all criteria are met. See 8 AAC 30.051-08 AAC 30.056, and the per diem information on page vii of this Pamphlet.

** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours 
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation   
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SECTION 00852 - PERMITS 

DOUGLAS 4TH STREET UTILITES & DRAINAGE STANDARD DETAILS  
Contract No. BE21-215  Page 00853-1 

 

PART 1 - GENERAL 
 
1.1  INDEX OF PERMITS 
 

A.  CONTRACTOR will be required to submit a Traffic Control Plan and a 
CBJ Right-of-Way permit application to CBJ Engineering Department for 
approval at the pre-construction conference. 

 
B.  CONTRACTOR is responsible for obtaining a Construction General 

Permit (CGP) for storm water discharge. 
 
C.  CONTRACTOR is responsible for obtaining an Excavation Dewatering 

General Permit prior to dewatering work areas. 
 
D.  The OWNER is responsible for obtaining a Fish Habitat Permit from the 

Alaska Department of Fish and Game (ADF&G) for the Bear Creek 
culvert replacement at 4th Street. 

 
  

PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
 

END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Department of Fish and Game 
 

Habitat Section 
Southeast Region Office 

 
802 3rd Street 

Douglas, Alaska 
P.O. Box 110024 

Juneau, Alaska 99811-0024 
Main: 907.465.4105 

Fax: 907.465.4759 
 

FISH HABITAT PERMIT FH21-I-0038 

 
ISSUED:  February 22, 2021 
EXPIRES:  Life of Structure 

 
 
City and Borough of Juneau 
ATTN: Alan Steffert 
155 South Seward Street 
Juneau, AK 99801 
 
RE: Culvert Replacement 
 Bear Creek 
 Section 35, T 41S, R 67E, CRM (Juneau B-2) 
 Location: 58.2778 N, 134.3986 W 
 
Dear Mr. Steffert: 
 
Pursuant to the Fishway Act at AS 16.05.841, the Alaska Department of Fish and Game 
(ADF&G) Habitat Section reviewed your proposal to replace the Bear Creek culvert at 4th Street. 
 
Project Description 
At least three business days prior to beginning in-water work, you will provide the Habitat 
Section a proposed water diversion plan for the culvert replacement that specifies the sequence 
and timing of work and best management practices to protect fish and fish habitat. The Habitat 
Section will review the plan, and if satisfactory, approve the plan in the form of a permit 
amendment. 
 
You will notify a Habitat Section biologist at least three business days prior to beginning in-
water work to remove and exclude fish from the work area; you are responsible for maintaining 
the integrity of the fences to ensure fish do not enter the work area. You will remove the existing 
72 inch diameter culvert and replace it with a 130 ft long x 84 inch diameter steel reinforced 
polyethylene pipe according to your plans and specifications dated February 16, 2021 (enclosed). 
 
Fishway Act 
Bear Creek supports Dolly Varden Char and has multiple natural and unnatural fish passage 
barriers downstream of the culvert replacement site; therefore, a culvert designed to pass fish is 
not required. Pink and chum salmon spawn within the intertidal reach. 



FH21-I-0038 / CBJ – 2 – February 22, 2021 
 
 
In accordance with AS 16.05.841, your project is approved subject to the project description and 
permit terms. 
 
Permit Terms 
This letter constitutes a permit issued under the authority of AS 16.05.841 and must be retained 
on site during project activities. Please be advised that this determination applies only to Habitat 
Section regulated activities; other agencies also may have jurisdiction under their respective 
authorities. This determination does not relieve you of your responsibility to secure other state, 
federal, or local permits. You are still required to comply with all other applicable laws. 
 
You are responsible for the actions of contractors, agents, or other persons who perform work to 
accomplish the approved project. Prior to engaging in any activity that significantly deviates 
from the approved plan, you shall notify Habitat Section and obtain written approval in the form 
of a permit amendment. Any action that increases the project's overall scope or that negates, 
alters, or minimizes the intent or effectiveness of any provision contained in this permit will be 
deemed a significant deviation from the approved plan. The final determination as to the 
significance of any deviation and the need for a permit amendment is a Habitat Section 
responsibility. Therefore, it is recommended that Habitat Section be consulted immediately when 
a deviation from the approved plan is being considered. 
 
You shall give an authorized representative of the state free and unobstructed access to the 
permit site, at safe and reasonable times, for the purpose of inspecting or monitoring compliance 
with any provision of this permit. You shall furnish whatever assistance and information the 
authorized representative reasonably requires for monitoring and inspection purposes. 
 
In addition to the penalties provided by law, this permit may be terminated or revoked for failure 
to comply with its provisions or failure to comply with applicable statutes and regulations. You 
shall mitigate any adverse effect upon fish or wildlife, their habitats, or any restriction or 
interference with public use that the commissioner determines was a direct result of your failure 
to comply with this permit or any applicable law. 
 
You shall indemnify, save harmless, and defend the department, its agents, and its employees 
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or 
property arising directly or indirectly from permitted activities or your performance under this 
permit. However, this provision has no effect if, and only if, the sole proximate cause of the 
injury is the department's negligence. 
 
Please direct questions about this permit to Habitat Biologist Greg Albrecht at (907) 465-6384 or 
greg.albrecht@alaska.gov. 
 



FH21-I-0038 / CBJ – 3 – February 22, 2021 
 
 
Sincerely, 
Doug Vincent-Lang 
Commissioner 

 
By: Kate Kanouse 

Regional Supervisor 
 
Enclosure: Bear Creek Plan & Profile: Sheet 38 
 
Email cc: 
 Al Ott, ADF&G Habitat, Fairbanks  
 ADF&G Habitat Staff, Douglas 
 Dan Teske, ADF&G SF, Douglas 
 Gillian O’Doherty, ADF&G SF, Anchorage 
 Dave Harris, ADF&G CF, Douglas 
 Ben Soiseth, USACE, Soldotna 
 Doug Cooper, USFWS, Anchorage 
 Habitat Conservation Division, NMFS, Juneau 
 Lt. Matt Dobson, DPS/AWT, Juneau 
 Sgt. Robert Welch, DPS/AWT, Juneau  
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Department of Fish and Game 
 

Habitat Section 
Southeast Region Office 

 
802 3rd Street 

Douglas, Alaska 
P.O. Box 110024 

Juneau, Alaska 99811-0024 
Main: 907.465.4105 

Fax: 907.465.4759 
 

FISH HABITAT PERMIT FH21-I-0038 

 
ISSUED:  February 22, 2021 
EXPIRES:  Life of Structure 

 
 
City and Borough of Juneau 
ATTN: Alan Steffert 
155 South Seward Street 
Juneau, AK 99801 
 
RE: Culvert Replacement 
 Bear Creek 
 Section 35, T 41S, R 67E, CRM (Juneau B-2) 
 Location: 58.2778 N, 134.3986 W 
 
Dear Mr. Steffert: 
 
Pursuant to the Fishway Act at AS 16.05.841, the Alaska Department of Fish and Game 
(ADF&G) Habitat Section reviewed your proposal to replace the Bear Creek culvert at 4th Street. 
 
Project Description 
At least three business days prior to beginning in-water work, you will provide the Habitat 
Section a proposed water diversion plan for the culvert replacement that specifies the sequence 
and timing of work and best management practices to protect fish and fish habitat. The Habitat 
Section will review the plan, and if satisfactory, approve the plan in the form of a permit 
amendment. 
 
You will notify a Habitat Section biologist at least three business days prior to beginning in-
water work to remove and exclude fish from the work area; you are responsible for maintaining 
the integrity of the fences to ensure fish do not enter the work area. You will remove the existing 
72 inch diameter culvert and replace it with a 130 ft long x 84 inch diameter steel reinforced 
polyethylene pipe according to your plans and specifications dated February 16, 2021 (enclosed). 
 
Fishway Act 
Bear Creek supports Dolly Varden Char and has multiple natural and unnatural fish passage 
barriers downstream of the culvert replacement site; therefore, a culvert designed to pass fish is 
not required. Pink and chum salmon spawn within the intertidal reach. 



FH21-I-0038 / CBJ – 2 – February 22, 2021 
 
 
In accordance with AS 16.05.841, your project is approved subject to the project description and 
permit terms. 
 
Permit Terms 
This letter constitutes a permit issued under the authority of AS 16.05.841 and must be retained 
on site during project activities. Please be advised that this determination applies only to Habitat 
Section regulated activities; other agencies also may have jurisdiction under their respective 
authorities. This determination does not relieve you of your responsibility to secure other state, 
federal, or local permits. You are still required to comply with all other applicable laws. 
 
You are responsible for the actions of contractors, agents, or other persons who perform work to 
accomplish the approved project. Prior to engaging in any activity that significantly deviates 
from the approved plan, you shall notify Habitat Section and obtain written approval in the form 
of a permit amendment. Any action that increases the project's overall scope or that negates, 
alters, or minimizes the intent or effectiveness of any provision contained in this permit will be 
deemed a significant deviation from the approved plan. The final determination as to the 
significance of any deviation and the need for a permit amendment is a Habitat Section 
responsibility. Therefore, it is recommended that Habitat Section be consulted immediately when 
a deviation from the approved plan is being considered. 
 
You shall give an authorized representative of the state free and unobstructed access to the 
permit site, at safe and reasonable times, for the purpose of inspecting or monitoring compliance 
with any provision of this permit. You shall furnish whatever assistance and information the 
authorized representative reasonably requires for monitoring and inspection purposes. 
 
In addition to the penalties provided by law, this permit may be terminated or revoked for failure 
to comply with its provisions or failure to comply with applicable statutes and regulations. You 
shall mitigate any adverse effect upon fish or wildlife, their habitats, or any restriction or 
interference with public use that the commissioner determines was a direct result of your failure 
to comply with this permit or any applicable law. 
 
You shall indemnify, save harmless, and defend the department, its agents, and its employees 
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or 
property arising directly or indirectly from permitted activities or your performance under this 
permit. However, this provision has no effect if, and only if, the sole proximate cause of the 
injury is the department's negligence. 
 
Please direct questions about this permit to Habitat Biologist Greg Albrecht at (907) 465-6384 or 
greg.albrecht@alaska.gov. 
 



FH21-I-0038 / CBJ – 3 – February 22, 2021 
 
 
Sincerely, 
Doug Vincent-Lang 
Commissioner 

 
By: Kate Kanouse 

Regional Supervisor 
 
Enclosure: Bear Creek Plan & Profile: Sheet 38 
 
Email cc: 
 Al Ott, ADF&G Habitat, Fairbanks  
 ADF&G Habitat Staff, Douglas 
 Dan Teske, ADF&G SF, Douglas 
 Gillian O’Doherty, ADF&G SF, Anchorage 
 Dave Harris, ADF&G CF, Douglas 
 Ben Soiseth, USACE, Soldotna 
 Doug Cooper, USFWS, Anchorage 
 Habitat Conservation Division, NMFS, Juneau 
 Lt. Matt Dobson, DPS/AWT, Juneau 
 Sgt. Robert Welch, DPS/AWT, Juneau  
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SECTION 00853 – STANDARD DETAILS 

DOUGLAS 4TH STREET UTILITIES & DRAINAGE STANDARD DETAILS  
Contract No. BE21-215  Page 00853-1 

 

PART 1 - GENERAL 
 
1.1  STANDARD DETAILS 
 

A.  Whenever references are made to the Standard Drawings or Standard 
Details in these Drawings or Specifications, the intent is to refer to the 
current City and Borough of Juneau Standard Details (currently the 4th 
Edition dated August 2011), and applicable errata, copies of which may be 
purchased from the CBJ Engineering Department Contracts Office, (907) 
586-0490. 

 
B.  City and Borough of Juneau Standard Details which specifically apply to 

this Project include but are not limited to the following: 
 

CBJ Standard 
Detail No.  NAME OF DETAIL 
104B CULVERT HEADWALL WITHOUT HINGED TRASH 

RACK  
111A   CONCRETE SIDEWALK, TYPE I CURB & GUTTER 
116   CANTILEVERED SINGLE MAILBOX 
117  CANTILEVERED GANG MAILBOX 
125   PAVEMENT RESURFACING AND TRENCH DETAIL 
127A   SIGN ASSEMBLY SINGLE-POST 
203  SANITARY SEWER MANHOLE TYPES I & II 
205  MANHOLE HEIGHTS 
206A  STANDARD MANHOLE COVER & FRAME 
208  SANITARY SEWER CLEANOUT MAINLINE 
209  MANHOLE CONNECTION DETAILS 
213  SANITARY SEWER SERVICE LATERAL 
215  SANITARY SEWER CROSSING 
218  COUPLING FOR DISSIMILAR SANITARY SEWER PIPES 
303   STORM DRAIN MANHOLE TYPES I & II 
304A   TYPE III CATCH BASIN 
304B   TYPE IV CATCH BASIN 
305  OIL WATER SEPERATOR STORM DRAIN MANHOLE 
306   STORM DRAIN MANHOLE COVER & FRAME 
307   STORM DRAIN SERVICE LATERAL 
310   AREA DRAIN DETAIL 
403   FIRE HYDRANT 
404   HYDRANT GUARD POSTS 
406A   WATER SERVICE 
407   MAINLINE VALVE 
412   RIGID INSULATION 

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
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END OF SECTION 
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The Standard Specifications for Civil Engineering Projects and Subdivision 
Improvements December 2003 Edition, with current Errata Sheets (Errata No. 1 thru 16), 
as published by the City and Borough of Juneau, is part of these Contract Documents and 
shall pertain to all phases of the contract. The Standard Specifications for Civil 
Engineering Projects and Subdivision Improvements December 2003 Edition is available 
for a fee from the City and Borough of Juneau Engineering Contracts Office, (907) 586-
0080, or you may view them online at: www.juneau.org/engineering.    
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Add the following Section: 
 

SECTION 01010 - SUMMARY OF WORK 
 

PART 1 - GENERAL 
 
1.1 GENERAL 
 

A. The WORK to be performed under this contract shall consist of furnishing 
all plant, tools, equipment, materials, supplies, manufactured articles and 
furnishing all labor, transportation and services, including all fuel, power, 
water and essential communications and performing all WORK, or other 
operations required for the fulfillment of the contract in strict accordance 
with the Contract Documents.  The WORK shall be complete, and all 
WORK, materials, and services, not expressly indicated or called for in the 
Contract Documents which may be necessary for the complete and proper 
construction of the WORK in good faith shall be provided by the 
CONTRACTOR as though originally so indicated, at no increase in cost to 
the OWNER. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The WORK covered in the Contract Documents generally includes 
reconstruction of: 5th Street above I Street, 4th Street (from F Street to I 
Street), I Street (from 3rd Street to 5th Street), H Street (from 3rd Street to 
5th Street), and G Street (from 3rd Street to 5th Street), The WORK 
generally consists of: Replacement of multiple underground water 
transmission and distribution pipe networks (three different pressure 
zones) with new 10” and 14” HDPE pipe, water services, and hydrants. 
WORK will include installation of temporary water systems to maintain 
service to a high pressure transmission network between PRVs, and 
temporary water systems to maintain service to affected residents; 
Replacement of the existing sewer systems with new manholes, 8” PVC 
sewer pipe, and 6” services with cleanouts; Replacement of the existing 
Bear Creek CMP culvert(s) and concrete headwalls with a new 84” 
diameter x 130’ long SRPE pipe culvert and new concrete headwalls, 
armor rock, and chain link fencing; New underground storm drain system 
consisting of 12” and 18” CPP, area drains, and manhole with oil/water 
separator; Excavation, grading and shaping of the existing unpaved roads’ 
surface, and resurfacing with RAP material; and miscellaneous other 
improvements necessary for a complete project. 
 

B. SITE OF WORK.  The site of the WORK is in Douglas, Alaska. 
  
1.3 WORK BY OTHERS 
 

A. The CONTRACTOR’s attention is directed to the fact that work may be 
conducted at the site by other contractors during the performance of the 
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WORK under this contract. The CONTRACTOR shall conduct its 
operations so as to cause a minimum of interference with the WORK of 
such other contractors, and shall cooperate fully with such contractors to 
provide continued safe access to their respective portions of the site, as 
required to perform work under their respective contracts. 

 
B. Interference with Work on Utilities. The CONTRACTOR shall cooperate 

fully with all utility forces of the OWNER or private agencies engaged in 
the relocation, altering, or otherwise rearranging of any facilities which 
interfere with the progress of the WORK, and shall schedule the WORK 
so as to minimize interference with said relocation, altering, or other 
rearranging of facilities. 

 
1.4 CONTRACTOR USE OF PROJECT SITE 
 

A. The CONTRACTOR’s use of the Project site shall include construction 
operations and storage of materials, fabrication facilities, and field offices 
only in those areas identified on the Drawings. 

 
1.5 OWNER USE OF THE PROJECT SITE 

 
A. The OWNER may utilize all or part of the existing site during the entire 

period of construction for the conduct of the OWNER’s normal 
operations. The CONTRACTOR shall cooperate and coordinate with the 
ENGINEER to facilitate the OWNER’s operations and to minimize 
interference with the CONTRACTOR’s operation at the same time. In any 
event, the OWNER shall be allowed access to the Project site during the 
period of construction. 

 
1.6 PROJECT MEETINGS 
 

A. Pre-Construction Conference 
 

1. Prior to the commencement of WORK at the site, a Pre-
Construction Conference will be held at a mutually agreed time 
and place which shall be attended by the CONTRACTOR’s 
Project Manager, its Superintendent, and its Subcontractors as the 
CONTRACTOR deems appropriate. A virtual or telephonic Pre-
Construction Conference may be held in lieu of an in-person 
meeting. Other attendees will be: 

 
  a.  ENGINEER and Inspector. 
  b.  Representatives of OWNER. 
  c.  Governmental representatives as appropriate. 
  d.  Others as requested by CONTRACTOR, OWNER, or 

ENGINEER. 
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2. Unless previously submitted to the ENGINEER, the 
CONTRACTOR shall bring to the Pre-Construction Conference 
one copy each of the following:  

 
 a.  Plan of Operation/Project Overview. 
 b. A “Project Schedule” in Critical Path Method (CPM), 

Gantt, or Bar Chart Schedule format acceptable to the 
ENGINEER that details all mobilization/demobilization, 
major work phases, periods of planned shutdowns, working 
and non-working days, and physical WORK activities that 
will occur on-site. Approval of the Project Schedule is 
required prior to commencing on-site WORK activities. 

c.  Procurement schedule of major equipment, materials and 
items requiring long lead time. 

d. Shop Drawing/Sample/Substitute or “Or Equal” submittal 
schedule. 

e.  Name and telephone number of CONTRACTOR’s Project 
Supervisor. 

f. Erosion Control Plan with Storm Water Pollution 
Prevention Plan and Notice of Intent as filed with ADEC (if 
applicable) 

g. Certified BMP Plan for Excavation Dewatering and Notice 
of Intent as filed with ADEC (if applicable) 

h. Traffic Control Plan(s) and right-of-way permit application. 
i. Bear Creek culvert replacement stream diversion plan. 
j. Temporary water system plan – for High Pressure, Medium 

Pressure, and Low Pressure zones.  
 

3. The purpose of the Pre-Construction Conference is to designate 
responsible personnel and establish a working relationship. Matters 
requiring coordination will be discussed and procedure for 
handling such matters established. The complete agenda will be 
furnished to the CONTRACTOR prior to the meeting date.  The 
CONTRACTOR should be prepared to discuss all of the items 
listed below: 
 
a.  Status of CONTRACTOR’s insurance and bonds.  
b. CONTRACTOR’s Project Schedule. 
c.  Transmittal, review, and distribution of CONTRACTOR’s 

submittals. 
d.  Processing applications for payment. 
e.  Maintaining record documents. 
f.  Critical WORK sequencing and long lead time items. 
g.  Field decisions and Change Orders. 
h. Use of Project site, office and storage areas, security, 

housekeeping, and OWNER’s needs. 
i. Major equipment deliveries and priorities. 
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j. CONTRACTOR’s assignments for safety and first aid. 
 

4. The OWNER will preside at the Pre-Construction Conference and 
will arrange for keeping and distributing the minutes to all persons 
in attendance. 

 
5. The CONTRACTOR and its Subcontractors should plan on the 

conference taking no longer than three hours.  Items listed in 
paragraph 3 will be covered as well as a review of the Drawings 
and Specifications with the ENGINEER and OWNER. 

 
B. Progress Meetings 

 
1. The CONTRACTOR shall schedule and hold regular on-site 

progress meetings at least weekly and at other times as requested 
by the ENGINEER, or as required by the progress of the WORK. 
The CONTRACTOR, ENGINEER, and all Subcontractors active 
on the site must attend each meeting. CONTRACTOR may at its 
discretion request attendance by representatives of its Suppliers, 
manufacturers, and other Subcontractors. Virtual or telephonic 
weekly progress meetings may be held in lieu of on-site meetings 
as approved by the ENGINEER.  
 

2. The ENGINEER shall conduct the meeting and will arrange for 
recording and distributing the minutes. The purpose of the 
meetings will be to review the progress of the WORK, maintain 
coordination of efforts, discuss changes in scheduling, and resolve 
other problems which may develop.  During each meeting, the 
CONTRACTOR is required to present any issues which may 
impact the WORK, with a view toward resolving these issues 
expeditiously. 

 
1.7 DEFINITIONS APPLICABLE TO TECHNICAL SPECIFICATIONS 
 

A. The following words have the meaning defined in the Technical Portions 
of the WORK: 

 
1. Furnish - means to supply and deliver to the site, to unload and 

unpack ready for assembly, installation, testing, and start-up. 
2. Indicated - is a word used to direct the CONTRACTOR to 

information contained on the drawings or in the Specifications. 
Terms such as “shown”, “noted”,” “scheduled”, and “specified” 
also may be used to assist in locating information but no limitation 
of location is implied or intended. 

3. Install - defines operations at the site including assembly, erection, 
placing, anchoring, applying, shaping to dimension, finishing, 
curing, protecting, and cleaning, ready for the OWNER’s use. 
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4. Installer - a person or firm engaged by the CONTRACTOR or its 
subcontract, or any Subcontractor, for the performance of 
installation, erection, or application WORK at the site. Installers 
must be expert in the operations they are engaged to perform. 

5. Provide - is defined as furnish and install, ready for the intended 
use. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 
 
Add the following Section: 
 

SECTION 01025 – MEASUREMENT AND PAYMENT 
 
PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. Payment for the various items of the Bid Schedule, as further specified 
herein, shall include all compensation to be received by the 
CONTRACTOR for furnishing all tools, equipment, supplies, and 
manufactured articles, and for all labor, operations, and incidentals 
appurtenant to the items for WORK being described, as necessary to 
complete the various items of the WORK all in accordance with the 
requirements of the Contract Documents, including all appurtenances 
thereto, and including all costs of permits and cost of compliance with the 
regulations of public agencies having jurisdiction, including Safety and 
Health Requirements of Occupational Safety and Health Administration of 
the U.S. Department of Labor (OSHA) and Occupational Safety and 
Health Standards of the Alaska Department of Labor, Division of Labor 
Standards and Safety. 

 
B. No separate payment will be made for any Pay Item that is not specifically 

set forth in the Bid Schedule, and all costs therefore shall be included in 
the prices named in the Bid Schedule for the various appurtenant items of 
WORK. 

  
C. In addition to the other incidental items of WORK listed elsewhere in the 

contract, the following items shall also be considered as incidental to other 
items of WORK under this contract: 

 
1. Maintenance of all services through the Project area including 

power, water, storm and sanitary sewers, garbage pickup, mail 
delivery, and emergency vehicles.  
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2. Traffic control, including flaggers, and installation and 
maintenance of traffic control devices in accordance with the 
Manual of Uniform Traffic Control Devices – Millennium Edition 
(MUTCD) and the current AKDOT&PF supplements. 

3. Repair or replacement of existing adjacent facilities including 
piping, landscaping, steel, timber, concrete and asphalt items, if 
damaged by the CONTRACTOR. 

4. Final clean-up and site restoration. 
5. All WORK necessary for coordination of work to be accomplished 

by the private utility companies and property owners within the 
Project limits. 

6. Removal and replacement of survey monuments and markers 
disturbed during construction, whether shown on the Drawings or 
not.  

7. Watering of the roadway as necessary for dust control. 
8. Removal and disposal of the existing sign assemblies within the 

Project limits not shown to remain, or as indicated on the 
Drawings. 

9. All fittings required for storm, water, and sanitary sewer pipes. 
10. Usable material from excavation placed as fill or embankment, as 

shown on the Drawings or as directed by the ENGINEER. 
11. Crack sealing all joints following paving operations. 
12. All WORK required to notify utility users of pending utility 

shutdowns. 
13. All sawcutting required for connections to existing asphalt 

pavement surfaces, concrete surfaces and concrete curbs.  
14. Shoring and supporting existing above ground utility poles, 

including coordination with utility owners. Compensation due to 
utility owners for coordination, support, or shoring services shall 
be the responsibility of the CONTRACTOR. 

15. Restoration, grading, and compaction of all disturbed areas as 
necessary to provide a smooth transition to existing surfaces 
adjacent to the project. 

16. Furnishing and installing all temporary construction fencing or 
safety barrier necessary during construction. 

17. All WORK related to dewatering or stream diversions, including 
providing necessary pumps, temporary piping, sump drain rock, 
installing well points, sumps and French drains and other control 
measures to keep trench excavations for underground utilities and 
structures free of water. 

18. Any clearing and grubbing necessary for performance of the 
WORK, including removal and disposal of tress and vegetation 
where shown on the Drawings and directed by the ENGINEER. 

19. Any removal and resetting of existing mailboxes and sign 
assemblies, unless otherwise indicated in the Drawings or directed 
by the ENGINEER. 
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20. Removal and disposal of existing fire hydrant assemblies, valves, 
valve boxes, thrust blocks, water pipe, pipe fittings, water service 
curb stops, water service pipe and plugging of abandoned pipes to 
be left in place. 

21. All restrained joints required for water pipe. 
22. Invasive species control, removal, disposal, and all work required 

to prevent the spread of invasive species including but not limited 
to cleaning of excavation equipment. 

23. All Permits as indicated in the Contract Documents. 
 
1.2 MOBILIZATION (Pay Item No. 1505.1) PRICE BASED ON LUMP SUM 
 

A. Measurement for payment for Mobilization will be based upon acceptance 
of a Project Schedule meeting the requirements of Section 01010 – 
Summary of Work, Part 1.6.A.2.b and the completion of the entire WORK 
as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 

 
B. Payment for Mobilization will be made at the amount shown on the Bid 

Schedule under Pay Item No. 1505.1, which payment will constitute full 
compensation for all WORK described in Section 01505 - Mobilization, as 
shown on the Drawings and as directed by the ENGINEER. 

 
C. Partial payments will be made as the WORK progresses as follows: 
 

1. When 5% of the total original contract amount is earned from other 
Pay Items, 50% of the amount bid for Mobilization, or 5% of the 
original contract amount, whichever is lesser, will be paid. 

2. When 10% of the total original contract amount is earned from 
other Pay Items, 100% of the amount bid for Mobilization, or 10% 
of the original contract amount, whichever is lesser, will be paid. 

3. Upon completion of all WORK on the Project, payment of any 
amount bid for Mobilization in excess of 10% of the total contract 
amount will be paid. 

4. No payments for this Pay Item will be made unless a Project 
Schedule has been prepared/provided by the CONTRACTOR and 
accepted by the ENGINEER. 

 
1.3 TRAFFIC MAINTENANCE (Pay Item No. 1550.1) PRICE BASED ON LUMP 

SUM 
 
 A. Measurement for payment for Traffic Maintenance will be based upon the 

completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
 B. WORK under this Pay Item includes all requirements described in Section 

01550 and as shown on the Drawings, including but not limited to 
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preparation of Traffic Control Plans (TCP), Detour and Phasing Plans, 
issuing public notifications and advertisements, coordination with 
emergency services and Capital Transit, obtaining all necessary permits 
for performing traffic control, and all other coordination with public or 
private events impacted by construction activities.  

 
 C. This pay item includes furnishing, installing and maintaining all traffic 

control devices, signs and other equipment in accordance with the Manual 
of Uniform Traffic Control Devices – 2009 Edition (MUTCD), as required 
by Section 01550, as shown on the Drawings and as identified in approved 
TCP documents. Traffic control management, traffic control labor, and 
flagging labor is included as part of this WORK. All equipment, materials 
and labor necessary for maintaining the overall condition of the site and 
accessibility of traveled ways, including ADA-compliant pedestrian 
routes, is considered incidental to this WORK.  

 
 D. Payment for Traffic Maintenance will be made at the Unit Price amount 

listed in the Bid Schedule under Pay Item No. 1550.1, payment for which 
will constitute full compensation for all WORK described herein and in 
Section 01550 – Site Access and Storage, as well as WORK shown on the 
Drawings and directed by the ENGINEER. 

 
1.4 EROSION AND SEDIMENT CONTROL (Pay Item No. 1570.1) PRICE BASED 

ON LUMP SUM 
 
 A. Measurement for payment for Erosion and Sediment Control will be based 

upon the completion of the entire WORK as a Lump Sum Pay Unit, 
complete, all in accordance with the requirements of the Contract 
Documents and applicable permits. 

 
B. WORK under this Pay Item includes all requirements described in Section 

01570, including but not limited to preparation of a project specific 
SWPPP, paying for and obtaining all necessary permits for storm water 
control as required by Alaska Department of Environmental Conservation 
(DEC) and the Alaska Department of Natural Resources (DNR). This 
includes furnishing, installing and maintaining all BMP measures required 
to maintain compliance with permits and the approved SWPPP. SWPPP 
management, SWPPP posting board, SWPPP inspection, and SWPPP 
reporting is included as part of this WORK. This Pay Item also includes 
sweeping and cleaning of 3rd Street, F Street and any paved side streets 
effected by the Project.  

 
 C. Payment for Erosion and Sediment Control will be made at the Unit Price 

amount listed in the Bid Schedule under Pay Item No. 1570.1, which 
payment will constitute full compensation for all WORK described in 
Section 01570 – Erosion and Sediment Control, as shown on the Drawings 
and as directed by the ENGINEER. 
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2.1 EXCAVATION (Pay Item No. 2202.1) PRICE BASED ON QUANTITY, 

CUBIC YARD 
 
 A. Measurement for payment for Excavation will be based on the number of 

cubic yards of unclassified material actually excavated, as determined by 
the average end area method. Where impractical to measure by the 
average end area method, the ENGINEER may approve other acceptable 
methods involving three-dimensional measurements.  Excavation outside 
of the subcut limits indicated in the Drawings, unless directed by the 
ENGINEER, will not be measured for payment. 

 
B. No deduction in the measurement for Excavation will be made for the 

trenching required for pipe and structure installations above the bottom of, 
or within the subcut limits as shown on the Typical Sections. 

 
C. Measurement for payment may be selected by the CONTRACTOR from 

one of the following methods: 
 

1. From actual cross sections taken by the CONTRACTOR’s 
surveyor (following removal of pavement, concrete curbing, slabs 
or sidewalk where present), with the lower limits determined by 
the neat line subcut limits as indicated on the Typical Sections, or 
as directed by the ENGINEER. 

 
2. The CONTRACTOR may review and utilize the ENGINEER's 

design earthwork quantity computations in lieu of providing its 
own quantity determinations. 

 
D. Additional trench excavation directed by the ENGINEER greater than 6-

inches below the invert of the storm drain pipe, sewer utility pipe or water 
utility pipe will be measured for payment under this pay item. 
Measurement will be based on the number of yards actually excavated and 
will be limited to a depth of 2-feet. 

 
E. WORK under this Pay Item includes excavation of side slopes, roadway 

shoulders, cut slopes to match existing contours, ditch and swale 
excavation, embankment of suitable materials generated from excavation, 
and compaction of subcuts or embankment materials, as shown on the 
Drawings and as directed by the ENGINEER.    

 
F. The following will not be measured for direct payment; the cost of such 

WORK will be considered incidental to other WORK under the contract: 
 
  1.    Overburden and other spoil material from borrow sources. 

2.    Removal of water by aeration of material to obtain required 
moisture content. 
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  3.    Any volumes of water or other liquid material. 
  4.    Material used for the purpose other than directed. 
  5.    Roadbed material scarified in place and not removed. 
  6.    Material excavated when benching. 

7.    Slide or slipout material attributable to the carelessness of the 
CONTRACTOR. 

8.    The volume of conserved materials stockpiled at the option of the 
CONTRACTOR. 

 9. Placement of usable, or otherwise suitable material from 
excavation, as determined by the ENGINEER, into the new 
roadway as embankment or selected embankment, or as 
embankment for any areas outside the roadway subcut within the 
project limits. 

 
G. Payment for Excavation will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2202.1, which payment will constitute full 
compensation for all WORK described in Section 02202 - Excavation and 
Embankment, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.2 MINING AREA RESTORATION & ROAD CLEANING GUARANTEE (Pay 

Item No. 2202.2) PRICE BASED ON CONTINGENT SUM 
 

A. Measurement for this Item will be made as a Contingent Sum Pay Unit for 
completion of Mining Area Restoration and Road Cleaning. 
 

B. The CONTRACTOR shall be responsible for removal of dirt, mud, rocks 
and other debris from CBJ and State Right-of-Ways accumulated from the 
hauling and quarry operations. It is the intent that the traveled public way 
be kept as clean as practical to minimize dust and to avoid unsafe traffic 
conditions. If the CONTRACTOR fails to perform necessary road 
cleaning, the CBJ may hire outside forces to perform the work and deduct 
the cost from this contingent sum item. 

 
C. The CONTRACTOR shall execute a site specific User Agreement, which 

includes terms and conditions for mining and processing of material, with 
CBJ Engineering Department Material Sources Management prior to 
beginning operations in CBJ’s Material Sources. The CONTRACTOR 
shall be responsible for restoration of their mining area in accordance with 
the conditions of the User Agreement. If the CONTRACTOR fails to 
perform the required mining area restoration, the CBJ may hire outside 
forces to perform the work and deduct the cost from this contingent sum 
item. 

 
D. Release of final payment for Mining Area Restoration and Road Cleaning 

Guarantee will be made upon determination of completeness by the 
ENGINEER after deduction of OWNER incurred costs for necessary road 
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cleaning and/or mining area restoration not completed by the 
CONTRACTOR. 

 
E. Payment for Mining Area Restoration and Road Cleaning Guarantee will 

be made at the amount named in the Bid Schedule under Pay Item No. 
2202.2, less any deductions for Mining Area Restoration or Road Cleaning 
completed by CBJ or a third party on behalf of CBJ, which payment will 
constitute full compensation for all WORK described in section 02202 – 
Excavation and Embankment, as shown on the Drawings and as directed 
by the ENGINEER. 

 
2.3 RIPRAP, CLASS I & II (Pay Item No. 2205.1) PRICE BASED ON QUANTITY, 

CUBIC YARD 
 

A. Measurement for payment for Riprap will be based on the number of cubic 
yards of material in-place, as determined by the average end area method. 
Where impractical to measure by the average end area method, the 
ENGINEER may approve other acceptable methods of measurement. 
 

B. Riprap placed at the direction of the ENGINEER shall be measured and 
paid under this Pay Item. 

 
C. The following will not be measured for direct payment; the cost of such 

WORK will be considered incidental to other WORK under the contract: 
 

1.    Excavation of keyways, trenches, or slopes prior to placement of 
riprap at the locations shown on the Drawings or where directed by 
the ENGINEER. 

2.    Sorting and selection of riprap prior to placement.  
  3.    Dewatering or stream diversions for placement of riprap.  

4.    Protection of existing or proposed structures from damage caused 
by riprap placement. 

  5.    Staking of riprap layout and installation locations. 
 

D. Payment for Riprap will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 2205.1, which payment will constitute full 
compensation for all WORK described in Section 02205 - Riprap, as 
shown on the Drawings and as directed by the ENGINEER. 

 
2.4 RECYCLED ASPHALT PAVEMENT (Pay Item No. 2206.1) PRICE BASED 

ON QUANTITY, CUBIC YARD 
 

A. Recycled Asphalt Pavement (RAP) will be measured by the number of 
cubic yards of material in place as determined by the average end area 
method and will be determined on a neat line basis. Where impractical to 
measure by the average end area method, the ENGINEER may approve 
other acceptable methods involving three-dimensional measurements. 
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Material outside of the lines, grades and cross sections indicated in the 
Drawings, or as directed by the ENGINEER, will be deducted from 
Recycled Asphalt Pavement quantities for pay purposes.  
 

B. If Aggregate Base Course, Grading D-1 is elected to be used for driveway 
grading, payment will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 2206.1. 

 
C. Water needed for compaction and added to RAP material on the grade will 

be considered incidental. 
 
D. CONTRACTOR is to execute a Material Source User Agreement, prior to 

beginning operations in the gravel pit. CONTRACTOR is responsible for 
all work required to provide RAP for use on this process, including 
excavating from the stockpile, serge piling, loading, trucking, spreading 
and compacting RAP.  CBJ will not charge a material fee for RAP from 
the CBJ stockpile used on this project. 

 
E. Payment for Recycled Asphalt Pavement will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2206.1, which payment 
will constitute full compensation for all WORK described in Section 2206 
– Recycled Asphalt Pavement, as shown on the Drawings and as directed 
by the ENGINEER. 

 
2.5 SANITARY SEWER PIPE, 8-INCH PVC (Pay Items Nos. 2401.1) PRICE 

BASED ON QUANTITY, LINEAR FOOT 
 

A. Sanitary Sewer Pipe will be measured along the slope of the pipe in feet, 
from center to center of manholes, from center of manholes to end of pipe, 
or to limits of payment as shown on the Drawings. The aggregate laid 
lengths of wyes will not be deducted from lengths of pipes so measured. 

 
B. Sewer cleanouts installed at the end of Sanitary Sewer Pipes will not be 

measured for payment but will be considered incidental to this Pay Item. 
 
C. Any lengths of C900 pipe installed at sewer/water crossings (per CBJ 

Standard Detail 215) will be paid for at the unit price for Sanitary Sewer 
Pipe, 8-Inch PVC, under this pay item.  

 
D. All trench excavation, bedding, backfill, imported backfill, trench shoring 

and bracing, dewatering, warning tape, fittings, adapters, cleaning and 
testing and all other items necessary for a complete installation will not be 
measured for payment, but will be considered incidental to the WORK. 

 
E. Payment for Sanitary Sewer Pipe, 8-Inch PVC will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2401.1, which 
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payment will constitute full compensation for all WORK described in 
Section 02401 – Sanitary Sewer Pipe, as shown on the Drawings and as 
directed by the ENGINEER. 

 
2.6 6-INCH PVC SERVICE CONNECTIONS AND LATERALS (Pay Item No. 

2401.2) PRICE BASED ON QUANTITY, EACH 
 
A. Service Connections and Laterals will be measured per each, complete in 

place, including pipe, wyes, cleanouts and ductile iron or cast-iron frame 
and cover with “SEWER” cast on it, fittings, adapters, and non-shear 
coupling, as required to connect to mainline sewer and existing service at 
the property line in accordance with the requirements of the Contract 
Documents. 
 

B. Trench excavation, bedding, backfill, sewer warning tape, trench shoring 
and bracing, dewatering, cleaning and testing, and all other items of 
WORK necessary for a complete installation will be considered incidental 
to this Pay Item. 
 

C. The determination of the connection point to the existing service pipe will 
be made by the ENGINEER at the time the existing service pipe has been 
exposed to view. The CONTRACTOR shall proceed with trenching 
towards the residence until the ENGINEER has determined a suitable 
connection point is reached. 

 
D. Payment for Sewer Connections and Laterals will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2401.2, which 
payment will constitute full compensation for all WORK described in 
Section 2401 – Sanitary Sewer Pipe, as shown on the Drawings and as 
directed by the ENGINEER. 

 
2.7 LOCATE SANITARY SEWER SERVICES (Pay Item No. 2401.3) PRICE 

BASED ON LUMP SUM 
 

A. Measurement for payment for Locate Sanitary Sewer Services will be 
based upon the completion of the entire WORK as a Lump Sum Pay Unit, 
complete, all in accordance with the requirements of the Contract 
Documents. 

 
B. WORK under this Item includes all excavation and backfill, and other 

WORK necessary to determine the location of all existing sewer services 
prior to installation of the new sewer services and water system 
improvements. Elevation checks shall be made with the new water system 
piping to determine if pipe conflicts exist. If pipe conflicts exist, data shall 
be submitted to the ENGINEER so that a solution can be provided to the 
Contractor. 

 



SPECIAL PROVISIONS 

DOUGLAS 4TH STREET UTILITES & DRAINAGE SPECIAL PROVISIONS  
Contract No. BE21-215  Page 15 

 

C. This WORK is also required so that all existing sewer service locations are 
known prior to installation of new sewer services.  

 
D. Payment for Locate Sanitary Sewer Services will be made at the amount 

named in the Bid Schedule under pay Item No. 2401.3, which payment 
will constitute full compensation for all WORK described in Section 
02401 – Sanitary Sewer Pipe, as shown on the Drawings and as directed 
by the ENGINEER. 

 
2.8 CONNECT TO EXISTING SANITARY SEWER PIPE (Pay Item No. 2401.4) 

PRICE BASED ON QUANTITY, EACH 
 
A. Connect to Existing Sanitary Sewer Pipe will be measured per each, 

complete in place, including excavation, backfill, bedding, sheeting and 
bracing, dewatering, cleaning, pipe, LSS-1 clamp couplings, fittings, and 
adapters as required to connect the new sanitary sewer main to the existing 
sewer main in the locations shown on the Drawings and in accordance 
with the Contract Documents. 

 
B. Payment for Connect to Existing Sanitary Sewer Pipe will be made at the 

Unit Price named in the Bid Schedule under Pay Item No. 2401.4, which 
payment will constitute full compensation for all WORK described in 
Section 2401 – Sanitary Sewer Pipe, as shown on the Drawings and as 
directed by the ENGINEER. 
 

2.9 SANITARY SEWER MANHOLE, TYPE I (Pay Item No. 2402.1) PRICE 
BASED ON QUANTITY, EACH 

 
A. Sanitary Sewer Manholes, Type I will be measured per each, complete in 

place, including all excavation, bedding and backfill, shoring and bracing, 
dewatering, 24-inch thick 2” minus shot rock pad, waterproofing, frame 
and lid assembly, Infra-Riser adjustment rings, flexible seal adapters for 
pipe to manhole connections, temporary sewer bypass, extended base 
sections, and transition slab with asphalt pavement overlay, if required. 

 
B. All WORK required to reset the frame and cover to grade if not installed 

to proper grade tolerances during paving operations, including 
construction of a concrete transition slab with pavement overlay, if 
necessary, will be considered incidental to other work under the Contract 
Documents.  

 
C. Payment for Sanitary Sewer Manhole, Type I will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2402.1, which 
payment will constitute full compensation for all WORK described in 
Section 02402 - Sanitary Sewer Manholes and Cleanouts, as shown on the 
Drawings and as directed by the ENGINEER. 
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2.10 SANITARY SEWER MANHOLE, TYPE I WITH FIBERGLASS BASE LINER 
(Pay Item No. 2402.2) PRICE BASED ON QUANTITY, EACH 

 
A. Sanitary Sewer Manholes, Type I With Fiberglass Base Liner will be 

measured per each, complete in place, including all excavation, bedding 
and backfill, shoring and bracing, dewatering, 24-inch thick 2” minus shot 
rock pad, waterproofing, fiberglass base liner, frame and lid assembly, 
Infra-Riser adjustment rings, flexible seal adapters for pipe to manhole 
connections, temporary sewer bypass, extended base sections, and 
transition slab with asphalt pavement overlay, if required. 

 
B. All WORK required to reset the frame and cover to grade if not installed 

to proper grade tolerances during paving operations, including 
construction of a concrete transition slab with pavement overlay, if 
necessary, will be considered incidental to other work under the Contract 
Documents.  

 
C. Payment for Sanitary Sewer Manhole, Type I With Fiberglass Base Liner 

will be made at the Unit Price named in the Bid Schedule under Pay Item 
No. 2402.2, which payment will constitute full compensation for all 
WORK described in Section 02402 - Sanitary Sewer Manholes and 
Cleanouts, as shown on the Drawings and as directed by the ENGINEER. 

 
2.11 CONNECT TO EXISTING SANITARY SEWER MANHOLE (Pay Item No. 

2402.3) PRICE BASED ON QUANTITY, EACH 
 

A. Connect to Existing Sanitary Sewer Manhole will be measured per each, 
for completion of the entire WORK for this item, including all excavation, 
bedding, backfill, shoring and bracing, dewatering, fittings and adapters, 
concrete coring and sawcutting (if needed), flexible seal adapter for pipe 
to manhole connection, chipping and grouting of sewer manhole, and 
temporary sewer bypass. 
 

B. WORK under this Pay Item is for connecting to existing sanitary sewer 
manhole SS-EX-1, as shown in the Drawings. 

 
C. Payment for Connect to Existing Sanitary Sewer Manhole will be made at 

the Unit Price named in the Bid Schedule under Pay Item No. 2402.3, 
which payment will constitute full compensation for all WORK described 
in Section 02402 - Sanitary Sewer Manholes and Cleanouts, as shown on 
the Drawings and as directed by the ENGINEER. 

 
2.12 [diameter]-INCH [material type] PIPE CULVERT (Pay Item Nos. 2501.1, 

2501.2, 2501.3 and 2501.4) PRICE BASED ON QUANTITY, LINEAR FOOT 
 

A. Culverts Pipes, including all coupling bands, bends, CPP saddle tees, stub-
outs, wyes, cleanouts, end caps, and other items of WORK necessary for a 
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complete installation in accordance with the Drawings and Contract 
Documents, will be measured by the staked length in linear feet. 

 
B. Culvert Pipes shall be measured by the staked length, from center to center 

of structures or to ends of pipe if no structure is present.  No deduction 
shall be made for footage through inlets, catch basins or manholes. 
 

C. Branch connections, coupling adapters and bends will be included in the 
linear foot measurement of this Pay Item. 

 
 D. The WORK under this Pay Item includes connecting to existing storm 

drain mains and storm drain structures at locations shown on the Drawings 
or as required to intercept unknown underground drainage pipes and 
flows. 

 
E. Trench excavation, bedding, backfill, imported backfill, warning tape, 

marking ends of Culvert Pipe stub outs, connecting to existing pipe 
culverts, drains, and structures and compaction of bedding and backfill 
will not be measured for payment, but will be considered incidental to 
other WORK.  

 
F. Payment for 6-Inch PVC Pipe Culvert will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2501.1, which payment 
will constitute full compensation for all WORK described in Section 
02501 - Storm Sewer Pipe, as shown on the Drawings and as directed by 
the ENGINEER. 
 

G. Payment for 12-Inch CPP Pipe Culvert will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 2501.2, which payment 
will constitute full compensation for all WORK described in Section 
02501 - Storm Sewer Pipe, as shown on the Drawings and as directed by 
the ENGINEER. 
 

H. Payment for 18-Inch CPP Pipe Culvert will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 2501.3, which payment 
will constitute full compensation for all WORK described in Section 
02501 - Storm Sewer Pipe, as shown on the Drawings and as directed by 
the ENGINEER. 

 
I. Payment for 24-Inch CPP Pipe Culvert will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2501.4, which payment 
will constitute full compensation for all WORK described in Section 
02501 - Storm Sewer Pipe, as shown on the Drawings and as directed by 
the ENGINEER. 

 
2.13 STORM DRAIN MANHOLE, TYPE I (Pay Item No. 2502.1) PRICE BASED 

ON QUANTITY, EACH 
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A. Storm Drain Manholes will be measured per each, complete in place, 

including all excavation, 24-inch thick 2” minus shot rock pad, 
dewatering, bedding, backfill, imported backfill, grouting, temporary 
bypass pumping, frames and grates or covers, as shown on the Drawings. 
 

B. Installation of concrete area drains including all earthwork, and all other 
items necessary for a complete installation will be considered incidental to 
the WORK. 

 
C. Payment for Storm Drain Manhole, Type I, will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2502.1, which payment 
will constitute full compensation for all WORK described in Section 
02502 – Storm Sewer Manholes, Inlets and Catch Basins, as shown on the 
Drawings, and as directed by the ENGINEER. 

 
2.14 STORM DRAIN MANHOLE, TYPE II WITH OIL-WATER SEPARATOR (Pay 

Item No. 2502.2) PRICE BASED ON QUANTITY, EACH 
 

A. Storm Drain Manholes with Oil Water Separator will be measured per 
each, complete in place, including all excavation, 24-inch thick 2” minus 
shot rock pad, dewatering, bedding, backfill, imported backfill, grouting, 
temporary bypass pumping, frames and grates or covers, as shown on the 
Drawings. 
 

B. Installation of concrete area drains including all earthwork, and all other 
items necessary for a complete installation will be considered incidental to 
the WORK. 

 
C. All WORK to install oil-water separator equipment, as shown on the 

Drawings, shall be included in this Pay Item. 
 

D. Payment for Storm Drain Manhole, Type II with Oil Water Separator, will 
be made at the Unit Price named in the Bid Schedule under Pay Item No. 
2502.2, which payment will constitute full compensation for all WORK 
described in Section 02502 – Storm Sewer Manholes, Inlets and Catch 
Basins, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.15 CATCH BASIN, TYPE [class] (Pay Item Nos. 2502.3 and 2502.4) PRICE 

BASED ON QUANTITY, EACH 
 

A. Catch Basins will be measured per each, complete in place, including all 
earthwork, 24-inch thick 2” minus shot rock pad, dewatering, bedding, 
backfill, imported backfill, grouting, temporary bypass pumping, frames 
and grates or covers, as shown on the Drawings. 
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B. Installation of concrete area drains including all earthwork, and all other 
items necessary for a complete installation will be considered incidental to 
the WORK. 

 
C. Payment for Catch Basin, Type III will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2502.3, which payment will 
constitute full compensation for all WORK described in Section 02502 - 
Storm Sewer Manholes, Inlets and Catch Basins, as shown on the 
Drawings and as directed by the ENGINEER. 

 
D. Payment for Catch Basin, Type IV will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2502.4, which payment will 
constitute full compensation for all WORK described in Section 02502 - 
Storm Sewer Manholes, Inlets and Catch Basins, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.16 84-INCH SRPE CULVERT WITH HEADWALL (Pay Item No. 2503.1) PRICE 

BASED ON LUMP SUM 
 
A. Measurement for payment for 84-Inch SRPE Culvert With Headwall will 

be based upon the completion of the entire WORK as a Lump Sum Pay 
Unit, complete, including all trench excavation, trench shoring & bracing, 
demolition & disposal of existing culvert pipe and metal arch, demolition 
& disposal of existing concrete headwalls, new SRPE culvert pipe, pipe 
bedding, backfill material, shot rock staging pad, new cast-in-place 
concrete headwall, concrete headwall fencing, aggregate base, filter cloth, 
salvaged & placed streambed material, salvaged fencing fabric with slats, 
protection of existing or proposed utilities, temporary power pole 
relocation, temporary water (including SCADA & PRV power) and 
sanitary sewer utility bypasses, invasive species control and removal, 
stormwater bypasses, dewatering, temporary stream diversions, and all 
permits and plans necessary to complete the WORK, as shown on the 
Drawings and as directed by the ENGINEER.   

 
B. Measurement and payment for riprap shall be at the Unit Price named in 

the Bid Schedule under Pay Item No. 2205.1. 
 
C. Measurement and payment for 6-foot chain link fence shall be at the Unit 

Price named in the Bid Schedule under Pay Item No. 2707.1. 
 
D. Proposed permanent water and sanitary sewer utilities, stormwater pipes 

and structures, traffic control, erosion and sediment control, recycled 
asphalt pavement, seeding, and all other proposed WORK as shown on the 
Drawings shall be measured and paid under their respective pay items.  

 
E. CONTRACTOR is responsible for coordinating with and compensating 

AEL&P for temporary power pole relocation during the WORK. 
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F. CONTRACTOR is responsible for obtaining DEC Excavation Dewatering 

General Permit for the WORK, including payment of permit fees and costs 
to meet permit requirements during the WORK. 

 
G. CONTRACTOR is responsible for obtaining DNR Temporary Water Use 

Authorization (TWUA) for the WORK, including payment of permit fees 
and costs to meet permit requirements during the WORK. 

 
H. ENGINEER is responsible for obtaining Alaska Fish & Game Habitat 

permit for the WORK, including payment of permit fees. CONTRACTOR 
is responsible for costs to meet permit requirements during the WORK.  

 
I. Payment for 84-Inch SRPE Culvert With Headwall will be made at the 

Unit Price named in the Bid Schedule under Pay Item No. 2503.1, which 
payment will constitute full compensation for all WORK described in 
Section 02503 – Bear Creek Culvert Replacement, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.17 [diameter]-INCH HDPE WATER PIPE (Pay Item Nos. 2601.1 and 2601.2) 

PRICE BASED ON QUANTITY, LINEAR FOOT 
 

A. Measurement of water pipe will be made along the slope of the HDPE 
water pipe from the centers of fittings and valves in linear feet.  No 
deduction in length will be made for valves, fittings, or HDPE fused 
reducers. No measurement for payment will be made for any ductile iron 
water pipe used to make up the overall connection, only HDPE water pipe 
will be measured for payment.  All fittings, other than valves, required for 
satisfactory installation of water pipe will be considered incidental to this 
Pay Item. 

 
B. All trench excavation, bedding, backfill, imported backfill, sheeting and 

bracing, dewatering, cleaning and testing, warning tape, tracer wire, 
concrete thrust blocks, compaction and all other items necessary for a 
complete installation will not be measured for payment, but will be 
considered incidental to other WORK.  

 
C. Payment for 10-Inch HDPE Water Pipe will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2601.1, which payment 
will constitute full compensation for all WORK described in Section 
02601 - Water Pipe, as shown on the Drawings and as directed by the 
ENGINEER. 

 
D. Payment for 14-Inch HDPE Water Pipe will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2601.2, which payment 
will constitute full compensation for all WORK described in Section 



SPECIAL PROVISIONS 

DOUGLAS 4TH STREET UTILITES & DRAINAGE SPECIAL PROVISIONS  
Contract No. BE21-215  Page 21 

 

02601 - Water Pipe, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.18 CONNECT TO EXISTING WATER PIPE (Pay Item No. 2601.3) PRICE 

BASED ON QUANTITY, EACH 
 

A. Measurement for payment of Connect to Existing Water Pipe will be 
based on the actual quantity, each, of such connections as required to 
connect the new water main to the existing main in the locations shown on 
the Drawings and installed in accordance with the requirements of the 
Contract Documents. 
 

B. The WORK under this Pay Item includes all excavation and backfill, 
cutting and removing sections of existing water pipe, in-trench butt-fusion, 
and all materials including new tees, reducers, couplers, bands, fittings, DI 
water pipe, joint restraints, concrete thrust blocks, valve boxes for 
terminating tracer wire, and all other WORK and materials necessary to 
complete connections of new water pipe to existing water pipes.  

 
C. Payment for Connect to Existing Water Pipe will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2601.3, which 
payment will constitute full compensation for all WORK described in 
Section 02601 – Water Pipe, as shown on the Drawings and as directed by 
the ENGINEER. 

 
2.19 CONNECT TO EXISTING WATER PIPE AT PRV (Pay Item No. 2601.4) 

PRICE BASED ON QUANTITY, EACH 
 

A. Measurement for payment of Connect to Existing Water Pipe at PRV will 
be based on the actual quantity, each, of such connections made to existing 
water pipe and installed in accordance with the requirements of the 
Contract Documents. 
 

B. The WORK under this Pay Item includes all excavation and backfill, 
cutting and removing sections of existing water pipe and concrete vault 
wall, and all materials including new tees, reducers, couplers, bands, 
fittings, DI water pipe, joint restraints, pressure gauge & sampling port 
assembly, grout, pipe sleeve, Link-Seal adapters and all other WORK and 
materials necessary to complete connections of new water pipe to existing 
water pipes at the PRV’s. 

 
C. Payment for Connect to Existing Water Pipe at PRV will be made at the 

Unit Price named in the Bid Schedule under Pay Item No. 2601.4, which 
payment will constitute full compensation for all WORK described in 
Section 02601 – Water Pipe, as shown on the Drawings and as directed by 
the ENGINEER. 
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2.20 TEMPORARY WATER SYSTEM (Pay Item No. 2601.5) PRICE BASED ON 
LUMP SUM 

 
A. Measurement for payment for Temporary Water System will be based 

upon the completion of the entire WORK as a Lump Sum Pay Unit, 
complete, all in accordance with the requirements of the Contract 
Documents. 
 

B. The WORK under this Pay Item includes all plan submittals, furnishing 
and installing of temporary NSF 61 approved water pipe, fittings, 
connections, disinfection, testing, residential notification, coordination 
with CBJ Water Department, isolating individual water services that do 
not have curb stops or where curb stops/valve boxes were not able to be 
located, any temporary thrust blocks, maintaining connectivity of SCADA 
and PRV power cables and all other items of WORK necessary for 
complete installation, operation, and disassembly of temporary water 
system.  
 

C. Payment for Temporary Water System will be made at the amount shown 
in the Bid Schedule under Pay Item No. 2601.5, which payment will 
constitute full compensation for all WORK described in Section 02601 – 
Water Pipe, as shown on the Drawings and as directed by the ENGINEER. 

 
2.21 CORROSION PROTECTION (Pay Item No. 2601.6) PRICE BASED ON 

QUANTITY, EACH 
 

A. Measurement for payment for Corrosion Protection will be the actual 
quantity of 18-lb zinc anodes furnished and installed in accordance with 
the requirements of the Contract Documents. 
 

B. WORK under this pay item includes all labor, equipment, materials, 
excavation, backfill, and all other WORK necessary to furnish and install 
galvanic anodes in the locations shown on the plans and as directed by the 
ENGINEER. Fire hydrant anodes will be measured for payment under this 
Pay Item. 
 

C. Payment for Corrosion Protection will be made at the Unit Price named in 
the Bid Schedule under Pay Item No. 2601.6, which payment will 
constitute full compensation for all WORK described in Section 02601 – 
Water Pipe, as shown on the Drawings and as directed by the ENGINEER. 

 
2.22 [size]-INCH GATE VALVE (Pay Item Nos. 2602.1 and 2602.2) PRICE BASED 

ON QUANTITY, EACH 
 

A. Measurement for payment of Gate Valves will be based on the actual 
quantity, each, of such valves and valve boxes furnished and installed in 
accordance with the requirements of the Contract Documents. 
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B. Payment for 8-Inch Gate Valve will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2602.1, which payment will 
constitute full compensation for all WORK described in Section 02602 – 
Valves, as shown on the Drawings, and as directed by the ENGINEER. 

 
C. Payment for 10-Inch Gate Valve will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2602.2, which payment will 
constitute full compensation for all WORK described in Section 02602 – 
Valves, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.23 14-INCH BUTTERFLY VALVE (Pay Item No. 2602.3) PRICE BASED ON 

QUANTITY, EACH 
 

A. Measurement for payment of 14-Inch Butterfly Valve will be based on the 
actual quantity, each, of such valves and valve boxes furnished and 
installed in accordance with the requirements of the Contract Documents. 

 
B. Payment for 14-Inch Butterfly Valve will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2602.3, which payment will 
constitute full compensation for all WORK described in Section 02602 – 
Valves, as shown on the Drawings, and as directed by the ENGINEER. 

 
2.24 FIRE HYDRANT ASSEMBLY WITH RAP ACCESS PAD (Pay Item No. 

2603.1) PRICE BASED ON QUANTITY, EACH 
 

A. Measurement for payment of Fire Hydrant Assembly with RAP Access 
Pad will be the actual number of fire hydrant assemblies satisfactorily 
installed, complete in place.  

 
B. A Fire Hydrant Assembly includes the fire hydrant, the tee or required 

fitting at the mainline water pipe, thrust block, 8-inch HDPE leg from the 
main to the gate valve, barrel extension (if required), eight-inch gate valve, 
valve box, adjustment of valve box, installation of fire hydrant matching 
color painted guard posts, culvert pipe for hydrant access (if required), 
hydrant flag, 6-inch DI pipe from the gate valve to the barrel (including 
8x6 DI reducer at the gate valve), joint restraints, tracer wires, warning 
tapes, and any other required fittings, including pipe to connect the 
hydrant leg from the mainline water pipe to the fire hydrant or from the 
stubbed water pipe to the fire hydrant as shown on the Drawings. 

 
C. WORK under this Pay Item shall include all excavation, backfill, side 

slope grading, and RAP as shown on the Drawings and as directed by the 
ENGINEER. 

 
D. Payment for Fire Hydrant Assembly with RAP Access Pad will be made at 

the Unit Price named in the Bid Schedule under Pay Item No. 2603.1, 
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which payment will constitute full compensation for all WORK described 
in Section 02603 - Fire Hydrants, as shown on the Drawings and as 
directed by the ENGINEER. 

 
2.25 CONNECT TO EXISTING FIRE HYDRANT (Pay Item No. 2603.2) PRICE 

BASED ON QUANTITY, EACH 
 

A. Measurement for payment of Connect to Existing Fire Hydrant will be the 
actual number of existing fire hydrant assemblies satisfactorily connected 
to, complete in place, tested and fully operational. 
 

B. WORK under this Pay Item shall include all excavation, backfill, bedding, 
side slope grading, salvage and resetting bollards, joint restraints, salvage 
and adjustment of valve box, tracer wires, warning tapes, and any other 
required fittings, including DI reducer, HDPE tee and both DI and HDPE 
pipe to connect the existing hydrant valve to the mainline water pipe, as 
shown on the Drawings and as directed by the ENGINEER. 

 
C. Payment for concrete curb and gutter, asphalt cement pavement, and 

corrosion protection devices installed or reconstructed as part of the 
WORK will be paid for under their respective pay items.  

 
D. Payment for Connect to Existing Fire Hydrant will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2603.2, which 
payment will constitute full compensation for all WORK described in 
Section 02603 - Fire Hydrants, as shown on the Drawings and as directed 
by the ENGINEER. 

 
2.26 [diameter]-INCH POLY WATER SERVICE (Pay Item Nos. 2605.1 and 2605.2) 

PRICE BASED ON QUANTITY, EACH 
 

A. Measurement for payment for water services two inches and smaller will 
be the actual number of water services satisfactorily installed from the 
water pipe to the property line or as shown on the Drawings, and as 
directed by the Engineer. 

 
B. A water service includes the curb stop, service box, corporation stop, trace 

wires and splice connectors, service saddle, required fittings, pipe unions 
and fittings for connecting to dissimilar pipe sizes and materials, warning 
tape, service pipe, and all WORK necessary to install the service to the 
locations as shown on the Drawings, and as directed by the Engineer. 

 
C. Trench excavation, backfill, chlorination, pressure testing and connecting 

to existing service shall be considered incidental to the water service. 
 
D. Payment for 1-Inch Poly Water Service will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2605.1, which payment 
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will constitute full compensation for all WORK described in Section 
02605 - Water Services, as shown on the Drawings and as directed by the 
ENGINEER. 

 
E. Payment for 2-Inch Poly Water Service will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2605.2, which payment 
will constitute full compensation for all WORK described in Section 
02605 - Water Services, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.27 8-INCH HDPE WATER SERVICE (Pay Item No. 2605.3) PRICE BASED ON 

QUANTITY, EACH  
 
A. Measurement for payment for 8-Inch HDPE Water Service will be the 

actual number of water services satisfactorily installed from the water 
main to the property line or tie-in location as shown on the Drawings, and 
as directed by the Engineer.  
 

B. A water service includes the tracer wires, tracer wire splice connectors, 
HDPE tee fitting, thrust blocks, all required fittings, warning tape, water 
service pipe, connecting to existing water service pipe, and all WORK 
necessary to install the water service to the locations shown on the 
Drawings. 

 
C. Gate valves for water services shall be paid under Pay Item 2602.1 8-Inch 

Gate Valve. 
 
D. Trench excavation, bedding, backfill, flushing, disinfection and pressure 

testing shall be considered incidental to the water service installation.  
 
E. Payment for 8-Inch HDPE Water Service will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2605.3, which payment 
will constitute full compensation for all WORK described in Section 
02605 – Water Services, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.28 LOCATE WATER SERVICES (Pay Item No. 2605.4) PRICE BASED ON 

LUMP SUM 
 

A. Measurement for payment for Locate Water Services will be based upon 
the completion of the entire WORK as a Lump Sum Pay Unit, complete, 
all in accordance with the requirements of the Contract Documents. 
 

B. The WORK under this Pay Item includes all excavation, backfill and other 
WORK required to locate and expose existing water service valve boxes 
and locating the existing water services so that connections to new water 
services can be made. Some existing water service boxes have not been 
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field located due to limited as-built information. Some service locations 
shown on the Drawings are assumed and should be field confirmed by the 
CONTRACTOR. 

 
C. Payment for Locate Water Services will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2605.4, which payment will 
constitute full compensation for all WORK described in Section 02605 – 
Water Services, as  shown on the Drawings and as directed by the 
ENGINEER. 

 
2.29 PIPE INSULATION (Pay Item No. 2607.1) PRICE BASED ON QUANTITY, 

BOARD 
 
A. Measurement for payment of Pipe Insulation will be the actual number of 

2" x 2' x 8' boards installed. 
 

B. Pipe insulation shall only be installed as shown on the Drawings or 
directed by the ENGINEER. Only those boards of pipe insulation actually 
approved by the ENGINEER to be installed will be measured for payment. 

 
C. Payment for Pipe Insulation will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2607.1, which payment will constitute 
full compensation for all WORK described in Section 02607 – Pipe 
Insulation, as shown on the Drawings and as directed by the ENGINEER. 

 
2.30 CONSTRUCTION SURVEYING (Pay Item No. 2702.1) PRICE BASED ON 

LUMP SUM 
 

A. Measurement for payment of Construction Surveying will be based upon 
the completion of the entire WORK as a Lump Sum Pay Unit, complete, 
all in accordance with the requirements of the Contract Documents. 

 
B. The WORK required to remove and reset all survey monuments and other 

survey markers disturbed by construction activities, whether shown on the 
Drawings or not, will be considered incidental to the WORK. 

 
C. Payment for Construction Surveying will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2702.1, which payment will 
constitute full compensation for all WORK described in Section 02702 - 
Construction Surveying, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.31 6-FOOT CHAIN LINK FENCE WITH SLATS (Pay Item No. 2707.1) PRICE 

BASED ON QUANTITY, LINEAR FOOT 
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A. Measurement for payment of 6-Foot Chain Link Fence with Slats will be 
measured per linear foot along the face of the fence complete in place and 
accepted by the ENGINEER.  
 

B. The WORK for this Pay Item includes installing new chain link fence 
posts and concrete footings, chain link fence braces and pulls, chain link 
fence fabric, privacy slats, connection to existing fences, and all required 
fencing connection hardware, as shown on the Drawings and necessary to 
make a complete and satisfactory installation.  

 
C. Payment for 6-Foot Chain Link Fence with Slats will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2707.1, which 
payment will constitute full compensation for all WORK described in 
Section 02707 – Chain Link Fence, as shown on the Drawings and as 
directed by the ENGINEER. 

 
 
2.32 SEEDING, HYDRAULIC METHOD, TYPE III (Pay Item No. 2710.1) PRICE 

SLURRY UNIT 
 

A. Measurement for payment of Seeding, Hydraulic Method, Type III will be 
based upon the completion of the entire WORK as a Slurry Unit Pay Unit, 
complete, all in accordance with the requirements of the Contract 
Documents and to the satisfaction of the ENGINEER. 
 

B. WORK under this Pay Item includes seeding of all areas disturbed by 
construction activities that are not stabilized with RAP, aggregates, riprap, 
concrete, asphalt, or other materials approved by the ENGINEER. 

 
C. WORK under this Pay Item includes application of an ENGINEER 

approved biotic soil amendment, media, or mulch prior to seeding to 
support healthy grass establishment.  

 
B. Payment for Seeding, Hydraulic Method, Type III will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2710.1, which 
payment will constitute full compensation for all WORK described in 
Section 02710 - Seeding, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.33 REMOVE EXISTING STORM DRAINAGE SYSTEM (Pay Item No. 2716.1) 

PRICE BASED ON LUMP SUM 
 
A. Measurement for payment of Remove Existing Storm Drainage System 

will be based upon the completion of the entire WORK as a Lump Sum 
Pay Unit, complete, in accordance with the requirements of the Contract 
Documents. 
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B. Payment for this item shall include removal and disposal of all existing 
storm drainage pipes, culverts, underdrains, roof drains, storm drain 
manholes, catch basins, concrete headwalls, trashracks, area drains, storm 
water conveyance structures and grouting holes in existing manholes to 
remain, within the right-of-way and project limits, unless otherwise 
indicated on the Drawings or directed by the ENGINEER. 

 
C. Payment for WORK under this Pay Item shall include backfill with 

suitable material from excavation and compaction to original grade or 
bottom of roadway subcut and returning disturbed areas to original or 
better condition. 

 
D. Payment for Remove Existing Storm Drainage System will be made at the 

Unit Price named in the Bid Schedule under Pay Item No. 2716.1, which 
payment will constitute full compensation for all WORK described in 
Section 02716 – Remove Existing Storm Drainage System, as shown on 
the Drawings and as directed by the ENGINEER. 

 
2.34 REMOVE AND ABANDON EXISTING SANITARY SEWER SYSTEM (Pay 

Item No. 2717.1) PRICE BASED ON LUMP SUM 
 

A. Measurement for payment of Remove and Abandon Existing Sanitary 
Sewer System will be based upon the completion of the entire WORK as a 
Lump Sum Pay Unit, complete, in accordance with the requirements of the 
Contract Documents. 
 

B. WORK under this Pay Item shall include removal and disposal of existing 
sanitary sewer manholes, sewer pipes and services, cleanouts, fittings, and 
other sanitary sewer system structures located within the right-of-way and 
project limits, unless otherwise indicated on the Drawings or directed by 
the ENGINEER. 

 
C. WORK under this Pay Item also includes crushing and abandonment of 

asbestos cement sewer pipe in the trench as approved by the ENGINEER. 
 
D. Payment for WORK under this Pay Item shall include backfill with 

suitable material from excavation and compaction to original grade or 
bottom of roadway subcut and returning disturbed areas to original or 
better condition. 

 
E. Payment for Remove and Abandon Existing Sanitary Sewer System will 

be made at the Unit Price named in the Bid Schedule under Pay Item No. 
2717.1, which payment will constitute full compensation for all WORK 
described in Section 02717 – Remove and Abandon Existing Sanitary 
Sewer and Water Systems, as shown on the Drawings and as directed by 
the ENGINEER. 
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2.35 REMOVE AND ABANDON EXISTING WATER SYSTEM (Pay Item No. 
2717.2) PRICE BASED ON LUMP SUM 
 
A. Measurement for payment for Remove and Abandon Existing Water 

System will be based upon the completion of the entire WORK as a Lump 
Sum Pay Unit, complete, in accordance with the requirements of the 
Contract Documents. 
 

B. The WORK under this pay item includes removal of existing water pipe, 
services, valves, hydrants and other water system structures located within 
the right-of-way and project limits, unless otherwise indicated on the 
Drawings or directed by the ENGINEER. 
 

C. WORK under this Pay Item includes filling existing water pipe with 
cement slurry were shown on the Drawings, as well as removing sections 
of water pipe or adding pipe and making pipe connections to allow slurry 
to be placed to the limits shown.  
 

D. Payment for WORK under this Pay Item shall include backfill with 
suitable material from excavation and compaction to original grade or 
bottom of roadway subcut and returning disturbed areas to original or 
better condition. 

 
E. Payment for Remove and Abandon Existing Water System will be made at 

the Unit Price named in the Bid Schedule under Pay Item No. 2717.2, 
which payment will constitute full compensation for all WORK described 
in Section 02717 – Remove and Abandon Existing Sanitary Sewer and 
Water Systems, as shown on the Drawings and as directed by the 
ENGINEER. 
 

2.36 RECONSTRUCT MAILBOX, [type] (Pay Item Nos. 2719.1 and 2719.2) PRICE 
BASED ON QUANTITY, EACH 
 
A. Measurement for payment for Reconstruct Mailbox will be the actual 

number of single or gang mailboxes satisfactorily removed, relocated, and 
reconstructed as shown on the Drawings, and as directed by the 
ENGINEER.  
 

B. Mailboxes relocated, but not requiring reconstruction, as determined by 
the ENGINEER, will not be measured for payment, but will be considered 
incidental to other WORK under this Section.  

 
C. A gang-type mailbox constructed with two or more receptacles on one 

post assembly will be measured for payment as one unit. All clustered 
mailbox receptacles shall be constructed in pairs as shown on the 
Drawings. 
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D. Payment for Reconstruct Mailbox, Single will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 2719.1, which payment 
will constitute full compensation for all WORK described in Section 
02719 – Mailboxes, as shown on the Drawings and as directed by the 
ENGINEER. 

 
E. Payment for Reconstruct Mailbox, Gang will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2719.2, which payment 
will constitute full compensation for all WORK described in Section 
02719 – Mailboxes, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.37 A.C. PAVEMENT, TYPE II-A, CLASS B (Pay Item No. 2801.1) PRICE BASED 

ON QUANTITY, SQUARE YARD 
 

A. Asphalt Concrete (A.C.) Pavement, Type II-A, Class B will be measured 
for payment by the Square Yard complete in place and accepted. The 
WORK under this Pay Item includes all asphalt patching, driveways, 
hydrant pad and intersection tie-ins, as shown on the Drawings, and as 
directed by the ENGINEER. 
 

B. No measurement will be made for asphalt concrete pavement that is place 
outside of the design area as shown on the Plans and Drawings, unless 
approved by the ENGINEER. 
 

C. All resealing of joints with existing pavement, including those resealed 
after the pavement has cooled to ambient temperatures, will not be 
measured for payment, but will be considered incidental to other WORK 
under the contract. 
 

D. Tack Coat applied to existing joint surfaces and along edge of gutters prior 
to placement of asphalt concrete pavement, will be considered incidental 
to other WORK under this Section. 

 
E. Payment for A.C. Pavement, Type II-A, Class B, will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2801.1, which 
payment will constitute full compensation for all WORK described in 
Section 02801 - Asphalt Concrete Pavement, as shown on the Drawings 
and as directed by the ENGINEER. 

 
2.38 REMOVE EXISTING ASPHALT SURFACING (Pay Item No. 2806.1) PRICE 

BASED ON QUANTITY, SQUARE YARDS 
 

A. Removing existing asphalt surfacing, including leveling courses and 
overlays, will be measured for payment per square yard, complete, except 
that no measurement will be made for removing asphaltic surfacing less 
than one-inch-thick. Asphalt thickness is estimated to be 2-3 inches thick.  
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B. Removal of existing asphalt surfacing will be measured per top surface 

square yard, which will include the full thickness of all layers of existing 
asphalt, including overlays and underlying pavement.  
 

C. Payment for Remove Existing Asphalt Surfacing will be made at the Unit 
Price named in the Bid Schedule under Pay Item No. 2806.1, which 
payment will constitute full compensation for all WORK described in 
Section 02806 - Remove Existing Asphalt Surfacing, as shown on the 
Drawings and as directed by the ENGINEER. 

 
3.1 CONCRETE AREA DRAIN (Pay Item No. 3302.1) PRICE BASED ON 

QUANTITY, EACH 
 

A. Concrete Area Drains will be measured per each, including all earth work, 
complete in place. 
 

B. Payment for Concrete Area Drains will be made at the Unit Price named in 
the Bid Schedule under Pay Item No. 3302.1, which payment will 
constitute full compensation for all WORK described in Section 03302 – 
Concrete Structures, as shown on the Drawings and as directed by the 
ENGINEER. 

 
3.2 CONCRETE HEADWALL WITHOUT TRASH RACK (Pay Item No. 3302.2) 

PRICE BASED ON QUANTITY, EACH 
 
A. Concrete Headwall Without Trash Rack will be measured for payment per 

each, including all earth work, complete in place.  
 

B. Payment for Concrete Headwall Without Trash Rack will be made at the 
Unit Price named in the Bid Schedule under Pay Item No. 3302.1, which 
payment will constitute full compensation for all WORK described in 
Section 03302 – Concrete Structures, as shown on the Drawings and as 
directed by the ENGINEER. 

 
3.3 CURB AND GUTTER, TYPE I (Pay Item No. 3303.1) PRICE BASED ON 

QUANTITY, LINEAR FOOT  
 

A. Curb and Gutter, Type I, will be measured for payment per linear foot 
actually installed, complete in place as shown on the Contract Documents.   
Measurements will be made along the face of the curb and will be 
continuous across catch basins. 

 
B. Payment for Curb and Gutter, Type I, will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 3303.1, which payment 
will constitute full compensation for all work described in Section 03303 - 
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Sidewalk, Curb and Gutter, as shown on the Drawings, and as directed by 
the ENGINEER. 

 
3.4 REMOVAL OF CURB AND GUTTER (Pay Item No. 3304.1) PRICE BASED 

ON QUANTITY, LINEAR FOOT 
 

A. Removal of Curb and Gutter will be measured by the actual linear foot of 
concrete curb and gutter, concrete curb, or valley gutter originally in place, 
removed and disposed of in accordance with the Contract Documents.  
 

B. Payment for Removal of Curb and Gutter will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 3304.1, which payment 
will constitute full compensation for all WORK described in Section 
03304 – Remove Existing Sidewalk, Concrete Slab or Curb and Gutter, as 
shown on the Drawings and as directed by the ENGINEER. 

 
     END OF SECTION 
 
 

SECTION 01550 – SITE ACCESS AND STORAGE 
 
SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 
1.3, MAINTENANCE OF TRAFFIC, replace paragraph M. with the following: 
 

M. Provide pedestrian detours as necessary in areas adjacent to or through 
new construction following demolition of existing surfacing and other 
structures. The CONTRACTOR shall provide smooth, graded pathways 
free of mud, muck, and other materials that could prevent the easy 
movement of disabled individuals or those requiring special assistance. 
The pathways shall be a minimum of 48-inches-wide, meet ADA 
regulations, and be clearly marked with temporary fencing, barrier 
devices, or other methods to guide pedestrians through active construction 
areas to existing pathways, sidewalks, curb ramps, businesses, residences, 
docks, or other facilities. 
 

END OF SECTION 
 

SECTION 01570 – EROSION AND SEDIMENT CONTROL 
 
SECTION 01570 – EROSION AND SEDIMENT CONTROL, PART 1 – GENERAL, 
Article 1.1, THE REQUIREMENT, add the following paragraphs: 
 

D. The area of disturbance for this project is greater than 1 acre. 
 
E. Alaska DEC has identified contaminated sites within 1,500 feet of the 

Project Limits that are currently in “Active” or “Institutional Control” 
cleanup status. It is the responsibility of the CONTRACTOR to obtain all 
necessary permits for performing excavation dewatering. 
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END OF SECTION 

 
SECTION 01700 – PROJECT CLOSE-OUT 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Article 1.3, 
FINAL SUBMITTALS, Paragraph A. Delete items 6, 7 and 8 and replace with the 
following subparagraph: 
 

6.  Compliance Certificate and release, signed by the 
CONTRACTOR, shall be submitted to the Engineering Contract 
Administrator. 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Article 1.3, 
FINAL SUBMITTALS, Add the following paragraph: 
 

C.  Before final payment, the CONTRACTOR shall provide the OWNER 
with clearance from the Alaska Department of Labor and Workforce 
Development for the CONTRACTOR and all Subcontractors that have 
worked on the Project. This clearance shall indicate that all Employment 
Security Taxes have been paid. A sample form for this propose is at the 
end of Section 00800 – supplementary General Conditions. 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Replace the 
COMPLIANCE CERTIFICATE AND RELEASE FORM with the following forms: 
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COMPLIANCE CERTIFICATE AND RELEASE FORM 
 
PROJECT: Douglas 4th Street Utilities and Drainage 
CONTRACT NO: BE21-215 
 
The CONTRACTOR must complete and submit this form to the Contract Administrator with respect to 
the entire contract and submit completed Subcontractor Compliance forms for each Subcontractor used on 
the Contract and listed on the Subcontractor report. 
 
Completed forms shall be submitted upon completion of the Project. All requirements and submittals must 
be met before final payment will be made to the CONTRACTOR. 
 
I certify that the following and any referenced attachments are true: 
 

- All WORK has been performed, materials supplied, and requirements met in accordance with 
the applicable Drawings, Specifications, and Contract Documents. 
 

- All payments to Subcontractors and Suppliers have been made in accordance with Alaska 
Statute 36.90.210. If not, please provide written explanation, for each case, why and the 
specific mutual payment agreement reached with the Supplier or Subcontractor. 

 
- CHECK ONE: 

 
� All Suppliers and Subcontractors have been paid in full with no claims for labor, 

materials or other services outstanding. 
 

� The following Suppliers and Subcontractors are due final payment which will be made 
upon the release of the final payment by the CBJ. List the Suppliers and Subcontractors 
and the amount they are due below (attach separate sheet if necessary): 

 

 Supplier or Subcontractor Amount Owed 

1.  $ 

2.  $ 

3.  $ 

4.  $ 

5.  $ 

6.  $ 

7.  $ 

 
 

- All employees have been paid not less than the current prevailing wage rates set by the State 
of Alaska (or U.S. Department of Labor, as applicable). 
 

- All equal employment opportunity, certified payroll and other reports have been filed in 
accordance with the prime contract. 

 
- The attached list of Subcontractors is complete (required from CONTRACTOR). The City 

Engineer was advised and approved of all Subcontractors before WORK was performed and 
has approved any substitutions of Subcontractors. 
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- All DBE firms listed as a precondition of the prime contract award must have performed a 

commercially useful function in order for the WORK to count to a DBE goal. All DBE firms 
performed the WORK stated and have received at least the amount claimed for credit in the 
Contract Documents. 

 
- All DBE Subcontractors must attach a signed statement of the payment amount received, the 

nature of WORK performed, whether any balance is outstanding, and indicate that no rebates 
are involved. 

 
- If the amount paid is less than the amount originally claimed for DBE credit, the 

CONTRACTOR has attached approval from the City Engineer for underutilization. 
 
I understand it is unlawful to misrepresent information in order to receive a payment which would 
otherwise be withheld if these conditions were not met. I am an authorized agent of this firm and sign this 
freely and voluntarily. The foregoing statements are true and apply to the following project contractor. 
 
 
 
________________________________________________                Capacity: CONTRACTOR 
Firm Name 
 
 
_______________________________          _______________________________        ______________ 
Signature     Printed Name and Title    Date 
 
Return completed form to: Engineering Contracts Division, City and Borough of Juneau, 155 South Seward 
Street, Juneau, AK 99801 or by email to: contracts@juneau.org 
 
Call (907) 586-0873 if we can be of further assistance or if you have any questions. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:contracts@juneau.org
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SUBCONTRACTOR COMPLIANCE CERTIFICATE AND RELEASE FORM 
 

PROJECT: Douglas 4th Street Drainage and Utilities 
CONTRACT NO: BE21-215 
 
Each SUBCONTRACTOR must complete and submit this form to the Contract Administrator, through 
the General Contractor, with respect to the entire contract. 
 
Completed forms shall be submitted upon completion of the Project. All requirements and submittals must 
be met before final payment will be made to the CONTRACTOR. 
 
I certify that the following and any referenced attachments are true: 
 

- All WORK has been performed, materials supplied, and requirements met in accordance with the 
applicable Drawings, Specifications, and Contract Documents. 
 

- _________________________(name of firm) has been paid by the Contractor in accordance with 
Alaska Statute 36.90.210. (If not, please provide written explanation on an attached sheet, for each 
case. Provide specific details why payment was not made and the specific mutual payment 
agreement reached with the Contractor if it is still unresolved.) 
 

- CHECK ONE: 
� I / WE have been paid in full by the Contractor, with no claims for labor, materials or 

other services outstanding. 
 

� I / WE are due the following amount from the Contractor which is included in the 
Contractors Request for Final Payment. WE are due a total of 
$__________________________ for the following individual items that 
have yet to be paid (attach separate sheet if necessary): 

 

 Outstanding Payment Item Outstanding Amount Owed 

1.  $ 

2.  $ 

3.  $ 

4.  $ 

5.  $ 

6.  $ 

7.  $ 

 
- All employees have been paid not less than the current prevailing wage rates set by the State of 

Alaska (or U.S. Department of Labor, as applicable). 
 

- All equal employment opportunity, certified payroll and other reports have been filed in 
accordance with the prime contract. 

 
I understand it is unlawful to misrepresent information in order to receive a payment which would 
otherwise be withheld if these conditions were not met. I am an authorized agent of this firm and sign this 
freely and voluntarily. The foregoing statements are true and apply to the following project contractor. 
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_______________________________________________________           Capacity: SUBCONTRACTOR 
Firm Name 
 
 
________________________________       _________________________________      ______________ 
Signature     Printed Name and Title    Date 
 
Prime Contractor shall return completed form to: Engineering Contracts Division, City and Borough of 
Juneau, 155 South Seward Street, Juneau, AK 99801 or email: greg.smith@juneau.org 
 
Call (907) 586-0873 if we can be of further assistance or if you have any questions. 

 
END OF SECTION 

 
 

mailto:greg.smith@juneau.org


SPECIAL PROVISIONS 

DOUGLAS 4TH STREET UTILITES & DRAINAGE SPECIAL PROVISIONS  
Contract No. BE21-215  Page 38 

 

SECTION 02203 - TRENCHING 
 
SECTION 02203 – TRENCHING, PART 2 - MATERIALS, Article 2.2 BEDDING, 
add the following paragraph: 
 

D. Class A bedding shall be used for all water and sanitary sewer pipe. Class 
B bedding may be used for all storm sewer and culvert pipe unless 
otherwise indicated on the Drawings. Pea gravel, or similar open-graded 
product, shall not be used for bedding of any pipe. 
 

END OF SECTION 
 

SECTION 02205 – RIPRAP 
 
SECTION 02205 - RIPRAP, PART 3 – EXECUTION Article 3.1, CONSTRUCTION, 
replace Paragraph B. with the following: 
 

B.  Placement of filter cloth is not required. 
 

END OF SECTION 
 

Add the following Section: 
 

SECTION 02206 – RECYCLED ASPHALT PAVEMENT  
 

PART 1 – GENERAL 
 
1.1 DESCRIPTION 
 

A. The WORK under this Section includes providing all labor, materials, 
tools and equipment necessary for furnishing and placing recycled asphalt 
pavement surface course to the lines and grades shown on the Drawings. 

 
PART 2 – PRODUCTS 
 
2.1 MATERIAL 
 

A. Recycled Asphalt Pavement (RAP) shall be sourced from the CBJ 
Lemon Creek stockpile. The contractor shall crush or process the 
existing stockpiled material so that 100 percent by weight passes the 2-
inch sieve and 95-100 precent by weight passes the 1-1/2-inch sieve.  
 

B. Do not use any frozen material or compact on a frozen base. 
 

PART 3 – EXECUTION 
 
3.1 GENERAL 
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A. Prior to placement of RAP, the underlying surface shall be prepared by 

dressing, shaping, wetting or drying, and sufficient proof rolling of the 
underlying material, as shown on the Drawings and as determined by the 
ENGINEER. Surfaces shall be cleaned of all foreign substances and 
debris.  
 

B. Any ruts or soft yielding spots that may appear shall be corrected by 
loosening and removing unsatisfactory material and adding approved 
material as required, reshaping, and recompacting the affected areas to the 
lines and grades indicated on the Drawings. If required by the 
ENGINEER, the CONTRACTOR shall proof load questionable areas with 
a loaded truck or other piece of equipment approved by the ENGINEER. 
 

C. Blue-tops shall be set to the top of recycled asphalt pavement surface. 
They shall be set by the CONTRACTOR at breaks in grade and on even 
grade at intervals not to exceed 50 feet. 

 
D. Recycled asphalt pavement shall be deposited and spread in a uniform 

layer to the required grades, and to such loose depth that when compacted 
to the density required, the thickness will be as indicated on the Drawings. 
Portions of the layer which become segregated shall be removed and 
replaced with a satisfactory mixture or shall be remixed to the required 
gradation. 

 
E. The maximum compacted thickness of any one layer shall not exceed six 

inches, except the compacted depth of a single layer may be increased to 
eight inches if compaction equipment capable of delivering sufficient 
compactive energy, as determined by the ENGINEER, is used. If the 
ENGINEER requires the compacted depth to exceed six inches, and if 
compaction equipment capable of delivering sufficient compactive energy, 
as determined by the ENGINEER is not used, the base shall be 
constructed in two or more layers of approximately equal thickness. Each 
layer shall be shaped and compacted before the succeeding layer is placed. 

 
F. The Engineer will use ATM 412 to determine the density standard. Each 

control strip will be at least 12 feet by 300 feet. Compact the remainder of 
the project to not less than 95 percent of the density standard, in 
accordance with ATM 411. The ENGINEER will designate the location of 
the test strip. In places not accessible to rolling equipment, the mixture 
shall be compacted with mechanical tamping equipment. 

 
G. Blading, rolling, and tamping shall continue until the surface is smooth 

and free from waves and irregularities. If at any time the mixture is 
excessively moistened, it shall be serrated by means of blade graders, 
harrows, or other approved equipment, until the moisture content is such 
that the surface can be recompacted and finished as above. 
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H. The grading operations shall be conducted in a manner that will remove 

any quarter crowns, or other humps in the cross section of the roadway. 
The cutting edges of the grading blade shall be replaced if they are found 
to be worn beyond the tolerances specified for the roadway surface. The 
finished surface shall not have humps or dips between blue-topped 
intervals along the roadway alignment that exceed the tolerances given in 
the following paragraph, I. 

 
I. The finished surface of the recycled asphalt pavement, when using a taut 

string line or straight edge of adequate length, spanning between two 
known grade control points (blue top hubs, lip of gutter, edge existing 
asphalt etc.) shall not show any deviation in excess of 3/8 inch. This shall 
be checked perpendicular and longitudinally to the grade control points 
and be documented by the INSPECTOR. The finish surface shall not vary 
more than 1/2 inch from established grade. Additionally, the algebraic 
average of all deviations from established grade of the finish base course 
surface elevations taken at 50-foot intervals shall be less than 0.02 foot. 

 
END OF SECTION 

 
SECTION 02401 – SANITARY SEWER PIPE 

 
SECTION 02401 – SANITARY SEWER PIPE, PART 3 - EXECUTION, Article 3.1, 
CONSTRUCTION, replace paragraph O with the following: 
 

O. Locate Sanitary Sewer Services shall require that the CONTRACTOR 
verify the location and depth of each sewer service pipe where crossings 
occur with new water pipe and storm drain pipes.  These verifications will 
require that the sewer service pipe be excavated at the storm drain and 
water pipe crossings so a visual check can be made to ensure that no 
damage occurs during trenching and backfilling operations.   

   
1. The CONTRACTOR shall provide the ENGINEER with sufficient  

notice so they may be present during the excavation operations at each 
crossing location. 
 

2. Some sewer services may be found to be at or close to the roadway 
and driveway subcut levels.  The CONTRACTOR shall take all 
measures necessary to ensure no damage occurs to the sewer services 
or the main line piping during its operations.  
 

3. The location of each service shall be field referenced so that the 
service pipe alignment can be marked along the ground prior to 
subcutting operations.  The CONTRACTOR shall spray paint these 
alignments prior to proof compacting the subgrade. 
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4. All sewer service piping damaged as a result of the CONTRACTOR’s 
operations shall be repaired at the CONTRACTOR’s expense.   

 
END OF SECTION 

 
SECTION 02402 – SANITARY SEWER MANHOLES AND CLEANOUTS 

 
SECTION 02402 – SANITARY SEWER MANHOLES AND CLEANOUTS, PART 
3 - EXECUTION, Article 3.1, CONSTRUCTION, Paragraph M, delete sub-paragraph 4 
and replace with the following:  
 

4.  Rubber grade ring adjustment risers shall be bonded to adjacent 
surfaces by laying at least 3 beads, a minimum of 5/16” thick of Liquid 
Nails – Polyurethane Construction Adhesive on each side of the rubber 
risers or the top surface of the concrete course. Two of the adhesive 
beads shall be within 1” of the edges of the rubber grade ring 
adjustment riser, the third shall be equidistant between the two outer 
beads. The beads shall be continuous around the rubber grade ring 
adjustment riser. 

 
SECTION 02402 – SANITARY SEWER MANHOLES AND CLEANOUTS, PART 
3 – EXECUTION, Article 3.1, CONSTRUCTION, add the following paragraph: 
 

P. The CONTRACTOR shall repair all imperfections and leaks disclosed by 
either visual inspection or testing. The method of repair shall be subject to 
the ENGINEER’s approval. 

 
END OF SECTION 

 
SECTION 02501 – STORM SEWER PIPE 

 
SECTION 02501 – STORM SEWER PIPE, PART 2 – PRODUCTS, Article 2.6, 
CORRUGATED POLYETHYLENE PIPE, delete paragraphs B and C and replace with 
the following: 
 

B. Pipe shall be joined with “ADS, Inc. N-12” (bell-and-spigot) water-tight 
(WTIB), or approved equal, meeting the requirements of AASHTO M252 
or AASHTO M 294 or ASTM F2306. The pipe joining system shall be a 
water-tight integral bell & gasketed spigot meeting the requirements of 
ASTM D3212 or equivalent standard.  

 
C.  The bell-and-spigot joint shall be water-tight and incorporate a gasket 

meeting the requirements of ASTM F477 or equivalent standard. Gaskets 
shall be installed in the bell, or on the pipe, by the pipe manufacturer and 
covered with a removable wrap to ensure the gasket is free from debris at 
the time of installation. A joint lubricant shall be used on the gasket and 
bell during assembly. 
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END SECTION 

 
SECTION 02502 – STORM SEWER MANHOLES, INLETS AND CATCH 
BASINS, PART 3 - EXECUTION, Article 3.1, CONSTRUCTION, delete paragraph P 
and replace with the following: 
 

P.  All storm drain manholes and storm drain catch basin structures shall be 
constructed on a pad of 2” minus shot rock a minimum 24-inches thick to 
provide a stable base pad. 

 
END OF SECTION 

 
Add the following Section: 

 
SECTION 02503 – BEAR CREEK CULVERT REPLACEMENT  

 
PART 1 – GENERAL 
 
1.1 DESCRIPTION 
 

A. The WORK under this Section includes providing all labor, materials, 
tools and equipment necessary for replacing the Bear Creek culvert at the 
intersection of G Street and 4th Street, including demolition and disposal 
of existing culvert pipe, corrugated metal arch, and concrete headwalls, as 
well as installation of new steel reinforced polyethylene (SRPE) culvert 
pipe, cast-in-place concrete headwall, aggregate base, headwall fencing, 
invasive species control and removal, trench excavation, bedding & 
backfill, and placement of salvaged streambed material, as shown on the 
Drawings and as directed by the ENIGNEER. 

 
1.2 SUBMITTALS 

 
A. Break Creek Culvert Replacement: Work Plan acceptable to the 

ENGINEER outlining the CONTRACTOR’s anticipated phasing, 
schedule, means and methods to be employed, including the plan to divert 
Bear Creek around the work area and plans for diverting and/or 
maintaining utilities around work area. 
 

B. Invasive Plant Control Plan, detailing the steps for removal, containment 
or disposal of invasive plants located within the excavation limits using the 
DOT&PF Southeast Region Disposal and Control of Invasive Plant 
Species as a guided. The guide is located here:  

  http://dot.alaska.gov/stwddes/desenviron/resources/species.shtml 
   

Submit the plan to the Engineer for approval prior to conducting any 
clearing and ground disturbing activities in the immediate area of the 

http://dot.alaska.gov/stwddes/desenviron/resources/species.shtml
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invasive plant. Clean all tracked equipment, excavation equipment, and 
hauling equipment so that no invasive species would have the chance of 
being spread beyond its existing extents.  
 

C. Submit a Temporary Stream Diversion plan to the Engineer that meets the 
requirements outlined in the ADF&G Fish Habitat permit FH21-I-0038 
obtained for work in Bear Creek.  
 

D. SRPE Culvert Pipe: Product data sheets for culvert pipe and fittings. 
 

E. Concrete Headwall: Submittals as necessary to verify Product 
requirements per Section 03301 – Structural Concrete have been met. 

 
F. Filter Cloth: Submittals as necessary to verify Product requirements per 

Section 02714 – Filter Cloth. 
 
G. Permits: Electronic copies of Notice of Intent (NOI), Certified Best 

Management Plan (BMP) for Excavation Dewatering, and DEC 
authorization of coverage letter for Excavation Dewatering General Permit 
AKG002000. Electronic copy of Alaska Department of Natural Resources 
(DNR) Temporary Water Use Authorization (TWUA) for the diversion of 
waters during culvert installation.  

 
PART 2 – PRODUCTS AND MATERIALS 
 
2.1 CONCRETE HEADWALL 
 

A. Backfill for concrete headwall shall meet the requirements of Section 
02203 – Trenching.  
 

B. Aggregate Base foundation for concrete headwall shall meet the 
requirements of Section 02203 – Trenching.  
 

C. Chain link fencing installed on top of concrete headwall shall meet the 
requirements of Section 02707 – Chain Link Fence. 

 
D. Filter Cloth installed for concrete headwall shall meet the requirements of 

Section 02714 – Filter Cloth. 
 
E. Cement, aggregates, water, admixtures, curing compounds, joint fillers, 

reinforcing steel, forms and incidental materials for concrete headwall 
shall meet the requirements of Section 03301 – Structural Concrete. 

 
2.2 SRPE CULVERT PIPE 
 

A. SRPE culvert pipe shall be a reinforced polyethylene pipe with a smooth 
interior wall and exterior profile that is reinforced with high strength 



SPECIAL PROVISIONS 

DOUGLAS 4TH STREET UTILITES & DRAINAGE SPECIAL PROVISIONS  
Contract No. BE21-215  Page 44 

 

galvanized steel ribs. The continuous reinforcing ribs shall be completely 
encased within the polyethylene profile.  SRPE culver pipe shall be 
manufactured using a helical winding process that results in a 
continuous, fusion welded lap seam. 
 

B. SRPE culvert pipe shall be manufactured using a high-quality stress-rated 
thermoplastic meeting the requirements of ASTM F2562 “Standard 
Specification for Steel Reinforced Thermoplastic Ribbed Pipe and Fittings 
for Non-Pressure Drainage and Sewerage” and AASHTO M40-19. 

 
C. SRPE culvert pipe fittings and couplings shall be supplied by the culvert 

pipe manufacturer constructed to ensure no loss of structural integrity or 
joint tightness at welded seams and joints. Only those fittings supplied by 
or recommended by the manufacturer shall be used. 

 
D. SRPE culvert pipe Bedding, Class A, shall meet the requirements of 

Section 02203 – Trenching. 
 
E. SRPE culvert pipe Backfill shall meet the requirements of Section 02203 – 

Trenching.  
 
PART 3 – EXECUTION 
 
3.1 EXCAVATION 
 

A. Excavation shall meet the requirements of Section 02203 – Trenching, 
unless otherwise indicated on the Drawings or directed by the 
ENGINEER. 

 
3.2 BEDDING 
 

A. Bedding shall meet the requirements of Section 02203 – Trenching, 
unless otherwise indicated on the Drawings or directed by the 
ENGINEER. 
 

3.3 BACKFILL 
 

A. Backfill shall meet the requirements of Section 02203 – Trenching, 
unless otherwise indicated on the Drawings or directed by the 
ENGINEER. 

 
3.4 HEADWALL CONSTRUCTION 
 

A. Headwall construction shall meet the requirements of Section 03301 – 
Structural Concrete, unless otherwise indicated on the Drawings or 
directed by the ENGINEER. 
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B. Aggregate base construction for headwall foundation shall meet the 
requirements of Section 02203 – Trenching, unless otherwise indicated on 
the Drawings or directed by the ENGINEER. 
 

C. Headwall fence construction shall meet the requirements of Section 02707 
– Chain Link Fence, unless otherwise indicated on the Drawings or 
directed by the ENGINEER.   

 
D. Filter cloth construction for headwall aggregate base shall meet the 

requirements of Section 02714 – Filter Cloth, unless otherwise indicated 
on the Drawings or directed by the ENGINEER.  

 
END OF SECTION 

 
SECTION 02601 - WATER PIPE 

 
SECTION 02601 – WATER PIPE, PART 2 – PRODUCTS, Article 2.3, FITTINGS, 
delete paragraph J and replace with the following: 
 

J.   Electrofusion couplers are not intended to be used on this project. Not 
having a fusion machine capable of being placed in the excavation to 
accomplish butt fusion is not an acceptable reason to consider use of an 
electrofusion coupler.     

 
SECTION 02601 – WATER PIPE, PART 2 – PRODUCTS, Article 2.9, 
TEMPORARY WATER SYSTEM, add the following paragraphs: 
 

E. Plans must be submitted for the temporary water lines that address 
proposed layout, installation means and methods, shutdown times, 
flushing, disinfection and microbial testing before being placed into 
service, and that show that the water lines meet Standard NSF-61 and that 
the temporary system will have appropriate cross connection controls. 
 

F. The Contractor cannot shut off water supply to services for more than 4 
hours at one time.  The Contractor cannot shut off water supply to 
Gastineau Elementary School while school is in service. 

 
SECTION 02601 – WATER PIPE, PART 3 – EXECUTION, Article 3.5, 
HYDROSTATIC TESTING, add the following paragraphs: 
 

K.   At no time shall the CONTRACTOR pressure test against existing valves, 
plugs, caps, fire hydrants or curb stops unless approved by the 
ENGINEER. At no time shall the CONTRACTOR use disinfection water 
or untreated water to pressure test against any valve or curb stop that is 
connected to a public water system.  
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L. Pressure testing shall be completed for the entire length of new water pipe 
and services to the limits where new water pipes and services connect to 
existing water pipes and services, including pressure testing to the limits 
of connection to existing fire hydrant legs. The CONTRACTOR is 
responsible for providing all temporary or permanent joint restraints, 
thrust blocks, fittings, caps, plugs, curb stops and valves necessary for 
completion of pressure testing activities in accordance with SECTION 
02601 and to the satisfaction of the ENGINEER.  

 
SECTION 02601 – WATER PIPE, PART 3 – EXECUTION, Article 3.8, 
CONNECTIONS TO EXISTING PIPES, add the following paragraph: 
 

C.   All flushing, pressure testing, and disinfection of new water pipes shall be 
completed in accordance with SECTION 02601 and accepted by the 
ENGINEER prior to making final or permanent connections to existing 
water pipes and services. At no time during flushing, pressure testing or 
disinfection activities shall there be a temporary or permanent cross-
connection between new water pipe and existing water pipe or services, 
unless otherwise approved by the ENGINEER or a backflow prevention 
assembly meeting ANSI/AWWA Standards C510-97 or C511-97 is used 
to ensure no backflow into the existing and unprotected public water 
system occurs.    

 
END OF SECTION 

 
SECTION 02605 – WATER SERVICES 

 
SECTION 02605 – WATER SERVICES, PART 3 – EXECUTION, Article 3.1, 
CONSTRUCTION, add the following paragraphs:  
 

I.  The location of the existing water services lines shown on the drawings 
are assumed and based off of limited as-built information, field locates and 
resident comments and are not considered reliable indications of actual 
locations. The CONTRACTOR is responsible for all work required to 
field locate the existing service lines to verify their location. These 
services may not run in a straight line to the water main as shown. The 
CONTRACTOR shall also verify the actual point of connection at the 
property line for the new water service connection location. 

 
END OF SECTION 

 
SECTION 02702 – CONSTRUCTION SURVEYING 

 
SECTION 02702 – CONSTRUCTION SURVEYING, PART 3 – EXECUTION, 
Article 3.1, CONSTRUCTION, add the following paragraphs:  
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M.  A closed level loop is required through Temporary Bench Marks (TBMs) 
listed in the Drawings. No side shots will be permitted. A copy of the 
surveyor’s notes shall be provided to the ENGINEER. No payment will be 
made for Pay Item No. 2702.1 until the ENGINEER has received a copy 
of these surveyor’s notes.  

 
N.  Global Position System (GPS) survey methods shall not be used for 

grading control unless approved in writing by the ENGINEER. 
 

END OF SECTION 
 

SECTION 02710 - SEEDING 
 
SECTION 02710 - SEEDING, PART 1 - GENERAL, Article 1.1, DESCRIPTION, add 
the following paragraph: 
 

D. A biotic soil amendment may be used to enhance seed growth on disturbed 
areas prior to the application of seed mixes. 

 
E. The WORK under this Section includes providing all labor, materials, 

tools, and equipment necessary for applying a biotic soil amendment to 
disturbed areas prior to the application of seed mixes 

 
SECTION 02710 - SEEDING, PART 2 – PRODUCTS, add the following article: 
 
2.5 BIOTIC SOIL AMENDMENT 
 

A. Biotic soil amendment or media shall be Verdyol Biotic Earth or 
ENGINEER approved equal product.  

 
SECTION 02710 – SEEDING, PART 3 – EXECUTION, Article 3.3, APPLICATION 
METHODS, replace the first sentence of Paragraph A with the following: 
 

A. Seed, fertilizer, ground limestone and mulch material shall be placed by 
one of the following methods. Biotic soil amendment shall be placed using 
the Hydraulic Method unless otherwise approved by the Product 
Manufacturer. 

 
END OF SECTION 

 
SECTION 02716 – REMOVE AND DISPOSE OF CULVERT PIPE 

 
SECTION 02716 – REMOVE AND DISPOSE OF CULVERT PIPE, delete in its 
entirety and replace with the following Section: 
 

SECTION 02716 – REMOVE EXISTING STORM DRAINAGE SYSTEM 
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PART 1 - GENERAL 
 
1.1 DESCRIPTION  
 

A. The WORK under this Section includes providing all labor, tools and 
equipment necessary for removal and disposal of the existing storm 
drainage system within the right-of-way and project limits, as shown on 
the Drawings and as directed by the ENGINEER. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. All existing storm drainage pipe, underdrains, culverts, and drains 4-
inches or larger in diameter, storm drain manholes, catch basins, area 
drains, headwalls and trashracks as shown on the Drawings and where 
discovered within the Project limits, and as directed by the Engineer, shall 
be removed and disposed of in accordance with the Contract Documents. 
 

B. All existing concrete headwalls, trashracks, storm drain manholes, catch 
basins, valley gutter trench drain and other storm water conveyance 
structures, as shown on the Drawings and where discovered within the 
Project limits, and as directed by the Engineer, shall be removed and 
disposed of in accordance with the Contract Documents. 

 
C. All materials removed during performance of the WORK described herein 

shall become the property and responsibility of the CONTRACTOR. 
 

D. Voids shall be backfilled with material meeting the requirements of trench 
backfill to match the adjacent ground surface or bottom of roadway 
subcut, and placement of material used for backfill shall not exceed 1-foot 
lifts. Suitable material from excavation may be used as backfill as 
approved by the ENGINEER, and all backfill placed shall be compacted to 
the satisfaction of the ENGINEER. 

 
E. Abandonment of existing storm sewer structures below grade, or filling of 

storm drain pipes and culverts with concrete slurry, will not be permitted, 
 

END OF SECTION 
 

SECTION 02717 – STORM AND SANITARY STRUCTURE REMOVAL 
 
SECTION 02717 – STORM AND SANITARY STRUCTURE REMOVAL, delete in its 
entirety and replace with the following Section: 
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SECTION 02717 – REMOVE AND ABANDON EXISTING SANITARY SEWER 
AND WATER SYSTEMS 

 
PART 1 - GENERAL 
 
1.1 DESCRIPTION  
 

A. The WORK under this Section includes providing all labor, tools and 
equipment necessary for removal and disposal of portions of the existing 
sanitary sewer and water systems within the right-of-way and project 
limits, as shown on the Drawings and as directed by the ENGINEER. 
 

B. The WORK under this Section also includes providing all labor, tools, 
equipment and materials necessary for filling existing water pipes with 
Cement Slurry prior to abandonment in-place, where shown on the 
Drawings and as directed by the ENGINEER. 

 
PART 2 – PRODUCTS 
 
2.1 MATERIALS 
 

A. Cement Slurry used to fill conveyance structures prior to abandonment 
shall consist of a flowable mixture of cement, water, sand, and additives 
that, when cured for three (3) days, will have a minimum compressive 
strength of 150 pounds per square inch (psi). A Cement Slurry mix design 
shall be submitted by the CONTRACTOR for approval by the 
ENGINEER prior to use. 

 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. Existing sanitary sewer pipe, services, cleanouts, sanitary sewer manholes, 
and other sanitary sewer system components shall be removed in their 
entirety and disposed of in accordance with the Contract Documents, as 
shown on the Drawings and directed by the ENGINEER. 
 

B. In lieu of removal, and at the option of the CONTRACTOR, existing 
asbestos cement sanitary sewer pipe may be crushed in-place and buried in 
the trench as approved by the ENGINEER. 
 

C. Existing water pipe 4-inches or larger in diameter, water valves, valve 
boxes, fittings, thrust blocks, and other water system components shall be 
removed in their entirety and disposed of in accordance with the Contract 
Documents, as shown on the Drawings and directed by the ENGINEER. 
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D. All abandoned pipe less than 4-inches in diameter encountered while 
trenching shall be removed or filled with a grout plug at each edge of the 
trench. 

 
E. All materials removed during performance of the WORK described herein 

shall become the property and responsibility of the CONTRACTOR. 
 

F. Voids shall be backfilled with material meeting the requirements of trench 
backfill to match the adjacent ground surface or bottom of roadway 
subcut. Placement of material used for backfill shall not exceed 1-foot 
lifts. Suitable material from excavation may be used as backfill as 
approved by the ENGINEER, and all backfill placed shall be compacted to 
the satisfaction of the ENGINEER. 

 
G. Where shown on the Drawings, existing water pipes shall be abandoned 

in-place by filling with Cement Slurry to a minimum of eighty percent 
(80%) capacity of the calculated total volume based on the length and 
inside diameter of the conveyance structure being abandoned. If 
necessary, all pumps, vent tubes, pipe removal, and other WORK to 
ensure minimum fill volumes are met shall be the responsibility of the 
CONTRACTOR and is considered incidental to other WORK under the 
Contract. 

 
END OF SECTION 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 - GENERAL, 
Article 1.1, DESCRIPTION, revise paragraph B as follows: 
 

B. Asphaltic concrete mix for this Project shall be Type II-A, Class B. 
 

C. Asphalt concrete mix for sidewalks, driveways and hydrant pads may be 
either Type III, Class B, or Type II-A, Class B.  See Table 02801-1 and 
Table 02801-2. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 – GENERAL, 
Article 1.1, DESCRIPTION, revise TABLE 02801-1, ASPHALTIC CONCRETE MIX 
REQUIREMENTS, as follows: 
 
  Design Parameters   Class A  Class B 
  Voids in total mix, percent  2.5 – 4.0  2.5 – 4.0% 
  Percent oil content   5.8 – 6.8  5.8 – 6.8% 
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 – PRODUCTS, 
Article 2.1, COMPOSITION OF ASPHALT CONCRETE MIXTURES – JOB MIX 
DESIGN, paragraph C., delete subparagraph 6 and replace with the following: 
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6. The mix design shall be 50 blow Marshall Method.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, 
Article 2.3, ASPHALT MATERIALS, revise paragraph B as follows: 

B. Asphalt cement shall be designated PG 58-28 Plus.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, 
add the following section: 

2.6 RECLAIMED ASPHALT PAVEMENT 

A. Reclaimed Asphalt Pavement (RAP) may be used in the asphalt mix up to 
20% of the total mix.

B. RAP for use in the asphalt mix will be available at no cost from the CBJ 
Lemon Creek Stockpile. The Contractor shall contact Michael Eich, CBJ 
Material Sources Manager, phone 500-4401 to discuss project needs and 
site access and use requirements, prior to removing any RAP. The 
Contractor shall weigh each load at the CBJ scales and record on a CBJ 
scale ticket. The CBJ makes no guarantees of the quantity or quality of the 
RAP.

C. If RAP is used in the asphalt mix, the Contractor shall provide a mix 
design showing the inclusion of the specified percentage of RAP 
according to the mix design requirements in this section.

D. Use of RAP in the Contractor’s asphalt mix does not nullify any of the 
other specification requirements or associated asphalt quality deductions. 

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, 
Article 3.2, EQUIPMENT, Paragraph C, delete item 2 and replace with the following: 

2. Each truck shall have a watertight canvas cover of such size as to extend at
least one foot over the sides and end of the truck bed and be adequately
secured to protect the asphalt concrete mixture.  The use of canvas covers
will be required at all times.

3. The Contractor shall make the trucks to be used for hauling the asphalt
concrete mixture available for inspection by the Engineer prior to paving
day and shall be identified in the Paving Plan.  Trucks that do not meet the
requirements of this section may be rejected by the Engineer and not
allowed on the project unless the deficiencies are remedied and approved
by the Engineer in advance of hauling asphalt.  Use of trucks not approved
for delivery by the Engineer may result in the rejection of the asphalt
concrete mixture within the unapproved truck.
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SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, 
Article 3.2, EQUIPMENT, add the following paragraph: 
 

E.  Heavy, full size, self-propelled laydown units that will place concentrated 
loading on curb and gutter sufficient to cause breakage, or other damage to 
the concrete, will not be permitted.  

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, 
Article 3.8, SPREADING AND PLACING, delete paragraph H and replace with the 
following: 
 

H.  Manhole frame and covers and water valve boxes shall be set to final 
grade in accordance to CBJ Standard Details 205 – MANHOLE 
HEIGHTS and 407 – MAINLINE VALVE, prior to paving operations. If 
the cover lugs or frame, whichever is higher, does not meet the required 
depression range following the finish paving operations, the 
CONTRACTOR shall construct a transition slab with asphalt pavement 
overlay, per CBJ Standard 126 – CONCRETE COLLAR or as approved 
by the Engineer, at no additional cost to the OWNER. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, 
Article 3.8, SPREADING AND PLACING, add the following paragraph: 
 

K.  The Contractor shall hold in a pre-paving conference on site to review and 
verify the accuracy of the Paving Plan prior to paving day.  The paving 
foreman shall be present to explain each of the operational details included 
in the paving plan. 

 
SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, 
Article 3.10, JOINTS, replace Paragraph C with the following: 
 

C.  Improperly formed joints resulting in surface irregularities or rock 
segregation shall be removed, full road width, replaced with new material, 
and thoroughly compacted.  The edge of pavement along the centerline 
joint shall not be allowed to drop below 200 degrees Fahrenheit prior to 
the asphalt mix form the adjacent lane being placed against this edge.   

 
SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, 
Article 3.10, JOINTS, add the following paragraph: 
 

J.  All joints with existing asphalt pavement shall be resealed with asphalt 
cement after the new pavement has cooled to ambient temperature. All 
joints with concrete gutters found to have a gap shall be blown out using a 
weed burner torch, filled with asphalt cement and covered with a layer of 
dry sand. Excess sand shall be removed and asphalt cement placed on the 
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concrete gutter more than one-inch from the edge of gutter shall be 
removed using solvent or other approved methods. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, 
Article  
3.13, Acceptance Sampling and Testing, add the following paragraph: 

 
K. For each lot of asphalt pavement produced, at least two (2) samples shall 

be taken by the CONTRACTOR for purposes of acceptance testing by the 
OWNER. The CONTRACTOR shall split the sample with the OWNER to 
retain a portion for their use. The sample shall be taken according to 
proper sampling methods, from the asphalt pavement on the grade.  

 
The deduction amounts will be determined from the OWNER’s 
acceptance testing results.  The values will be calculated by averaging the 
amount of the absolute value of the two tests outside the job mix design 
tolerance (the difference between the actual test result and the job mix 
design tolerance range).  A test value within the job mix design tolerance 
will be considered a zero (0) value for averaging the two values.  
Deduction from the asphalt pavement pay item shall be made at the 
following amounts: 
 
1. #200 Sieve:  the greater of either 1.0% the contract price for 

asphalt pavement placed within the sampled lot or $500 per each 
0.1% outside the job mix design tolerance, not exceeding 6% 
maximum, of the percent passing the #200 sieve.  The allowable 
tolerance for this Contract shall be +/-1.0% of the target mix 
design value and shall not exceed the content limits specified in 
this Contract. If values fall outside of the allowable tolerance, 
deductions shall be calculated from the mix design target value.  

 
2. Asphalt Content: the greater of either 1.0% of the contract price for 

asphalt pavement placed within the sampled lot or $500 per each 
0.1% outside the allowable job mix design asphalt content 
tolerance. The allowable asphalt content tolerance for this Contract 
shall be +/- 0.4% of the target job mix design value and not to fall 
below a value of 5.6%.  If values fall outside of the allowable 
tolerance, deductions shall be calculated from the mix design target 
value. 

 
The pay deductions for exceeding the job mix design tolerances does not 
constitute acceptance of a mix that does not meet the specifications.  
Variations that are excessively large in a lot may be considered for larger 
deductions or non-payment.  Further acceptance testing will be performed 
to determine if the asphalt pavement specifications have been met. No 
payment for asphalt pavement will be made for asphalt pavement 
exceeding job mix design tolerances, or not meeting asphalt pavement 
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specifications, until additional testing determines whether the asphalt 
pavement meets all other specifications.  
 
For the purposes of this Contract, one lot of asphalt pavement is defined as 
500 tons, or a single day’s asphalt pavement production of at least 100 
tons. 

  
END OF SECTION 

 
SECTION 03302 – CONCRETE STRUCTURES 

 
SECTION 03302 – CONCRETE STRUCTURES, PART 3 – EXECUTION, add the 
following Articles: 
 
3.4  CONCRETE HEADWALLS  
 

A.  The Concrete Headwall shall conform to CBJ Standard Detail 104A, with 
adjustments to match the site conditions and grades, as approved by the 
ENGINEER. No concrete shall be placed in the forms until the formwork 
has been approved by the ENGINEER. 

 
3.5  CONCRETE AREA DRAINS 
 

A.  The Concrete Area Drains shall conform to CBJ Standard Detail 310 – 
Area Drain Detail. The CONTRACTOR shall set the form boxes loosely 
in place, and then request the ENGINEER to work with the 
CONTRACTOR to establish the final positioning of the forms and the 
finish grade lines within the forms prior to placing concrete. 

 
END OF SECTION 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 2 - PRODUCTS, 
Article 2.1, MATERIALS, revise paragraph B. to read: 
 

B. Synthetic fibers shall be used for reinforcement with curb & gutter and 
concrete driveways. Reinforcing steel or wire mesh shall not be used 
unless approved by the ENGINEER. Curb & gutter and driveways shall 
utilize a fibrillated product, 300 mm in length, such as Fibermesh 300, or 
approved equal. Application rate shall be at least 1.5 pounds per cubic 
yard of concrete. Fibermesh shall be as manufactured by “SI Concrete 
Systems” or approved equal. 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 3 – EXECUTION, 
Article 3.1, METHODS OF CONSTRUCTION, add the following paragraphs: 
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K.  All forms for segments between PC’s and PT’s with a radius less than 100' 
shall be arced to match the required curvature. No straight forms will be 
permitted for use within any curved segments with a radius of less than 
100'. Straight forms used for any arced segment with a radius of more than 
100' shall not exceed 10' in length. 

 
L.  The CONTRACTOR shall protect all newly placed concrete from damage 

of any kind to prevent disfigurement during the curing period. Damaged 
concrete shall be repaired or replaced to the ENGINEER’s satisfaction at 
no additional cost. 

 
END OF SECTION 

 
END OF SPECIAL PROVISIONS 
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