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SECTION 00030 NOTICE INVITING BIDS

OBTAINING CONTRACT DOCUMENTS. The Contract Documents are entitled:

Crest Street Reconstruction
Contract No. BE21-219

The Contract Documents may be downloaded from the CBJ Engineering Department webpage at:
https://juneau.org/engineering-public-works/current-bids-and-rfps

PRE-BID CONFERENCE. Prospective Bidders are encouraged to attend a Pre-Bid conference of the
proposed WORK, which will be conducted by the OWNER and ENGINEER, at 10:00 a.m. on May 5, 2021,
via teleconference. The object of the conference is to acquaint Bidders with the bid documents and site
conditions. Prospective bidders intending to participate shall email caleb.comas@juneau.org by 4:30 p.m.,
May 4, 2021, to obtain the call-in instructions.

DESCRIPTION OF WORK. This Project consists of reconstruction of Crest Street from Yandukin Road to
Old Dairy Road. WORK will include replacement of the water main and services, replacement of 18-inch AC
sanitary sewer main and services, and installation of a new storm drain system. WORK will also include
replacement of the roadway subbase to a depth of 24-inches, resurfacing with asphalt cement pavement, and
the addition of curb and gutter with sidewalk along the West side of the roadway.

COMPLETION OF WORK.
Work Description Completion Date
October 15, 2021, or 100 days after the initial Phase I Crest
Phase I St road closure, whichever comes first
June 30, 2022, or 100 days after the initial Phase II Crest St
Phase II road closure, whichever comes first

DEADLINE FOR BIDDER QUESTIONS: 4:30 p.m. on May 11, 2021.

DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m.,
Alaska Time on May 18, 2021, or such later time as may be announced by addendum at any time prior to the
deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official time
of receipt of bids. Bids will be opened immediately thereafter in the Assembly Chambers of the Municipal
Building, 155 S. Seward Street, unless otherwise specified. Bidders may attend this bid opening on the
conference call line 907-713-2140, with participant code 258358.

Bid documents delivered in person or by courier Bid documents delivered by U.S. Postal Service
service must be delivered to: must be mailed to:
PHYSICAL LOCATION: MAILING ADDRESS:

City and Borough of Juneau, Purchasing Division City and Borough of Juneau, Purchasing Division

Y 155 South Seward Street
105 M 1 Way, R 300
Juneau, AK 09801 Juneau, AK 99801
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SECTION 00030 NOTICE INVITING BIDS

Please affix the label below to outer envelope in the lower left hand corner.

IMPORTANT NOTICE TO BIDDER
To submit your Bid:
1. Print your company name and address on the upper left corner of
your envelope.
2. Complete this label and place it on the lower left corner
of your envelope.
BID NUMBER: BE21-219

B
SUBJECT: I
Crest St Reconstruction D

DEADLINE DATE:

CSEEE®

PRIOR TO 2:00PM ALASKA
TIME

Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be
accepted and will be returned.

SITE OF WORK. The site of the WORK is Crest Street, between Yandukin Drive and Old Dairy Road.

BIDDING, CONTRACT, or TECHNICAL QUESTIONS. All communications relative to this WORK,
prior to opening Bids, shall be directed to the following:

Greg Smith, Contract Administrator
CBJ Engineering Department, 3™ Floor, Marine View Center
Email: greg.smith@juneau.org
Telephone: (907) 586-0800 ext. 4194
Fax: (907) 586-4530

BID SECURITY. Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount
of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the Bidder, if
its Bid is accepted, will promptly execute the Agreement. A Bid shall not be considered unless one of the
forms of Bidder's security is enclosed with it.

CONTRACTOR'S LICENSE. All contractors are required to have a current Alaska Contractor's License,
prior to submitting a Bid, and a current Alaska Business License prior to award.

BID TO REMAIN OPEN. The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid
opening. Any component of the Bid may be awarded anytime during the 120 Days.
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SECTION 00030 NOTICE INVITING BIDS

OWNER'S RIGHTS RESERVED. The OWNER reserves the right to reject any or all Bids, to waive any
informality in a Bid, and to make award to the lowest responsive, responsible Bidder as it may best serve the
interests of the OWNER.

OWNER: City and Borough of Juneau

. ()75 4/-26-202

GD{- G?(g Smith, Contract Administrator Date
END OF SECTION
CREST STREET RECONSTRUCTION NOTICE INVITING BIDS

Contract No. BE21-219 Page 00030 - 3



SECTION 00100 - INSTRUCTIONS TO BIDDERS

1.0 DEFINED TERMS. Terms used in these Instructions to Bidders and the Notice Inviting Bids,
which are defined in the General Conditions, have the meanings assigned to them in the General
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct
from a sub-bidder, who submits a Bid to a Bidder.

2.0 INTERPRETATIONS AND ADDENDA.

A. INTERPRETATIONS. All questions about the meaning or intent of the Contract
Documents are to be directed to the Engineering Contracts Administrator. Interpretations
or clarifications considered necessary by the Engineering Contracts Administrator in
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all
parties recorded by the Engineering Contracts Administrator, or OWNER, as having
received the Contract Documents. Questions received less than seven Days prior to the
Deadline for Bids may not be answered. Only questions answered by formal written
Addendum will be binding. Oral and other interpretations or clarifications will be without
legal effect.

B. ADDENDA. Addenda may be issued to modify the Contract Documents as deemed
advisable by the OWNER. Addenda may be faxed or, if addendum format warrants,
addenda may be posted to the CBJ Engineering Department website. In any event,
notification of addendum issuance will be faxed to planholders. Hard copies are available
upon request. The OWNER will make all reasonable attempts to ensure that all
planholders receive notification of Addenda, however, it is strongly recommended by the
OWNER that bidders independently confirm the contents, number, and dates of each
Addendum prior to submitting a Bid.

3.0 FAIR COMPETITION. More than one Bid from an individual, firm, partnership, corporation, or
association under the same or different names will not be considered. If the OWNER believes that
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such
Bidder is interested will be rejected. If the OWNER believes that collusion exists among the
Bidders, all Bids will be rejected.

4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be
considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not
limited in its responsibility analysis to the following factors:

A. Evidence of bid rigging or collusion;

B. Fraud or dishonesty in the performance of previous contracts;

C. Record of integrity;

D. More than one bid for the same work from an individual, firm, or corporation under the
same or different name;

E. Unsatisfactory performance on previous or current contracts;

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous
contracts;

CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the
bidder’s prompt completion of additional work, if awarded;

Failure to reimburse the OWNER for monies owed on any previous contracts;

Default under previous contracts;

Failure to comply with any qualification requirements of the OWNER; special standards
for responsibility, if applicable, will be specified. These special standards establish

minimum standards or experience required for a responsible Bidder on a specific contract;

Engaging in any activity that constitutes a cause for debarment or suspension under the
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment;

Lack of skill, ability, financial resources, or equipment required to perform the contract; or
Lack of legal capacity to contract.

Bidders must be registered as required by law and in good standing for all amounts owed
to the OWNER per Paragraph 21.0 of this Section.

Failure to submit all completed documents as required and specified on the Bid Form,
Section 00300.

Nothing contained in this section deprives the OWNER of its discretion in determining the lowest
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit
information documenting its ability and competency to perform the WORK, according to general
standards of responsibility and any special standards which may apply. It is Bidder’s responsibility
to submit sufficient, relevant, and adequate information. OWNER will make its determination of
responsibility and has no obligation to request clarification or supplementary information.

5.0 NON-RESPONSIVE BIDS. Only responsive Bids will be considered. Bids may be considered
non-responsive and may be rejected. Some of the reasons a Bid may be rejected for being non-
responsive are:

A. IfaBid is received by the CBJ Purchasing Division after the Deadline for Bids.

B.  If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof;
or if the form is altered or any part thereof is detached; or if the Bid is improperly signed.

C.  If there are unauthorized additions, conditional or alternate Bids, or irregularities of any
kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning,
or in conflict with the OWNER’s Bid document.

D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the
right to accept or reject any award, or to enter into a contract pursuant to an award. This
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any
one Bidder at any one Bid opening, provided that any selection of awards will be made by
the OWNER.

E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of

CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

authorized alternate pay items.
If the Bidder has not acknowledged receipt of each Addendum.
If the Bidder fails to furnish an acceptable Bid guaranty with the Bid.

If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount
of a reasonable Bid) to the potential detriment of the OWNER.

If a Bid modification does not conform to Article 15.0 of this Section.

Failure to submit all completed documents as required and specified on the Bid Form,
Section 00300.

6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE. It is the
responsibility of each Bidder before submitting a Bid:

A.

To examine thoroughly the Contract Documents, and other related data identified in the
Bidding documents (including "technical data" referred to below):

1. To visit the site to become familiar with and to satisfy the Bidder as to the general
and local conditions that may affect cost, progress, or performance, of the WORK,

2. To consider federal, state and local laws and regulations that may affect cost,
progress, or performance of the WORK,

3. To study and carefully correlate the Bidder's observations with the Contract

Documents, and other related data; and
4, To notify the ENGINEER of all conflicts, errors, or discrepancies in or between the
Contract Documents and such other related data.

7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR
IDENTIFICATION OF:

A.

Those reports of explorations and tests of subsurface conditions at the site which have been
utilized by the Engineer of Record in the preparation of the Contract Documents. The
Bidder may rely upon the accuracy of the technical data contained in such reports,
however, the interpretation of such technical data, including any interpolation or
extrapolation thereof, together with non-technical data, interpretations, and opinions
contained therein or the completeness thereof is the responsibility of the Bidder.

Those Drawings of physical conditions in or relating to existing surface and subsurface
conditions (except underground utilities) which are at or contiguous to the site have been
utilized by the Engineer of Record in the preparation of the Contract Documents. The
Bidder may rely upon the accuracy of the technical data contained in such Drawings,
however, the interpretation of such technical data, including any interpolation or
extrapolation thereof, together with nontechnical data, interpretations, and opinions
contained in such Drawings or the completeness thereof is the responsibility of the Bidder.

Copies of such reports and Drawings will be made available by the OWNER to any Bidder
on request if said reports and Drawings are not bound herein. Those reports and Drawings
are not part of the Contract Documents, but the technical data contained therein upon
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the
Supplementary General Conditions, are incorporated herein by reference.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site is based upon information and data furnished to the
OWNER and the Engineer of Record by the owners of such underground utilities or others,
and the OWNER does not assume responsibility for the accuracy or completeness thereof
unless it is expressly provided otherwise in the Supplementary General Conditions, or in
Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements.

Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders on subsurface conditions, underground utilities and other physical conditions, and
possible changes in the Contract Documents due to differing conditions appear in
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions.

Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any
additional examinations, investigations, explorations, tests, and studies and obtain any
additional information and data which pertain to the physical conditions (surface,
subsurface, and underground utilities) at or contiguous to the site or otherwise which may
affect cost, progress, or performance of the WORK and which the Bidder deems necessary
to determine its Bid for performing the WORK in accordance with the time, price, and
other terms and conditions of the Contract Documents.

On request in advance, the OWNER will provide each Bidder access to the site to conduct
such explorations and tests as each Bidder deems necessary for submission of a Bid.
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon
completion of such explorations.

The lands upon which the WORK is to be performed, rights-of-way and easements for
access thereto and other lands designated for use by the CONTRACTOR in performing the
WORK are identified in the Contract Documents. All additional lands and access thereto
required for temporary construction facilities or storage of materials and equipment are to
be provided by the CONTRACTOR. Easements for permanent structures or permanent
changes in existing structures are to be obtained and paid for by the OWNER unless
otherwise provided in the Contract Documents.

The submission of a Bid will constitute an incontrovertible representation by the Bidder
that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination
of Contract Documents and Site" herein, that without exception the Bid is premised upon
performing the WORK required by the Contract Documents and such means, methods,
techniques, sequences, or procedures of construction as may be indicated in or required by
the Contract Documents, and that the Contract Documents are sufficient in scope and detail
to indicate and convey understanding of all terms and conditions for performance of the
WORK.

8.0 BID FORM.
The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet
provided, or on legible and complete copies thereof, and shall contain the following:
Sections 00300, 00310, the required Bid Security, and any other documents required in
CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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9.0

10.0

11.0

12.0

SECTION 00100 - INSTRUCTIONS TO BIDDERS

Section 00300 — Bid.
B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed.
C. Bids by corporations must be executed in the corporate name by the president, a

vice-president (or other corporate officer). The corporate address and state of
incorporation must appear below the signature.

D. Bids by partnerships must be executed in the partnership name and be signed by a
managing partner, and the official address of the partnership must appear below the
signature.

E. The Bidder’s Bid must be signed. All names must be printed or typed below the signature.

F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid
non-responsive and may cause its rejection.

G. The address to which communications regarding the Bid are to be directed must be shown.

QUANTITIES OF WORK. The quantities of WORK, or material, stated in Unit Price items of
the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER
does not expressly or by implication agree that the actual amount of WORK, or material, will
correspond therewith, and reserves the right after award to increase or decrease the amount of any
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item,
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety,
or to add additional Bid items up to and including an aggregate total amount not to exceed 25
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the
WORK).

SUBSTITUTE OR "OR-EQUAL" ITEMS. Substitution requests are not accepted during the
bidding process. The procedure for the submittal of substitute or "or-equal" products is specified in
Section 01300 — Contractor Submittals.

SUBMISSION OF BIDS. The Bid shall be delivered by the time and to the place stipulated in
Section 00030 - Notice Inviting Bids. It is the Bidder's sole responsibility to see that its Bid is
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the
name and address of the Bidder and shall also include the label included in Section 00030 — Notice
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid

BID SECURITY, BONDS, AND INSURANCE. Each Bid shall be accompanied by a certified,
or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any,
which total to the maximum amount for which the CONTRACT could be awarded. Said check or
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and
insurance amounts shall be as stated in the Supplementary General Conditions. In case of refusal
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited
to the OWNER. If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

the Bid Bond form bound herein, or one conforming substantially to it in form. Bid Bonds must be
accompanied by a legible Power of Attorney.

13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or
cashier’s) accompanying such of the Bids as are not considered in making the award. All other
Bid securities will be held until the Agreement has been executed. Following execution of the
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids
they accompanied and Bid security bonds will be appropriately discarded.

14.0 DISCREPANCIES IN BIDS. In the event there is more than one Pay Item in a Bid Schedule, the
Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the
Bid non-responsive and cause its rejection. In the event there are Unit Price Pay Items in a Bid
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly,
and the Bidder shall be bound by said correction. In the event there is more than one Pay Item in a
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid
on the individual items, the prices Bid on the individual items shall govern and the total for the
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.

15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS.

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561),
provided that such modification is received by the Purchasing Division no later than the
deadline for bids. Modifications will be time and date stamped by the Purchasing
Division, which will establish the official time of receipt of the modification. The
modification must not reveal the bid price but should be in the form of an addition or
subtraction or other modification so that the final prices will not be known until the
sealed bid is opened.

The Bid modifications shall be provided on the Bid Modification Form located at the
end of this Section. Submittal of any other form by the vendor may deem the
modification unacceptable by the OWNER A mail or fax modification should not
reveal the Bid price but should provide the addition or subtraction or other
modification so that the final prices will not be known by the City and Borough until
the sealed Bid is opened. Submitted Modification forms shall include the modification
to the unit price or lump sum amount of each pay item modified.

FAX DISCLAIMER: It is the responsibility of the bidder to submit modifications in a
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole
risk. The Purchasing Division will attempt to keep the fax machine in good working
order but will not be responsible for bid modifications that are late due to mechanical
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax
machine, even if bidder submits a transmission report or provides other confirmation
indicating that the bidder transmitted a bid modification prior to the deadline. The City
will not be responsible for its failure to receive the modification whether such failure is
caused by equipment or human error, or otherwise. Bidders are therefore strongly
encouraged to confirm receipt of their bid modification with the Purchasing Division
(907-586-5258) prior to deadline.

B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will
render it unauthorized and cause its rejection as being non-responsive. The completed

CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

Bid forms shall be without interlineations, alterations, or erasures in the printed text. All
changes shall be initialed by the person signing the Bid. Alternative Bids will not be
considered unless called for.

16.0 WITHDRAWAL OF BID. Prior to the Deadline for Bids, the Bid may be withdrawn by the
Bidder by means of a written request, signed by the Bidder or its properly authorized
representative. Such written request must be delivered to the place stipulated in the Notice Inviting
Bids for receipt of Bids.

17.0 AWARD OF CONTRACT.

A.

Award of a contract, if it is awarded, will be on the basis of materials and equipment
described in the Drawings or specified in the Technical Specifications and will be made to
the lowest responsive, responsible Bidder whose Bid complies with all the requirements
prescribed. Unless otherwise specified, any such award will be made within the period
stated in the Notice Inviting Bids that the Bids are to remain open. Unless otherwise
indicated, a single award will be made for all the Bid items in an individual Bid Schedule.

If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the
OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination
with one or more Alternates selected by the OWNER. In either case, award shall be made
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be
awarded.

18.0 EXECUTION OF AGREEMENT.

A.

All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly. After
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER
will issue a Notice of Intent to Award to the approved Bidder. The Bidder to whom award
is made shall execute a written Agreement with the OWNER on the Agreement form,
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to
Award letter.

Failure or refusal to enter into the Agreement as herein provided or to conform to any of the
stipulated requirements in connection therewith shall be just cause for annulment of the
award and forfeiture of the Bid security. If the lowest responsive, responsible Bidder
refuses or fails to execute the Agreement, the OWNER may award the contract to the
second lowest responsive, responsible Bidder. If the second lowest responsive, responsible
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to
the third lowest responsive, responsible Bidder. On the failure or refusal of such second or
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be
likewise forfeited to the OWNER.

19.0 LIQUIDATED DAMAGES. Provisions for liquidated damages if any, are set forth in Section
00500 - Agreement.

20.0 FILING A PROTEST.

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance
CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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21.0

22.0

SECTION 00100 - INSTRUCTIONS TO BIDDERS

53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF
PROTEST. The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at
(907) 586-5215 for a copy of the ordinance.

B. Late protests shall not be considered by the CBJ Purchasing Officer.

CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT:
Contractors must be in good standing with the CBJ prior to award, and prior to any contract
renewals, and in any event no later than seven business days following notification by the CBJ of
intent to award. Good standing means: all amounts owed to the CBJ are current and the
Contractor is not delinquent with respect to any taxes, fees, assessment, or other monies due and
owed the CBJ, or a Confession of Judgment has been executed and the Contractor is in
compliance with the terms of any stipulation associated with the Confession of Judgment,
including being current as to any installment payments due; and Contractor is current in all CBJ
reporting obligations (such as sales tax registration and reporting and business personal property
declarations). Failure to meet these requirements may be cause for rejection of your bid. To
determine if your business is in good standing, or for further information, contact the CBJ
Finance Department’s Sales Tax Division at (907) 586-5215 for sales tax issues, Assessor’s
Office at (907)586-5215 for business personal property issues, or Collections Division at (907)
586-5215 for all other accounts.

PERMITS AND LICENSES. The CONTRACTOR is responsible for all WORK associated with
meeting any local, state, and/or federal permit and licensing requirements.

CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

CITY AND BOROUGH OF JUNEAU
PURCHASING DIVISION
FAX NO. 907-586-4561

BID MODIFICATION FORM

Modification Number:; Modification Page of

Note: All modifications shall be made to the original bid amount(s). If more than one
Modification form is submitted by any one bidder, changes from all Modification forms
submitted will be combined and applied to the original bid. Changes to the modified Bid
amounts will be calculated by the OWNER. Bidder may use multiple modification

pages if required.
MODIFICATIONS
PAY ITEM TO UNIT PRICE OR
NO. PAY ITEM DESCRIPTION LUMP SUM

(indicate +/-)

Bid Total Increase or Decrease: $

Name of Bidding Firm

Responsible Party Signature

Printed Name (must be an authorized signatory for Bidding
Firm)
END OF SECTION

CREST STREET RECONSTRUCTION INSTRUCTIONS TO BIDDERS
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SECTION 00300 - BID

BID TO: THE CITY AND BOROUGH OF JUNEAU

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with
the OWNER on the form included in the Contract Documents (as defined in Article 7 of Section
00500 - Agreement) to perform the WORK as specified or indicated in said Contract Documents

entitled
Crest Street Reconstruction
Contract No. BE21-219
2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation
those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the
Bid Security.
3. This Bid will remain open for the period stated in the “Notice Inviting Bids” unless otherwise required

by law. Bidder will enter into an Agreement within the time and in the manner required in the “Notice
Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, Payment
Bond, Performance Bond, and any other documents as may be required by the Contract Documents.

4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site,
locality where the WORK is to be performed, the legal requirements (federal, state and local laws,
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the
WORK and has made such independent investigations as Bidder deems necessary.

5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or
corporation and is not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over
any other Bidder or over OWNER.

6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in
this Bid Form, said Bidder further agrees to complete the WORK required under the Contract
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid
Schedule.

7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt
of all of which is hereby acknowledged by the Undersigned):

Addenda No. Date Issued Addenda No. Date Issued

Give number and date of each Addenda above. Failure to acknowledge receipt of all Addenda may
cause the Bid to be non-responsive and may cause its rejection.

CREST STREET RECONSTRUCTION BID
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SECTION 00300 - BID

8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing its signature in
the space provided below.

Dated: Bidder:
(Company Name)
Alaska
CONTRACTOR's By:
Business License No: (Signature)
Alaska Printed Name:
CONTRACTOR's
License No: Title:
Telephone No: Address:
(Street or P.O. Box)
Fax No:
(City, State, Zip)
E-mail:
9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING

AT THE TIME OF THE DEADLINE FOR BIDS. MISSING DOCUMENTS WILL DEEM THIS
BID NON-RESPONSIVE:

» Bid, Section 00300 (includes Addenda receipt statement)

» Completed Bid Schedule, Section 00310

» Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice
Inviting Bids, Section 00030)

» Contractor Financial Responsibility, Section 00370

10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m. on
the fifth business day following the date of the Posting Notice.

» Subcontractor Report, Section 00360

The apparent low Bidder who fails to submit the completed Subcontractor Report within the time
specified in Section 00360 — Subcontractor Report, may be found to be not a responsible Bidder and
may be required to forfeit the Bid security. The OWNER may then consider the next lowest Bidder
for award of the contract.

11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the
“Notice of Intent to Award” letter, the following executed documents:

» Agreement Forms, Section 00500

» Performance Bond, Section 00610

» Payment Bond, Section 00620

» Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800

END OF SECTION
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SECTION 00310 - BID SCHEDULE

UNIT PRICE AMOUNT

PAY
ITEM PAY ITEM DESCRIPTION PAY APPROX.

NO. UNIT QUANTITY DOLLARS CENTS|| DoLLARS | CENTS
1505.1 |Mobilization Lump Sum All Req'd LUMP SUM
1550.1 |Traffic Control Lump Sum All Req'd LUMP SUM
1570.1 |Erosion and Sediment Control Lump Sum All Req'd LUMP SUM
2202.1 |Excavation CY 5,278
2202.2 [Shot Rock Borrow CY 2,981
2202.3 |Sideslopes and Ditch Grading Lump Sum All Req'd LUMP SUM
2202.4 |Road Cleaning and Mining Area Restoration Guarantee Contingent Sum All Req'd CONTINGENT| SUM $5,000 | 00
2202.5 |Bioswale Lump Sum All Req'd LUMP SUM
2204.1 [2-Inch Minus Shot Rock w/ Base Course CY 1,248
2204.2 |Stabilization Base Course SY 443
2401.1 |Locate Sanitary Sewer Services Lump Sum All Req'd LUMP SUM
2401.2 |Sanitary Sewer Pipe 8-Inch PVC LF 207
2401.3 |Sanitary Sewer Pipe 21-Inch PVC LF 555
2401.4 |Sanitary Sewer Service Lateral with Cleanout, 6-Inch EA 4
2401.5 |Sanitary Sewer Switchover Lump Sum All Req'd LUMP SUM
2402.1 |Sanitary Sewer Manhole, Type 11 EA 2
2402.2 |Rehabilitate Sanitary Sewer Manhole, Type | EA 1
2501.1 [Storm Sewer Service Lateral, 6-Inch PVC LF 40
2501.2 |12-Inch Pipe Culvert LF 703
2501.3 |18-Inch Pipe Culvert LF 577
2501.4 |24-Inch Pipe Culvert LF 677
2501.5 |36-Inch Pipe Culvert LF 308
2502.1 |Storm Drain Manhole, Type I EA 6
2502.2 |Storm Drain Manhole, Type Il EA 2
2502.3 |Storm Drain Manhole, Type II with Oil/Water Separator EA 1
2502.4 |Catch Basin, Type III EA 13
2502.5 |Catch Basin, Type IV EA 8
2502.6 |Trench Drain EA 2
2601.1 |10-Inch HDPE Water Pipe LF 56
2601.2 |12-Inch HDPE Water Pipe LF 1,364
2601.3 |16-Inch HDPE Water Pipe LF 294
2601.4 |Install Corrosion Protection Anode EA 10
2601.5 |Nugget Mall Fire Service and Manhole Lump Sum All Req'd LUMP SUM
2602.1 |10-Inch Gate Valve EA 3
2602.2 |12-Inch Gate Valve EA 5
2602.3 |16-Inch Butterfly Valve EA 3
2603.1 |Fire Hydrant Assembly with Guard Posts EA 4
2605.1 |Locate Water Services Lump Sum All Req'd LUMP SUM

CREST STREET RECONSTRUCTION BID SCHEDULE
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SECTION 00310 - BID SCHEDULE

UNIT PRICE AMOUNT
PAY
ITEM PAY ITEM DESCRIPTION PAY APPROX.
NO. UNIT QUANTITY DOLLARS CENTS|| DOLLARS | CENTS
2605.2 |Water Service, 6-Inch HDPE EA 9
2607.1 |Pipe Insulation Boards 35
2702.1 |Construction Surveying Lump Sum All Req'd LUMP SUM
2710.1 |Seeding, Hydraulic Method, Type 111 SY 1,961
2716.1 |Remove and Dispose of Storm and Sanitary Sewer Pipe Lump Sum All Req'd LUMP SUM
2716.2 |Fill Water Pipe with Slurry Lump Sum All Req'd LUMP SUM
2717.1 |Remove and Dispose of Storm and Sanitary Sewer Structures Lump Sum All Req'd LUMP SUM
2718.1 |[Sign Assemblies Lump Sum All Req'd LUMP SUM
2720.1 |Painted Traffic Markings Lump Sum All Req'd LUMP SUM
2722.1 |Utility Conduit Relocation EA 30
2723.1 |Adjust Utility Vault Frames and Covers to Grade Lump Sum All Req'd LUMP SUM
2801.1 |Asphalt Concrete Pavement, Type II-A, Class B Ton 1,245
2806.1 |Remove Existing Asphalt Surfacing SY 6,213
3302.1 [Concrete Headwall EA 16
3302.2 [Concrete Headwall w/Trashrack EA 2
3302.3 [Concrete Area Drain EA 15
3303.1 [Concrete Sidewalk, 4 and 6-Inch Thick SY 993
3303.2 [Detectable Tile SF 64
3303.3 [Curb and Gutter, Type I LF 1,831
3303.4 [Valley Gutter, Type III LF 242
16000.1 |Lighting Lump Sum All Req'd LUMP SUM
TOTAL BID: §
COMPANY NAME:
CREST STREET RECONSTRUCTION BID SCHEDULE
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SECTION 00320 - BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that

as Principal, and
as Surety, are held and firmly bound unto THE CITY AND BOROUGH OF JUNEAU hereinafter called
"OWNER," in the sum of

dollars, (not less than five percent of the total amount of the Bid) for the
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the Bid Schedule of the OWNER's Contract Documents entitled.

Crest Street Reconstruction
Contract No. BE21-219

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be
null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this day of ,20
(SEAL) (SEAL)

(Principal) (Surety)
By: By:

(Signature) (Signature)

END OF SECTION
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SECTION 00360 - SUBCONTRACTOR REPORT

LIST OF SUBCONTRACTORS (AS 36.30.115)

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the

performance of this contract on the fifth business day following the Posting Notice of Bids. If the fifth

day falls on a weekend or holiday, the report is due by close of business on the next business Day
following the weekend or holiday. The Subcontractor Report list must include each Subcontractor's name,
address, location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration
under AS 08.18. If no Subcontractors are to be utilized in the performance of the WORK, write in ink

or type "NONE' on line (1) below.

I AK Contractor
SUBCONTRACTOR License No. 1 Contact Name Type of Contract
v ooif
ADDRESS 2AK Business 2 Phone No. Work Amount DBE
License No.
1. 1 s [ ]
2
2. ! $ D
2
3. 1 $ |:|
2
4. 1 $ |:|

I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,

were valid at the time Bids were opened for this Project.

CONTRACTOR, Authorized Signature

CONTRACTOR, Printed Name

COMPANY

CREST STREET RECONSTRUCTION
Contract No. BE21-219
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SECTION 00360 - SUBCONTRACTOR REPORT

A. A Bidder may replace a listed Subcontractor if the Subcontractor:

—

fails to comply with AS 08.18;
2. files for bankruptcy or becomes insolvent;

3. fails to execute a contract with the Bidder involving performance of the WORK for
which the Subcontractor was listed and the Bidder acted in good faith;

4. fails to obtain bonding;

5. fails to obtain insurance acceptable to the OWNER;

6. fails to perform the contract with the Bidder involving work for which the Subcontractor
was listed;

7. must be substituted in order for the CONTRACTOR to satisfy required state and federal
affirmative action requirements;

8. refuses to agree or abide with the Bidder's labor agreement; or

9. is determined by the OWNER not to be responsible.

10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100
— Instructions to Bidders.

B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform
that WORK.

C. A Bidder who attempts to circumvent the requirements of this section by listing as a
Subcontractor another contractor who, in turn, sublets the majority of the WORK required under
the contract violates this section.

D. If a contract is awarded to a Bidder who violates this section, the OWNER may:
1. cancel the contract; or
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not

exceed 10 percent of the value of the subcontract at issue.

E. On the Subcontractor Report, the apparent low Bidder must list all Subcontractors anticipated to
perform WORK on the project.

F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time
specified in this section may be found to be not a responsible Bidder and may be required to
forfeit the Bid security. The OWNER will then consider the next lowest Bidder for award of the
contract.

END OF SECTION
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SECTION 00370 - CONTRACTOR’S FINANCIAL RESPONSIBILITY

To be considered, all bidders must complete and include this form at the time of the deadline for bids.
Attach additional sheets as necessary to respond to questions.

PROJECT: Crest Street Reconstruction

As the General Contractor on this project, I intend to subcontract % of the total value of this
contract.

A. EXPERIENCE

1. Have you ever failed to complete a contract due to insufficient resources?
[ INo [ ]Yes IfYES, explain:

2. Describe arrangements you have made to finance this work:

3. Have you had previous construction contracts or subcontracts with the City and Borough of Juneau?
[ 1Yes [ ]No

4. Describe your most recent or current contract, its completion date, and scope of work:

5. List below, and/or as an attachment to this questionnaire, other construction projects you have
completed, dates of completion, scope of work, and total contract amount for each project completed
in the past twelve months.

CREST STREET RECONSTRUCTION CONTRACTOR FINANCIAL RESPONSIBILITY
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SECTION 00370 - CONTRACTOR’S FINANCIAL RESPONSIBILITY

6. Per Alaska Statute 36.90.210, on previously awarded public contracts (including contracts still in
progress), have you ever failed to pay a subcontractor or material supplier within eight working days
after receiving payment from the Owner (for projects occurring within the last 3 years)?

[ ] Yes [ ] No If yes, please attach a detailed explanation for each occurrence.

B. EQUIPMENT
1. Describe below, and/or as an attachment, the equipment you have available and intend to use for this

project.
PRESENT
ITEM QUANTITY MAKE MODEL SIZE/CAPACITY MARKET
VALUE

2. Do you propose to purchase any equipment for use on this project not listed on table B-1?

[ INo [ ]Yes IfYES, describe type, quantity, and approximate cost:

3. Do you propose to rent any equipment for this work not listed on table B-1?

[ INo [ ]Yes IfYES, describe type and quantity:

CREST STREET RECONSTRUCTION CONTRACTOR FINANCIAL RESPONSIBILITY
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SECTION 00370 - CONTRACTOR’S FINANCIAL RESPONSIBILITY

4. Is your bid based on firm offers for all materials necessary for this project?
[ 1Yes [ ]No IfNO, please explain:

I hereby certify that the above statements are true and complete.

Contractor Name and Title of Person Signing
Signature Date
CREST STREET RECONSTRUCTION CONTRACTOR FINANCIAL RESPONSIBILITY
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SECTION 00500 - AGREEMENT

THIS AGREEMENT is between THE CITY AND BOROUGH OF JUNEAU (hereinafter called OWNER)
and (hereinafter called CONTRACTOR)
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1. WORK.

CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the
OWNER’s Bid Documents entitled Contract No. BE21-219 Crest Street Reconstruction.

The WORK is generally described as follows: reconstruction of Crest Street from Yandukin Road to Old
Dairy Road and miscellaneous related WORK. WORK will include replacement of the water main and
services, replacement of 18-inch AC sanitary sewer main and services, and installation of a new storm drain
system. WORK will also include replacement of the roadway subbase to a depth of 24-inches, resurfacing with
asphalt cement pavement, and the addition of curb and gutter with sidewalk along the West side of the
roadway.

The WORK to be paid under this contract shall include the following: Total Bid as shown in Section 00310 -
Bid Schedule.

ARTICLE 2. CONTRACT COMPLETION TIME.

Work Description Completion Date
October 15, 2021, or 100 days after the initial Phase I Crest
Phase 1 St road closure, whichever comes first
June 30, 2022, or 100 days after the initial Phase II Crest St
Phase 11 road closure, whichever comes first

ARTICLE 3. DATE OF AGREEMENT
The date of this Agreement will be the date of the last signature on page three of this section.
ARTICLE 4. LIQUIDATED DAMAGES.

OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein,
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages
suffered by the OWNER if the WORK is not completed on time. Accordingly, instead of requiring any such
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty)
the CONTRACTOR shall pay the OWNER for each Day that expires after the completion time specified in
Article 2 herein. The amount of liquidated damages specified below is agreed to be a reasonable estimate based
on all facts known as of the date of this Agreement.

Work Description Completion Date Liquidated Damages
Phase [ October 15, 2021 $1,000 per day
Phase 11 June 30, 2022 $1,000 per day
Final Completion and Closeout August 1, 2022 $500 per day
CREST STREET RECONSTRUCTION AGREEMENT
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SECTION 00500 - AGREEMENT

ARTICLE 5. CONTRACT PRICE.

OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents
in the amount set forth in the Bid Schedule. The CONTRACTOR agrees to accept as full and complete
payment for all WORK to be done in this contract for: Contract No. BE21-219 Crest Street Reconstruction,
those Unit Price amounts as set forth in the Bid Schedule in the Contract Documents for this Project.

The total amount of this contract shall be (3 ),
except as adjusted in accordance with the provisions of the Bid Documents.

ARTICLE 6. PAYMENT PROCEDURES.

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General
Conditions. Applications for Payment will be processed by the ENGINEER as provided in the General
Conditions.

Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90)
percent of the Contract Price has been paid. The remaining ten (10) percent of the Contract Price may be
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and
acceptance of the Project by the OWNER.

ARTICLE 7. CONTRACT DOCUMENTS.

The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following
sections of the Contract Documents:

Table of Contents (pages 00005-1 to 00005-2, inclusive)

Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive).

Instructions to Bidders (pages 00100-1 to 00100-9, inclusive).

Bid (pages 00300-1 to 00300-2, inclusive).

Bid Schedule (pages 00310-1, inclusive).

Bid Bond (page 00320-1, inclusive) or Bid Security.

Subcontractor Report (pages 00360-1 to 00360-2, inclusive).

Contractor Financial Responsibility (pages 00370-1 to 00370-3, inclusive).

Performance Bond (pages 00610-1 to 00610-2, inclusive).

Payment Bond (pages 00620-1 to 00620-2, inclusive).

Insurance Certificate(s).

General Conditions (pages 00700-1 to 00700-48, inclusive).

Supplementary General Conditions (pages 00800-1 to 00800-6, inclusive).

Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1 and Appendix

A, inclusive).

Permits, (page 00852-1).

Standard Details (page 00853-1).

Special Provisions (pages 1 to 53 inclusive)

Standard Specifications for Civil Engineering Projects and Subdivision Improvements
December 2003 with current Errata Sheets.

Drawings consisting of 43 sheets, as listed in the Table of Contents.

Addendanumbers _ to ____, inclusive.

Change Orders which may be delivered or issued after the Date of the Agreement and which are not

attached hereto.
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SECTION 00500 - AGREEMENT

There are no Contract Documents other than those listed in this Article 7. The Contract Documents may only
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions.

ARTICLE 8. MISCELLANEOUS.

Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings
indicated in the General Conditions.

No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on
another party hereto without the written consent of the party sought to be bound; and specifically but without
limitation monies that may become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants,
agreements and obligations contained in the Contract Documents. This Agreement shall be governed by the
laws of the State of Alaska. Jurisdiction shall be in the State of Alaska, First Judicial District.

IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the
date listed below by OWNER.

OWNER: CONTRACTOR:

City and Borough of Juneau

(Company Name)
(Signature) (Signature)
By: Duncan Rorie Watt, City & Borough Manager By:
(Printed Name) (Printed Name, Authority or Title)
Date: CONTRACTOR Signature Date:
OWNER’s address for giving notices: CONTRACTOR’s address for giving notices:
155 South Seward Street
Juneau, Alaska 99801
907-586-0873 ext. 4194 907-586-4530
(Telephone) (Fax) (Telephone) (Fax)

(E-mail address)

Contractor License No.

CREST STREET RECONSTRUCTION AGREEMENT
Contract No. BE21-219 Page 00500-3



SECTION 00500 - AGREEMENT

CERTIFICATE
(if Corporation)

STATE OF )
) SS:
COUNTY OF )

I HEREBY CERTIFY that a meeting of the Board of Directors of the

a corporation existing under the laws of

the State of , held on , 20 , the following resolution
was duly passed and adopted:

“RESOLVED, that ,as President
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the
Secretary of the Corporation, and with the Corporate Seal aftixed, shall be the official act and deed
of this Corporation.”

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the

corporation this day of , 20
Secretary
(SEAL)
CREST STREET RECONSTRUCTION AGREEMENT
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CERTIFICATE
(if Partnership)

STATE OF )
) SS:
COUNTY OF )

I HEREBY CERTIFY that a meeting of the Partners of the

a partnership existing under the laws of the State

of , held on , 20 , the following resolution was duly
passed and adopted:
"RESOLVED, that , as of the Partnership, be and is
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and
this partnership and that the execution thereof, attested by the shall be

the official act and deed of this Partnership."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this , day of ,
20
Secretary
(SEAL)
CREST STREET RECONSTRUCTION AGREEMENT

Contract No. BE21-219 Page 00500-5



SECTION 00500 - AGREEMENT

CERTIFICATE
(if Joint Venture)

STATE OF )
) SS:
COUNTY OF )
I HEREBY CERTIFY that a meeting of the Principals of the

a joint venture existing under the laws of the

State of , held on , 20 , the following resolution was duly passed and
adopted:

"RESOLVED, that , as of the

Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND

BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the
shall be the official act and deed of this Joint Venture."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this , day of
, 20

Secretary

(SEAL)

END OF SECTION
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SECTION 00610 - PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: That we

(Name of Contractor)
a

(Corporation, Partnership, Individual)

hereinafter called "Principal" and

(Surety)
of , State of hereinafter called the "Surety," are held and
firmly bound to _the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called "OWNER,"
(Owner) (City and State)
for the penal sum of
dollars ($ ) in lawful money of the

United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective
date) , a copy of which is hereto attached and made a part hereof for the
construction of’

Crest Street Reconstruction
CBJ Contract No. BE21-219

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any
extensions thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall
satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the
OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and
repay the OWNER all outlay and expense which the OWNER may incur in making good any default, then this
obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the WORK or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge
the right of any beneficiary hereunder, whose claim may be unsatisfied.

CREST STREET RECONSTRUCTION PERFORMANCE BOND
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SECTION 00610 - PERFORMANCE BOND

Crest Street Reconstruction
CBJ Contract No. BE21-219

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of
which shall be deemed an original.

CONTRACTOR:
By:
(Signature)
(Printed Name)
(Company Name)
(Mailing Address)

(City, State, Zip Code)

SURETY:

By: Date Issued:
(Signature of Attorney-in-Fact)

(Printed Name)

(Company Name)

(Mailing Address)

(City, State, Zip Code)

(Affix SURETY'S SEAL)

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond.

END OF SECTION
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SECTION 00620 - PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS: That we

(Name of Contractor)
a

(Corporation, Partnership, Individual)

hereinafter called "Principal" and

(Surety)
of , State of hereinafter called the "Surety," are held and
firmly bound to _the CITY AND BOROUGH of JUNEAU, ALASKA _hereinafter called "OWNER,"
(Owner) (City and State)
for the penal sum of
dollars ($ ) in lawful money of the

United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective
date) , a copy of which is hereto attached and made a part hereof for the
construction of’

Crest Street Reconstruction
CBJ Contract No. BE21-219

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK
provided for in such contract, and any authorized extension or modification thereof, including all amounts due
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void;
otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the WORK or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge
the right of any beneficiary hereunder, whose claim may be unsatisfied.

CREST STREET RECONSTRUCTION PAYMENT BOND
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Crest Street Reconstruction
CBJ Contract No. BE21-219

IN WITNESS WHEREQOF, this instrument is issued in two (2) identical counterparts, each one of
which shall be deemed an original.

CONTRACTOR:
By:
(Signature)
(Printed Name)
(Company Name)
(Mailing Address)

(City, State, Zip Code)

SURETY:

By: Date Issued:
(Signature of Attorney-in-Fact)

(Printed Name)

(Company Name)

(Mailing Address)

(City, State, Zip Code)
(Affix SURETY'S SEAL)

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond.

END OF SECTION
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SECTION 00700 - GENERAL CONDITIONS

ARTICLE 1 DEFINITIONS

Wherever used in these General Conditions or in the Contract Documents the following terms have the
meanings indicated which are applicable to both the singular and plural thereof. Where an entire word is
capitalized in the definitions and is found not capitalized in the Contract Documents it has the ordinary
dictionary definition.

Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions,
or revisions to the Contract Documents.

Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be
performed; other documents are attached to the Agreement and made a part thereof as provided therein.

Application for Payment - The form furnished by the ENGINEER which is to be used by the CONTRACTOR
to request progress or final payment and which is to be accompanied by such supporting documentation as is
required by the Contract Documents.

Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established by the United States Occupational Safety and Health
Administration.

Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for
the WORK.

Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to
inability or refusal of the CONTRACTOR to perform its contract.

CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering
Department, as OWNER, who is responsible for administration of the contract.

Change Order - A document recommended by the ENGINEER, which is signed by the CONTRACTOR and
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract
Price or the Contract Time, issued on or after the Effective Date of the Agreement.

Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders executed
pursuant to the provisions of the Contract Documents.

Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and
conditions of the Contract Documents.

Contract Time - The number of successive calendar Days stated in the Contract Documents for the completion
of the WORK.

CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the
OWNER has executed the Agreement.

CREST STREET RECONSTRUCTION GENERAL CONDITIONS
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Day - A calendar day of 24 hours measured from midnight to the next midnight.

Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval
referred to in the Contract Documents; or WORK that has been damaged prior to the ENGINEER's
recommendation of final payment.

Drawings - The Drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate
the character, location, nature, extent, and scope of the WORK and which have been prepared by the
ENGINEER and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this
paragraph.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two
parties to sign and deliver.

Engineer of Record - The individual, partnership, corporation, joint-venture or other legal entity named as such
in the Contract Documents.

ENGINEER - The ENGINEER is the firm or person(s) selected by the City and Borough of Juneau (CBJ) to
perform the duties of project inspection and management. CBJ will inform the CONTRACTOR of the identity
of the ENGINEER at or before the Notice to Proceed.

Field Order - A written order issued by the ENGINEER which may or may not involve a change in the
WORK.

General Requirements - Division 1 of the Technical Specifications.

Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid
Waste Disposal Act (42 USC Section 9603) as amended from time to time.

Holidays - The CBJ legal holidays occur on:

New Year's Day - January 1

Martin Luther King's Birthday - Third Monday in January
President's Day - Third Monday in February

Seward's Day - Last Monday in March

Memorial Day - Last Monday in May

Independence Day - July 4

Labor Day - First Monday in September

Alaska Day - October 18

. Veteran's Day - November 11

0. Thanksgiving Day - Fourth Thursday and the following Friday in November
1. Christmas Day — December 25

— 20NN AW

If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays.
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Inspector - The authorized representative of the ENGINEER assigned to make detailed inspections for
conformance to the Contract Documents. Any reference to the Resident Project Representative in this
document shall mean the Inspector.

Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances,
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction.

Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice".

Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date
of a portion of the WORK, or a period of time within which the portion of the WORK should be performed
prior to Substantial Completion of all the WORK.

Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the
apparent successful bidder has complied with all conditions for award of the contract.

Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR recommending to the
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER and filed with
the County Recorder. This filing starts the 30-day lien filing period on the WORK.

Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract
Time.

Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that
upon compliance by the apparent successful bidder with the requirements listed therein, within the time
specified, the OWNER will enter into an Agreement.

OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or
employees.

Partial Utilization - Use by the OWNER or a substantially completed part of the WORK for the purpose for
which it is intended prior to Substantial Completion of all the WORK.

PCB's - Polychlorinated biphenyls.

PERMITTEE - See definition for CONTRACTOR.

Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil,
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes

and crude oils.

Project - The total construction of which the WORK to be provided under the Contract Documents may be the
whole, or a part as indicated elsewhere in the Contract Documents.
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of
1954 (42 USC Section 2011 et seq.) as amended from time to time.

Shop Drawings - All Drawings, diagrams, illustrations, schedules and other data which are specifically
prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ENGINEER, to illustrate
some portion of WORK.

Specifications - Same definition as "Technical Specifications" hereinafter.

Stop Notice - A legal remedy for Subcontractors and suppliers who contribute to public works, but who are not
paid for their WORK, which secures payment from construction funds possessed by the OWNER. For public
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights.

Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct
contract with ENGINEER, or with any of its Consultants to furnish services with respect to the Project.

Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the
WORK at the site.

Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the
ENGINEER as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms
"substantially complete” and "substantially completed" as applied to any WORK refer to substantial
completion thereof.

Supplementary General Conditions (SGC) - The part of the Contract Documents which make additions,
deletions, or revisions to these General Conditions.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor.

Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General
Requirements and written technical descriptions of products and execution of the WORK.

Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or attachments, and any encasements containing such facilities which have been installed
underground to furnish any of the following services or materials: water, sewage and drainage removal,
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television,
traffic, or other control systems.

WORK, Work - The entire completed construction or the various separately identifiable parts thereof required
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and
furnishing and incorporating materials and equipment into the construction, and performing or furnishing
services and furnishing documents, all as required by the Contract Documents.
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ARTICLE 2 PRELIMINARY MATTERS

2.1

2.2

23

24

2.5

2.6

DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the
signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in
accordance with the Contract Documents.

COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number
of copies of the Contract Documents specified in the Supplementary General Conditions.

COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start
to run on the commencement date stated in the Notice to Proceed.

STARTING THE WORK

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the
commencement date stated in the Notice to Proceed, but no WORK shall be done at the site
prior to said commencement date.

B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and
compare the Contract Documents and check and verify pertinent figures shown thereon and
all applicable field measurements. The CONTRACTOR shall promptly report in writing to
the ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may discover
and shall obtain a written interpretation or clarification from the ENGINEER before
proceeding with any WORK affected thereby.

C. The CONTRACTOR shall submit to the ENGINEER for review those documents called for
under Section 01300 - CONTRACTOR Submittals in the General Requirements.

PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-
Construction Conference. This conference will be attended by the ENGINEER and others as
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in
the General Requirements, Section 01010 - Summary of WORK in the General Requirements.

FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first
Application for Payment a conference attended by the CONTRACTOR, the ENGINEER and others as
appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the
General Requirements. As a minimum the CONTRACTOR's representatives should include the
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be
held so that the submittals can be finalized prior to the submittal of the first application for payment.
No application for payment will be processed until CONTRACTOR submittals are finalized.

CREST STREET RECONSTRUCTION GENERAL CONDITIONS
Contract No. BE21-219 Page 00700-9



SECTION 00700 - GENERAL CONDITIONS

ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.1

3.2

INTENT

A.

The Contract Documents comprise the entire Agreement between the OWNER and the
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a
whole in accordance with Alaska Law.

It is the intent of the Contract Documents to describe the WORK, functionally complete, to be
constructed in accordance with the Contract Documents. Any work, materials, or equipment
that may reasonably be inferred from the Contract Documents as being required to produce
the intended result shall be supplied whether or not specifically called for. When words or
phrases which have a well-known technical or construction industry or trade meaning are used
to describe work, materials, or equipment such words or phrases shall be interpreted in
accordance with that meaning, unless a definition has been provided in Article 1 of the
General Conditions. Reference to standard specifications, manuals, or codes of any technical
society, organization, or association, or to the Laws or Regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the latest standard
specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids,
except as may be otherwise specifically stated. However, no provision of any referenced
standard specification, manual, or code (whether or not specifically incorporated by reference
in the Contract Documents) shall be effective to change the duties and responsibilities of the
OWNER, the CONTRACTOR, or the ENGINEER or any of their consultants, agents, or
employees from those set forth in the Contract Documents.

If, during the performance of the WORK, CONTRACTOR discovers any conflict, error,
ambiguity or discrepancy within the Contract Documents or between the Contract Documents
and any provision of any such Law or Regulation applicable to the performance of the WORK
or of any such standard, specification, manual or code or of any instruction of any Supplier
referred to in paragraph 6.5, the CONTRACTOR shall report it to the ENGINEER in writing
at once, and the CONTRACTOR shall not proceed with the WORK affected thereby (except
in an emergency as authorized by the ENGINEER) until a clarification field order, or Change
Order to the Contract Documents has been issued.

ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS

A.

In resolving conflicts resulting from, errors, or discrepancies in any of the Contract
Documents, the order of precedence shall be as follows:

1.  Permits from other agencies as may be required by law, excepting the definition of
“PERMITEE” in these permits.

Field Orders

Change Orders

ENGINEER’s written interpretations and clarifications.

Agreement

Addenda

CONTRACTOR's Bid (Bid Form)

Supplementary General Conditions

Notice Inviting Bids

A I I o
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10. Instructions to Bidders
11. General Conditions

12.  Technical Specifications
13.  Drawings

B. With reference to the Drawings the order of precedence is as follows:
1. Figures govern over scaled dimensions
2. Detail Drawings govern over general Drawings
3. Addenda/ Change Order drawings govern over Contract Drawings
4, Contract Drawings govern over standard drawings

AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may
be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK).

REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any
other person or organization performing any of the WORK under a contract with the OWNER shall
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or
other documents used on the WORK, and they shall not reuse any of them on the extensions of the
Project or any other project without written consent of the OWNER.

ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE
POINTS

4.1

4.2

AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents,
the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of the CONTRACTOR. Easements for
permanent structures or permanent changes in existing facilities will be obtained and paid for by the
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto
that may be required for temporary construction facilities or storage of materials and equipment;
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of
the OWNER until a written temporary construction easement, lease or other appropriate agreement has
been executed by the CONTRACTOR and the property owner, and a copy of said agreement
furnished to the ENGINEER prior to said use; and, neither the OWNER nor the ENGINEER shall be
liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use of
any such properties.

PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the
Supplementary General Conditions for identification of those reports of explorations and tests
of sub-surface conditions at the site that have been utilized by the ENGINEER in the
preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of
the technical data contained in such reports, however, reports are not to be considered
complete or comprehensive and nontechnical data, interpretations, and opinions contained in
such reports are not to be relied on by the CONTRACTOR. The CONTRACTOR is
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responsible for any further explorations or tests that may be necessary and any interpretation,
interpolation, or extrapolation that it makes of any information shown in such reports.

Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary
General Conditions for identification of those drawings of physical conditions in or relating to
existing surface and subsurface structures (except Underground Utilities referred to in
Paragraph 4.4 herein) which are at or contiguous to the site that have been utilized by the
ENGINEER in the preparation of the Contract Documents. The CONTRACTOR may rely
upon the accuracy of the technical data contained in such drawings, however, nontechnical
data, interpretations, and opinions contained in such drawings are not to be relied on by the
CONTRACTOR. The CONTRACTOR is also responsible for any interpretation,
interpolation, or extrapolation that it makes of any information shown in such drawings.

43 DIFFERING SITE CONDITIONS

A.

The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days
thereafter) and before the following conditions are disturbed, notify the ENGINEER, in
writing of any:

1.  Material that the CONTRACTOR believes may be material that is hazardous waste, as
defined in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any
other substance or material posing a threat to human or to the environment.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially
from those ordinarily encountered and generally recognized as inherent in WORK of
the character provided for in the contract.

The OWNER shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK
shall issue a Change Order under the procedures described in the contract.

In the event that a dispute arises between the OWNER and the CONTRACTOR whether the
conditions materially differ, or involved hazardous waste or other materials listed above, or
cause a decrease or increase in the CONTRACTOR's cost of, or time required for,
performance of any part of the WORK, the CONTRACTOR shall not be excused from any
scheduled completion date provided for by the contract, but shall proceed with all WORK to
be performed under the contract. The CONTRACTOR shall retain any and all rights provided
either by contract or by Law which pertain to the resolution of disputes and protests between
the contracting parties.

4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES

A.

Indicated. The information and data indicated in the Contract Documents with respect to
existing Underground Utilities at or contiguous to the site are based on information and data
furnished to the OWNER or the ENGINEER by the owners of such Underground Utilities or
by others. Unless it is expressly provided in the Supplementary General Conditions and/or
Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements, the OWNER and the ENGINEER shall not be responsible for the accuracy or
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completeness of any such information or data, and the CONTRACTOR shall have full
responsibility for reviewing and checking all such information and data, for locating all
Underground Utilities indicated in the Contract Documents, for coordination of the WORK
with the owners of such Underground Ultilities during construction, for the safety and
protection thereof and repairing any damage thereto resulting from the WORK, the cost of
which will be considered as having been included in the Contract Price.

Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site
which was not indicated in the Contract Documents and which the CONTRACTOR could not
reasonably have been expected to be aware of, the CONTRACTOR shall identify the owner
of such Underground Utility and give written notice thereof to that owner and shall notify the
ENGINEER in accordance with the requirements of the Supplementary General Conditions
and Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements.

4.5 REFERENCE POINTS

A.

The ENGINEER will provide one bench mark, near or on the site of the WORK, and will
provide two points near or on the site to establish a base line for use by the CONTRACTOR
for alignment control. Unless otherwise specified in the General Requirements, the
CONTRACTOR shall furnish all other lines, grades, and bench marks required for proper
execution of the WORK.

The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in
case of their removal or destruction by its own employees or by its Subcontractor's employees,
the CONTRACTOR shall be responsible for the accurate replacement of such reference
points by personnel qualified under the Alaska Statute governing the licensing of Architects,
Engineers, and Land Surveyors.

4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT

A.

On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified
material available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at arate
less than charged other customers. CONTRACTORs are not required to use material from the
CBJ/State pit and the CBJ makes no guarantee as to the quantity or quality of the available
material. For this Project, contact Alec Venechuk, CBJ Material Source Manager, at (907)
586-0874 for the current material rates.

CONTRACTORS proposing to use gravel from the CBJ/State pit are required to be in good
standing for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a
mining plan for approval. CONTRACTORS using the pit must comply with Allowable Use
Permit USE 2008-00061. Failure to meet these requirements, if so subject, shall be sufficient
reason to deny use of the CBJ/State pit as a gravel source. To determine if your company is
subject to these requirements, contact the CBJ Engineering Department, Gravel Pit
Management, at (907) 586-0874.

CONTRACTORSs deciding to use material from the CBJ/State pit shall provide an Individual
Mining Plan prepared by a professional engineer registered in the State of Alaska. The
Individual Mining Plan must be reviewed and approved by the CBJ, prior to commencing
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operations within the pit. CONTRACTORSs shall also secure a Performance Bond to ensure
compliance with contract provisions, including any Individual Mining Plan stipulations. The
bond shall remain in full force and effect until a release is obtained from the CBJ.

If CONTRACTOR operations for a project do not exceed 500 tons of material, the
CONTRACTOR will not be required to provide an Individual Mining Plan prepared by an
engineer. However, the CONTRACTOR must submit an Individual Mining Plan that is in
compliance with Allowable Use Permit USE 2008-00061 for gravel extraction within the
CBJ/State pit. The CONTRACTOR must contact the CBJ Engineering Department for
conditions for the extraction.

CONTRACTORS using the CBJ material may do primary dry separation (screening) of
materials within the pit. Crushing and washing of material will not be allowed.
CONTRACTORS shall account for placement of materials removed from the pit. The CBJ
may require CONTRACTORS to cross-check weight tickets, submit to an audit, or participate
in other measures required by the CBJ to ensure accountability. Unprocessed overburden
removed from the pit will not be weighed. All other material mined will be weighed at the
CBJ scale. CONTRACTORs will be responsible for loading and/or screening their own
material. If asphalt pavement is removed as part of the WORK, CONTRACTORS shall
dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ
Project Manager.

The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60
days after removal of all materials from the pit and prior to requesting and/or receiving final
payment. Upon completion of each excavation CONTRACTORs shall notify the CBJ, in
writing, in sufficient time to perform a field-compliance examination prior to vacating the pit.
Any significant deviation from the stipulations of the Individual Mining Plan identified during
the field inspection shall be corrected by the CONTRACTOR prior to release of the bond. A
signed release from CBJ will be required prior to releasing the CONTRACTOR's bond.

If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of
the material at the location designated as the Asphalt Storage Facility, or as directed by the
ENGINEER.

The CBJ/State pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00
p.m., Monday through Friday, from April 1 through October 15 of the year.
CONTRACTORS may obtain gravel on weekends, or during the oft-season, by applying for a
separate agreement with the City and Borough of Juneau Engineering Department. The
CONTRACTOR will be responsible for any additional costs incurred during weekend or off-
season operations at the gravel pit.

All Contractors/Equipment Operators using the CBJ/State Pit shall be in compliance with
Federal Mine Safety and Health Administration regulations for quarry and gravel operations.

ARTICLE 5 BONDS AND INSURANCE

5.1

PERFORMANCE, PAYMENT, AND OTHER BONDS
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The CONTRACTOR shall furnish, when required, Performance and Payment Bonds on
forms provided by the CBJ for the penal sums of 100% of the amount of the Bid award. The
surety on each bond may be any corporation or partnership authorized to do business in the
State of Alaska as an insurer under AS 21.09. These bonds shall remain in effect for 12
months after the date of final payment and until all obligations and liens under this contract
have been satisfied. The CONTRACTOR shall also furnish such other Bonds as are required
by the Supplementary General Conditions. All Bonds shall be in the form prescribed by the
Contract Documents except as provided otherwise by Laws or Regulations, and shall be
executed by such sureties as are named in the current list of "Companies Holding Certificates
of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies" as published in Circular 570 (amended) by the Audit Staff, Bureau of
Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent
must be accompanied by a certified copy of such agent's authority to act.

If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes
insolvent or its right to do business is terminated in any state where any part of the WORK is
located, the CONTRACTOR shall within 7 days thereafter substitute another Bond and
Surety, which must be acceptable to the OWNER.

All Bonds required by the Contract Documents to be purchased and maintained by
CONTRACTOR shall be obtained from surety companies that are duly licensed or authorized
in the State of Alaska to issue Bonds for the limits so required. Such surety companies shall
also meet such additional requirements and qualifications as may be provided in the
Supplementary General Conditions. The City Engineer may, on behalf of the OWNER, notify
the surety of any potential default or liability.

5.2 INSURANCE

A.

The CONTRACTOR shall purchase and maintain the insurance required under this
paragraph. Such insurance shall include the specific coverages set out herein and be written
for not less than the limits of liability and coverages provided in the Supplementary General
Conditions, or required by law, whichever are greater. All insurance shall be maintained
continuously during the life of the Agreement up to the date of Final Completion and at all
times thereafter when the CONTRACTOR may be correcting, removing, or replacing
Defective WORK in accordance with Paragraph 13.6, but the CONTRACTOR's liabilities
under this Agreement shall not be deemed limited in any way to the insurance coverage
required.

All insurance required by the Contract Documents to be purchased and maintained by the
CONTRACTOR shall be obtained from insurance companies that are duly licensed or
authorized in the State of Alaska to issue insurance policies for the limits and coverages so
required. Such insurance companies shall have a current Best's Rating of at least an "A"
(Excellent) general policy holder's rating and a Class VII financial size category and shall also
meet such additional requirements and qualifications as may be provided in the
Supplementary General Conditions.

The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount,
class of operations covered, effective dates and dates of expiration of policies. All of the
policies of insurance so required to be purchased and maintained (or the certificates or other
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evidence thereof) shall contain a provision or endorsement that the coverage afforded will not
be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written
notice has been given to the OWNER by certified mail. All such insurance required herein
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its
Consultants and subconsultants and their officers, directors, agents, and employees as
"additional insureds" under the policies. The CONTRACTOR shall purchase and maintain
the following insurance:

1.  Workers’ Compensation and Employer’s Liability. This insurance shall protect the
CONTRACTOR against all claims under applicable state workers’ compensation laws.
The CONTRACTOR shall also be protected against claims for injury, disease, or death
of employees which, for any reason, may not fall within the provisions of a Workers’
Compensation law. This policy shall include an “all states” endorsement. The
CONTRACTOR shall require each Subcontractor similarly to provide Workers’
Compensation Insurance for all of the latter's employees to be engaged in such WORK
unless such employees are covered by the protection afforded by the CONTRACTOR's
Workers” Compensation Insurance. In case any class of employees is not protected,
under the Workers’ Compensation Statute, the CONTRACTOR shall provide and shall
cause each Subcontractor to provide adequate employer's liability insurance for the
protection of such of its employees as are not otherwise protected.

2. Commercial General Liability. This insurance shall be written in comprehensive form
and shall protect the CONTRACTOR against all claims arising from injuries to persons
other than its employees or damage to property of the OWNER or others arising out of
any act or omission of the CONTRACTOR or its agents, employees, or Subcontractors.
The policy shall contain no exclusions for any operations within the scope of this
contract.

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive
form and shall protect the CONTRACTOR against all claims for injuries to members of
the public and damage to property of others arising from the use of motor vehicles, and
shall cover operation on or off the site of all motor vehicles licensed for highway use,
whether they are owned, non-owned, or hired. Coverage for hired motor vehicles
should include endorsement covering liability assumed under this Agreement.

4. Subcontractor's Commercial General Liability Insurance and Commercial Automobile
Liability Insurance. The CONTRACTOR shall either require each of'its Subcontractors
to procure and to maintain Subcontractor’s Commercial General Liability and Property
Damage Insurance and Vehicle Liability Insurance of the type and in the amounts
specified in the Supplementary General Conditions or insure the activities of its
Subcontractors in the CONTRACTOR’s own policy, in like amount.

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in
completed value form, and shall protect the CONTRACTOR, the OWNER, and the
ENGINEER, against risks of damage to buildings, structures, and materials and
equipment. The amount of such insurance shall be not less than the insurable value of
the WORK at completion. Builder's risk insurance shall provide for losses to be payable
to the CONTRACTOR and the OWNER, as their interests may appear. The policy
shall contain a provision that in the event of payment for any loss under the coverage
provided, the insurance company shall have no rights of recovery against the
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CONTRACTOR, the OWNER, and the ENGINEER. The Builder’s Risk policy shall
insure against all risks of direct physical loss or damage to property from any external
cause including flood and earthquake. Allowable exclusions, if any, shall be as
specified in the Supplementary General Conditions.

ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES

6.1 SUPERVISION AND SUPERINTENDENCE

A.

The CONTRACTOR shall supervise, inspect, and direct the WORK competently and
efficiently, devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the WORK in accordance with the Contract Documents. The
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences,
and procedures of construction and safety precautions and programs incidental thereto. The
CONTRACTOR shall be responsible to see that the completed WORK complies accurately
with the Contract Documents.

The CONTRACTOR shall designate in writing and keep on the WORK site at all times
during its progress a technically qualified, English-speaking superintendent, who is an
employee of the CONTRACTOR and who shall not be replaced without written notice to the
OWNER and the ENGINEER. The superintendent will be the CONTRACTOR's
representative at the site and shall have authority to act on behalf of the CONTRACTOR. All
communications given to the superintendent shall be as binding as if given to the
CONTRACTOR. The CONTRACTOR shall issue all its communications to the OWNER
through the ENGINEER and the ENGINEER only.

The CONTRACTOR's superintendent shall be present at the site of the WORK at all times
while WORK is in progress. Failure to observe this requirement shall be considered
suspension of the WORK by the CONTRACTOR until such time as such superintendent is
again present at the site.

6.2 LABOR, MATERIALS, AND EQUIPMENT

A.

The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay
out the WORK and perform construction as required by the Contract Documents. The
CONTRACTOR shall furnish, erect, maintain, and remove the construction plant and any
temporary works as may be required. The CONTRACTOR shall at all times maintain good
discipline and order at the site. Except in connection with the safety or protection of persons
or the WORK or property at the site or adjacent thereto, and except as otherwise indicated in
the Contract Documents, all WORK at the site shall be performed during regular working
hours, and the CONTRACTOR will not permit overtime work or the performance of work on
Saturday, Sunday, or any legal holiday without the OWNER's written consent. The
CONTRACTOR shall apply for this consent through the ENGINEER.

Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no
additional compensation for overtime work, i.e., work in excess of 8 hours in any one
calendar day or 40 hours in any one calendar week, even though such overtime work may be
required under emergency conditions and may be ordered by the ENGINEER in writing.
Additional compensation will be paid the CONTRACTOR for overtime work only in the
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event extra work is ordered by the ENGINEER and the Change Order specifically authorizes
the use of overtime work and then only to such extent as overtime wages are regularly being
paid by the CONTRACTOR for overtime work of a similar nature in the same locality.

All costs of inspection and testing performed during overtime work by the CONTRACTOR
which is allowed solely for the convenience of the CONTRACTOR shall be borne by the
CONTRACTOR. The OWNER shall have the authority to deduct the cost of all such
inspection and testing from any partial payments otherwise due to the CONTRACTOR.

Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and
assume full responsibility for all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, and all other facilities and incidentals necessary for the furnishing,
performance, testing, start-up, and completion of the WORK.

All materials and equipment to be incorporated into the WORK shall be of good quality and
new, except as otherwise provided in the Contract Documents. All warranties and guarantees
specifically called for by the Specifications shall expressly run to the benefit of the OWNER.
If required by the ENGINEER, the CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All
materials and equipment shall be applied, installed, connected, erected, used, cleaned, and
conditioned in accordance with the instructions of the applicable Supplier except as otherwise
provided in the Contract Documents; but no provisions of any such instructions will be
effective to assign to the ENGINEER, or any of the ENGINEER consultants, agents, or
employees, any duty or authority to supervise or direct the furnishing or performance of the
WORK or any duty or authority to undertake responsibility contrary to the provisions of
Paragraphs 9.9C and 9.9D.

The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting
the several classes of WORK to full completion in the manner and time set forth in and
required by these specifications. All workers shall have sufficient skill and experience to
perform property the WORK assigned to them. Workers engaged in special WORK, or skilled
WORK, shall have sufficient experience in such WORK and in the operation of the
equipment required to perform all WORK, properly and satisfactorily.

Any person employed by the CONTRACTOR or by any Subcontractor who, in the opinion of
the ENGINEER, does not perform the WORK in a proper and skillful manner, or is
intemperate or disorderly shall, at the written request of the ENGINEER, be removed
forthwith by the CONTRACTOR or Subcontractor employing such person, and shall not be
employed again in any portion of the WORK without the approval of the ENGINEER. Should
the CONTRACTOR fail to remove such person or persons as required above, or fail to
furnish suitable and sufficient personnel for the proper prosecution of the WORK, the
ENGINEER may suspend the WORK by written notice until such orders are complied with.

6.3 ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the
progress schedule to the ENGINEER for acceptance in accordance with the provisions in Section
01300 - CONTRACTOR Submittals in the General Requirements.
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6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes
or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals
in the General Requirements.

6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.

A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER for the acts
and omissions of its Subcontractors and their employees to the same extent as
CONTRACTOR is responsible for the acts and omissions of its own employees. Nothing
contained in this Paragraph shall create any contractual relationship between any
Subcontractor and the OWNER or the ENGINEER nor relieve the CONTRACTOR of any
liability or obligation under the prime contract.

B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e.,
without subcontracting). The 40% requirement shall be understood to mean that the
CONTRACTOR shall perform, with its own organization, WORK amounting to at least 40%
of the awarded contract amount. The 40% requirement will be calculated based upon the total
of the subcontract amounts submitted for contract award, and any other information requested
by the OWNER from the apparent low bidder.

6.6 PERMITS

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR
shall obtain and pay for all construction permits and licenses from the agencies having
jurisdiction, including the furnishing of insurance and bonds if required by such agencies. The
enforcement of such requirements under this contract shall not be made the basis for claims
for additional compensation. The OWNER shall assist the CONTRACTOR, when necessary,
in obtaining such permits and licenses. The CONTRACTOR shall pay all governmental
charges and inspection fees necessary for the prosecution of the WORK, which are applicable
at the time of opening of Bids. The CONTRACTOR shall pay all charges of utility owners for
connections to the WORK.

B. These Contract Documents may require that the WORK be performed within the conditions
and/or requirements of local, state and/or federal permits. These permits may be bound within
the Contract Documents, included within the Contract Documents by reference, or included as
part of the WORK, as designated in this Section. The CONTRACTOR is responsible for
completing the WORK required for compliance with all permit requirements; this WORK is
incidental to other items in the Contract Documents. Any reference to the PERMITTEE in the
permits shall mean the CONTRACTOR. If any permits were acquired by the OWNER, this
action was done to expedite the start of construction. If the CONTRACTOR does not
complete the WORK within the specified permit window, the CONTRACTOR shall be
responsible for the permit extension, and for completing any additional requirements placed
upon the permit.

C. The OWNER shall apply for, and obtain, the necessary building permit for this Project,
however, the CONTRACTOR is responsible for scheduling and coordinating all necessary
inspections. The CBJ Inspection number is 586-1703. All other provisions of this Section
remain in effect.
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PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the WORK or the incorporation in the
WORK of any invention, design, process, product, software or device which is the subject of patent
rights or copyrights held by others. If a particular invention, design, process, product, or device is
specified in the Contract Documents for use in the performance of the WORK and if to the actual
knowledge of the OWNER or the ENGINEER its use is subject to patent rights or copyrights calling
for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed
by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend and hold
harmless the OWNER and the ENGINEER and anyone directly or indirectly employed by either of
them from and against all claims, damages, losses, and expenses (including attorneys’ fees and court
costs) arising out of any infringement of patent rights or copyrights incident to the use in the
performance of the WORK or resulting from the incorporation in the WORK of any invention, design,
process, product, or device not specified in the Contract Documents, and shall defend all such claims
in connection with any alleged infringement of such rights.

LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state,
and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any
discrepancy or inconsistency should be discovered in this contract in relation to any such law,
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the
ENGINEER. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the
ENGINEER, and their officers, agents, and employees against all claims or liability arising from
violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or by its
employees, Subcontractors, or third parties. Any particular law or regulation specified or referred to
elsewhere in the Contract Documents shall not in any way limit the obligation of the CONTRACTOR
to comply with all other provisions of federal, state, and local laws and regulations.

The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are
related to the cost or pricing data for this contract, all related Change Orders, and/or contract
modifications.

TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to
be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the
Project which are applicable during the performance of the WORK.

USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of
materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any
claim be made against the OWNER or the ENGINEER by any such owner or occupant because of the
performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such other party
by agreement or otherwise resolve the claim through litigation. The CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the OWNER and the
ENGINEER harmless from and against all claims, damages, losses, and expenses (including, but not
limited to, fees of engineers attorneys, and other professionals and court costs) arising directly,
indirectly, or consequentially out of any action, legal or equitable, brought by any such owner or
occupant against the OWNER, the ENGINEER, their Consultants, Sub-consultants, and the officers,
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directors, employees and agents of each and any of them to the extent caused by or based upon the
CONTRACTOR's performance of the WORK.

6.11  SAFETY AND PROTECTION

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the WORK. The CONTRACTOR shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all employees on the WORK and other persons and organizations who may be affected
thereby;

2. all the WORK and materials and equipment to be incorporated therein, whether in
storage on or off the site; and

3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred
to herein or not) of any public body having jurisdiction for the safety of persons or property or
to protect them from damage, injury, or loss and shall erect and maintain all necessary
safeguards for such safety and protection. The CONTRACTOR shall notify owners of
adjacent property and utilities when prosecution of the WORK may affect them, and shall
cooperate with them in the protection, removal, relocation, and replacement of their property.

C. The CONTRACTOR shall designate a qualified and experienced safety representative at the
site whose duties and responsibilities shall be the prevention of accidents and the maintaining
and supervising of safety precautions and program.

D. Materials that contain hazardous substances or mixtures may be required on the WORK. A
Material Safety Data Sheet shall be requested by the CONTRACTOR from the manufacturer
of any hazardous product used.

E. Material usage shall be accomplished with strict adherence to all safety requirements and all
manufacturer's warnings and application instructions listed on the Material Safety Data Sheet
and on the product container label.

F. The CONTRACTOR shall be responsible for coordinating communications on any exchange
of Material Safety Data Sheets or other hazardous material information that is required to be
made available to, or exchanged between, or among, employers at the site in accordance with
Laws or Regulations.

G. The CONTRACTOR shall notify the ENGINEER if it considers a specified product or its
intended usage to be unsafe. This notification must be given to the ENGINEER prior to the
product being ordered, or if provided by some other party, prior to the product being
incorporated in the WORK.
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6.12  SHOP DRAWINGS AND SAMPLES

A. After checking and verifying all field measurements and after complying with applicable
procedures specified in the General Requirements, the CONTRACTOR shall submit to the
ENGINEER for review, all Shop Drawings in accordance with Section 01300 -
CONTRACTOR Submittals in the General Requirements.

B. The CONTRACTOR shall also submit to the ENGINEER for review all samples in
accordance with Section 01300 - CONTRACTOR Submittals in the General Requirements.

C. Before submittal of each shop drawing or sample, the CONTRACTOR shall have determined
and verified all quantities, dimensions, specified performance criteria, installation
requirements, materials, catalog numbers, and similar data with respect thereto and reviewed
or coordinated each Shop Drawing or sample with other Shop Drawings and samples and
with the requirements of the WORK and the Contract Documents.

6.13  CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the
progress schedule during all disputes or disagreements with the OWNER. No work shall be delayed or
postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and the
OWNER may otherwise agree in writing.

6.14 INDEMNIFICATION

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall
indemnify, defend, and hold harmless the OWNER, the ENGINEER, their Consultants, Sub-
consultants and the officers, directors, employees, and agents of each and any of them, against
and from all claims and liability arising under, by reason of or incidentally to the contract or
any performance of the WORK, but not from the sole negligence or willful misconduct of the
OWNER, and the ENGINEER. Such indemnification by the CONTRACTOR shall include
but not be limited to the following:

1. Liability or claims resulting directly or indirectly from the negligence or carelessness of
the CONTRACTOR, its employees, or agents in the performance of the WORK, or in
guarding or maintaining the same, or from any improper materials, implements, or
appliances used in its construction, or by or on account of any act or omission of the
CONTRACTOR, its employees, agents, or third parties;

2. Liability or claims arising directly or indirectly from bodily injury, occupational
sickness or disease, or death of the CONTRACTOR’s or Subcontractor’s own
employees engaged in the WORK resulting in actions brought by or on behalf of such
employees against the OWNER, and the ENGINEER;

3. Liability or claims arising directly or indirectly from or based on the violation of any
law, ordinance, regulation, order, or decree, whether by the CONTRACTOR, its
employees, or agents;

4.  Liability or claims arising directly or indirectly from the use or manufacture by the
CONTRACTOR, its employees, or agents in the performance of this contract of any
copyrighted or non-copyrighted composition, secret process, patented or non-patented
invention, computer software, article, or appliance, unless otherwise specifically
stipulated in this contract.
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5. Liability or claims arising directly or indirectly from the breach of any warranties,
whether express or implied, made to the OWNER or any other parties by the
CONTRACTOR, its employees, or agents;

6.  Liabilities or claims arising directly or indirectly from the willful or criminal
misconduct of the CONTRACTOR, its employees, or agents; and,

7. Liabilities or claims arising directly or indirectly from any breach of the obligations
assumed herein by the CONTRACTOR.

B. The CONTRACTOR shall reimburse the ENGINEER and the OWNER for all costs and
expenses, (including but not limited to fees and charges of engineers, attorneys, and other
professionals and court costs including all costs of appeals) incurred by said OWNER, and the
ENGINEER in enforcing the provisions of this Paragraph 6.14.

C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by
any limitation of the amount or type of damages, compensation, or benefits payable by or for
the CONTRACTOR or any such Subcontractor or other person or organization under
workers' compensation acts, disability benefit acts, or other employee benefit acts.

CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating
total manpower for each construction trade, major equipment on site, each Subcontractor's manpower,
weather conditions, etc., involved in the performance of the WORK. The daily report shall be
completed on forms provided by the ENGINEER and shall be submitted to the ENGINEER at the
conclusion of each workday. The report should comment on the daily progress and status of the
WORK within each major component of the WORK. These components will be decided by the
ENGINEER. CONTRACTOR shall record the name, affiliation, time of arrival and departure, and
reason for visit for all visitors to the location of the WORK.

ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or
otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER.
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and
to its assignee or transferee, growing out of such termination.

CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. It is
understood that any turn-on or turn-off, line locates and any other work or assistance necessary by the
CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in the
bid documents. All cost must be agreed to prior to any related actions, and will be considered
incidental to the project cost. Billing to the CONTRACTOR will be direct from the CBJ Water
Utilities Division.

OPERATING WATER SYSTEM VALVES

A. The CONTRACTOR shall submit a written request, to the ENGINEER, for approval to
operate any valve on any in-service section of the CBJ water system. The request must be
submitted at least 24-hours prior to operating any valves. The CBJ Water Utilities Division
reserves the right to approve or deny the request. The request shall specifically identify each
valve to be operated, the time of operation, and the operation to be performed. The
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CONTRACTOR shall obtain the written approval of the ENGINEER for any scheduled
operation before operating any valve.

B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to
the City or any other party, caused by unauthorized operation of any valve of the CBJ water

system.

6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is
unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a
determination that such operation during hours not otherwise permitted hereunder is necessary and
will not result in unreasonable disturbance to surrounding residents.

ARTICLE 7 OTHER WORK

7.1 RELATED WORK AT SITE
A. The OWNER may perform other work related to the Project at the site by the OWNER's own

forces, have other work performed by utility owners, or let other direct contracts therefor
which may contain General Conditions similar to these. If the fact that such other work is to
be performed was not noted in the Contract Documents, written notice thereof will be given to
the CONTRACTOR prior to starting any such other work.

B. The CONTRACTOR shall afford each other contractor who is a party to such a direct
contract and each utility owner (or the OWNER, if the OWNER is performing the additional
work with the OWNER's employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the execution of
such work, and shall properly connect and coordinate the WORK with theirs. The
CONTRACTOR shall do all cutting, fitting, and patching of the WORK that may be required
to make its several parts come together properly and integrate with such other work. The
CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise
altering their work and will only cut or alter their work with the written consent of the
ENGINEER and the others whose work will be affected.

C. If the proper execution or results of any part of the CONTRACTOR's work depends upon the
work of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall
inspect and report to the ENGINEER in writing any delays, defects, or deficiencies in such
other work that render it unavailable or unsuitable for such proper execution and results. The
CONTRACTOR's failure to report such delays, defects, or deficiencies will constitute an
acceptance of the other work as fit and proper for integration with the CONTRACTOR's work
except for latent or nonapparent defects and deficiencies in the other work.

7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the
Project at the site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in the
Supplementary General Conditions, and the specific matters to be covered by such authority and
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responsibility will be itemized and the extent of such authority and responsibilities will be provided in
the Supplementary General Conditions.

ARTICLE 8 OWNER'S RESPONSIBILITIES

8.1

8.2

8.3

8.4

8.5

8.6

8.7

COMMUNICATIONS

A. The OWNER shall issue all its communications to the CONTRACTOR through the
ENGINEER.

B. The CONTRACTOR shall issue all its communications to the OWNER through the
ENGINEER.

PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs
14.5, 14.8, 14.9 and 14.10.

LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and
easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.

CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F.

INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and
approvals is set forth in Paragraph 13.3.

SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend
WORK, see Paragraphs 13.4 and 15.1.

TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to
terminate services of the CONTRACTOR.

ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION

9.1

9.2

93

OWNER'S REPRESENTATIVE. The ENGINEER will be the OWNER's representative during the
construction period. The duties and responsibilities and the limitations of authority of the ENGINEER
as the OWNER's representative during construction are set forth in the Contract Documents.

VISITS TO SITE. The ENGINEER will make visits to the site during construction to observe the
progress and quality of the WORK and to determine, in general, if the WORK is proceeding in
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the
quality or quantity of the WORK will not be required of the ENGINEER. The ENGINEER will not,
during such visits, or as a result of such observations of the CONTRACTOR's WORK in progress,
supervise, direct, or have control over the CONTRACTOR's WORK.

PROJECT REPRESENTATION. The ENGINEER may furnish an Inspector to assist in observing the
performance of the WORK. The duties, responsibilities, and limitations of authority are as follows:

A. Duties, Responsibilities and Limitations of Authority of Inspector
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General. The Inspector, who is the ENGINEER's Agent, will act as directed by and under the
supervision of the ENGINEER and will confer with the ENGINEER regarding its actions.
The Inspector's dealings in matters pertaining to the on-site WORK shall, in general, be only
with the ENGINEER and the CONTRACTOR, and dealings with Subcontractors shall only
be through or with the full knowledge of the CONTRACTOR. Written communication with
the OWNER will be only through or as directed by the ENGINEER.

Duties and Responsibilities. The Inspector may:

L.

10.

11.

12.

Review the progress schedule, list of Shop Drawing submittals and schedule of values
prepared by the CONTRACTOR and consult with the ENGINEER concerning their
acceptability.

Attend pre-construction conferences. Arrange a schedule of progress meetings and
other job conferences as required in consultation with the ENGINEER and notify those
expected to attend in advance. Attend meetings and maintain and circulate copies of
minutes thereof.

Serve as the ENGINEER's liaison with the CONTRACTOR, working principally
through the CONTRACTOR's superintendent and assist said superintendent in
understanding the intent of the Contract Documents. Assist the ENGINEER in serving
as the OWNER's liaison with the CONTRACTOR when the CONTRACTOR's
operations affect the OWNER's on-site operations.

As requested by the ENGINEER, assist in obtaining from the OWNER additional
details or information, when required at the site for proper execution of the WORK.
Receive and record date of receipt of Shop Drawings and samples, receive samples
which are furnished at the site by the CONTRACTOR and notify the ENGINEER of
their availability for examination.

Conduct on-site observations of the WORK in progress to assist the ENGINEER in
determining if the WORK is proceeding in accordance with the Contract Documents.
Report to the ENGINEER whenever the Inspector believes that any WORK is
unsatisfactory, faulty, or defective or does not conform to the Contract Documents, or
does not meet the requirements of any inspection, tests or approval required to be made
or has been damaged prior to final payment; and advise the ENGINEER when the
Inspector believes WORK should be corrected or rejected or should be uncovered for
observation, or requires special testing, inspection, or approval.

Verify that the tests, equipment, and systems startups and operating and maintenance
instruction are conducted as required by the Contract Documents and in presence of the
required personnel, and that the CONTRACTOR maintains adequate records thereof;
observe, record and report to the ENGINEER appropriate details relative to the test
procedures and start-ups.

Accompany visiting inspectors representing public or other agencies having jurisdiction
over the WORK, record the outcome of these inspections, and report to the
ENGINEER.

Transmit to the CONTRACTOR the ENGINEER's clarifications and interpretations of
the Contract Documents.

Consider and evaluate the CONTRACTOR's suggestions for modifications in the
Contract Documents and report them with recommendations to the ENGINEER.
Maintain at the job site orderly files for correspondence, reports of job conferences,
Shop Drawings and sample submittals, reproductions of original Contract Documents
including all addenda, Change Orders, field orders, additional Drawings issued
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16.

17.
18.

19.

20.

21.

22.
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subsequent to the execution of the contract, the ENGINEER's clarifications and
interpretations of the Contract Documents, progress reports, and other related
documents.

Keep a diary or log book, recording hours on the job site, weather conditions, data
relative to questions of extras or deductions, list all project visitors, daily activities,
decisions, observations in general, and specific observations in more detail as in the
case of performing and observing test procedures. Send copies to the ENGINEER.
Record names, addresses, and telephone numbers of the CONTRACTOR,
Subcontractors, and major suppliers of materials and equipment.

Furnish the ENGINEER with periodic reports as required of progress of the WORK
and the CONTRACTOR's compliance with the accepted progress schedule and
schedule of CONTRACTOR submittals.

Consult with the ENGINEER in advance of scheduled major tests, inspections, or start
of important phases of the WORK.

Report immediately to the ENGINEER upon the occurrence of any accident.
Review applications for payment with the CONTRACTOR for compliance with the
established procedure for their submittal and forward them with recommendations to
the ENGINEER, noting particularly their relation to the schedule of values, WORK
completed, and materials and equipment delivered at the site but not incorporated in the
WORK.

During the course of the WORK, verify that certificates, maintenance and operation
manuals, and other data required to be assembled and furnished by the
CONTRACTOR are applicable to the items actually installed; and deliver this material
to the ENGINEER for its review and forwarding to the OWNER prior to final
acceptance of the WORK.

Before the ENGINEER prepares a Certificate of Substantial Completion/Notice of
Completion, as applicable, review the CONTRACTOR's punch list items requiring
completion or correction and add any items that CONTRACTOR has omitted.
Conduct final inspection in the company of the ENGINEER, the OWNER, and the
CONTRACTOR, and prepare a final punch list of items to be completed or corrected.
Verify that all items on the punch list have been completed or corrected and make
recommendations to the ENGINEER concerning acceptance.

Limitations of Authority. Except upon written instruction of the ENGINEER, the Inspector:

1.

2.

Shall not authorize any deviation from the Contract Documents or approve any
substitute material or equipment.

Shall not exceed limitations on the ENGINEER's authority as set forth in the Contract
Documents.

Shall not undertake any of the responsibilities of the CONTRACTOR, Subcontractors
or CONTRACTOR's superintendent, or expedite the WORK.

Shall not advise on or issue directions relative to any aspect of the means, methods,
techniques, sequences, or procedures of construction unless such is specifically called
for in the Contract Documents.

Shall not advise on or issue directions as to safety precautions and programs in
connection with the WORK.

9.4 CLARIFICATIONS AND INTERPRETATIONS. The ENGINEER will issue with reasonable
promptness such written clarifications or interpretations of the requirements of the Contract
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Documents (in the form of Drawings or otherwise) as the ENGINEER may determine necessary,
which shall be consistent with, or reasonably inferred from, the overall intent of the Contract
Documents.

9.5 AUTHORIZED VARIATIONS IN WORK. The ENGINEER may authorize variations in the WORK
from the requirements of the Contract Documents. These may be accomplished by a Field Order and
will require the CONTRACTOR to perform the WORK involved in a manner that minimizes the
impact to the WORK and the contract completion date. If the CONTRACTOR believes that a Field
Order justifies an increase in the Contract Price or an extension of the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 11 or 12.
9.6 REJECTING DEFECTIVE WORK. The ENGINEER will have authority to reject WORK which the
ENGINEER believes to be defective and will also have authority to require special inspection or
testing of the WORK as provided in Paragraph 13.3G, whether or not the WORK is fabricated,
installed, or completed.
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS
A. In accordance with the procedures set forth in the General Requirements, the ENGINEER
will review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or
"or equal" items, etc., in order to determine if the items covered by the submittals will, after
installation or incorporation in the WORK, conform to the requirements of the Contract
Documents and be compatible with the design concept of the completed project as a
functioning whole as indicated by the Contract Documents. The ENGINEER's review will not
extend to means, methods, techniques, sequences or procedures of construction or to safety
precautions or programs incident thereto.

B. In connection with the ENGINEER's responsibilities as to Change Orders, see Articles 10, 11,
and 12.

C. In connection with the ENGINEER's responsibilities in respect of Applications for Payment,
see Article 14.

9.8 DECISIONS ON DISPUTES

A. The ENGINEER will be the initial interpreter of the requirements of the Contract Documents
and judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters
relating to the acceptability of the WORK; the interpretation of the requirements of the
Contract Documents pertaining to the performance of the WORK; and those claims under
Articles 11 and 12 in respect to changes in the Contract Price or Contract Time will be
referred initially to the ENGINEER in writing with a request for formal decision in
accordance with this paragraph, which the ENGINEER will render in writing within 30 days
of receipt of the request. Written notice of each such claim, dispute, and other matter will be
delivered by the CONTRACTOR to the ENGINEER promptly (but in no event later than 30
days) after the occurrence of the event giving rise thereto. Written supporting data will be
submitted to the ENGINEER within 60 days after such occurrence unless the ENGINEER
allows an additional period of time to ascertain more accurate data in support of the claim.
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The rendering of a decision by the ENGINEER with respect to any such claim, dispute, or
other matter (except any which have been waived by the making or acceptance of final
payment as provided in Paragraph 14.12) will be a condition precedent to any exercise by the
OWNER or the CONTRACTOR of such rights or remedies as either may otherwise have
under the Contract Documents or by Law or Regulations in respect of any such claim, dispute,
or other matter.

9.9 LIMITATION ON ENGINEER'S RESPONSIBILITIES

A.

Neither the ENGINEER's authority to act under this Article or other provisions of the
Contract Documents nor any decision made by the ENGINEER in good faith either to
exercise or not exercise such authority shall give rise to any duty or responsibility of the
ENGINEER to the CONTRACTOR, any Subcontractor, any Supplier, any surety for any of
them, or any other person or organization performing any of the WORK.

Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as
allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the
adjectives "reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of
like effect or import are used to describe a requirement, direction, review, or judgment of the
ENGINEER as to the WORK, it is intended that such requirement, direction, review, or
judgment will be solely to evaluate the WORK for compliance with the requirements of the
Contract Documents, and conformance with the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents, unless there is a specific
statement indicating otherwise. The use of any such term or adjective shall not be effective to
assign to the ENGINEER any duty or authority to supervise or direct the performance of the
WORK or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 9.9C or 9.9D.

The ENGINEER will not supervise, direct, control, or have authority over or be responsible
for the CONTRACTOR's means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs incident thereto, or for any failure of the
CONTRACTOR to comply with Laws and Regulations, applicable to the performance of the
WORK. The ENGINEER will not be responsible for the CONTRACTOR's failure to perform
the WORK in accordance with the Contract Documents.

The ENGINEER will not be responsible for the acts or omissions of the CONTRACTOR nor
of any Subcontractor, supplier, or any other person or organization performing any of the
WORK.
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ARTICLE 10 CHANGES IN THE WORK

10.1  GENERAL

A.

Without invalidating the Agreement and without notice to any surety, the OWNER may at any
time or from time to time, order additions, deletions, or revisions in the WORK; these will be
authorized by a written Field Order and/or a Change Order issued by the ENGINEER.

If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract
Price, or an extension or shortening in the Contract Time as the result of a Field Order, a
claim may be made as provided in Articles 11 and 12.

If the OWNER and CONTRACTOR agree on the value of any work, or the amount of
Contract Time that should be allowed as a result of a Field Order, upon receiving written
notice from the ENGINEER, the CONTRACTOR shall proceed so as to minimize the impact
on and delays to the work pending the issuance of a Change Order.

If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an
increase or decrease in the Contract Price or an extension or shortening of the Contract Time
that should be allowed as a result of a Field Order, the ENGINEER can direct the
CONTRACTOR to proceed on the basis of Time and Materials so as to minimize the impact
on and delays to WORK, and a claim may be made therefor as provided in Articles 11 and 12.

The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an
extension of the Contract Time with respect to any work performed that is not required by the
Contract Documents as amended, modified, supplemented by Change Order, except in the

case of an emergency and except in the case of uncovering work as provided in Paragraph
13.3G.

The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering:

1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph
10.1A;

2. changes required because of acceptance of Defective WORK under Paragraph 13.7;

changes in the Contract Price or Contract Time which are agreed to by the parties; or

4.  changes in the Contract Price or Contract Times which embody the substance of any
written decision rendered by the ENGINEER pursuant to Paragraph 9.8.

98]

If notice of any change is required by the provisions of any Bond to be given to a surety, the
giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each
applicable Bond shall be adjusted accordingly.

10.2 ALLOWABLE QUANTITY VARIATIONS

A.

In the event of an increase or decrease in Bid item quantity of a unit price contract, the total
amount of WORK actually done or materials or equipment furnished shall be paid for
according to the unit price established for such WORK under the Contract Documents,
wherever such unit price has been established; provided, that an adjustment in the Contract
Price may be made for changes which result in an increase or decrease in excess of 25% of
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the estimated quantity of any major item of the WORK. Major Item is defined as any bid item
amount that is ten percent (10%) or more of the total contract amount.

In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is
named in the Contract Documents to cover such eliminated work, the price of the eliminated
work shall be agreed upon in writing by the OWNER and the CONTRACTOR. If the
OWNER and the CONTRACTOR fail to agree upon the price of the eliminated work, said
price shall be determined in accordance with the provisions of Article 11.

ARTICLE 11 CHANGE OF CONTRACT PRICE

11.1

GENERAL

A.

The Contract Price constitutes the total compensation payable to the CONTRACTOR for
performing the WORK. All duties, responsibilities, and obligations assigned to or undertaken
by the CONTRACTOR to complete the WORK shall be at its expense without change in the
Contract Price.

The Contract Price may only be changed by a Change Order. Any claim for an increase in the
Contract Price shall be based on written notice delivered by the CONTRACTOR to the
ENGINEER promptly (but in no event later than 7 days) after the start of the occurrence or
the event giving rise to the claim and stating the general nature of the claim. Notice of the
amount of the claim with supporting data shall be delivered within 14 days after such
occurrence (unless the ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's
written statement that the amount claimed covers all known amounts (direct, indirect, and
consequential) to which the CONTRACTOR is entitled as a result of said occurrence or
event. All claims for adjustment in the Contract Price shall be determined by the ENGINEER
in accordance with Paragraph 9.8 A if the OWNER and the CONTRACTOR cannot otherwise
agree on the amount involved. No claim for an adjustment in the Contract Price will be valid
if not submitted in accordance with this Paragraph 11.1B.

The value of any WORK covered by a Change Order or of any claim for an increase or
decrease in the Contract Price shall be determined in one of the following ways:

1.  Where the WORK involved is covered by unit prices contained in the Contract
Documents, by application of unit prices to the quantities of the items involved.

2. By mutual acceptance of a lump sum, which may include an allowance for overhead
and profit not necessarily in accordance with Paragraph 11.4.

3. On the basis of the cost of WORK (determined as provided in Paragraphs 11.3) plus a
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph
11.4).

COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER
for damages for any injury to WORK, materials, or equipment, resulting from the action of the
elements. If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all reasonable
efforts to protect the materials, equipment and work, the CONTRACTOR may be granted a reasonable
extension of Contract Time to make proper repairs, renewals, and replacements of the work, materials,
or equipment.
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11.3  COST OF WORK (BASED ON TIME AND MATERIALS)

A. General. The term "cost of work" means the sum of all costs necessarily incurred and paid by
the CONTRACTOR for labor, materials, and equipment in the proper performance of extra
work. Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in
amounts no higher than those prevailing in the locality of the Project; shall include only the
following items, and shall not include any of the costs itemized in Paragraph 11.5
EXCLUDED COSTS.

B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of
workers performing the extra work at the time the extra work is done, plus employer payments
of payroll taxes, worker’s compensation insurance, liability insurance, health and welfare,
pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or
local laws, as well as assessments or benefits required by lawful collective bargaining
agreements. Labor costs for equipment operators and helpers shall be paid only when such
costs are not included in the invoice for equipment rental. The labor costs for forepersons
shall be proportioned to all of their assigned work and only that applicable to extra work shall
be paid. Non-direct labor costs including superintendence shall be considered part of the
mark-up set out in paragraph 11.4.

C. Materials. The cost of materials reported shall be at invoice or lowest current price at which
materials are locally available and delivered to the job in the quantities involved, plus the cost
of freight, delivery and storage, subject to the following:

1. Trade discounts available to the purchaser shall be credited to the OWNER
notwithstanding the fact that such discounts may not have been taken by the
CONTRACTOR.

2. For materials secured by other than a direct purchase and direct billing to the purchaser,
the cost shall be deemed to be the price paid to the actual supplier as determined by the
ENGINEER. Mark-up except for actual costs incurred in the handling of such materials
will not be allowed.

3. Payment for materials from sources owned wholly or in part by the purchaser shall not
exceed the price paid by the purchaser for similar materials from said sources on extra
work items or the current wholesale price for such materials delivered to the work site,
whichever price is lower.

4. If in the opinion of the ENGINEER the cost of material is excessive, or the
CONTRACTOR does not furnish satisfactory evidence of the cost of such material,
then the cost shall be deemed to be the lowest current wholesale price for the quantity
concerned delivered to the work site less trade discount. The OWNER reserves the
right to furnish materials for the extra work and no claim shall be allowed by the
CONTRACTOR for costs and profit on such materials.

D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed
for such equipment specified in the Supplementary General Conditions. Such rental rate will
be used to compute payments for equipment whether the equipment is under the
CONTRACTOR's control through direct ownership, leasing, renting, or another method of
acquisition. The rental rate to be applied for use of each item of equipment shall be the rate
resulting in the least total cost to the OWNER for the total period of use. If it is deemed
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necessary by the CONTRACTOR to use equipment not listed in the publication specified in
the Supplementary General Conditions, an equitable rental rate for the equipment will be
established by the ENGINEER. The CONTRACTOR may furnish cost data which might
assist the ENGINEER in the establishment of the rental rate.

1. All equipment shall, in the opinion of the ENGINEER, be in good working condition
and suitable for the purpose for which the equipment is to be used.

2. Before construction equipment is used on the extra work, the CONTRACTOR shall
plainly stencil or stamp an identifying number thereon at a conspicuous location, and
shall furnish to the ENGINEER, in duplicate, a description of the equipment and its
identifying number.

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved
modifications shall be used to classify equipment for the determination of applicable
rental rates. Equipment which has no direct power unit shall be powered by a unit of at
least the minimum rating recommended by the manufacturer.

4. Individual pieces of equipment or tools having a replacement value of $200 or less,
whether or not consumed by use, shall be considered to be small tools and no payment
will be made therefor.

5. Rental time will not be allowed while equipment is inoperative due to breakdowns.

6.  Equipment Rental Rates. Unless otherwise agreed in writing, the CONTRACTOR will
be paid for the use of equipment at the rental rate listed for such equipment specified in
the current edition of the following reference publication: "Rental Rate Blue Book" as
published by Dataquest (a company of the Dunn and Bradstreet Corporation), 1290
Ridder Park Drive, San Jose, CA 95131, telephone number (800) 227-8444.

E. Equipment on the Work Site. The rental time to be paid for equipment on the work site shall
be the time the equipment is in productive operation on the extra work being performed and,
in addition, shall include the time required to move the equipment to the location of the extra
work and return it to the original location or to another location requiring no more time than
that required to return it to its original location; except, that moving time will not be paid if
the equipment is used on other than the extra work, even though located at the site of the extra
work. Loading and transporting costs will be allowed, in lieu of moving time, when the
equipment is moved by means other than its own power, except that no payment will be made
for loading and transporting costs when the equipment is used at the site of the extra work on
other than the extra work. The following shall be used in computing the rental time of
equipment on the work site.

1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall
be considered to be 1/2-hour of operation, and any part of an hour in excess of 30
minutes will be considered one hour of operation.

2. When daily rates are listed, any part of a day less than 4 hours operation shall be
considered to be 1/2-day of operation. When owner-operated equipment is used to
perform extra work to be paid for on a time and materials basis, the CONTRACTOR
will be paid for the equipment and operator, as set forth in Paragraphs (3), (4), and (5),
following.

3.  Payment for the equipment will be made in accordance with the provisions in
Paragraph 11.3D, herein.

4.  Payment for the cost of labor and subsistence or travel allowance will be made at the
rates paid by the CONTRACTOR to other workers operating similar equipment already
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on the work site, or in the absence of such labor, established by collective bargaining
agreements for the type of worker and location of the extra work, whether or not the
operator is actually covered by such an agreement. A labor surcharge will be added to
the cost of labor described herein in accordance with the provisions of Paragraph
11.3B, herein, which surcharge shall constitute full compensation for payments
imposed by state and federal laws and all other payments made to or on behalf of
workers other than actual wages.

5. To the direct cost of equipment rental and labor, computed as provided herein, will be
added the allowances for equipment rental and labor as provided in Paragraph 11.4,
herein.
F. Specialty Work. Specialty work is defined as that work characterized by extraordinary

complexity, sophistication, or innovation or a combination of the foregoing attributes which
are unique to the construction industry. The following shall apply in making estimates for
payment for specialty work:

1. Any bid item of WORK to be classified as Specialty Work shall be listed as such in the
Supplementary General Conditions. Specialty work shall be performed by an entity
especially skilled in the work to be performed. After validation of invoices and
determination of market values by the ENGINEER, invoices for specialty work based
upon the current fair market value therecof may be accepted without complete
itemization of labor, material, and equipment rental costs.

2. When the CONTRACTOR is required to perform work necessitating special
fabrication or machining process in a fabrication or a machine shop facility away from
the job site, the charges for that portion of the work performed at the off-site facility
may, by agreement, be accepted as specialty work and accordingly, the invoices for the
work may be accepted without detailed itemization.

3. Allinvoices for specialty work will be adjusted by deducting all trade discounts offered
or available, whether the discounts were taken or not. In lieu of the allowances for
overhead and profit specified in Paragraph 11.4, herein, an allowance of 5 percent will
be added to invoices for specialty work.

G. Sureties. All work performed hereunder shall be subject to all of the provisions of the
Contract Documents and the CONTRACTOR's sureties shall be bound with reference thereto
as under the original Agreement. Copies of all amendments to surety bonds or supplemental
surety bonds shall be submitted to the OWNER for review prior to the performance of any
work hereunder.

11.4 CONTRACTOR'S FEE

A. Extra work ordered on the basis of time and materials will be paid for at the actual necessary
cost as determined by the ENGINEER, plus allowances for overhead and profit. The
allowance for overhead and profit shall include full compensation for superintendence, bond
and insurance premiums, taxes, field office expense, extended overhead, home office
overhead, and all other items of expense or cost not included in the cost of labor, materials, or
equipment provided for under Paragraph 11.3. The allowance for overhead and profit will be
made in accordance with the following schedule:
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Actual Overhead and Profit Allowance

21 oo PSP SRPRRP 15 percent
IMALEIIALS ...ttt ettt et e b e enaee s 10 percent
EQUIPMENL.....cctiiiiiiieeieciteiteeese ettt ere e ssaessaesnne e 10 percent

To the sum of the costs and mark-ups provided for in this Article, one percent shall be added
as compensation for bonding.

B. It is understood that labor, materials, and equipment may be furnished by the
CONTRACTOR or by the Subcontractor on behalf of the CONTRACTOR. When all or any
part of the extra work is performed by a Subcontractor, the allowance specified herein shall be
applied to the labor, materials, and equipment costs of the Subcontractor, to which the
CONTRACTOR may add 5 percent of the Subcontractor's total cost for the extra work.
Regardless of the number of hierarchical tiers of Subcontractors, the 5 percent increase above
the Subcontractor's total cost which includes the allowances for overhead and profit specified
herein may be applied one time only.

11.5 EXCLUDED COSTS. The term "Cost of the Work" shall not include any of the following:

A. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, estimators, attorneys'
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's
principal or a branch office for general administration of the work, or not specifically covered by
paragraph 11.3, all of which are to be considered administrative costs covered by the
CONTRACTOR's fee.

B. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office
at the site.

C. Anypart of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital
employed for the WORK and charges against CONTRACTOR for delinquent payments.

D. Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required
by the Contract Documents to purchase and maintain the same (except for the cost of premiums
covered by paragraph 11.4 above).

E. Costs due to the negligence of CONTRACTOR , any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including but
not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly
supplied and making good any damage to property.

F.  Other overhead or general expense costs of any kind and the cost of any item not specifically and
expressly included in paragraph 11.4.
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ARTICLE 12 CHANGE OF CONTRACT TIME

12.1

12.2

GENERAL

A.

The Contract Time may only be changed by a Change Order. Any claim for an extension of
the Contract Time (or Milestones) shall be based on written notice delivered by the
CONTRACTOR to the ENGINEER promptly (but in no event later than 30 days) after the
occurrence of the event giving rise to the claim and stating the general nature of the claim.
Notice of the extent of the claim with supporting data shall be delivered within 60 days after
such occurrence (unless the ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's
written statement that the adjustment claimed is the entire adjustment to which the
CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event.
All claims for adjustment in the Contract Time shall be determined by the ENGINEER in
accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot otherwise
agree. No claim for an adjustment in the Contract Time will be valid if not submitted in
accordance with the requirements of this Paragraph 12.1A. An increase in Contract Time does
not mean that the Contractor is due an increase in Contract Price. Only compensable time
extensions will result in an increase in Contract Price.

All time limits stated in the Contract Documents are of the essence of the Agreement.

Where CONTRACTOR is prevented from completing any part of the WORK within the
Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the
Contract Times (or Milestones) will be extended in an amount equal to the time lost on the
critical path of the project due to such delay if a claim is made therefor as provided in
paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not be
limited to, acts or neglect by OWNER, acts or neglect of utility owners or other contractors
performing other work as contemplated by Article 7, fires, floods, epidemics, unprecedented
weather conditions or acts of God. Delays attributable to and within the control of a
Subcontractor or Supplier shall be deemed to be delays within the control of
CONTRACTOR.

Where CONTRACTOR is prevented from completing any part of the WORK within the
Contract Times (or Milestones) due to delay beyond the control of both OWNER and
CONTRACTOR, an extension of the Contract Times (or Milestones) in an amount equal to
the time lost on the critical path of the project due to such delay shall be CONTRACTOR's
sole and exclusive remedy for such delay. In no event shall the OWNER be liable to
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization, or to
any surety for or employee or agent of any of them, for damages arising out of or resulting
from (i) delays caused by or within the control of CONTRACTOR, or (ii) delays beyond the
control of both parties including but not limited to fires, floods, epidemics abnormal weather
conditions, acts of God or acts or neglect by utility owners or other contractors performing
other work as contemplated by Article 7.

EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract Time may be extended by

the ENGINEER because of delays in completion of the WORK due to unusually severe weather,
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the

ENGINEER in writing of the cause of delay and request an extension of Contract Time. The
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ENGINEER will ascertain the facts and the extent of the delay and extend the time for completing the
work when, in the ENGINEER’s judgment, the findings of fact justify such an extension.
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent
State or Federal agency

ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

13.1

13.2

13.3

WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER
and the ENGINEER that all work will be in accordance with the Contract Documents and will not be
defective. Prompt notice of defects known to the OWNER or ENGINEER shall be given to the
CONTRACTOR. All defective work, whether or not in place, may be rejected, corrected, or accepted
as provided in this Article 13.

ACCESS TO WORK. OWNER, ENGINEER, their Consultants, sub-consultants, other
representatives and personnel of OWNER, independent testing laboratories and governmental
agencies with jurisdictional interests will have access to the WORK at reasonable times for their
observation, inspecting and testing. CONTRACTOR shall provide them proper and safe conditions for
such access and advise them of CONTRACTOR's site safety procedures and programs so that they
may comply therewith as applicable.

TESTS AND INSPECTIONS

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of the WORK for
all required inspections, tests, or approvals, and shall cooperate with inspection and testing
personnel to facilitate required inspections or tests.

B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require
any WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay
all costs in connection therewith. The CONTRACTOR shall also be responsible for and shall
pay all costs in connection with any inspection or testing required in connection with the
OWNER's or the ENGINEER's acceptance of a Supplier of materials or equipment proposed
as a substitution or (or-equal) to be incorporated in the WORK, or of materials or equipment
submitted for review prior to the CONTRACTOR's purchase thereof for incorporation in the
WORK. The cost of all inspections, tests, and approvals in addition to the above which are
required by the Contract Documents shall be paid by the OWNER (unless otherwise
specified).

C. The ENGINEER will make, or have made, such inspections and tests as the ENGINEER
deems necessary to see that the WORK is being accomplished in accordance with the
requirements of the Contract Documents. Unless otherwise specified in the Supplementary
General Conditions, the cost of such inspection and testing will be borne by the OWNER. In
the event such inspections or tests reveal non-compliance with the requirements of the
Contract Documents, the CONTRACTOR shall bear the cost of corrective measures deemed
necessary by the ENGINEER, as well as the cost of subsequent reinspection and retesting.
Neither observations by the ENGINEER nor inspections, tests, or approvals by others shall
relieve the CONTRACTOR from the CONTRACTOR's obligation to perform the WORK in
accordance with the Contract Documents.
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D. All inspections, tests, or approvals other than those required by Laws or Regulations of any
public body having jurisdiction shall be performed by organizations acceptable to the
ENGINEER and the CONTRACTOR.

E. If any WORK (including the work of others) that is to be inspected, tested, or approved is
covered without written concurrence of the ENGINEER, it must, if requested by the
ENGINEER, be uncovered for observation. Such uncovering shall be at the
CONTRACTOR's expense unless the CONTRACTOR has given the ENGINEER timely
notice of the CONTRACTOR's intention to perform such test or to cover the same and the
ENGINEER has not acted with reasonable promptness in response to such notice.

F. If any WORK is covered contrary to the written request of the ENGINEER, it must, if
requested by the ENGINEER, be uncovered for the ENGINEER's observation and recovered
at the CONTRACTOR's expense.

G. Ifthe ENGINEER considers it necessary or advisable that covered WORK be observed by the
ENGINEER or inspected or tested by others, the CONTRACTOR, at the ENGINEER's
request, shall uncover, expose, or otherwise make available for observation, inspection, or
testing as the ENGINEER may require, that portion of the WORK in question, furnishing all
necessary labor, material, and equipment. If it is found that such WORK is defective, the
CONTRACTOR shall bear all direct, indirect, and consequential costs and damages of such
uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction,
including but not limited to fees and charges of engineers, attorneys, and other professionals.
However, if such WORK is not found to be defective, the CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing, and reconstruction;
and, if the parties are unable to agree as to the amount or extent thereof, the CONTRACTOR
may make a claim therefor as provided in Articles 11 and 12.

13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to
perform work in such a way that the completed WORK will conform to the Contract Documents, the
OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the cause
for such order has been eliminated; however, this right of the OWNER to stop the WORK shall not
give rise to any duty on the part of the OWNER to exercise this right for the benefit of the
CONTRACTOR or any other party.

13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ENGINEER, the
CONTRACTOR shall promptly, either correct all defective work, whether or not fabricated, installed,
or completed, or, if the WORK has been rejected by the ENGINEER, remove it from the site and
replace it with non-defective work. The CONTRACTOR shall bear all direct, indirect and
consequential costs and damages of such correction or removal, including but not limited to fees and
charges of engineers, attorneys, and other professionals made necessary thereby.
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ONE YEAR CORRECTION PERIOD

A. If within one year after the date of Substantial Completion or such longer period of time as
may be prescribed by Laws or Regulations or by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract Documents,
any work is found to be defective, the CONTRACTOR shall promptly, without cost to the
OWNER and in accordance with OWNER's written notification, (i) correct such Defective
WORK, or, if it has been rejected by the OWNER, remove it from the site and replace it with
non-defective work, and (ii) satisfactorily correct or remove and replace any damage to other
work of others resulting therefrom. If the CONTRACTOR does not promptly comply with
such notification, or in an emergency where delay would cause serious risk of loss or damage,
the OWNER may have the Defective WORK corrected or the rejected WORK removed and
replaced, and all direct, indirect, and consequential costs and damages of such removal and
replacement including but not limited to fees and charges of engineers, attorneys and other
professionals will be paid by the CONTRACTOR.

B. Where Defective WORK (and damage to other WORK resulting therefrom) has been
corrected, removed or replaced under this paragraph 13.6, the correction period hereunder
with respect to such WORK will be extended for an additional period of one year after such
correction or removal and replacement has been satisfactorily completed.

ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and
replacement of defective work, the OWNER prefers to accept the WORK, the OWNER may do so.
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the
OWNER's evaluation of and determination to accept such defective work. If any such acceptance
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an
appropriate decrease in the Contract Price.

ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION

14.1

14.2

14.3

SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The schedule of values or lump
sum price breakdown established as provided in the General Requirements shall serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to the
ENGINEER.

UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price work will be based on
the number of units completed.

APPLICATION FOR PROGRESS PAYMENT

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall
submit to the ENGINEER for review, an Application for Payment filled out and signed by the
CONTRACTOR covering the WORK completed as of the date of the Application and
accompanied by such supporting documentation as is required by the Contract Documents.

B. The Application for Payment shall identify, as a sub-total, the amount of the
CONTRACTOR'S Total Earnings to Date, plus the Value of Materials Stored at the Site
which have not yet been incorporated in the WORK, and less a deductive adjustment for
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materials installed which were not previously incorporated in the WORK, but for which
payment was allowed under the provisions for payment for Materials Stored at the Site, but
not yet incorporated in the WORK.

C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which
shall be deducted the total amount of all previous payments made to the CONTRACTOR.
Progress payments will be paid in full in accordance with Article 14 of the General
Conditions until 90% of the Contract Price has been paid. The remaining 10% of the
Contract Price amount may be withheld until:

1. final inspection has been made;
2. completion of the Project; and
3. acceptance of the Project by the OWNER.

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of
the value of such materials as set forth in the Supplementary General Conditions. Said
amount shall be based upon the value of all acceptable materials and equipment not
incorporated in the WORK but delivered and suitably stored at the site or at another location
agreed to in writing; provided, each such individual item has a value of more than $5,000.00
and will become a permanent part of the WORK. The Application for Payment shall also be
accompanied by an invoice (including shipping), a certification that the materials meet the
applicable contract specifications, and any evidence required by the OWNER that the
materials and equipment are covered by appropriate property insurance and other
arrangements to protect the OWNER's interest therein, all of which will be satisfactory to the
OWNER. Payment for materials will not constitute final acceptance. It shall be the
CONTRACTOR s responsibility to protect the material from damage, theft, loss, or peril
while in storage. Unless otherwise prescribed by law, the Value of Materials Stored at the
Site shall be paid at the invoice amount up to a maximum of 85% of the Contract Price for
those items.

144  CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title
to all work, materials, and equipment covered by an Application for Payment, whether incorporated in
the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all
liens.

14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT

A. The ENGINEER will, within 7 days after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the Application to the OWNER,
or return the Application to the CONTRACTOR indicating in writing the ENGINEER's
reasons for refusing to recommend payment. In the later case, the CONTRACTOR may make
the necessary corrections and resubmit the Application. If the ENGINEER still disagrees with
a portion of the Application, it will submit the Application recommending the undisputed
portion of the Application to the OWNER for payment and provide reasons for
recommending non-payment of the disputed amount. Thirty days after presentation of the
Application for Payment with the ENGINEER's recommendation, the amount recommended
will (subject to the provisions of Paragraph 14.5B) become due and when due will be paid by
the OWNER to the CONTRACTOR.
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B. The OWNER may refuse to make payment of the full amount recommended by the
ENGINEER because claims have been made against the OWNER on account of the
CONTRACTOR's performance of the WORK or Liens have been filed in connection with the
WORK or there are other items entitling the OWNER to a credit against the amount
recommended, but the OWNER must give the CONTRACTOR written notice within 7 days
(with a copy to the ENGINEER) stating the reasons for such action.

146  PARTIAL UTILIZATION

A. The OWNER shall have the right to utilize or place into service any item of equipment or
other usable portion of the WORK prior to completion of the WORK. Whenever the OWNER
plans to exercise said right, the CONTRACTOR will be notified in writing by the OWNER,
identifying the specific portion or portions of the WORK to be so utilized or otherwise placed
into service.

B. It shall be understood by the CONTRACTOR that until such written notification is issued, all
responsibility for care and maintenance of all of the WORK shall be borne by the
CONTRACTOR. Upon issuance of said written notice of partial utilization, the OWNER will
accept responsibility for the protection and maintenance of all such items or portions of the
WORK described in the written notice.

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK,
regardless of whether a portion thereof has been partially utilized by the OWNER and the
CONTRACTOR's one year correction period shall commence only after the date of
Substantial Completion for the WORK.

147  SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its
intended use the CONTRACTOR shall notify the OWNER and the ENGINEER in writing that the
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all work
items that remain to be completed and a request that the ENGINEER prepare a Notice of Completion.
Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the ENGINEER shall
make an inspection of the WORK to determine the status of completion. If the ENGINEER does not
consider the WORK substantially complete, or the list of remaining work items to be comprehensive,
the ENGINEER will notify the CONTRACTOR in writing giving the reasons therefor. If the
ENGINEER considers the WORK substantially complete, the ENGINEER will prepare and deliver to
the OWNER, for its execution and recording, the Notice of Completion signed by the ENGINEER and
CONTRACTOR, which shall fix the date of Substantial Completion.

14.8  FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the
remaining work items referred to in Paragraph 14.7 and delivered all maintenance and operating
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as
provided in the General Requirements) and other documents, all as required by the Contract
Documents, and after the ENGINEER has indicated that the WORK is acceptable, the
CONTRACTOR may make application for final payment following the procedure for progress
payments. The final Application for Payment shall be accompanied by all documentation called for in
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory
to the OWNER) of all liens arising out of or filed in connection with the WORK.
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149  FINAL PAYMENT AND ACCEPTANCE

A. If, on the basis of the ENGINEER's observation of the WORK during construction and final
inspection, and the ENGINEER's review of the final Application for Payment and
accompanying documentation, all as required by the Contract Documents, the ENGINEER is
satisfied that the WORK has been completed and the CONTRACTOR's other obligations
under the Contract Documents have been fulfilled, the ENGINEER will, within 14 days after
receipt of the final Application for Payment, indicate in writing the ENGINEER's
recommendation of payment and present the Application to the OWNER for payment.

B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make
final payment to the CONTRACTOR of the amount remaining after deducting all prior
payments and all amounts to be kept or retained under the provisions of the Contract
Documents, including the following items:

1.  Liquidated damages, as applicable.

2. Two times the value of outstanding items of correction work or punch list items yet
uncompleted or uncorrected, as applicable. All such work shall be completed or
corrected to the satisfaction of the OWNER within the time stated on the Notice of
Completion, otherwise the CONTRACTOR does hereby waive any and all claims to all
monies withheld by the OWNER to cover the value of all such uncompleted or
uncorrected items.

14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS

A. After executing the necessary documents to initiate the lien period, and not more than 45 days
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will
release to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less
any deductions to cover pending claims against the OWNER pursuant to Paragraph 14.5B.

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall
have 30 days to complete any outstanding items of correction work remaining to be completed
or corrected as listed on a final punch list made a part of the Notice of Completion. Upon
expiration of the 45 days, referred to in Paragraph 14.10A, the amounts withheld pursuant to
the provisions of Paragraph 14.9B herein, for all remaining work items will be returned to the
CONTRACTOR; provided, that said work has been completed or corrected to the satisfaction
of the OWNER within said 30 days. Otherwise, the CONTRACTOR does hereby waive any
and all claims for all monies withheld by the OWNER under the Contract to cover 2 times the
value of such remaining uncompleted or uncorrected items.

14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and
complete the WORK in accordance with the Contract Documents shall be absolute. Neither
recommendation of any progress or final payment by the ENGINEER, nor the issuance of a Notice of
Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract Documents,
nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act of acceptance
by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample submittal, will
constitute an acceptance of work not in accordance with the Contract Documents or a release of the
CONTRACTOR's obligation to perform the WORK in accordance with the Contract Documents.
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14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last

progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable,
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice
of Completion.

ARTICLE 15 SUSPENSION OF WORK AND TERMINATION

15.1  SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ENGINEER, may, at any
time and without cause, suspend the WORK or any portion thereof for a period of not more than 90
days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK on
receipt from the ENGINEER of a notice of resumption of work. The CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to
any suspension if the CONTRACTOR makes an approved claim therefor as provided in Articles 11
and 12.

15.2  TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT)

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice
to the CONTRACTOR of OWNER's intent to terminate the Agreement and provide the
CONTRACTOR an opportunity to remedy the conditions constituting the default. It shall be
considered a default by the CONTRACTOR whenever CONTRACTOR shall: (1) declare
bankruptcy, become insolvent, or assign its assets for the benefit of its creditors; (2) fail to
provide materials or quality of work meeting the requirements of the Contract Documents; (3)
disregard or violate provisions of the Contract Documents or ENGINEER's instructions; (4)
fail to prosecute the WORK according to the approved progress schedule; or, (5) fail to
provide a qualified superintendent, competent workers, or materials or equipment meeting the
requirements of the Contract Documents. If the CONTRACTOR fails to remedy the
conditions constituting default within the time allowed, the OWNER may then issue the
Notice of Termination.

B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the
OWNER may take possession of the WORK and may complete the WORK by whatever
method or means the OWNER may select. The cost of completing the WORK shall be
deducted from the balance which would have been due the CONTRACTOR had the
Agreement not been terminated and the WORK completed in accordance with the Contract
Documents. If such cost exceeds the balance which would have been due, the
CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less than the
balance which would have been due, the CONTRACTOR shall not have claim to the
difference.

153 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may
terminate the Agreement at any time if it is found that reasons beyond the control of either the
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for
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the value of work performed up to the date the Agreement is terminated; and, (2) for the cost of
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement
is terminated which would be needed in the WORK and which meet the requirements of the Contract
Documents. The value of work performed and the cost of materials and equipment delivered to the
site, as mentioned above, shall be determined by the ENGINEER in accordance with the procedure
prescribed for the making of the final application for payment and payment under Paragraphs 14.8 and
14.9.

TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the
Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or
negligence of the CONTRACTOR, and notice to resume work or to terminate the Agreement has not
been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the
CONTRACTOR any monies due him in accordance with the terms of the Contract Documents and
within 60 days after presentation to the OWNER by the CONTRACTOR of a request therefor, unless
within said 10-day period the OWNER shall have remedied the condition upon which the payment
delay was based. In the event of such termination, the CONTRACTOR shall have no claims against
the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, and as
determined in accordance with the requirements of said paragraph.

ARTICLE 16 MISCELLANEOUS

16.1  GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the individual or to a
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent
by registered or certified mail, postage prepaid, to the last business address known to the giver of the
notice.

16.2  RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK
A. The CONTRACTOR may use on the Project, with ENGINEER's approval, such stone,

gravel, sand, or other material determined suitable by the ENGINEER, as may be found in the
excavation. The CONTRACTOR will be paid for the excavation of such material at the
corresponding contract unit price. No additional payment will be made for utilizing the
material from excavation as borrow, or select borrow.

B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of
that portion of the excavated material so removed and used which was needed for use on the
project. No charge for the materials so used will be made against the CONTRACTOR except
that the CONTRACTOR shall be responsible for payment of any royalties required.

C. The CONTRACTOR shall not excavate or remove any material from within the Project
location which is not within the grading limits, as indicated by the slope and grade lines,
without written authorization from the ENGINEER.

D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in
excess of the quantities required for performance of this contract, including any waste
material produced as a by-product, the CBJ may retain possession of such materials without
obligation to reimburse the CONTRACTOR for the cost of their production. When such
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materials are in a stockpile, the ENGINEER may require: That it remain in stockpile; the
CONTRACTOR level such stockpile(s); or that the CONTRACTOR remove such materials
and restore the premises to a satisfactory condition at the CONTRACTOR's expense. This
provision shall not preclude the CBJ from arranging with the CONTRACTOR to produce
material over and above the contract needs, payment for which shall be by written agreement
between the CBJ and the CONTRACTOR.

E. Unless otherwise provided, the material from any existing old structure may be used
temporarily by the CONTRACTOR in the erection of the new structure. Such material shall
not be cut or otherwise damaged except with the approval of the ENGINEER.

16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional
compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books
to the extent they are relevant. This right shall include the right to examine books, records, documents,
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct
and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and
for which the claim has been submitted. The right to audit shall include the right to inspect the
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be
exercisable through such representatives as the OWNER deems desirable during the
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR
shall make available to the OWNER for auditing, all relevant accounting records and documents, and
other financial data, and upon request, shall submit true copies of requested records to the OWNER.

16.4  ARCHEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation
encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the
CONTRACTOR shall cease operations immediately and notify the ENGINEER. No artifacts or
specimens shall be further disturbed or removed from the ground and no further operations shall be
performed at the site until so directed. Should the ENGINEER order suspension of the
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the
CONTRACTOR to perform extra work, such order(s) shall be covered by an appropriate contract
change document.

16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All work over, on, or
adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be
interfered with and the existing navigable depths will not be impaired, except as allowed by permit
issued the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable.

16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan,
gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER,
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with
the above provisions of the contract.
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16.7  SUITS OF LAW CONCERNING THE WORK

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's
surety) against the OWNER, or by the OWNER against the CONTRACTOR (or the
CONTRACTOR's surety), the suit of law shall be tried in the First Judicial District of Alaska.

B. If one of the questions at issue is the satisfactory performance of the work by the
CONTRACTOR and should the appropriate court of law judge the work of the
CONTRACTOR to be unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's
surety) shall reimburse the OWNER for all legal and all other expenses (as may be allowed
and set by the court) incurred by the OWNER because of the suit of the law and, further, it is
agreed that the OWNER may deduct such expense from any sum or sums then, or any that
become due the CONTRACTOR under the contract.

16.8  CERTIFIED PAYROLLS

A. All CONTRACTORS or Subcontractor who perform work on a public construction contract
for the OWNER shall file a certified payroll with the Alaska Department of Labor before
Friday of each week that covers the preceding week (Section 14-2-4 ACLA 1949; am Section
4 ch 142 SLA 1972).

B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may

be submitted, provided it contains the information required by AS 36.05.040 and a statement
that the CONTRACTOR is complying with AS 36.10.010.

C. A contractor or subcontractor, who performs work on public construction in the State, as
defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as
issued by the Alaska Department of Labor before the end of the pay period. (AS 36.05.010).

16.9  PREVAILING WAGE RATES

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The
CONTRACTOR, or Subcontractors, shall pay all employees unconditionally and not less than
once a week. Wages may not be less than those stated in Paragraph 16.8C, regardless of the
contractual relationship between the CONTRACTOR or Subcontractors and laborers,
mechanics, or field surveyors. The scale of wages to be paid shall be posted by the
CONTRACTOR in a prominent, easily accessible place at the site of the WORK.

B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field
surveyor employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate
or wages less than the established rate, the OWNER may, by written notice, terminate the
CONTRACTOR or Subcontractors right to proceed with the work. The OWNER may
prosecute the work to completion by contract or otherwise, and the CONTRACTOR and
sureties will be held liable to the OWNER for excess costs for completing the WORK.
(Section 2 ch 52 SLA 1959).

C. Listing Contractor's Who Violate Contracts, AS 36.05.090. In addition, a list giving the
names of persons who have disregarded the rights of their employees shall be distributed to all
departments of State government and all political subdivisions. No person appearing on this
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list, and no firm, corporation, partnership or association in which the person has an interest,
may work as a CONTRACTOR or Subcontractor on a public construction contract for the
State, or a political subdivision of the state, until three years after the date of publication of
the list. (Section 3 ch 52 SLA 1959; am Section 9 ch 142 SLA).

16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the
CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage
and Hour Act, Section 23.10.060.

16.11 COST REDUCTION INCENTIVE

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may
submit to the ENGINEER in writing, proposals for modifying the plans, specifications, or
other requirements of this contract for the sole purpose of reducing the total cost of
construction. The cost reduction proposal shall not impair in any manner the essential
functions or characteristics of the project, including but not limited to, service life, economy
of operation, ease of maintenance, desired appearance or design and safety standards.

B. The cost reduction proposal shall contain the following information:
1. Description of both the existing contract requirements for performing the WORK and
the proposed changes.
2. An itemization of the contract requirements that must be changed if the proposal is
adopted.

3. A detailed estimate of the time required and the cost of performing the WORK under
both the existing contract and the proposed change.

4. A statement of the date by which the CONTRACTOR must receive the decision from
the OWNER on the cost reduction proposal.

5. The contract items of WORK effected by the proposed changes including any quantity
variations.

6. A description and estimate of costs the OWNER may incur in implementing the
proposed changes, such as test and evaluation and operating and support costs.

7. A prediction of any effects the proposed change would have on future operations and
maintenance costs to the OWNER.

C. The provisions of this section shall not be construed to require the OWNER to consider any
cost reduction proposal which may be submitted; nor will the OWNER be liable to the
CONTRACTOR for failure to accept or act upon any cost reduction proposal submitted, or
for delays to the work attributable to the consideration or implementation of any such
proposal.

D. If a cost reduction proposal is similar to a change in the plans or specifications for the project
under consideration by the OWNER at the time the proposal is submitted, the OWNER will
not accept such proposal and reserves the right to make such changes without compensation
to the CONTRACTOR under the provisions of this section.

E. The CONTRACTOR shall continue to perform the work in accordance with the requirements
of the contract until an executed Change Order incorporating the cost reduction proposal has

CREST STREET RECONSTRUCTION GENERAL CONDITIONS
Contract No. BE21-219 Page 00700-47



SECTION 00700 - GENERAL CONDITIONS

been issued. If any executed Change Order has not been issued by the date upon which the
CONTRACTOR's cost reduction proposal specifies that a decision should be made by the
OWNER, in writing, the cost reduction proposal shall be considered rejected.

F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of
the estimated net savings in Contract Time and construction costs resulting from the adoption
of all or any part of such proposal. Should the CONTRACTOR disagree with OWNER's
decision on the cost reduction proposal, there is no further consideration. The OWNER
reserves the right to make final determination.

G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such
acceptance will be made by a contract Change Order, which specifically states that the change
is executed pursuant to this cost reduction proposal section. Such Change Order shall
incorporate the changes in the plans and specifications which are necessary to permit the cost
reduction proposal or such part of it as has been accepted to be put into effect and shall
include any conditions upon which the OWNER's approval is based, if such approval is
conditional. The Change Order shall also describe the estimated net savings in the cost of
performing the work attributable to the cost reduction proposal, and shall further provide that
the contract cost be adjusted by crediting the OWNER with the estimated net savings amount.

H. Acceptance of the cost reduction proposal and performance of the work does not extend the
time of completion of the contract, unless specifically provided in the Change Order
authorizing the use of the submitted proposal. Should the adoption of the cost reduction
proposal result in a Contract Time savings, the total Contract Time shall be reduced by an
amount equal to the time savings realized.

L. The amount specified to the CONTRACTOR in the Change Order accepted in the cost
reduction proposal shall constitute full compensation for the performance of WORK. No

claims for additional costs as a result of the changes specified in the cost reduction proposal
shall be allowed.

J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for
general use on any contract administered when it is determined suitable for such application.
Cost reduction proposals identical, similar, or previously submitted will not be accepted for
consideration if acceptance and compensation has previously been approved. The OWNER
reserves the right to use all or part of any cost reduction proposal without obligation or
compensation of any kind to the CONTRACTOR.

K. The CONTRACTOR shall bear the costs, if any, to revise all bonds and insurance
requirements for the project, to include the cost reduction WORK.

END OF SECTION
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GENERAL. These Supplementary General Conditions make additions, deletions, or revisions to the General
Conditions as indicated herein. All provisions which are not so added, deleted, or revised remain in full force
and effect. Terms used in these Supplementary General Conditions which are defined in the General
Conditions have the meanings assigned to them in the General Conditions.

SGC 1 DEFINITIONS. Remove the definition for Contract Documents and replace with the following:

Contract Documents — The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions,
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders
executed pursuant to the provisions of the Contract Documents.

SGC 2.2 COPIES OF DOCUMENTS. Add the following:

The OWNER shall furnish to the CONTRACTOR two (2) hard copies of the Contract Documents which will
include bound reduced Drawings and one (1) electronic copy (pdf format) on a CD-ROM. Additional copies
of contract documents are the responsibility of the contractor.

SGC 3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical
Specifications and No. 13. Drawings, and add the following:

12. Special Provisions Section

13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements
December 2003 Edition with current Errata Sheets.

14. Drawings.

SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the
following:

C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field
measurements and visual inspection of the existing structures and surface conditions.

SGC - 4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT. Add the following.
The CBJ/State Lemon Creek Gravel Pit is available for this Project.
SGC - 4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.
Wherever the land use permits are referenced, delete and replace with the permit number USE2008-00061.

» Delete the last sentence of Paragraph A and replace with the following: “Contact Michael Eich, CBJ
Material Source Manager, at (907) 586-0800 ext. 4192 for the current material rates.”

» Delete paragraph C., and replace with the following paragraph C.
C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual

Mining Plan prepared by a professional engineer registered in the State of Alaska. The Individual
Mining Plan must be reviewed and approved by the CBJ, prior to commencing operations within
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the pit. CONTRACTORS shall also secure a Performance Bond to ensure compliance with
contract provisions, including any Individual Mining Plan stipulations. The bond shall remain in
full force and effect until a release is obtained from the CBJ. A $10,000 cash processing
restoration bond is required prior to screening or primary crushing operations.

» Add the following paragraphs:

J.  Contractors choosing to mine material from CBJ material sources are also subject to the
conditions contained in each site’s Multi Sector General Permit for Stormwater Discharges
associated with industrial activities (MSGP) and the Storm Water Pollution Prevention Plan
(SWPPP).

K. Contractors choosing to perform screening or primary crushing shall comply with all
requirements of Mine Safety and Health Administration (MSHA) Part 46, and must obtain a
Contractor ID number (7000-52) from MSHA.

SGC 5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS. The Contractor shall furnish
Performance and Payment Bonds in the amount of 100% of the Bid.

SGC 5.2 INSURANCE AMOUNTS. The limits of liability for the insurance required by Paragraph 5.2 of
the General Conditions shall provide coverage for not less than the following amounts or greater where
required by Laws and Regulations. The CONTRACTOR must provide certification of proper insurance
coverage and amendatory endorsements or copies of the applicable policy language affecting coverage required
in this agreement to the City and Borough of Juneau. All certificates of insurance supplied to the OWNER
shall state that the OWNER is named as “Additional Insured for any and all work performed for the City
& Borough of Juneau” for the Commercial General Liability policy and any other policies, if required
in this Section. NOTE: This requirement has changed. The OWNER no longer requires certificates of
insurance referencing project names and contract numbers.

Delete paragraph C and Replace with the following paragraph C:

C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of
operations covered, effective dates and dates of expiration of policies. Failure of CBJ to demand such
certificate or other evidence of full compliance with these insurance requirements or failure of CBJ to
identify a deficiency from evidence that is provided shall not be construed as a waiver of the
obligation of the Contractor to maintain the insurance required by this contract. The coverage afforded
will not be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written
notice has been given to the OWNER by the CONTRACTOR. All such insurance required herein
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its
Consultants and subconsultants and their officers, directors, agents, and employees as
"additional insureds' under the policies.

The CONTRACTOR shall purchase and maintain the following insurance:

1.  Workers’ Compensation and Employer’s Liability. This insurance shall protect the
CONTRACTOR against all claims under applicable state workers’ compensation laws. The
CONTRACTOR shall also be protected against claims for injury, disease, or death of employees which,
for any reason, may not fall within the provisions of a Workers’ Compensation law. The
CONTRACTOR shall require each Subcontractor similarly to provide Workers” Compensation
Insurance for all of the latter's employees to be engaged in such work unless such employees are
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SECTION 00800 - SUPPLEMENTARY GENERAL CONDITIONS

covered by the protection afforded by the CONTRACTOR's Workers” Compensation Insurance. In case
any class of employees is not protected, under the Workers’ Compensation Statute, the
CONTRACTOR shall provide and shall cause each subcontractor to provide adequate employer's
liability insurance for the protection of such of its employees as are not otherwise protected. The
CONTRACTOR grants a waiver of any right to subrogation against the OWNER by virtue of
the payment of any loss under such insurance. This provision applies regardless of whether or not
the OWNER has received a waiver of subrogation endorsement from the insurer.

Workers” Compensation: (under Paragraph 5.2C.1 of the General Conditions) as in accordance
with AS 23.30.045:

a. State: Statutory
b. Applicable Federal (e.g., Longshore): Statutory
Note: If the WORK called for in the Contract Documents involves work in or on any

navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which
shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the Jones
Act, and any other coverage required under Federal or State laws pertaining to workers in or on
navigable waters.

a. Employers Liability

Bodily Injury by Accident: $100,000.00 Each Accident
Bodily Injury by Disease: $100,000.00 Each Employee
Bodily Injury by Disease: $500,000.00 Policy Limit

1. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for
WORK performed under contract.

2. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the
prosecution of the WORK, “Other States” endorsement shall be required as a
condition of the contract.

2. Commercial General Liability (CGL), including products and completed operations, property
damage, bodily injury and personal and advertising injury, with limits no less than $1,000,000
each occurrence and $2,000,000 aggregate. (under Paragraph 5.2C.2 of the General
Conditions) This insurance policy is to contain, or be endorsed to contain, additional
insured status for the CBJ, its officers, officials, employees, and volunteers. If Additional
insured status is provided in the form of an endorsement to the Contractor’s insurance, the
endorsement shall be at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20
26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions used).

3. Commercial Automobile Liability: (under Paragraph 5.2C.3 of the General Conditions)
including Owned, Hired, and Non-Owned Vehicles:

Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00
This insurance policy is to contain, or be endorsed to contain, additional insured status

for the CBJ, its officers, officials, employees, and volunteers The CONTRACTOR shall
require each Subcontractor similarly to provide Commercial Automobile Liability Insurance
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SECTION 00800 - SUPPLEMENTARY GENERAL CONDITIONS

for all of the latter's employees to be engaged in such WORK unless such employees are
covered by the protection afforded by the CONTRACTOR's Commercial Automobile Liability
Insurance.

Add the following paragraphs:

C. Builder’s Risk: CONTRACTOR is not required to obtain a Builder’s Risk insurance policy for this
project.
D. All Subcontractors are required to secure and maintain the insurance coverages listed above, unless

otherwise noted.

E. If the CONTRACTOR maintains higher limits than the minimums shown above, the OWNER
requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR.
Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage
shall be available to the OWNER.

F. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not
contributory to any other insurance available to the OWNER.

G. Should any of the policies described above be cancelled before the expiration date thereof, notice will
be delivered in accordance with the policy provisions.

SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS. Add the following:

B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without
subcontracting). The 40% requirement shall be understood to mean that the CONTRACTOR shall perform,
with its own organization, WORK amounting to at least 40% of the original contract amount. The 40%
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award,
and any other information requested by the OWNER from the apparent low Bidder.

SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following
paragraph:

C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from
the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials
received. Failure to pay Subcontractors within 30 days of receiving payment from which Subcontractor
and/or Supplier is to be paid may result in the OWNER initiating debarment proceedings as prescribed
in the City and Borough of Juneau Purchasing Code. The 30 day City and Borough of Juneau
requirement does not supersede AS 36.90.210.

SGC 6.6 PERMITS, Add the following paragraph:

D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing
work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying,
thawing pipe, installation of torch-applied roof systems or any other similar activity.
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SGC 14.3 APPLICATION FOR PROGRESS PAYMENT. Paragraph D.
D. The Value of Materials Stored at the site shall be an amount equal to 85%.
SGC 14.9 FINAL PAYMENT AND ACCEPTANCE. Add the following paragraph:

C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and
Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the
CONTRACTOR and all Subcontractors that have worked on the Project. This clearance shall indicate
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of this
section. The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC
WORKS” signed by ADOL.

SGC 16.8 CERTIFIED PAYROLLS. Change paragraph A. to read:
A. All CONTRACTORS or Subcontractors who perform work on a public construction contract for the

OWNER shall file a certified payroll with Alaska Department of Labor. See Section 00830 - Alaska
Labor Standards, Reporting, and Prevailing Wage Rate Determination.
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"ALASKA

GOVERNOR MICHAEL J. DUNLEAVY

THE STATE Department of Labor and Workforce

Development

Division of Employment and Training Services

Employment Security Tax

P.O. Box 115509
Juneau, AK 99811-5509

Relay Alaska (in state): (800) 770-8973 or 7.1.1
Relay Alaska (out of state): (800) 770-8255

Tax Clearance Request Form for Contractors

Date of request:

Toll free: (888) 448-2937
Phone: (907) 465-2787
Fax: (?07) 465-2374

Business name of the contractor a Tax Clearance is being requested for:

Business address:

Business contact phone number:

Federal Identification Number:

Alaska Employer Account Number:

Specific time period a tax clearance is being requested for (Ze. beginning and ending date of a subcontract agreement):

Subcontract project name:

Name and address of the person this Tax Clearance is to be returned to:

Comments or additional information:

For agency use only:

[ Tax Clearance is granted
[J Tax Clearance is not granted (please have employer contact the department)

[J No account on file, liability unknown (please have employer contact the department)

[J Employer has stated no employees, Tax Clearance not required.

Agency representative signature: Date:

Agency representative title:

We are an equal opportunity employer/program. Auxiliary aids and services are available upon request to individuals with

disabilities. labor.alaska.gov/estax

CREST STREET RECONSTRUCTION
Contract No. BE21-219 END OF SECTION

Rev. 8/2018
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND
PREVAILING WAGE RATE DETERMINATION

State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of
Alaska, Department of Labor inclusive, are made a part of this contract by reference.

The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance
with current regulations.

Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be
submitted by mail. To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app.
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all certified
payrolls to Greg Smith at the email address below. If Contractor elects to submit paper copies, they should be
submitted to the physical addresses below.

Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors. Include their
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the
Wage and Hour Section (contact information below).

Certified Payrolls must be submitted every two weeks. Before the second Friday, cach CONTRACTOR
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.
Indicate "Start" on your first payroll, and ""Final" on your last payroll for this Project.

As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.

Contact Information:

Wage and Hour Section Greg Smith, Contract Administrator
State of Alaska City and Borough of Juneau
Department of Labor and Workforce Development 155 S. Seward Street
Labor Standards and Safety Division and Juneau, AK 99801
Wage and Hour Administration (907) 586-0800 ext. 4194
P.O. Box 11149 Greg.Smith@juneau.org

Juneau, AK 99811-1149
907-465-4842
http://labor.state.ak.us/lss/home.htm

ALASKA LABOR STANDARDS, REPORTING AND
CREST STREET RECONSTRUCTION PREVAILING WAGE RATE DETERMINATION
CBJ Contract No. BE21-219 Page 00830-1
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o Department of Labor and
Tf}h STATE Workforce Development
o
ALASKA Office of the Commissioner
GOVERNOR MIKE DUNLEAVY Post Office Box 111149

Juneau, Alaska 99811
Main: 907.465.2700
fax: 907.465-2784

April 1, 2021

TO ALL CONTRACTING AGENCIES:

At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This
pamphlet is designed to help contractors awarded public construction contracts understand the most significant
laws of the State of Alaska pertaining to prevailing wage.

This pamphlet identifies current prevailing wage rates for public construction contracts (any construction
projects awarded for the State of Alaska or its political subdivisions, such as local governments and certain non-
profit organizations). Because these rates may change in a subsequent determination, please be sure you are using
the appropriate rates. The rates published in this edition become effective April 1, 2021.

The prevailing wage rates contained in this pamphlet are applicable to public construction projects with a final
bid date of April 11, 2021, or later. As the law now provides, these rates will remain stable during the life of a
contract or for 24 calendar months, whichever is shorter. The 24-month period begins on the date the prime
contract is awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the
department shall become effective for a subsequent 24-month period or until the original contract is completed,
whichever occurs first. This process shall be repeated until the original contract is completed.

The term “original contract” means the signed contract that resulted from the original bid and any amendments,
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the

parties that have not been subject to subsequent open bid procedures.

If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate
must be paid.

For additional copies of this pamphlet go to: http://labot.state.ak.us/lss/pamp600.htm

For questions regarding prevailing wage or employment preference requirements, please contact the nearest
Wage and Hour office. These offices are listed on Page x.

Sincerely,

(Vode ) e

Dr. Tamika L. Ledbetter
Commissionet
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EXCERPTS FROM ALASKA LAW

Sec. 36.05.005. Applicability.
This chapter applies only to a public construction contract that exceeds $25,000.

Sec. 36.05.010. Wage rates on public construction.

A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done. The
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids
for the contract. The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever is
shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the department,
the latest wage determination shall become effective for the next 24-month period or until the contract is completed,
whichever occurs first. This process shall be repeated until the contract is completed.

Sec. 36.05.040. Filing schedule of employees, wages paid, and other information.

All contractors or subcontractors who perform work on a public construction contract for the state or for a political
subdivision of the state shall, before the Friday of every second week, file with the Department of Labor and
Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number of
persons employed, wages paid, job classification of each employee, hours worked each day and week, and other
information on a form provided by the Department of Labor and Workforce Development.

Sec. 36.05.045. Notice of work and completion; withholding of payment.

(a) Before commencing work on a public construction contract, the person entering into the contract with a
contracting agency shall designate a primary contractor for purposes of this section. Before work
commences, the primary contractor shall file a notice of work with the Department of Labor and Workforce
Development. The notice of work must list work to be performed under the public construction contract
by each contractor who will perform any portion of work on the contract and the contract price being paid
to each contractor. The primary contractor shall pay all filing fees for each contractor performing work on
the contract, including a filing fee based on the contract price being paid for work performed by the primary
contractor’s employees. The filing fee payable shall be the sum of all fees calculated for each contractor.
The filing fee shall be one percent of each contractor’s contract price. The total filing fee payable by the
primary contractor under this subsection may not exceed $5,000. In this subsection, “contractor’” means an
employer who is using employees to perform work on the public construction contract under the contract
or a subcontract.

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the
Department of Labor and Workforce Development a notice of completion together with payment of any
additional filing fees owed due to increased contract amounts. Within 30 days after the department’s receipt
of the primary contractor’s notice of completion, the department shall inform the contracting agency of the
amount, if any, to be withheld from the final payment.

(c) A contracting agency

(1) may release final payment of a public construction contract to the extent that the agency has
received verification from the Department of Labor and Workforce Development that

(A) the primary contractor has complied with (a) and (b) of this section;

(B) the Department of Labor and Workforce Development is not conducting an
investigation under this title; and

(C) the Department of Labor and Workforce Development has not issued a notice of a
violation of this chapter to the primary contractor or any other contractors working
on the public construction contract; and
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of
what may be needed to compensate the employees of any contractors under investigation on this
construction contract, and any unpaid filing fees.

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if

(1) The public construction contract is for work undertaken in immediate response to an emergency;
and

(2) The notice and fees are filed not later than 14 days after the work has begun.

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210.

Sec. 36.05.060. Penalty for violation of this chapter.

A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or
by both. Each day a violation exists constitutes a separate offense.

Sec. 36.05.070. Wage rates in specifications and contracts for public works.

(a) The advertised specifications for a public construction contract that requires or involves the employment
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be paid
various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be adjusted to
the wage rate under AS 36.05.010.

(b) Repealed by §17 ch 142 SLA 1972.

(c) A public construction contract under (a) of this section must contain provisions that

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not
less than once a week;

(2) wages may not be less than those stated in the advertised specifications, regardless of the contractual
relationship between the contractor or subcontractors and laborers, mechanics, or field surveyors;

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible
place at the site of the work;

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the
difference between

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors
on the work; and
(B) the rates of wages in fact received by laborers, mechanics, or field surveyors.

Sec. 36.05.080. Failure to pay agreed wages.

Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, mechanic,
or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages less than the
rate of wages required by the contract to be paid, the state or its political subdivision may, by written notice to the
contractor, terminate the contractor’s right to proceed with the work or the part of the work for which there is a
failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and the
contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for
completing the work.

Sec. 36.05.090. Payment of wages from withheld payments and listing contractors who violate contracts.

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer in
the case of a political subdivision public construction contract shall pay directly to laborers, mechanics, or
field surveyors from accrued payments withheld under the terms of the contract the wages due laborers,
mechanics, or field surveyors under AS 36.05.070.

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state
government and to all political subdivisions of the state a list giving the names of persons who have
disregarded their obligations to employees. A person appearing on this list and a firm, corporation,
partnership, or association in which the person has an interest may not work as a contractor or




subcontractor on a public construction contract for the state or a political subdivision of the state until three
years after the date of publication of the list. If the accrued payments withheld under the contract are
insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there has
been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field surveyors
have the right of action or intervention or both against the contractor and the contractor’s sureties conferred
by law upon persons furnishing labor or materials, and in the proceedings it is not a defense that the
laborers, mechanics, or field surveyors accepted or agreed to accept less than the required rate of wages or
voluntarily made refunds.

Sec. 36.05.900. Definition.
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a
public construction contract with a contractor.

EXCERPTS FROM ALASKA ADMINISTRATIVE CODE

***Notice: Regulations relating to board and lodging and per diem went into effect on November 25, 2018. The
new regulations are excerpted here***

8 AAC 30.051. Purpose. The purpose of 8 AAC 30.052 — 8 AAC 30.056 is to ensure that wages paid to laborers,
mechanics, and field surveyors do not fall below the prevailing rate of pay.

8 AAC 30.052. Board and lodging; remote sites. (a) A contractor on a public construction project located 65 or
more road miles from the international airport closest to the project area in either Fairbanks, Juneau, or Anchorage,
or that is inaccessible by road in a two-wheel drive vehicle, shall provide adequate board and lodging to each laborer,
mechanic, or field surveyor while the person is employed on the project. If commercial lodging facilities are not
available, the contractor shall provide temporary lodging facilities. Lodging facilities must comply with all
applicable state and federal laws. For a highway project, the location of the project is measured from the midpoint
of the project.

(b) A contractor is not required to provide board and lodging:
(1) to a laborer, mechanic, or field surveyor who is a domiciled resident of the project area; or
(2) on a laborer, mechanic, or field surveyor’s scheduled days off, when the person can reasonably travel
between the project and the person’s permanent residence; for the purposes of this paragraph, “scheduled day
off” means a day in which a person does not perform work on-site, is not required to remain at or near the job
location for the benefit of the contractor, and is informed of the day off at least seven days before the day off.
(c) Upon a contractor’s written request, the commissioner may waive the requirements of (a) of this section where:
(1) the project is inaccessible by road in a two-wheel drive vehicle, but the laborer, mechanic, or field
surveyor can reasonably travel between the project and the person’s permanent residence within one hour; or
(2) a laborer, mechanic, or field surveyor is not a domiciled resident of the project area, but has established
permanent residence, with the intent to remain indefinitely, within 65 road miles of the project, or for a highway
project, the mid-point of the project.

8 AAC 30.054. Per diem instead of board and lodging. (a) A contractor may pay a laborer, mechanic, or field
surveyor per diem instead of providing board and lodging, when the following conditions are met:

(1) the department determines that per diem instead of board and lodging is an established practice for the
work classification; the department shall publish and periodically revise its determinations in the pamphlet
Laborers’ and Mechanics’ Minimum Rates of Pay;

(2) the contractor pays each laborer, mechanic, or field surveyor the appropriate per diem rate as published
and periodically revised in the pamphlet Laborers” and Mechanics’ Minimum Rates of Pay; and
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(3) the contractor pays the per diem to each laborer, mechanic, or field surveyor on the same day that wages
are paid.
(b) A contractor may not pay per diem instead of board and lodging on a highway project located
(1) west of Livengood on the Elliot Highway, AK-2;
(2) on the Dalton Highway, AK-11;
(3) north of milepost 20 on the Taylor Highway, AK-5;
(4) east of Chicken on the Top of the World Highway; or
(5) south of Tetlin Junction to the Alaska-Canada border on the Alaska Highway, AK-2.

8 AAC 30.056. Alternative arrangement. Upon a contractor’s written request, the commissioner may approve an
alternative board and lodging or per diem arrangement, provided
(1) the arrangement does not reduce the laborer, mechanic, or field surveyor’s wages below the prevailing
wage rate; and
(2) the laborer, mechanic, or field surveyor voluntarily enters into and signs the written arrangement; a
labor organization representing laborers, mechanics, or field surveyors may enter into the written agreement
on their behalf.

8 AAC 30.900. General definitions (sclected excerpts only):
In this chapter and in AS 36
(22) “domiciled resident” means a person living within 65 road miles of a public construction project, or in
the case of a highway project, the mid-point of the project, for at least 12 consecutive months prior to the award
of the public construction project;
(23) “employed on the project” means the time period from the date the laborer, mechanic, or field surveyor
first reports on-site to the project through the final date the person reports on-site to the project.

ADDITIONAL INFORMATION

PER DIEM

Notice: New regulations relating to board and lodging and per diem went into effect on November 25, 2018. The
regulations provide a comprehensive set of requirements for the provision of board and lodging or per diem for
workers on remote projects. Please refer to Alaska Administrative Code 8 AAC Chapter 30 and read the chapter
carefully.

The Alaska Department of Labor and Workforce Development has determined that per diem is an established work
practice for certain work classifications. These classifications are indicated throughout the Pamphlet by an asterisk
(*) under the classification title. If all of the conditions of 8 AAC 30.054 are met, an employer may pay workers in
these classifications per diem instead of providing board and lodging on a remote project.

Per Diem Rate: As of May 1%, 2019, the minimum per diem rate is $100.00 per day, or part thereof, the worker is

employed on the project. In the event that a contractor provides lodging facilities, but no meals, the department will
accept a payment of $48 per day for meals to meet the per diem requirements.
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LABORER CLASSIFICATION CLARIFICATION

The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63
latitude and west of W138 Longitude. The laborer rates categorized in class code N1201-N1206 apply in two
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude. The following graphic
representations should assist with clarifying the applicable wage rate categories:
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APPRENTICE RATES

Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S.
Department of Labor, Office of Apprenticeship Training. Any employee listed on a payroll at an apprentice
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that
work classification. Wage rates are based on prevailing crew makeup practices in Alaska and apply to work
performed regardless of either the quality of the work performed by the employee or the titles or classifications
which may be assigned to individual employees.

FRINGE BENEFIT PLLANS
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods. The

fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck
as gross wages.

Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments
must be contributed at least monthly. If contractors submit their own payroll forms and are paying fringe benefits
into approved plans, funds, or programs, the employer’s certification must include, in addition to those requirements
of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least monthly. Contractors
who pay fringe benefits to a plan must ensure the plan is one approved by the Internal Revenue Service and that the

plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to be credited toward the prevailing
wage obligation.
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SPECIAL PREVAILING WAGE RATE DETERMINATION

Special prevailing wage rate determinations may be requested for special projects or a special worker classification
if the work to be performed does not conform to traditional public construction for which a prevailing wage rate
has been established under 8 AAC 30.050(a) of this section. Requests for special wage rate determinations must
be in writing and filed with the Commissioner at least 30 days before the award of the contract. An applicant for a
special wage rate determination shall have the responsibility to support the necessity for the special rate. An
application for a special wage rate determination filed under this section must contain:

(1)

2)
)
(4)

)
(6)

a specification of the contract or project on which the special rates will apply and a description of the
work to be performed;

a brief narrative explaining why special wage rates are necessary;

the job class or classes involved;

the special wage rates the applicant is requesting, including survey or other relevant wage data to support
the requested rates;

the approximate number of employees who would be affected; and

any other information which might be helpful in determining if special wage rates are appropriate.

Requests made pursuant to the above should be addressed to:

Director
Alaska Department of Labor and Workforce Development
Labor Standards and Safety Division
Wage and Hour Administration
P.O. Box 111149
Juneau, AK 99811-1149

-or-

Email: statewide.wagehour@alaska.gov

EMPLOYMENT PREFERENCE INFORMATION

In October 2019, the Alaska Attorney General issued a formal opinion stating that the Alaska Statutes 36.10.150
of the State’s 90% Employment Preference law, also known as the Alaska Resident Hire law, violates both the
U.S. and Alaska Constitutions. As a result, the state has stopped all enforcement activity.

A copy of the Attorney General opinion is found here:

http://law.alaska.gov/pdf/opinions/opinions 2019/19-005 AK-hire.pdf
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http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf

Alaska Department of Labor and Workforce Development
Labor Standards and Safety Division
Wage and Hour Administration
Web site: http://labor.state.ak.us/lss/pamp600.htm

Anchorage Juneau Fairbanks
1251 Muldoon Road, Suite 113 PO Box 111149 Regional State Office Building
Anchorage, Alaska 99504-2098 Juneau, Alaska 99811 675 7" Ave., Station J-1
Phone: (907) 269-4900 Phone: (907) 465-4842 Fairbanks, Alaska 99701-4593
Phone: (907) 451-2886
Email: Email: Email:
statewide.wagehour@alaska.gov statewide.wagehour@alaska.gov statewide.wagehour@alaska.gov

LABOR STANDARDS AND SAFETY NOTICE REQUESTS

If you would like to receive Wage and Hour Administration or Mechanical Inspection regulation notices
or publications information, they are available via electronic mail, by signing up in the GovDelivery
System, https://public.govdelivery.com/accounts/AKDOL/subscriber/new and selecting topics LSS —
Wage and Hour — Forms and Publications, LSS — Mechanical Inspection Regulations, or LSS — Wage and
Hour Regulations.

Publications are also available online at http://labor.alaska.gov/Iss/home.htm

DEBARMENT LIST

AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all departments
of the state government and to all political subdivisions of the state a list giving the names of persons who have
disregarded their obligations to employees.”

A person appearing on the following debarment list and a firm, corporation, partnership, or association in which the
person has an interest may not work as a contractor or subcontractor on a public construction contract for the state
or a political subdivision of the state for three years from the date of debarment.

Company Name Debarment Expires

No companies are currently debarred.


http://labor.state.ak.us/lss/pamp600.htm
https://public.govdelivery.com/accounts/AKDOL/subscriber/new
http://labor.alaska.gov/lss/home.htm

Laborers' & Mechanics' Minimum Rates of Pay

Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR
Boilermakers

*See per diem note on last page

VAC SAF
A0101 Boilermaker (journeyman) 47.03 8.57 17.02 1.90 3.50 0.34 78.36
Bricklayers & Blocklayers
*See per diem note on last page
L&M
A0201 Blocklayer 42.16 9.00 10.05 0.62 0.20 62.03
Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory
Applications)
Terrazzo Worker
Tile Setter
L&M
A0202 Tuck Pointer Caulker 42.16 9.00 10.05 0.62 0.20 62.03
Cleaner (PCC)
L&M
A0203 Marble & Tile Finisher 35.99 9.00 10.05 0.62 0.20 55.86
Terrazzo Finisher
L&M
A0204 Torginal Applicator 40.10 9.83 8.50 0.55 0.15 0.87 60.00
Carpenters, Region I (North of 63 latitude)
*See per diem note on last page
L&M SAF
N0301 Carpenter (journeyman) 38.34 10.08 15.23 1.10 0.10 0.10 64.95
Lather/Drywall/Acoustical
Carpenters, Region II (South of N63 latitude)
*See per diem note on last page
L&M SAF
S0301 Carpenter (journeyman) 38.34 10.08 15.77 1.10 0.10 0.10 65.49

Lather/Drywall/Acoustical

Cement Masons
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Cement Masons

*See per diem note on last page

L&M
A0401 Group I, including: 39.38 8.70 11.80 1.43 0.10 61.41

Application of Sealing Compound
Application of Underlayment
Building, General

Cement Finisher

Cement Mason (journeyman)
Concrete

Concrete Paving

Concrete Polishing

Concrete Repair

Curb & Gutter, Sidewalk

Curing of All Concrete

General Concrete Pour Tender
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates

Patching Concrete

Screed Pin Setter

Screeder or Rodder
Spackling/Skim Coating

L&M
A0402 Group 11, including: 39.38 8.70 11.80 1.43 0.10 61.41

Form Setter

L&M
A0403 Group 111, including: 39.38 8.70 11.80 1.43 0.10 61.41

Concrete Saw Cutter Operator (All Control Joints and Self-powered)
Curb & Gutter Machine

Floor Grinder

Pneumatic Power Tools

Power Chipping & Bushing

Sand Blasting Architectural Finish

Screed & Rodding Machine Operator

Troweling Machine Operator (all concrete surfaces)

L&M
A0404 Group IV, including: 39.38 8.70 11.80 1.43 0.10 61.41

Acoustical or Imitation Acoustical Finish
Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete

Gunite Nozzleman

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code

Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Cement Masons

*See per diem note on last page

L&M

A0404 Group IV, including: 39.38 8.70 11.80 1.43 0.10 61.41

Hand Powered Grinder

Preparing, scratching and browsing of all ceilings and walls, finished
with terrazo or tile

Tunnel Worker
L&M

A0405 Group V, including: 39.38 8.70 11.80 1.43 0.10 61.41

Casting and finishing

EIFS Systems

Finishing of all interior and exterior plastering

Fireproofing (Pryocrete, Cafco, Albi-Clad, sprayed fiberglass)
Gypsum, Portland Cement

Kindred material and products

Operation and control of all types of plastering machines, including
power tools and floats, used by the industry

Overcoating and maintenance of interior/exterior plaster surfaces
Plasterer

Veneer plastering process (Rapid Plaster, U.S.G. "Imperial Systems",
and Pabcoat Systems")

Venetian plaster and color-integrated Italian/Middle-Eastern line plaster

Culinary Workers

A0501

LEG
Baker/Cook 2837 731 7.56 43.24

A0503

LEG
General Helper 25.07 7.31 7.56 39.94

A0504

Housekeeper
Janitor
Kitchen Helper

LEG
Head Cook 28.97 731 7.56 43.84

A0505

LEG
Head Housekeeper 2545 731 7.56 40.32

Head Kitchen Help

Dredgemen

*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|

fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Dredgemen
*See per diem note on last page

L&M
A0601 Assistant Engineer 41.76 10.70 13.50 1.00 0.10 0.05 67.11
Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder
L&M
A0602 Assistant Mate (deckhand) 40.60 10.70 13.50 1.00 0.10 0.05 65.95
L&M
A0603 Fireman 41.04 10.70 13.50 1.00 0.10 0.05 66.39
L&M
A0605 Leverman Clamshell 44.29 10.70 13.50 1.00 0.10 0.05 69.64
L&M
A0606 Leverman Hydraulic 42.53 10.70 13.50 1.00 0.10 0.05 67.88
L&M
A0607 Mate & Boatman 41.76 10.70 13.50 1.00 0.10 0.05 67.11
L&M
A0608 Oiler (dredge) 41.04 10.70 13.50 1.00 0.10 0.05 66.39
Electricians
*See per diem note on last page
L&M LEG
A0701 Inside Cable Splicer 42.02 14.05 13.90 0.95 0.20 0.15 71.27
L&M LEG
A0702 Inside Journeyman Wireman, including: 41.69 14.05 14.14 0.95 0.20 0.15 71.18
Technicians (including use of drones in electrical construction)
L&M LEG
A0703 Power Cable Splicer 60.79 14.05 19.01 0.95 0.25 0.15 95.20
L&M LEG
A0704 Tele Com Cable Splicer 50.53 14.05 16.67 0.95 0.20 0.15 82.55
L&M LEG
A0705 Power Journeyman Lineman, including: 59.04 14.05 18.96 095 0.25 0.15 93.40
Power Equipment Operator
Technician (including use of drones in electrical construction)
L&M LEG
A0706 Tele Com Journeyman Lineman, including: 48.78 14.05 16.61 0.95 0.20 0.15 80.74

Technician (including use of drones in telecommunications construction)
Tele Com Equipment Operator

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Electricians

*See per diem note on last page

L&M LEG
A0707 Straight Line Installer - Repairman 48.78 14.05 16.61 0.95 0.20 0.15 80.74
L&M LEG
A0708 Powderman 57.04 14.05 18.90 0.95 0.25 0.15 91.34
L&M LEG
A0710 Material Handler 26.57 13.76 530 0.15 0.15 0.15 46.08
L&M LEG
A0712 Tree Trimmer Groundman 28.37 14.05 12.59 0.15 0.15 0.15 55.46
L&M LEG
A0713 Journeyman Tree Trimmer 37.30 14.05 12.86 0.15 0.15 0.15 64.66
L&M LEG
A0714 Vegetation Control Sprayer 40.85 14.05 12,97 0.15 0.15 0.15 68.32
L&M LEG
A0715 Inside Journeyman Communications CO/PBX 40.27 14.05 13.85 0.95 0.20 0.15 69.47
Elevator Workers
*See per diem note on last page
L&M VAC
A0802 Elevator Constructor 42.76 15.88 19.31 0.64 054 474 83.87
L&M VAC
A0803 Elevator Constructor Mechanic 61.08 15.88 19.31 0.64 0.54 6.78 104.23
Heat & Frost Insulators/Asbestos Workers
*See per diem note on last page
SAF
A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 11.01 1.20 0.12 60.25
SAF
A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 11.01 1.20 0.12 60.25
SAF
A0904 Insulator, Group II 38.68 9.24 11.01 1.20 0.12 60.25
SAF
A0905 Fire Stop 38.68 9.24 11.01 1.20 0.12 60.25
IronWorkers
*See per diem note on last page
L&M IAF
A1101 Ironworkers, including: 38.87 9.51 2428 0.74 020 024 73.84

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class

Code Classification of Laborers & Mechanics BHR H&W PEN

TRN Other Benefits THR

IronWorkers
*See per diem note on last page

L&M IAF
A1101 Ironworkers, including: 38.87 9.51 2428 0.74 020 0.24 73.84
Bender Operators
Bridge & Structural
Hangar Doors
Hollow Metal Doors
Industrial Doors
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder
L&M IAF
A1102 Helicopter 39.87 9.51 24.28 0.74 0.20 0.24 74.84
Helicopter (used for rigging and setting)
Tower (energy producing windmill type towers to include nacelle and
blades)
L&M IAF
A1103 Fence/Barrier Installer 35.37 9.51 2393 0.74 0.20 0.24 69.99
L&M IAF
A1104 Guard Rail Layout Man 36.11 9.51 2393 0.74 0.20 0.24 70.73
L&M IAF
A1105 Guard Rail Installer 36.37 9.51 2393 0.74 0.20 0.24 70.99
Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page
L&M LEG
N1201 Group I, including: 32.00 8.95 20.66 1.30 0.20 0.20 63.31

Asphalt Worker (shovelman, plant crew)
Brush Cutter

Camp Maintenance Laborer

Carpenter Tender or Helper

Choke Setter, Hook Tender, Rigger, Signalman

Concrete Labor (curb & gutter, chute handler, curing, grouting,
screeding)

Crusher Plant Laborer
Demolition Laborer

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N1201 Group I, including: 32.00 8.95 20.66 130 0.20 0.20 63.31

Ditch Digger

Dumpman

Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer

Fire Watch Laborer

Flagman

Form Stripper

General Laborer

Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman

Laborer, Building

Landscaper or Planter

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block 4 feet or less - highway or landscape work)

Material Handler

Pneumatic or Power Tools

Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man

Railroad Track Laborer

Sandblast, Pot Tender

Saw Tender

Slurry Work

Steam Cleaner Operator

Steam Point or Water Jet Operator

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Tank Cleaning

Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

L&M LEG
N1202 Group 11, including: 33.00 8.95 20.66 1.30 0.20 0.20 64.31

Burning & Cutting Torch

Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer

Chucktender (wagon, air-track & hydraulic drills)

Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman,
vibratorman)

Culvert Pipe Laborer

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N1202 Group II, including: 33.00 8.95 20.66 130 0.20 0.20 64.31

Cured Inplace Pipelayer

Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling

Foam Gun or Foam Machine Operator

Green Cutter (dam work)

Gunite Operator

Hod Carrier

Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block over 4 feet - highway or landscape work)

Mason Tender & Mud Mixer (sewer work)
Pilot Car

Pipelayer Helper

Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper

Power Saw Operator

Railroad Switch Layout Laborer
Sandblaster

Scaffold Building & Erecting

Sewer Caulker

Sewer Plant Maintenance Man

Thermal Plastic Applicator

Timber Faller, Chainsaw Operator, Filer
Timberman

L&M LEG
N1203 Group 111, including: 33.90 8.95 20.66 130 0.20 0.20 65.21

Bit Grinder

Camera/Tool/Video Operator

Guardrail Machine Operator

High Rigger & Tree Topper

High Scaler

Multiplate

Plastic Welding

Slurry Seal Squeegee Man

Traffic Control Supervisor

Welding Certified (in connection with laborer's work)

L&M LEG
N1204 Group IIIA 37.18 8.95 20.66 1.30 0.20 0.20 68.49

Asphalt Raker, Asphalt Belly Dump Lay Down

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N1204 Group IIIA 37.18 8.95 20.66 130 0.20 0.20 68.49

Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayers

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

L&M LEG
N1205 Group IV 21.57 895 20.66 1.30 0.20 0.20 52.88

Final Building Cleanup
Permanent Yard Worker

L&M LEG
N1206 Group IIIB 40.97 6.24 20.66 1.30 0.20 0.20 69.57

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade,
GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000
hours)

Stake Hopper

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S1201 Group I, including: 32.00 8.95 20.66 1.30 0.20 0.20 63.31

Asphalt Worker (shovelman, plant crew)
Brush Cutter

Camp Maintenance Laborer

Carpenter Tender or Helper

Choke Setter, Hook Tender, Rigger, Signalman

Concrete Labor (curb & gutter, chute handler, curing, grouting,
screeding)

Crusher Plant Laborer

Demolition Laborer

Ditch Digger

Dumpman

Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S1201 Group I, including: 32.00 8.95 20.66 130 0.20 0.20 63.31

Fire Watch Laborer

Flagman

Form Stripper

General Laborer

Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman

Laborer, Building

Landscaper or Planter

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block 4 feet or less - highway or landscape work)

Material Handler

Pneumatic or Power Tools

Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man

Railroad Track Laborer

Sandblast, Pot Tender

Saw Tender

Slurry Work

Steam Cleaner Operator

Steam Point or Water Jet Operator

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Tank Cleaning

Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

L&M LEG
S1202 Group II, including: 33.00 8.95 20.66 1.30 0.20 0.20 64.31

Burning & Cutting Torch

Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer

Chucktender (wagon, air-track & hydraulic drills)

Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman,
vibratorman)

Culvert Pipe Laborer

Cured Inplace Pipelayer

Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling

Foam Gun or Foam Machine Operator

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S1202 Group II, including: 33.00 8.95 20.66 130 0.20 0.20 64.31

Green Cutter (dam work)

Gunite Operator

Hod Carrier

Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block over 4 feet - highway or landscape work)

Mason Tender & Mud Mixer (sewer work)
Pilot Car

Pipelayer Helper

Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper

Power Saw Operator

Railroad Switch Layout Laborer
Sandblaster

Scaffold Building & Erecting

Sewer Caulker

Sewer Plant Maintenance Man

Thermal Plastic Applicator

Timber Faller, Chainsaw Operator, Filer
Timberman

L&M LEG
S1203 Group 111, including: 33.90 8.95 20.66 1.30 0.20 0.20 65.21

Bit Grinder

Camera/Tool/Video Operator

Guardrail Machine Operator

High Rigger & Tree Topper

High Scaler

Multiplate

Plastic Welding

Slurry Seal Squeegee Man

Traffic Control Supervisor

Welding Certified (in connection with laborer's work)

L&M LEG
S1204 Group IIIA 37.18 8.95 20.66 130 0.20 0.20 68.49

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S1204 Group II1A 37.18 8.95 20.66 1.30 0.20 0.20 68.49
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified
L&M LEG
S1205 Group IV 21.57 8.95 20.66 1.30 0.20 0.20 52.88
Final Building Cleanup
Permanent Yard Worker
L&M LEG
S$1206 Group 111B 40.97 6.24 20.66 1.30 0.20 0.20 69.57
Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade,
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000
hours)
Stake Hopper
Millwrights
*See per diem note on last page
L&M
A1251 Millwright (journeyman) 40.77 10.08 12.28 1.10 0.40 0.05 64.68
L&M
A1252 Millwright Welder 41.77 10.08 12.28 1.10 0.40 0.05 65.68
Painters, Region I (North of N63 latitude)
*See per diem note on last page
L&M
N1301 Group I, including: 34.19 8.71 14.30 1.08 0.07 58.35
Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
L&M
N1302 Group II, including: 34.71 8.71 14.30 1.08 0.07 58.87

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
*See per diem note on last page

L&M
N1302 Group II, including: 3471 8.71 14.30 1.08 0.07 58.87

Bridge Painter

Epoxy Applicator

General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender

Sandblasting

Specialty Painter

Spray

Structural Steel Painter
Wallpaper/Vinyl Hanger

N1304 Group IV, including: 39.80 8.71 17.71 1.05 0.05 67.32

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 28.63 871 5.02 0.83 0.07 43.26

Carpet Installer

Floor Coverer

Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
*See per diem note on last page

L&M
S1301 Group I, including : 31.33 8.71 15.15 1.08 0.07 56.34

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
Spray
L&M
S$1302 Group I, including : 32.58 8.71 15.15 1.08 0.07 57.59

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
*See per diem note on last page

L&M
S1302  Group II, including : 32.58 8.71 15.15 1.08 0.07 57.59
Wallpaper/Vinyl Hanger
L&M
S1303 Group III, including : 32.68 8.71 15.15 1.08 0.07 57.69
Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter
L&M
S1304 Group 1V, including: 40.01 8.71 16.75 1.08 0.07 66.62
Glazier
Storefront/Automatic Door Mechanic
L&M
S1305 Group V, including: 28.63 8.71 5.02 0.83 0.07 43.26
Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer
Piledrivers
*See per diem note on last page
L&M IAF

A1401 Piledriver

38.34 10.08 15.23 1.10 0.10 0.10 64.95

Assistant Dive Tender
Carpenter/Piledriver
Rigger

Sheet Stabber

Skiff Operator

A1402 Piledriver-Welder/Toxic Worker

L&M IAF
39.34 10.08 15.23 1.10 0.10 0.10 65.95

A1403 Remotely Operated Vehicle Pilot/Technician

L&M IAF
42.65 10.08 15.23 1.10 0.10  0.10 69.26

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) **See note on last page

L&M IAF
82.45 10.08 15.23 1.10 0.10 0.10 109.06

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Piledrivers
*See per diem note on last page

L&M IAF
A1405 Diver (standby) **See note on last page 42.65 10.08 1523 1.10 0.10 0.10 69.26
L&M IAF
A1406 Dive Tender **See note on last page 41.65 10.08 15.23 1.10 0.10 0.10 68.26
L&M IAF
A1407 Welder (American Welding Society, Certified Welding Inspector) 43.90 10.08 15.23 1.10 0.10 0.10 70.51
Plumbers, Region I (North of N63 latitude)
*See per diem note on last page
L&M S&L
N1501 Journeyman Pipefitter 4191 11.25 17.20 1.50 0.65 72.51
Plumber
Welder
Plumbers, Region II (South of N63 latitude)
*See per diem note on last page
L&M
S1501 Journeyman Pipefitter 41.00 11.13 15.02 1.55 0.20 68.90
Plumber
Welder
Plumbers, Region IIA (1st Judicial District)
*See per diem note on last page
L&M
X1501 Journeyman Pipefitter 38.82 13.37 11.75 2.50 0.24 66.68
Plumber
Welder
Power Equipment Operators
*See per diem note on last page
L&M
A1601 Group I, including: 42.53 10.70 13.50 1.00 0.10 0.05 67.88

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler

Barrier Machine (Zipper)

Beltcrete with Power Pack & similar conveyors
Bending Machine

Boat Coxswain

Bulldozer

Cableways, Highlines & Cablecars

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

L&M
A1601 Group I, including: 42.53 10.70 13.50 1.00 0.10  0.05 67.88

Cleaning Machine
Coating Machine
Concrete Hydro Blaster

Cranes (45 tons & under or 150 feet of boom & under (including jib &
attachments))

(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks
(¢) Overhead

Crushers

Deck Winches, Double Drum

Ditching or Trenching Machine (16 inch or over)

Drag Scraper, Yarder, and similar types

Drilling Machines, Core, Cable, Rotary and Exploration

Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk,
Curb & Gutter Machine

Grade Checker and/or Line and Grade including Drone
Helicopters

Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle,
Rollagon, Bargecable, Nodwell, & Snow Cat

Hydro Ax, Feller Buncher & similar
Hydro Excavation (Vac-Truck and Similar)
Loaders (2 1/2 yards through 5 yards, including all attachments):

(a) Forklifts (with telescopic boom & swing attachment)

(b) Front End & Overhead, (2-1/2 yards through 5 yards)

(c) Loaders, (with forks or pipe clamp)

(d) Loaders, (elevating belt type, Euclid & similar types)
Material Transfer Vehicle (Elevating Grader, Pickup Machine, and
similar types)

Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance
Engineer

Micro Tunneling Machine

Mixers: Mobile type with hoist combination

Motor Patrol Grader

Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill
Operator and/or Shield

Off-Road Hauler (including Articulating and Haul Trucks)
Operator on Dredges

Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)

Power Plant, Turbine Operator 200 k.w & over (power plants or
combination of power units over 300 k.w.)

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators

*See per diem note on last page

L&M
A1601 Group I, including: 42.53 10.70 13.50 1.00 0.10  0.05 67.88

Remote Controlled Equipment
Scraper (through 40 yards)
Service Oiler/Service Engineer
Shot Blast Machine

Shovels, Backhoes, Excavators with all attachments, and Gradealls (3
yards & under)

Sideboom (under 45 tons)

Sub Grader (Gurries & similar types)

Tack Tractor

Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter
Wate Kote Machine

L&M
A1602 Group IA, including: 44.29 10.70 13.50 1.00 0.10  0.05 69.64

Camera/Tool/Video Operator (Slipline)

Certified Welder, Electrical Mechanic, Camp Maintenance Engineer,
Mechanic (over 10,000 hours)

Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)

(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator

Loaders (over 5 yards)

Motor Patrol Grader, Dozer, Grade Tractor (finish: when finishing to
final grade and/or to hubs, or for asphalt)

Power Plants (1000 k.w. & over)

Profiler, Reclaimer, and Roto-Mill

Quad

Scrapers (over 40 yards)

Screed

Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)

Slip Form Paver, C.M.I. & similar types

Topside (Asphalt Paver, Slurry machine, Spreaders, and similar types)

L&M
A1603 Group II, including: 41.76 10.70 13.50 1.00 0.10 0.05 67.11

Boiler - Fireman

Cement Hogs & Concrete Pump Operator

Conveyors (except those listed in Group I)

Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator

Locomotives, Rod & Geared Engines

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators

*See per diem note on last page

L&M
A1603 Group II, including: 41.76 10.70 13.50 1.00 0.10 0.05 67.11

Mixers

Screening, Washing Plant

Sideboom (cradling rock drill, regardless of size)
Skidder

Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

L&M
A1604 Group 11, including: 41.04 10.70 13.50 1.00 0.10 0.05 66.39

"A" Frame Trucks, Deck Winches

Bombardier (tack or tow rig)

Boring Machine

Brooms, Power (sweeper, elevator, vacuum, or similar)
Bump Cutter

Compressor

Farm Tractor

Forklift, Industrial Type

Gin Truck or Winch Truck (with poles when used for hoisting)
Hoists, Air Tuggers, Elevators

Loaders:

(a) Elevating-Athey, Barber Greene & similar types

(b) Forklifts or Lumber Carrier (on construction job sites)

(c) Forklifts, (with tower)

(d) Overhead & Front End, (under 2-1/2 yards)
Locomotives: Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)

Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water

Roller (other than Asphalt)

Saws, Concrete

Skid Hustler

Skid Steer (with all attachments)

Stake Hopper

Straightening Machine

Tow Tractor

L&M
A1605 Group IV, including: 34.83 10.70 13.50 1.00 0.10 0.05 60.18

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class

Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

L&M
A1605 Group IV, including: 34.83 10.70 13.50 1.00 0.10 0.05 60.18
Crane Assistant Engineer/Rig Oiler
Drill Helper
Parts & Equipment Coordinator
Spotter
Steam Cleaner
Swamper (on trenching machines or shovel type equipment)
Roofers
*See per diem note on last page
L&M
A1701 Roofer & Waterproofer 44.62 12.75 391 0.81 0.10 0.06 62.25
L&M
A1702 Roofer Material Handler 31.23 12.75 391 0.81 0.10 0.06 48.86
Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page
L&M
N1801 Sheet Metal Journeyman 48.64 11.50 14.11 1.65 0.12 76.02

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems

Fabrication and installation of exterior wall sheathing, siding, metal
roofing, flashing, decking and architectural sheet metal work

Fabrication and installation of heating, ventilation and air conditioning
ducts and equipment

Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging

Fabrication and installation of stainless steel commercial or industrial
food service equipment

Manufacture, fabrication assembly, installation and alteration of all
ferrous and nonferrous metal work

Metal lavatory partitions

Preparation of drawings taken from architectural and engineering plans
required for fabrication and erection of sheet metal work

Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region I (South of N63 latitude)
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class

Code Classification of Laborers & Mechanics BHR H&W PEN

TRN Other Benefits THR

Sheet Metal Workers, Region I1 (South of N63 latitude)
*See per diem note on last page

L&M
S1801 Sheet Metal Journeyman 43.20 11.50 14.09 1.68 0.43 70.90
Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial
food service equipment
Manufacture, fabrication assembly, installation and alteration of all
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation
Sprinkler Fitters
*See per diem note on last page
L&M
A1901 Sprinkler Fitter 47.35 10.55 18.05 0.52 0.25 76.72
Surveyors
*See per diem note on last page
L&M
A2001 Chief of Parties 45.16 11.83 13.14 1.15 0.10 71.38
L&M
A2002 Party Chief 43.57 11.83 13.14 1.15 0.10 69.79
L&M
A2003 Line & Grade Technician/Office Technician/GPS, Drones 4297 11.83 13.14 1.15 0.10 69.19
L&M
A2004 Associate Party Chief (including Instrument Person & Head Chain 40.85 11.83 13.14 1.15 0.10 67.07
Person)/Stake Hop/Grademan
L&M
A2006 Chain Person (for crews with more than 2 people) 36.51 11.83 13.14 1.15 0.10 62.73

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

L&M
A2101 Group I, including: 41.94 11.83 13.14 1.15 0.10 68.16

Air/Sea Traffic Controllers

Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain

Captains & Pilots (air & water)

Deltas, Commanders, Rollagons, & similar equipment (when pulling
sleds, trailers or similar equipment)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) over 40 yards up to & including 60 yards

Helicopter Transporter
Liquid Vac Truck/Super Vac Truck
Material Coordinator or Purchasing Agent

Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to
be negotiated)

Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

L&M
A2102 Group A including: 43.21 11.83 13.14 1.15 0.10 69.43

Dump Trucks (including rockbuggy, side dump, belly dump & trucks
with pups) over 60 yards up to & including 100 yards (over 100 yards to
be negotiated)

Jeeps (driver under load)

Lowboys, including tractor attached trailers & jeeps, up to & including
12 axles (over 12 axles or 150 tons to be negotiated)

L&M
A2103 Group II, including: 40.68 11.83 13.14 1.15 0.10 66.90

All Deltas, Commanders, Rollagons, & similar equipment
Batch Trucks (8 yards & up)

Batch Trucks (up to & including 7 yards)

Boom Truck/Knuckle Truck (over 5 tons)

Cacasco Truck/Heat Stress Truck

Construction and Material Safety Technician

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) over 20 yards up to & including 40 yards

Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame
manufactured rating over 5 tons)

Mechanics

Oil Distributor Driver

Partsman

Ready-mix (up to & including 12 yards)
Stringing Truck

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Truck Drivers

*See per diem note on last page

A2103 Group II, including:

L&M
40.68 11.83 13.14 1.15 0.10 66.90

Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including:

L&M
39.86 11.83 13.14 1.15 0.10 66.08

Boom Truck/Knuckle Truck (up to & including 5 tons)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) over 10 yards up to & including 20 yards

Expeditor (electrical & pipefitting materials)

Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame
manufactured rating 5 tons & under)

Greaser - Shop

Semi or Truck & Trailer

Thermal Plastic Layout Technician
Traffic Control Technician
Trucks/Jeeps (push or pull)

A2105 Group IV, including:

L&M
39.28 11.83 13.14 1.15 0.10 65.50

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile

Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment
(over 5 tons)

Bus Operator (over 30 passengers)

Cement Spreader, Dry

Combination Truck-Fuel & Grease

Compactor (when pulled by rubber tired equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) up to & including 10 yards

Dumpster

Expeditor (general)

Fire Truck/Ambulance Driver

Flat Beds, Dual Rear Axle

Foam Distributor Truck Dual Axle

Front End Loader with Fork

Grease Truck

Hydro Seeder, Dual Axle

Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)

Lumber Carrier

Ready-mix, (up to & including 7 yards)

Rigger (air/water/oilfield)

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

L&M
A2105 Group IV, including: 39.28 11.83 13.14 1.15 0.10 65.50

Tireman, Light Duty

Track Truck Equipment

Truck Vacuum Sweeper
Warehouseperson

Water Truck (Below 250 Bbls)
Water Truck (straight)

Water Wagon, Semi

L&M
A2106 Group V, including: 38.52 11.83 13.14 1.15 0.10 64.74

Buffer Truck

Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing
Attachments (up to & including 5 tons)

Bus Operator (up to 30 passengers)

Farm Type Rubber Tired Tractor (when material handling or pulling
wagons on a construction project)

Flat Beds, Single Rear Axle

Foam Distributor Truck Single Axle

Fuel Handler (station/bulk attendant)

Gear/Supply Truck

Gravel Spreader Box Operator on Truck

Hydro Seeders, Single axle

Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper

Tack Truck

Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N2201 Group I, including: 35.20 8.95 20.66 130 0.20 0.20 66.51

Brakeman

Mucker

Nipper

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Topman & Bull Gang

Tunnel Track Laborer

L&M LEG
N2202 Group II, including: 36.30 8.95 20.66 130 0.20 0.20 67.61

Burning & Cutting Torch

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class

Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

*See per diem note on last page

N2202 Group II, including:

L&M LEG
36.30 8.95 20.66 130 0.20 0.20 67.61

Certified Erosion Sediment Control Lead (CESCL Laborer)

Concrete Laborer
Floor Preparation, Core Drilling

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group 111, including:

L&M LEG
37.29 8.95 20.66 1.30 0.20 0.20 68.60

Miner
Retimberman

N2204 Group IIIA, including:

L&M LEG
40.90 8.95 20.66 1.30 0.20 0.20 72.21

Asphalt Raker, Asphalt Belly Dump Lay Down

Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,

hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayer
Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N2206 Group IIIB, including:

L&M LEG
45.07 6.24 20.66 1.30 0.20 0.20 73.67

Driller (including, but not limited to wagon drills, air-track drills,

hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade,

GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000

hours)
Stake Hopper

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)

*See per diem note on last page

S2201 Group I, including:

L&M LEG
35.20 8.95 20.66 1.30 0.20 0.20 66.51

Brakeman
Mucker

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code

Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)

*See per diem note on last page

S2201

Group I, including:

L&M LEG
35.20 8.95 20.66 130 0.20 0.20 66.51

S2202

Nipper

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Topman & Bull Gang
Tunnel Track Laborer

Group 1, including:

L&M LEG
36.30 8.95 20.66 130 0.20 0.20 67.61

S2203

Burning & Cutting Torch

Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete Laborer

Floor Preparation, Core Drilling

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator

Nozzlemen, Pumpcrete or Shotcrete

Pipelayer Helper

Group 111, including:

L&M LEG
37.29 8.95 20.66 1.30 0.20 0.20 68.60

S2204

Miner
Retimberman

Group IITA, including:

L&M LEG
40.90 8.95 20.66 1.30 0.20 0.20 72.21

S2206

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

Traffic Control Supervisor, DOT Qualified

Group IIIB, including:

L&M LEG
45.07 6.24 20.66 1.30 0.20 0.20 73.67

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade,

GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000

hours)

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG

S2206 Group IIIB, including: 45.07 6.24 20.66 1.30 0.20 0.20 73.67

Stake Hopper
Tunnel Workers, Power Equipment Operators
*See per diem note on last page

L&M

A2207 Groupl 46.78 10.70 13.50 1.00 0.10 0.05 72.13
L&M

A2208 Group IA 48.72 10.70 13.50 1.00 0.10 0.05 74.07
L&M

A2209 Group Il 45.94 10.70 13.50 1.00 0.10 0.05 71.29
L&M

A2210 Group 111 45.14 10.70 13.50 1.00 0.10 0.05 70.49
L&M

A2211 Group IV 38.31 10.70 13.50 1.00 0.10 0.05 63.66

* Per diem is an established practice for this classification. This means that per diem is an allowable alternative to board and
lodging if all criteria are met. See 8 AAC 30.051-08 AAC 30.056, and the per diem information on page vii of this Pamphlet.

** Work in combination of classifications: Employees working in any combination of classifications within the diving crew
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours
per shift.

Wage benefits key: BHR=basic hourly rate; H& W=health and welfare; [AF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; PEN=pens|
fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; VAC=vacation
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SECTION 00852 — PERMITS

PART 1 - GENERAL
1.1 INDEX OF PERMITS

A. CONTRACTOR shall obtain a Stormwater Pollution Prevention Plan for
Construction Activities, and all other permits required to complete the Work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION

CREST STREET RECONSTRUCTION PERMITS
Contract No. BE21-219 Page 00852-1



SECTION 00853 — STANDARD DETAILS

PART 1 - GENERAL
1.1 STANDARD DETAILS

A. Whenever references are made to the Standard Drawings or Standard Details in
these plans of Specifications the intent is to refer to the current City and Borough
of Juneau Standard Details (currently the 4" Edition dated August 2011), copies
of which may be purchased from the CBJ Engineering Department.

B. City and Borough of Juneau Standard Details which specifically apply to the
Project include but are not limited to the following:

LIST OF DETAILS
STANDARD
DETAIL
NO. NAME OF DETAIL
104A CULVERT HEADWALL WITH HINGED TRASH RACK
104B CULVERT HEADWALL WITHOUT HINGED TRASH RACK
105 DRIVEWAY CURB CUT
111A CONCRETE SIDEWALK, TYPE I CURB & GUTTER
111B CURB & GUTTER TYPES II & 111
125 PAVEMENT RESURFACING AND TRENCH DETAIL
203 SANITARY SEWER MANHOLE TYPES [ & II
205 MANHOLE HEIGHTS
206A STANDARD MANHOLE COVER & FRAME
209 MANHOLE CONNECTION DETAILS
213 SANITARY SEWER SERVICE LATERAL
215 SANITARY SEWER CROSSING
218 COUPLING FOR DISSIMILAR SANITARY SEWER PIPES
303 STORM DRAIN MANHOLE TYPES [ & II
304A TYPE III CATCH BASIN
304B TYPE IV CATCH BASIN
305 OIL-WATER SEPARATOR STORM DRAIN MANHOLE
306 STORM DRAIN MANHOLE COVER & FRAME
308 CURB INLET FRAME, GRATE & HOOD
309 LOCAL DEPRESSION AT CATCH BASIN
310 AREA DRAIN DETAIL
403 FIRE HYDRANT
404 HYDRANT GUARD POSTS
405 HYDRANT PAD
407 MAINLINE VALVE
412 RIGID INSULATION
CREST STREET RECONSTRUCTION STANDARD DETAILS
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SECTION 00853 — STANDARD DETAILS

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION

CREST STREET RECONSTRUCTION STANDARD DETAILS
Contract No. BE21-219 Page 00853-2



SPECIAL PROVISIONS

The Standard Specifications for Civil Engineering Projects and Subdivision Improvements
December 2003 Edition, with fourteen Errata Sheets, as published by the City and Borough of

Juneau, is part of these Contract Documents and shall pertain to all phases of the contract. The

Standard Specifications for Civil Engineering Projects and Subdivision Improvements December
2003 Edition is available for a fee from the City and Borough of Juneau Engineering Contracts

Office, (907) 586-0800, or you may view them online at: https://juneau.org/engineering-public-
works/standard-specifications

Special Provisions - Table of Contents

Section No. | Section Title Page No.
01010 Summary of Work 2
01025 Measurement and Payment 5
01300 Contractor Submittals 29
01550 Site Access and Storage 38
01570 Erosion and Sediment Control 38
01700 Project Close-Out 38
02202 Excavation and Embankment 43
02203 Trenching 43
02204 Base Course 43
02402 Sanitary Sewer Manholes and Cleanouts 43
02501 Storm Sewer Pipe 44
02502 Storm Sewer Manholes, Inlets, and Catch Basins 44
02601 Water Pipe 44
02602 Valves 44
02710 Seeding 45
02716 Storm and Sanitary Sewer Pipe Removal and Water Pipe Slurry 46
02722 Utility Conduit Relocation 47
02723 Utility Vault Frames and Covers 48
02801 Asphalt Concrete Pavement 49
03302 Concrete Structures 52
03303 Sidewalk, Curb and Gutter 52

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS

Contract No. BE21-219

Page 1
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SPECIAL PROVISIONS

Add the following Section:

SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.1

1.2

1.3

1.4

GENERAL

A.

The WORK to be performed under this contract shall consist of furnishing all tools,
equipment, materials, supplies, manufactured articles and furnishing all labor,
transportation and services, including all fuel, power, water and essential
communications and performing all WORK, or other operations required for the
fulfillment of the contract in strict accordance with the Contract Documents. The
WORK shall be complete, and all WORK, materials, and services, not expressly
indicated or called for in the Contract Documents which may be necessary for the
complete and proper construction of the WORK in good faith shall be provided by
the CONTRACTOR as though originally so indicated, at no increase in cost to the
OWNER.

WORK COVERED BY CONTRACT DOCUMENTS

A.

The WORK covered in the Contract Documents generally includes:
Reconstruction of Crest Street from Yandukin Road to Old Dairy Road. WORK
will include replacement of the water main and services, replacement of 18-inch
AC sanitary sewer main and services, and installation of a new storm drain system.
WORK will also include replacement of the roadway subbase to a depth of 24-
inches, resurfacing with asphalt cement pavement, and the addition of curb and
gutter with sidewalk along the West side of the roadway.

SITE OF WORK. The site of the WORK is on Crest Street in the Valley Centre
subdivision in Juneau, Alaska.

WORK BY OTHERS

A.

The CONTRACTOR s attention is directed to the fact that work may be conducted
at the site by other contractors during the performance of the WORK under this
contract. The CONTRACTOR shall conduct its operations so as to cause a
minimum of interference with the WORK of such other contractors, and shall
cooperate fully with such contractors to provide continued safe access to their
respective portions of the site, as required to perform work under their respective
contracts.

Interference with Work on Utilities. The CONTRACTOR shall cooperate fully
with all utility forces of the OWNER or private agencies engaged in the relocation,
altering, or otherwise rearranging of any facilities which interfere with the progress
of the WORK, and shall schedule the WORK so as to minimize interference with
said relocation, altering, or other rearranging of facilities.

CONTRACTOR USE OF PROJECT SITE

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
Contract No. BE21-219 Page 2



SPECIAL PROVISIONS

A. The CONTRACTOR’s use of the Project site shall include construction operations
and storage of materials, fabrication facilities, and field offices only in those areas
identified on the Drawings.

1.5 OWNER USE OF THE PROJECT SITE

A. The OWNER may utilize all or part of the existing site during the entire period of
construction for the conduct of the OWNER’s normal operations. The
CONTRACTOR shall cooperate and coordinate with the ENGINEER to facilitate
the OWNER’s operations and to minimize interference with the
CONTRACTOR’s operation at the same time. In any event, the OWNER shall be
allowed access to the Project site during the period of construction.

1.6 PROJECT MEETINGS
A. Pre-Construction Conference

1. Prior to the commencement of WORK at the site, a Pre-Construction
Conference will be held at a mutually agreed time and place which shall
be attended by the CONTRACTOR’s Project Manager, its Superintendent,
and its Subcontractors as the CONTRACTOR deems appropriate. Other
attendants will be:

a. ENGINEER and Inspector.

b. Representatives of OWNER.

c. Governmental representatives as appropriate.

d. Others as requested by CONTRACTOR, OWNER, or
ENGINEER.

2. Unless previously submitted to the ENGINEER, the CONTRACTOR
shall bring to the Pre-Construction Conference one copy each of the
following:

a. Plan of Operation.

b. Project Overview Bar Chart Schedule.

c. Procurement schedule of major equipment and materials and
items requiring long lead time.

d. Shop Drawing/Sample/Substitute or “Or Equal” submittal
schedule.

e. Name and telephone number of CONTRACTOR’s Project
Supervisor.

f. Erosion Control Plan with Storm Water Pollution Prevention Plan.

3. The purpose of the Pre-Construction Conference is to designate

responsible personnel and establish a working relationship. Matters
requiring coordination will be discussed and procedure for handling such
matters established. The complete agenda will be furnished to the
CONTRACTOR prior to the meeting date. The CONTRACTOR should
be prepared to discuss all of the items listed below:

a. Status of CONTRACTOR’s insurance and bonds.
b. CONTRACTOR’s tentative schedules.
c. Transmittal, review, and distribution of CONTRACTOR’s
submittals.
d. Processing applications for payment.
e. Maintaining record documents.
CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
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SPECIAL PROVISIONS

f. Critical WORK sequencing.

g. Field decisions and Change Orders.

h. Use of Project site, office and storage areas, security,
housekeeping, and OWNER’s needs.

1. Major equipment deliveries and priorities.

J- CONTRACTOR’s assignments for safety and first aid.

4, The OWNER will preside at the Pre-Construction Conference and will
arrange for keeping and distributing the minutes to all persons in
attendance.

5. The CONTRACTOR and its Subcontractors should plan on the conference

taking no longer than three hours. Items listed in paragraph 3 will be
covered as well as a review of the Drawings and Specifications with the

ENGINEER and OWNER.
B. Progress Meetings
1. The CONTRACTOR shall schedule and hold regular on-site progress

meetings at least weekly and at other times as requested by the
ENGINEER, or as required by the progress of the WORK. The
CONTRACTOR, ENGINEER, and all Subcontractors active on the site
must attend each meeting. The CONTRACTOR may at its discretion
request attendance by representatives of its Suppliers, manufacturers, and
other Subcontractors.

2. The ENGINEER shall conduct the meeting and will arrange for recording
and distributing the minutes. The purpose of the meetings will be to review
the progress of the WORK, maintain coordination of efforts, discuss
changes in scheduling, and resolve other problems which may develop.
During each meeting, the CONTRACTOR is required to present any
issues which may impact the WORK, with a view toward resolving these
issues expeditiously.

1.7 DEFINITIONS APPLICABLE TO TECHNICAL SPECIFICATIONS

A. The following words have the meaning defined in the Technical Portions of the

WORK:

1. Furnish - means to supply and deliver to the site, to unload and unpack
ready for assembly, installation, testing, and start-up.

2. Indicated - is a word used to direct the CONTRACTOR to information
contained on the drawings or in the Specifications. Terms such as
“shown”, “noted”,” “scheduled”, and “specified” also may be used to
assist in locating information but no limitation of location is implied or
intended.

3. Install - defines operations at the site including assembly, erection,

placing, anchoring, applying, shaping to dimension, finishing, curing,
protecting, and cleaning, ready for the OWNER’s use.

4, Installer - a person or firm engaged by the CONTRACTOR or its
subcontract, or any Subcontractor, for the performance of installation,
erection, or application WORK at the site. Installers must be expert in the
operations they are engaged to perform.

5. Provide- is defined as furnish and install, ready for the intended use.

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
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SPECIAL PROVISIONS

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION

Add the following Section:

SECTION 01025 - MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1 SCOPE

A.

Payment for the various items of the Bid Schedule, as further specified herein, shall
include all compensation to be received by the CONTRACTOR for furnishing all
tools, equipment, supplies, and manufactured articles, and for all labor, operations,
and incidentals appurtenant to the items for WORK being described, as necessary
to complete the various items of the WORK all in accordance with the
requirements of the Contract Documents, including all appurtenances thereto, and
including all costs of permits and cost of compliance with the regulations of public
agencies having jurisdiction, including Safety and Health Requirements of
Occupational Safety and Health Administration of the U.S. Department of Labor
(OSHA) and Occupational Safety and Health Standards of the Alaska Department
of Labor, Division of Labor Standards and Safety.

B. No separate payment will be made for any Pay Item that is not specifically set forth
in the Bid Schedule, and all costs therefore shall be included in the prices named
in the Bid Schedule for the various appurtenant items of WORK.

C. In addition to the other incidental items of WORK listed elsewhere in the contract,
the following items shall also be considered as incidental to the WORK:

1. Maintenance of all services through the Project area including power,
water, storm and sanitary sewers, garbage pickup, mail delivery, and
emergency vehicles.

2. Repair or replacement of existing adjacent facilities including piping,
landscaping, steel, timber, concrete and asphalt items, if damaged by the
CONTRACTOR.

3. Final clean-up and site restoration.

4. All WORK necessary for coordination of work to be accomplished by the
private utility companies and property owners within the Project limits.

5. Removal and replacement of survey monuments and markers disturbed
during construction, whether shown on the Drawings or not.

6. Watering of the roadway as necessary for dust control.

7. Removal and disposal of the existing sign assemblies within the Project
limits not shown to remain, or as indicated on the Drawings.

8. All fittings required for storm, water and sanitary sewer pipes.

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
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SPECIAL PROVISIONS

9. Usable material from excavation placed in the roadway under the shot rock
borrow or within the fill slope outside the limits of the road and sidewalk
prism.

10. Crack sealing all joints following paving operations.

11. All WORK required to notify utility users of pending utility shutdowns.

12. All sawcutting required for connections to existing asphalt pavement
surfaces, and concrete curbs.

13. Shoring and supporting existing above ground utility poles.

14. Regrading gravel driveways beyond back of existing curb.
15. Removal of sidewalk, curb and gutter at Mallard Street per plan.

1.2 MOBILIZATION (Pay Item No. 1505.1) PRICE BASED ON LUMP SUM PAY UNIT

A. Measurement for payment for Mobilization will be based upon the completion of
the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the
requirements of the Contract Documents.

B. Payment for Mobilization will be made at the amount shown on the Bid Schedule
under Pay Item No. 1505.1, which payment will constitute full compensation for
all WORK described in Section 01505 - Mobilization, as shown on the Drawings
and as directed by the ENGINEER.

C. Partial payments will be made as the WORK progresses as follows:

1. When 5% of the total original contract amount is earned from other Pay
Items, 50% of the amount bid for Mobilization, or 5% of the original
contract amount, whichever is lesser, will be paid.

2. When 10% of the total original contract amount is earned from other Pay
Items, 100% of the amount bid for Mobilization, or 10% of the original
contract amount, whichever is lesser, will be paid.

3. Upon completion of all WORK on the Project, payment of any amount bid
for Mobilization in excess of 10% of the total contract amount will be paid.

1.3 TRAFFIC CONTROL (Pay Item No. 1550.1) PRICE BASED ON LUMP SUM PAY

UNIT

A. Measurement for this Item will be made as a Lump Sum Pay Unit for completion
of all Traffic Control in accordance with the Contract Documents.

B. WORK will include, but is not limited to, the preparation and implementation of
all temporary traffic control plans and detours both within and adjacent to Crest
Street, and other streets as required.

C. Payment for Traffic Control will be made at the amount shown on the Bid Schedule

under Pay Item No. 1550.1, which payment will constitute full compensation for
all WORK described in Section 01550 — Site Access and Storage, as shown on the
Drawings, and as directed by the ENGINEER.

1.4 EROSION AND SEDIMENT CONTROL (Pay Item No. 1570.1) PRICE BASED ON
LUMP SUM PAY UNIT

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
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SPECIAL PROVISIONS

Measurement for payment for Erosion and Sediment Control will be based upon
the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

WORK under this Pay Item includes all requirements described in Section 01570,
including but not limited obtaining all necessary permits for storm water control
as required by Alaska Department of Conservation and the Environmental
Protection Agency. This includes furnishing, installing and maintaining all
measures required by these permits.

Payment for Erosion and Sediment Control will be made at the amount shown on
the Bid Schedule under Pay Item No. 1570.1, which payment will constitute full
compensation for all WORK described in Section 01570 — Erosion and Sediment
Control, as shown on the Drawings and as directed by the ENGINEER.

2.1 EXCAVATION (Pay Item No. 2202.1) PRICE BASED ON QUANTITY, CUBIC YARD

A. Measurement for payment for Excavation will be based on the number of cubic
yards of unclassified material actually excavated, as determined by the average end
area method. Where impractical to measure by the average end area method, the
ENGINEER may approve other acceptable methods involving three-dimensional
measurements. Excavation outside of the subcut limits indicated in the Drawings,
or as directed by the ENGINEER will not be measured for payment.

B. No deduction in the measurement for Excavation will be made for the trenching
required for pipe and structure installations above the bottom of, or within the
subcut limits as shown on the Typical Sections.

C. Measurement for payment may be selected by the CONTRACTOR from one of
the following methods:

1. From actual cross sections taken by the CONTRACTOR’s surveyor
(following pavement and concrete curbing, slabs or sidewalk removal
where present), with the lower limits determined by a line 24” below finish
grade elevations, as indicated on the Typical Sections, or as directed by
the ENGINEER.

2. The CONTRACTOR may review and utilize the ENGINEER's design
earthwork quantity computations in lieu of providing its own quantity
determinations.

D. The following will not be measured for direct payment; the cost of such WORK
will be considered incidental to other WORK under the contract:

1. Overburden and other spoil material from borrow sources.

2. Removal of water by aeration of material to obtain required moisture
content.

3. Any volumes of water or other liquid material.

4. Material used for the purpose other than directed.

5. Roadbed material scarified in place and not removed.

6. Material excavated when benching.

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
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23

SPECIAL PROVISIONS

7. Slide or slipout material attributable to the carelessness of the
CONTRACTOR.

8. The volume of conserved materials stockpiled at the option of the
CONTRACTOR.

9. Placement of usable, or otherwise suitable material from excavation, as

determined by the ENGINEER, into the new roadway and sidewalk as
embankment or selected embankment, or as embankment for any areas
outside the roadway subcut within the project limits.

Excavation associated with the bioswale will not be considered part of the WORK
under this Pay Item. All excavation and grading associated with the bioswale shall
be measured for payment under Pay Item 2202.5.

Payment for Excavation will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2202.1, which payment will constitute full compensation for
all WORK described in Section 02202 - Excavation and Embankment, as shown
on the Drawings and as directed by the ENGINEER.

SHOT ROCK BORROW (Pay Item No. 2202.2) PRICE BASED ON QUANTITY,
CUBIC YARD

A.

Shot Rock Borrow will be measured by the number of cubic yards of material in
place as determined by the average end area method and will be determined on a
neatline basis. Where impractical to measure by the average end area method, the
ENGINEER may approve other acceptable methods involving three-dimensional
measurements. Embankment outside of the lines, grades and cross sections
indicated in the Drawings or as directed by the ENGINEER will be deducted from
borrow quantities for pay purposes.

No Shot Rock Borrow shall be measured for payment below a line 24 inches below
finish grade.

Payment for Shot Rock Borrow will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2202.2, which payment will constitute full
compensation for all WORK described in Section 02202 - Excavation and
Embankment, as shown on the Drawings as and as directed by the ENGINEER.

SIDESLOPES AND DITCH GRADING (Pay Item No. 2202.3) PRICE BASED ON
LUMP SUM PAY UNIT

A.

Measurement for payment for Sideslopes and Ditch Grading will be based on the
completion of the entire WORK as a Lump Sum Pay Unit, complete, including all
excavation and placement of useable material from excavation into the sideslope,
ditch, and swale areas, all in accordance with the requirements of the Contract
Documents.

This Pay Item will include all WORK, including excavation, backfill with usable
material from roadway and trench excavation, and all grading outside the shoulder
limits as necessary to construct sideslopes, ditches, swales, and other graded areas,
as shown on the Drawings and as directed by the ENGINEER.
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Grading associated with the bioswale will not be considered part of the WORK
under this Pay Item. All excavation and grading associated with the bioswale shall
be measured for payment under Pay Item 2202.5.

Payment for Sideslopes and Ditch Grading will be made at the amount named in
the Bid Schedule under Pay Item No. 2202.3, which payment will constitute full
compensation for all WORK described in Section 02202 — Excavation and
Embankment, as shown on the Drawings and as directed by the ENGINEER.

ROAD CLEANING AND MINING AREA RESTORATION GUARANTEE (Pay Item
No. 2202.4) PRICE BASED ON CONTINGENT SUM PAY UNIT

A.

Measurement for this Item will be made as a Contingent Sum Pay Unit for
satisfactory execution of Road Cleaning and Mining Area Restoration.

The CONTRACTOR shall be responsible for removal of dirt, mud, rocks and other
debris from CBJ and State Right-of-Ways accumulated from the hauling
operations to and from the project job site and also CBJ material source operations.
It is the intent that the traveled public way be kept clean (including dust) and to
avoid unsafe traffic conditions. If the CONTRACTOR fails to perform necessary
road cleaning in a timely manner, no later than the end of each day, the CBJ may
hire outside forces to perform the WORK and deduct the cost from this contract,
beginning with the funds remaining within this contingent sum pay item.

The CONTRACTOR shall be responsible for restoration of their work area and/or
mining area in accordance to the conditions and specific operating agreements of
the material source used. If the CONTRACTOR fails to perform the required
mining area restoration prior to project completion, the CBJ may hire outside
forces to perform the WORK and deduct the cost from this contract, beginning
with the funds remaining within this contingent sum pay item.

Release of final payment for Road Cleaning and Mining Area Restoration
Guarantee will be made upon determination of completeness by the ENGINEER
after deduction of OWNER incurred costs for necessary road cleaning and/or
mining area restoration not completed in a timely manner by the CONTRACTOR.

Payment for Road Cleaning and Mining Area Restoration Guarantee will be made
at the amount named in the Bid Schedule under Pay Item No. 2202.4, which
payment will constitute full compensation for all WORK described in section
02202 — Excavation and Embankment, as shown on the Drawings and as directed
by the ENGINEER.

BIOSWALE (Pay Item No. 2202.5) PRICE BASED ON LUMP SUM PAY UNIT

A.

Measurement for this Item will be based upon the completion of the entire WORK
as a Lump Sum Pay Unit, complete, all in accordance with the requirements of the
Contract Documents.

WORK will include all excavation, 2-inch minus shot rock, grading, and the
addition of the biotic soil and erosion control media added to the hydraulic seeding.
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WORK will also include all materials and equipment required to divert or pump
ditch runoff as necessary to establish vegetation within the bioswale.

The excavation for this Pay Item is estimated at 990 cubic yards, the 2-inch minus
shot rock is estimated at 240 cubic yards, and the special seeding is estimated at
525 square yards.

Payment for Bioswale will be made at the amount named in the Bid Schedule under
Pay Item No. 2202.5, which payment will constitute full compensation for all
WORK described in section 02202 — Excavation and Embankment, and 2710 —
Seeding, as shown on the Drawings and as directed by the ENGINEER.

2-INCH MINUS SHOT ROCK w/ BASE COURSE (Pay Item No. 2204.1) PRICE BASED
ON QUANTITY, CUBIC YARD

A.

2-Inch Minus Shot Rock w/ Base Course will be measured by the number of cubic
yards of material in place as determined by the average end area method and will
be determined on a neatline basis. Where impractical to measure by the average
end area method, the ENGINEER may approve other acceptable methods
involving three-dimensional measurements. Material outside of the lines, grades
and cross sections indicated in the Drawings, or as directed by the ENGINEER,
will be deducted from 2-Inch Minus Shot Rock w/Base Course quantities for pay
purposes.

Base Course, Grading D-1, may be used under the driveways and curbing as a
substitute for 2-Inch Minus Shot Rock w/ Base Course as a no cost change. This
material will be measured for payment under this Pay Item.

Water needed for compaction and added to the base material on the grade will be
considered incidental.

2-Inch Minus Shot Rock will be placed and compacted into a layer 4- inches to 5-
inches thick, and covered with Base Course, to a total thickness of 6-inches for the
area Both of these materials will be measured for payment under this Pay Item.

Payment for 2-Inch Minus Shot Rock w/ Base Course, will be made at the Unit
Price named in the Bid Schedule under Pay Item No. 2204.1, which payment will
constitute full compensation for all WORK described in Section 02204 — Base
Course, as shown on the Drawings and as directed by the ENGINEER.

STABILIZATION BASE COURSE (Pay Item No. 2204.2) PRICE BASED ON
QUANTITY, SQUARE YARD

A.

Stabilization Base Course will be measured by the number of square yards of
material in place as determined by neatline or field measurements. Material outside
of the lines and grades indicated in the Drawings, or as directed by the
ENGINEER, will be deducted from the Stabilization Base Course quantities for

pay purposes.

Stabilization Base Course will be a minimum depth of 2-inches and will be applied
to all ditches, swales and grading not identified to receive seeding, and as shown
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on the Drawings. WORK will include furnishing, installing, grading, and
compacting the base course. All base course for driveways beneath asphalt
surfacing shall be 6-inches thick and measured for payment under Pay Item 2204.1
unless otherwise directed by the Engineer.

Water needed for compaction and added to the base material on the grade will be
considered incidental.

Payment for Stabilization Base Course, will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2204.2, which payment will constitute full
compensation for all WORK described in Section 02204 — Base Course, as shown
on the Drawings and as directed by the ENGINEER.

LOCATE SANITARY SEWER SERVICES (Pay Item No.2401.1) PRICE BASED ON
LUMP SUM PAY UNIT

A.

Measurement and payment for Locate Sanitary Sewer Services will be based upon
the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

The WORK under this Pay Item includes all excavation and backfill, and other
WORK necessary to determine the location of all existing sanitary sewer services
prior to installation of the new sewer services. Elevation checks shall be made with
new water and storm drain piping to determine if pipe conflicts exist. If pipe
conflicts exist, data shall be submitted to the ENGINEER so that a solution can be
provided to the Contractor.

Payment for Locate Sanitary Sewer Services will be made at the Unit Price named
in the Bid Schedule under Pay Item No, 2401.1, which payment will constitute full
compensation for all WORK described in Section 02401 — Sanitary Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

SANITARY SEWER PIPE 8-INCH PVC (Pay Item No. 2401.2) PRICE BASED ON
QUANTITY, LINEAR FEET

A.

Sanitary Sewer Pipe 8-Inch PVC will be measured along the slope of the pipe in
feet, from center to center of manholes, from center of manholes to end of pipe, or
to limits of payment as shown on the Drawings. The aggregate laid lengths of
wyes will not be deducted from lengths of pipes so measured.

Trench excavation, bedding, backfill, and warning tape, will not be paid for but
will be considered incidental to the WORK.

Payment for Sanitary Sewer Pipe 8-Inch PVC will be made at the Unit Price named
in the Bid Schedule under Pay Item No. 2401.2, which payment will constitute full
compensation for all WORK described in Section 02401 — Sanitary Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

SANITARY SEWER PIPE 21-INCH PVC (Pay Item No. 2401.3) PRICE BASED ON
QUANTITY, LINEAR FEET

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
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Sanitary Sewer Pipe 21-Inch PVC will be measured along the slope of the pipe in
feet, from center to center of manholes, from center of manholes to end of pipe, or
to limits of payment as shown on the Drawings. The aggregate laid lengths of
wyes will not be deducted from lengths of pipes so measured.

Trench excavation, bedding, backfill, and warning tape, will not be paid for but
will be considered incidental to the WORK.

The horizontal length of the two 21” PVC long-radius sweeps needed for the final
connection on Teal Street, and all 18-inch LSS-1 Stainless Steel couplings required
shall not be measured for payment under this Pay Item but shall be considered part
of the WORK under Pay Item 2401.5.

All WORK required to prepare and execute each of the sanitary sewer shutdowns
in order to switch the sanitary sewer over to the new pipe and manholes will be
considered part of the WORK under Pay Item 2401.5.

Payment for Sanitary Sewer Pipe 21-Inch PVC will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2401.3, which payment will
constitute full compensation for all WORK described in Section 02401 — Sanitary
Sewer Pipe, as shown on the Drawings and as directed by the ENGINEER.

SANITARY SEWER SERVICE LATERAL WITH CLEANOUT, 6-INCH (Pay Item No.
2401.4) PRICE BASED ON QUANTITY, EACH

A.

Sanitary Sewer Service Lateral with Cleanout will be measured per each, complete
in place, including pipe, wyes, cleanouts and ductile iron or cast iron frame and
cover, with “SEWER” cast on it, fittings and adapters, as required to connect to
the mainline sewer and existing service at the property line in accordance with the
requirements of the Contract Documents.

Trench excavation, bedding, backfill, warning tape, trench shoring and bracing,
will be considered incidental to the WORK.

Payment for Sanitary Sewer Service Lateral with Cleanout, 6-Inch will be made at
the Unit Price named in the Bid Schedule under Pay Item No. 2401.4, which
payment will constitute full compensation for all WORK described in Section
02401 — Sanitary Sewer Pipe, as shown on the Drawings and as directed by the
ENGINEER.

SANITARY SEWER SWITCHOVER (Pay Item No.2401.5) PRICE BASED ON LUMP
SUM PAY UNIT

A.

Measurement and payment for Sanitary Sewer Switchover will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

The WORK under this Pay Item includes the preparation and execution of each
sanitary sewer shutdown plan required to switch the sanitary sewer over to the new
pipe and manholes. WORK will include all night work, excavation and backfill,
temporary fittings, bypass pumping and/or provision of additional sanitary sewer
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storage capacity, and all coordination with the ENGINEER and CBJ Wastewater
Division as required.

The two 21” PVC long-radius sweeps needed for the final connection on Teal
Street, and all 21-inch LSS-1 Stainless Steel couplings required shall also be
considered part of the WORK under this Pay Item and shall not be measured for
payment under Pay Item 2401.3.

Payment for Sanitary Sewer Switchover will be made at the Unit Price named in
the Bid Schedule under Pay Item No, 2401.5, which payment will constitute full
compensation for all WORK described in Section 02401 — Sanitary Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

SANITARY SEWER MANHOLE, TYPE II (Pay Item No. 2402.1) PRICE BASED ON
QUANTITY, EACH

A.

Sanitary Sewer Manhole, Type II will be measured per each, complete in place,
including new frame and cover, waterproofing, new adjusting rings, new recycled
rubber rings, and all earthwork for manholes MH-1, and MH-2.

All WORK required to reset the frame and cover to grade if not installed to proper
grade tolerances during paving operations, including construction of a concrete
transition slab with pavement overlay, if necessary, will be considered incidental
to other work under this Contract.

Payment for Sanitary Sewer Manhole, Type II will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2402.1, which payment will
constitute full compensation for all WORK described in Section 02402—Sanitary
Sewer Manholes and Cleanouts, as shown on the Drawings, and as directed by the
ENGINEER.

REHABILITATE SEWER MANHOLE, TYPE I (Pay Item No. 2402.2) PRICE BASED
ON QUANTITY, EACH

A.

Rehabilitate Sanitary Sewer Manhole, Type I will be measured per each, complete
in place, including new frame and cover, waterproofing, new adjusting rings, new
recycled rubber rings, and all earthwork required to rehabilitate existing manhole
MH-3.

WORK will also include power washing the interior of the manhole and grouting
the 4-inch inlet for the existing Valley Lumber sewer service.

All WORK required to reset the frame and cover to grade if not installed to proper
grade tolerances during paving operations, including construction of a concrete
transition slab with pavement overlay, if necessary, will be considered incidental
to other work under this Contract.

Payment for Rehabilitate Sanitary Sewer Manhole, Type [ will be made at the Unit
Price named in the Bid Schedule under Pay Item No. 2402.2, which payment will
constitute full compensation for all WORK described in Section 02402—Sanitary
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Sewer Manholes and Cleanouts, as shown on the Drawings, and as directed by the
ENGINEER.

2.15 STORM SEWER SERVICE LATERAL, 6-INCH PVC (Pay Item No. 2501.1) PRICE

BASED ON QUANTITY, LINEAR FEET

A. Storm Sewer Service Lateral, including all coupling bands, bends and other items
necessary for the proper joining of the culvert pipe sections, will be measured by
the actual length of pipe installed in linear feet.

B. WORK will include all culvert pipe, including all saddle tees, coupling bands,
bends and other items necessary for the proper joining of the culvert pipe sections,
as well as connections to catch basins and existing downspouts as shown on the
Drawings.

C. Trench excavation, bedding, backfill and imported backfill will not be measured
for payment, but will be considered incidental to the WORK.

D. Payment for Storm Sewer Service Lateral, 6-Inch PVC will be made at the Unit
Price named in the Bid Schedule under Pay Item No. 2501.1, which payment will
constitute full compensation for all WORK described in Section 02501 - Storm
Sewer Pipe, as shown on the Drawings and as directed by the ENGINEER.

2.16  12-INCH PIPE CULVERT (Pay Item No. 2501.2) PRICE BASED ON QUANTITY,

LINEAR FOOT

A. Culvert Pipes, including all coupling bands, bends and other items necessary for
the proper joining of the culvert pipe sections, will be measured by the staked
length in linear feet.

B. Pipes for storm drains shall be measured by the staked length, from center to center
of structures or to ends of pipe if no structure is present. No deduction shall be
made for footage through inlets, catch basins or manholes.

C. Branch connections, coupling adapters and bends will be included in the linear foot
measurement for conduit.

D. Trench excavation, bedding, backfill and imported backfill will not be measured
for payment, but will be considered incidental to the WORK.

E. Measurement and payment for the 8-Inch HP PVC culvert SD-35 will also be made
under this Pay Item.

F. Payment for 12-Inch Pipe Culvert will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2501.2, which payment will constitute full
compensation for all WORK described in Section 02501 - Storm Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

2.17  18-INCH PIPE CULVERT (Pay Item No. 2501.3) PRICE BASED ON QUANTITY,

LINEAR FOOT
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Culverts Pipes, including all coupling bands, bends and other items necessary for
the proper joining of the culvert pipe sections, will be measured by the staked
length in linear feet.

Pipes for storm drains shall be measured by the staked length, from center to center
of structures or to ends of pipe if no structure is present. No deduction shall be
made for footage through inlets, catch basins or manholes.

Branch connections, coupling adapters and bends will be included in the linear foot
measurement for conduit.

Trench excavation, bedding, backfill and imported backfill will not be measured
for payment, but will be considered incidental to the WORK.

Payment for 18-Inch Pipe Culvert will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2501.3, which payment will constitute full
compensation for all WORK described in Section 02501 - Storm Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

2.18  24-INCH PIPE CULVERT (Pay Item No. 2501.4) PRICE BASED ON QUANTITY,

LINEAR FOOT

A. Culverts Pipes, including all coupling bands, bends and other items necessary for
the proper joining of the culvert pipe sections, will be measured by the staked
length in linear feet.

B. Pipes for storm drains shall be measured by the staked length, from center to center
of structures or to ends of pipe if no structure is present. No deduction shall be
made for footage through inlets, catch basins or manholes.

C. Branch connections, coupling adapters and bends will be included in the linear foot
measurement for conduit.

D. Trench excavation, bedding, backfill and imported backfill will not be measured
for payment, but will be considered incidental to the WORK.

E. Payment for 24-Inch Pipe Culvert will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2501.4, which payment will constitute full
compensation for all WORK described in Section 02501 - Storm Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

2.19  36-INCH PIPE CULVERT (Pay Item No. 2501.5) PRICE BASED ON QUANTITY,

LINEAR FOOT

A. Culverts Pipes, including all coupling bands, bends and other items necessary for
the proper joining of the culvert pipe sections, will be measured by the staked
length in linear feet.

B. Pipes for storm drains shall be measured by the staked length, from center to center
of structures or to ends of pipe if no structure is present. No deduction shall be
made for footage through inlets, catch basins or manholes.
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Branch connections, coupling adapters and bends will be included in the linear foot
measurement for conduit.

Trench excavation, bedding, backfill and imported backfill will not be measured
for payment, but will be considered incidental to the WORK.

Payment for 36-Inch Pipe Culvert will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2501.5, which payment will constitute full
compensation for all WORK described in Section 02501 - Storm Sewer Pipe, as
shown on the Drawings and as directed by the ENGINEER.

220 STORM DRAIN MANHOLE, TYPE I (Pay Item No. 2502.1) PRICE BASED ON

QUANTITY, EACH

A. Storm Drain Manhole, Type 1 will be measured per each, complete in place,
including transition slab, if required, and all earthwork, adjusting rings, frames and
grates.

B. Payment for Storm Drain Manhole, Type I will be made at the Unit Price named
in the Bid Schedule under Pay Item No. 2502.1 which payment will constitute full
compensation for all WORK described in Section 02502 — Storm Sewer Manholes,
Inlets and Catch Basins, as shown on the Drawings and as directed by the
ENGINEER.

221  STORM DRAIN MANHOLE, TYPE II (Pay Item No. 2502.2) PRICE BASED ON

QUANTITY, EACH

A. Storm Drain Manhole, Type II will be measured per each, complete in place,
including transition slab, if required, and all earthwork, adjusting rings, frames and
grates.

B. Payment for Storm Drain Manhole, Type II will be made at the Unit Price named
in the Bid Schedule under Pay Item No. 2502.2 which payment will constitute full
compensation for all WORK described in Section 02502 — Storm Sewer Manholes,
Inlets and Catch Basins, as shown on the Drawings and as directed by the
ENGINEER.

2.22  STORM DRAIN MANHOLE, TYPE Il WITH OIL/WATER SEPARATOR (Pay Item No.

2502.3) PRICE BASED ON QUANTITY, EACH

A. Storm Drain Manholes, Type Il with Oil/Water Separator will be measured per
each, complete in place, including transition slab, if required, and all earthwork,
adjusting rings, frames and grates.

B. WORK under this Pay Item will include CB-2. WORK will include supporting, or
removing and replacing the adjacent light pole as required.

C. Payment for Storm Drain Manhole, Type Il with Oil/Water Separator will be made
at the Unit Price named in the Bid Schedule under Pay Item No. 2502.3 which
payment will constitute full compensation for all WORK described in Section
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02502 — Storm Sewer Manholes, Inlets and Catch Basins, as shown on the
Drawings and as directed by the ENGINEER.

2.23  CATCH BASIN, TYPE III (Pay Item No. 2502.4) PRICE BASED ON QUANTITY,

EACH

A. Catch Basins, Type III will be measured per each, complete in place, including all
carthwork, frames and grates or covers.

B. WORK will include the associated connections to the existing inlet and outlet
culverts as required.

C. Payment for Catch Basin, Type III will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2502.4, which payment will constitute full
compensation for all WORK described in Section 02502 - Storm Sewer Manholes,
Inlets and Catch Basins, as shown on the Drawings and as directed by the
ENGINEER.

2.24 CATCH BASIN, TYPE IV (Pay Item No. 2502.5) PRICE BASED ON QUANTITY,

EACH

A. Catch Basins, Type IV will be measured per each, complete in place, including all
earthwork, frames and grates or covers.

B. WORK will include the associated connections to the existing inlet and outlet
culverts as required.

C. Payment for Catch Basin, Type IV will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2502.5, which payment will constitute full
compensation for all WORK described in Section 02502 - Storm Sewer Manholes,
Inlets and Catch Basins, as shown on the Drawings and as directed by the
ENGINEER.

2.25 TRENCH DRAIN (Pay Item No. 2502.6) PRICE BASED ON QUANTITY, EACH

A. Trench Drains will be measured per each, complete in place, including all
earthwork, structures with grates, and concrete required for a complete
installation, all in accordance with the Contract Documents.

B. Each trench drain unit will consist of furnishing and installing two 39.37-inch
prefabricated segments with grates, and the cast in place concrete haunch.

C. Payment for Trench Drain will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2502.6, which payment will constitute full
compensation for all WORK described in Section 02502- Storm Sewer
Manbholes, Inlets, and Catch Basins, as shown on the Drawings and as directed by
the ENGINEER.

2.26  10-INCH HDPE WATER PIPE (Pay Item No. 2601.1) PRICE BASED ON QUANTITY,

LINEAR FOOT
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Measurement of water pipe will be made along the slope of the water pipe from
the centers of fittings and valves in linear feet. No deduction in length will be
made for valves, fittings, or fused reducers. All fittings, other than valves, required
for satisfactory installation of water pipe will be considered incidental to this Pay
Item.

All trench excavation, bedding, backfill, imported backfill, sheeting and bracing,
dewatering, cleaning and testing, warning tape, tracer wire, concrete thrust blocks,
compaction and all other items necessary for a complete installation will not be
measured for payment, but will be considered incidental to the WORK.

WORK under this Pay Item includes the installation of water pipe termination
tracer wire boxes where shown on the Drawings, including the valve box, pressure
treated board, stainless steel wire staples, and tracer wire.

Payment for 10-Inch HDPE Water Pipe will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2601.1, which payment will constitute full
compensation for all WORK described in Section 02601 - Water Pipe, as shown
on the Drawings and as directed by the ENGINEER.

12-INCH HDPE WATER PIPE (Pay Item No. 2601.2) PRICE BASED ON QUANTITY,
LINEAR FOOT

A.

Measurement of water pipe will be made along the slope of the water pipe from
the centers of fittings and valves in linear feet. No deduction in length will be
made for valves, fittings, or fused reducers. All fittings, other than valves, required
for satisfactory installation of water pipe will be considered incidental to this Pay
Item.

All trench excavation, bedding, backfill, imported backfill, sheeting and bracing,
dewatering, cleaning and testing, warning tape, tracer wire, concrete thrust blocks,
compaction and all other items necessary for a complete installation will not be
measured for payment, but will be considered incidental to the WORK.

WORK under this Pay Item includes the installation of water pipe termination
tracer wire boxes where shown on the Drawings, including the valve box, pressure
treated board, stainless steel wire staples, and tracer wire.

Payment for 12-Inch HDPE Water Pipe will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2601.2, which payment will constitute full
compensation for all WORK described in Section 02601 - Water Pipe, as shown
on the Drawings and as directed by the ENGINEER.

16-INCH HDPE WATER PIPE (Pay Item No. 2601.3) PRICE BASED ON QUANTITY,
LINEAR FOOT

A.

Measurement of water pipe will be made along the slope of the water pipe from
the centers of fittings and valves in linear feet. No deduction in length will be
made for valves, fittings, or fused reducers. All fittings, other than valves, required
for satisfactory installation of water pipe will be considered incidental to this Pay
Item.
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All trench excavation, bedding, backfill, imported backfill, sheeting and bracing,
dewatering, cleaning and testing, warning tape, tracer wire, concrete thrust blocks,
compaction and all other items necessary for a complete installation will not be
measured for payment, but will be considered incidental to the WORK.

WORK under this Pay Item includes the installation of water pipe termination
tracer wire boxes where shown on the Drawings, including the valve box, pressure
treated board, stainless steel wire staples, and tracer wire.

WORK under this Pay Item will include an extra 16” HDPE elbow adjacent to the
16” butterfly valve at Yandukin Drive as required on the Drawings.

Payment for 16-Inch HDPE Water Pipe will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2601.3, which payment will constitute full
compensation for all WORK described in Section 02601 - Water Pipe, as shown
on the Drawings and as directed by the ENGINEER.

INSTALL CORROSION PROTECTION ANODE (Pay Item No. 2601.4) PRICE BASED
ON QUANTITY, EACH

A.

Measurement for payment for Install Corrosion Protection Anode will be based on
the actual quantity of each 18-1b zinc anodes furnished and installed in accordance
with the requirements of the Contract Documents.

WORK under this pay item includes all labor, equipment, materials, excavation,
backfill, and all other WORK necessary to furnish and install galvanic anodes in
the locations shown on the plans and as directed by the ENGINEER. The fire
hydrant anodes will be measured for payment under this Pay Item.

Payment for Install Corrosion Protection Anode will be made at the amount named
in the Bid Schedule under Pay Item No. 2601.4, which payment will constitute full
compensation for all WORK described in Section 02601 — Water Pipe, as shown
on the Drawings and as directed by the ENGINEER.

NUGGET MALL FIRE SERVICE AND MANHOLE (Pay Item No. 2601.5) PRICE
BASED ON LUMP SUM PAY UNIT

A.

Measurement for payment for Nugget Mall Fire Service and Manhole will be based
upon the completion of the entire WORK as a Lump Sum Pay Unit, complete, all
in accordance with the requirements of the Contract Documents.

The WORK under this Pay Item includes the type I manhole with backflow
preventer at ~STA 22+45 LT. WORK will also include field-locating the existing
fire line and all required coordination with the Nugget Mall and Mendenhall Auto
staff, excavation and backfill, cutting and removing sections of existing water pipe,
and all materials including the 8” HDPE service leg, 8” Gate Valve, MJ adapters,
fittings, ductile iron sleeves, joint restraints, and all other WORK and materials
necessary to connect to the existing fire line.
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Payment for Nugget Mall Fire Service and Manhole will be made at the amount
named in the Bid Schedule under Pay Item No. 2601.5, which payment will
constitute full compensation for all WORK described in Section 02601 - Water
Pipe, as shown on the Drawings and as directed by the ENGINEER.

2.31  10-INCH GATE VALVE (Pay Item No. 2602.1) PRICE BASED ON QUANTITY, EACH

A.

Measurement and payment of 10-Inch Gate Valves will be based on the actual
number of gate valves satisfactorily installed, complete and in place.

WORK under this pay item includes all labor, equipment, materials, excavation,
backfill, and all other WORK necessary to furnish and install gate valves in the
locations shown on the plans and as directed by the ENGINEER.

Furnish and installation of associated valve boxes will be considered incidental.

Payment for 10-Inch Gate Valve will be made at the amount named in the Bid
Schedule under Pay Item No. 2602.1, which payment will constitute full
compensation for all WORK described in Section 02602 - Valves, as shown on the
Drawings and as directed by the ENGINEER.

2.32  12-INCH GATE VALVE (Pay Item No. 2602.2) PRICE BASED ON QUANTITY, EACH

A.

Measurement and payment of 12-Inch Gate Valves will be based on the actual
number of gate valves satisfactorily installed, complete and in place.

WORK under this pay item includes all labor, equipment, materials, excavation,
backfill, and all other WORK necessary to furnish and install gate valves in the
locations shown on the plans and as directed by the ENGINEER.

Furnish and installation of associated valve boxes will be considered incidental.

Payment for 12-Inch Gate Valve will be made at the amount named in the Bid
Schedule under Pay Item No. 2602.2, which payment will constitute full
compensation for all WORK described in Section 02602 - Valves, as shown on the
Drawings and as directed by the ENGINEER.

233 16-INCH BUTTERFLY VALVE (Pay Item No. 2602.3) PRICE BASED ON
QUANTITY, EACH

A. Measurement and payment of 16-Inch Butterfly Valve will be based on the actual
number of gate valves satisfactorily installed, complete and in place.

B. WORK under this pay item includes all labor, equipment, materials, excavation,
backfill, and all other WORK necessary to furnish and install butterfly valves in
the locations shown on the plans and as directed by the ENGINEER.

C. Furnish and installation of associated valve boxes will be considered incidental.

D. Payment for 16-Inch Butterfly Valve will be made at the amount named in the Bid
Schedule under Pay Item No. 2602.3, which payment will constitute full
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2.35

2.36
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compensation for all WORK described in Section 02602 - Valves, as shown on the
Drawings and as directed by the ENGINEER.

FIRE HYDRANT ASSEMBLY WITH GUARD POSTS (Pay Item No. 2603.1) PRICE
BASED ON QUANTITY, EACH

A.

Measurement for payment of Fire Hydrant Assembly with Guard Posts will be
based on the actual number of fire hydrant assemblies satisfactorily installed,
complete and in place.

A Fire Hydrant Assembly includes the fire hydrant, guard posts, the mainline tee
and associated fittings, thrust block, 8-inch HDPE leg from the main to an 8x6
HDPE reducer and transition to 6-inch ductile iron before the 6-inch gate valve,
the gate valve and valve box, joint restraints, tracer wire, warning tape, all 6-inch
ductile iron from the gate valve to the hydrant assembly, and any other required
fittings.

Removal and disposal of existing fire hydrants and associated fittings will be
considered incidental to this pay item.

The WORK to install an 18-1b zinc anode will be measured for payment under its
respective Pay Item. The 2-Inch Minus Shot Rock w/Base Course and Asphalt
Concrete Pavement will be measured for payment under their respective Pay Items.

Payment for Fire Hydrant Assembly with Guard Posts will be made at the Unit
Price named in the Bid Schedule under Pay Item No. 2603.1, which payment will
constitute full compensation for all WORK described in Section 02603 — Fire
Hydrants, as shown on the Drawings and as directed by the ENGINEER.

LOCATE WATER SERVICES (Pay Item No.2605.1) PRICE BASED ON LUMP SUM
PAY UNIT

A.

Measurement for payment for Locate Water Services will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete all in
accordance with the requirements of the Contract Documents.

The WORK under this Item Pay includes all excavation and backfill and other
WORK necessary to determine the location of all existing water service valve
boxes and water services. Some existing water service boxes have not been field
located. Service locations should be field verified by the Contractor.

Payment for Locate Water Services will be made at the amount named in the Bid
Schedule under Pay Item No. 2605.1, which payment will constitute full
compensation for all WORK described in Section 02605 — Water Services, as
shown on the Drawings and as directed by the ENGINEER.

WATER SERVICE, 6-INCH HDPE (Pay Item No. 2605.2) PRICE BASED ON
QUANTITY, EACH

A.

Measurement for payment of Water Service, 6-Inch HDPE will be based on the
actual number of water services satisfactorily installed, complete and in place.
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WORK compensated under this Pay Item includes the tee at the mainline water
pipe, thrust block, 6” HDPE leg from the main tee to connection with existing
water pipe or service, joint restraints, tracer wires, warning tapes, 6” gate valve
and valve box, and any other pipe and fittings to connect to the existing water
service as shown on the Drawings and as directed by the ENGINEER.

Trench excavation, backfill, chlorination and pressure testing, shall be considered
incidental to this Pay Item.

WORK under this Pay Item includes the 8” HDPE leg, 8”x6” HDPE reducer, 6”
GV, and all other materials and fittings as required for the connection to the
existing NC Machinery hydrant leg at ~STA 15+40 RT.

Payment for Water Service, 6-Inch HDPE will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2605.2, which payment will constitute all
WORK described in Section 02605 — Water Services, as shown on the Drawings
and as directed by the ENGINEER.

2.37  PIPE INSULATION (Pay Item No. 2607.1) PRICE BASED ON QUANTITY, BOARDS

A. Measurement for payment of Pipe Insulation will be the actual number of 2” x 2’
x 8’ boards installed.

B. Payment for Pipe Insulation will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2607.1, which payment will constitute full
compensation for all WORK described in Section 02607 - Pipe Insulation, as
shown on the Drawings and as directed by the ENGINEER.

2.38 CONSTRUCTION SURVEYING (Pay Item No. 2702.1) PRICE BASED ON LUMP

SUM PAY UNIT

A. Measurement for payment of Construction Surveying will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

B. The WORK required to remove and reset all survey monuments and other survey
markers disturbed by construction activities will be considered incidental to the
WORK.

C. Payment for Construction Surveying will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 2702.1, which payment will constitute full
compensation for all WORK described in Section 02702 - Construction Surveying,
as shown on the Drawings and as directed by the ENGINEER.

2.39  SEEDING, HYDRAULIC METHOD, TYPE III (Pay Item No. 2710.1) PRICE BASED

ON QUANTITY, SQUARE YARD

A. Seeding by the hydraulic method will be measured for payment by the number of
square yards of surface area to actually receive seeding and establish vegetation,
as directed by the ENGINEER.
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No deduction will be made to the measurement under this Pay Item for the area
included in the bioswale. The additional costs associated with furnishing, adding,
and applying the biotic soil and erosion control media to the bioswale area will be
considered part of the WORK under Pay Item 2202.5.

Payment for Seeding, Hydraulic Method, Type III will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2710.1, which payment will
constitute full compensation for all WORK described in Section 02710 - Seeding,
as shown on the Drawings and as directed by the ENGINEER.

REMOVE AND DISPOSE OF STORM AND SANITARY SEWER PIPE (Pay Item No.
2716.1) PRICE BASED ON LUMP SUM PAY UNIT

A.

Measurement for payment for Remove and Dispose of Storm and Sanitary Sewer
Pipe will be based upon the completion of the entire WORK as a Lump Sum Pay
Unit, complete, all in accordance with the requirements of the Contract
Documents.

Filling of pipes to be abandoned with concrete slurry where pipe removal is not
practical shall be considered incidental to this Pay Item.

Payment for Remove and Dispose of Storm and Sanitary Sewer Pipe will be made
at the Unit Price named in the Bid Schedule under Pay Item No. 2716.1, which
payment will constitute full compensation for all WORK described in Section
02716 — Storm and Sanitary Sewer Pipe Removal and Water Pipe Slurry, as shown
on the Drawings and as directed by the ENGINEER.

FILL WATER PIPE WITH SLURRY (Pay Item No. 2716.2) PRICE BASED ON LUMP
SUM PAY UNIT

A.

Measurement for payment for Fill Water Pipe with Slurry will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

The WORK under this pay item includes removal of existing water pipe, existing
water service pipe, water service curb stops, valve boxes, fire hydrant valves, fire
hydrant pipe, fire hydrant bollards, thrust blocks, pipe fittings, and other related
features as shown in the Drawings or directed by the ENGINEER.

This WORK also includes removing sections of water pipe or adding pipe and
making pipe connections to allow the slurry to be placed in the existing water pipe.

Payment for Fill Existing Water Pipe with Slurry will be made at the amount
named in the Bid Schedule under Pay Item No. 2716.2, which payment will
constitute full compensation for all WORK described in Section 02716 —Storm and
Sanitary Sewer Pipe Removal and Water Pipe Slurry, as shown on the Drawings
and as directed by the ENGINEER.

REMOVE AND DISPOSE OF STORM AND SANITARY SEWER STRUCTURES (Pay
Item No. 2717.1) PRICE BASED ON LUMP SUM PAY UNIT
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Measurement for payment for Remove and Dispose of Storm and Sanitary Sewer
Structures will be based upon the completion of the entire WORK as a Lump Sum
Pay Unit, complete, all in accordance with the requirements of the Contract
Documents.

Payment for Remove and Dispose of Storm and Sanitary Sewer Structures will be
made at the Unit Price named in the Bid Schedule under Pay Item No. 2717.1,
which payment will constitute full compensation for all WORK described in
Section 02717 —Storm and Sanitary Structure Removal, as shown on the Drawings,
and as directed by the ENGINEER.

2.43  SIGN ASSEMBLIES (Pay Item No. 2718.1) PRICE BASED ON LUMP SUM PAY UNIT
A. Measurement for Sign Assemblies will be based upon the completion of the entire
WORK as a Lump Sum Pay Unit, complete, all in accordance with the

requirements of the Contract Documents.

B. WORK under this Pay Item includes providing new sign assembly panels, posts
and hardware in accordance with the Contract Documents.

C. Removal and disposal of existing signs will be considered part of the WORK under
this Pay Item.

D. Payment for Sign Assemblies will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2718.1, which payment will constitute full
compensation for all WORK described in Section 02718 - Sign Assembly, as
shown on the Drawings, and as directed by the ENGINEER.

2.44  PAINTED TRAFFIC MARKINGS (Pay Item No. 2720.1) PRICE BASED ON LUMP

SUM PAY UNIT

A. Measurement for payment for Painted Traffic Markings will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

B. WORK under this Pay Item includes the painted traffic markings as shown on the
Drawings.

C. Payment for Painted Traffic Markings will be made at the amount shown in the
Bid Schedule under Pay Item No. 2720.1, which payment will constitute full
compensation for all WORK described in Section 02720 — Painted Traffic
Markings, as shown on the Drawings and as directed by the ENGINEER.

245 UTILITY CONDUIT RELOCATION (Pay Item No. 2722.1) PRICE BASED ON

QUANTITY, EACH

A. Measurement for Utility Conduit Relocation will be the actual number of power,
telephone or cable television conductors or conduits actually relocated and
functional, as described in Section 02722 — Utility Conduit Relocation, and as
directed by the ENGINEER.
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Only those power, telephone or cable television conductors or conduits actually
found to be in direct conflict with storm sewer pipe, or storm drain structures, or
other graded pipe or structures, and approved by the ENGINEER for relocation,
will be measured for payment.

WORK under this Pay Item include all power, cable or telephone conductors or
conduits three (3) inches or less in diameter, and not encased within concrete.

Conduits that run along the pipe trench, and are not in direct conflict with the
culvert pipe, but require that they must be pulled aside to clear the trenching and
pipe installation operations will be considered incidental to other WORK under the
Contract.

All WORK necessary to install storm drain pipe, or other pipe beneath an existing
utility conduit or conductor, including those that are encased in concrete, which
does not vertically conflict with the new pipe, will be considered incidental to other
WORK.

Payment for Utility Conduit Relocation will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2722.1, which payment will constitute full
compensation for all WORK described in Section 02722 — Utility Conduit
Relocation, as shown on the Drawings and as directed by the ENGINEER.

ADJUST UTILITY VAULT FRAMES AND COVERS TO GRADE (Pay Item No.
2723.1) PRICE BASED ON LUMP SUM PAY UNIT

A.

Measurement for payment for Adjust Utility Vault Frames and Covers to Grade
will be based upon the completion of the entire WORK as a Lump Sum Pay Unit,
complete, all in accordance with the requirements of the Contract Documents.

WORK will include new adjusting rings, new recycled rubber rings, and all
earthwork required to adjust the three existing or new owner-supplied telephone
vault frames and covers, and to furnish and install the one electrical frame and
cover as shown on the Drawings.

Payment for Adjust Utility Vault Frames and Covers to Grade will be made at the
amount shown in the Bid Schedule under Pay Item No. 2723.1, which payment
will constitute full compensation for all WORK described in Section 02723 —
Utility Vault Frames and Covers, as shown on the Drawings as directed by the
ENGINEER.

ASPHALT CONCRETE PAVEMENT, TYPE II-A, CLASS B (Pay Item No. 2801.1)
PRICE BASED ON QUANTITY, TON

A.

Measurement of Asphalt Concrete Pavement will be measured for payment by the
ton.

No measurement will be made for asphalt concrete pavement that exceeds 12%
more than the neatline quantity, as determined by the nominal design thickness
multiplied by the actual area paved, with a conversion factor of 119 Ib per square
yard per inch of thickness.
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C. All resealing of joints with existing pavement, including those resealed after the
pavement has cooled to ambient temperatures, will not be measured for payment,
but will be considered incidental to other WORK under the contract.

D. WORK under this Pay Item includes all pavement placed within project site
including roadway, driveways, and hydrant pads, as shown on the Drawings.

E. Temporary asphalt required to construct a smooth transition between phases (if
required for winter shutdown) will also be measured for payment under this Pay
Item.

F. Tack Coat applied to existing joint surfaces and along edge of gutters prior to

placement of A.C. pavement, will be considered incidental to other WORK.

G. Asphalt Concrete Pavement required for reconstructed collars around manholes
and water valves, if any, will be considered incidental to other WORK under this
Section.

H. Payment for Asphalt Concrete Pavement, Type II-A, Class B, will be made at the
Unit Price named in the Bid Schedule under Pay Item No. 2801.1, which payment
will constitute full compensation after quality deductions are, if applicable for all
WORK described in Section 02801 - Asphalt Concrete Pavement, as shown on the
Drawings and as directed by the ENGINEER.

248 REMOVE EXISTING ASPHALT SURFACING (Pay Item No. 2806.1) PRICE BASED
ON QUANTITY, SQUARE YARDS

A. Removing asphalt surfacing, including leveling course, will be measured for
payment per square yard, complete, except that no measurement will be made for
removing asphaltic surfacing less than one-inch-thick.

B. Removal of existing asphalt surfacing will be measured per top square yard, which
will include the full thickness of all layers of existing asphalt, including leveling
courses and underlying pavement.

C. No deduction shall be made to the area measured for payment under this Pay Item
for the area within the existing road prism that consists of concrete patches.
Removal and disposal of concrete roadway patches shall be considered incidental
to this Pay Item.

D. Payment for Remove Existing Asphalt Surfacing will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2806.1, which payment will
constitute full compensation for all WORK described in Section 02806 - Remove
Existing Asphalt Surfacing, as shown on the Drawings and as directed by the

ENGINEER.
3.1 CONCRETE HEADWALL (Pay Item No. 3302.1) PRICE BASED ON QUANTITY,
EACH
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Concrete Headwall will be measured for payment per each, including all earth
work, complete in place.

Payment for Concrete Headwall will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 3302.1, which payment will constitute full
compensation for all WORK described in Section 03302 — Concrete Structures, as
shown on the Drawings and as directed by the ENGINEER.

32 CONCRETE HEADWALL w/TRASHRACK (Pay Item No. 3302.2) PRICE BASED ON

QUANTITY, EACH

A. Concrete Headwall w/Trashrack will be measured for payment per each, including
all earth work, complete in place.

B. Payment for Concrete Headwall w/Trashrack will be made at the Unit Price named
in the Bid Schedule under Pay Item No. 3302.2, which payment will constitute full
compensation for all WORK described in Section 03302 — Concrete Structures, as
shown on the Drawings and as directed by the ENGINEER.

33 CONCRETE AREA DRAIN (Pay Item No. 3302.3) PRICE BASED ON QUANTITY,

EACH

A. Concrete Area Drains will be measured per each, including all earth work and
formwork, complete in place.

B. Payment for Concrete Area Drains will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 3302.3, which payment will constitute full
compensation for all WORK described in Section 03302 — Concrete Structures, as
shown on the Drawings and as directed by the ENGINEER.

34 CONCRETE SIDEWALK, 4 and 6-INCH THICK (Pay Item No. 3303.1) PRICE BASED

ON QUANTITY, SQUARE YARD

A. Measurement for payment of Concrete Sidewalks 4 and 6-Inch Thick will be based
on the actual square yards complete in place and accepted.

B. Hydrant pads designated for concrete surfacing will also be measured for payment
under this Pay Item.

C. Payment for Concrete Sidewalks 4 and 6-Inch Thick will be made at the amount
named in the Bid Schedule under Pay Item No. 3303.1, which payment will
constitute full compensation for all WORK described in Section 03303 — Sidewalk,
Curb and Gutter, as shown on the Drawings and as directed by the ENGINEER.

3.5 DETECTABLE TILE (Pay Item No. 3303.2) PRICE BASED ON QUANTITY, SQUARE

FOOT

A. Measurement of Detectable Tile will be based on the square foot, complete in place
and accepted.
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Measurements will be made to the outside dimensions of the detectable tiles. The
concrete adjacent to and underneath will be measured for payment under Pay Item
No. 3303.1.

Payment for Detectable Tile will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 3303.2, which payment will constitute full
compensation for all WORK described in Section 03303 — Sidewalk, Curb and
Gutter, as shown on the Drawings and as directed by the ENGINEER.

CURB AND GUTTER, TYPE I (Pay Item No. 3303.3) PRICE BASED ON QUANTITY,
LINEAR FOOT

A.

Curb and Gutter, Type I, will be measured for payment per linear foot actually
installed, complete in place as shown on the Contract Documents. Measurements
will be made along the face of the curb and will be continuous across catch basins.

Payment for Curb and Gutter, Type I, will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 3303.3, which payment will constitute full
compensation for all work described in Section 03303 - Sidewalk, Curb and Gutter,
as shown on the Drawings, and as directed by the ENGINEER.

VALLEY GUTTER, TYPE III (Pay Item No. 3303.4) PRICE BASED ON QUANTITY,
LINEAR FOOT

A.

Valley Gutter, Type III, will be measured for payment per linear foot actually
installed, complete in place as shown on the Contract Documents. Measurements
will be made along the flowline of the gutter pan and will be continuous across
catch basins.

Payment for Valley Gutter, Type III, will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 3303.4, which payment will constitute full
compensation for all work described in Section 03303 - Sidewalk, Curb and Gutter,
as shown on the Drawings, and as directed by the ENGINEER.

LIGHTING (Pay Item No. 16000.1) PRICE BASED ON LUMP SUM PAY UNIT

A.

Measurement for payment for Lighting will be based upon the completion of the
entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the
requirements of the Contract Documents.

This WORK includes the conduit, handholes, wiring, light poles, fixtures, and
pole-mounted lighting as shown on the Drawings. The WORK also includes all
demolition of the existing system and energizing the existing light poles within
phase II should the CONTRACTOR elect to employ a winter shutdown after the
completion of phase I.

Payment for Lighting will be made at the amount shown in the Bid Schedule under
Pay Item No. 16000.1, which payment will constitute full compensation for all
WORK described in Section 16060 - Grounding and Bonding, Section 16073 —
Hangers and Supports for Electrical Systems, Section 16075 — Electrical
Identification, Section 16120 — Conductors and Cables, Section 16130 Raceways
And Boxes, Section 16470 — Panelboards, Section 16476 Disconnect Switches and
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Circuit Breakers, and Section 16521 — Exterior Lighting, as shown on the
Drawings and as directed by the ENGINEER.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION

SECTION 01300 - CONTRACTOR SUBMITTALS

PART 1 - GENERAL

1.1 GENERAL

A.

Wherever submittals are required hereunder, all such submittals shall be submitted
to the ENGINEER by the CONTRACTOR.

Within 14 Days after the date of commencement as stated in the Notice To
Proceed, the CONTRACTOR shall submit the following items to the ENGINEER
for review:

1. A preliminary schedule of Shop Drawings, sample, and proposed
substitutes or “or-equal” submittals.
2. A list of all permits and licenses the CONTRACTOR shall obtain

indicating the agency required to grant the permit and the expected date of
submittal for the permit and required date for receipt of the permit.

3 A complete progress schedule for all phases of the Project.

4 Material Safety Data Sheets on products used on the Project.

5. A traffic maintenance plan, as required.

6 A plan for temporary erosion control and pollution control, as required.

7 A letter designating the CONTRACTOR’s Superintendent, defining that
person’s responsibility and authority.

8. A letter designating the CONTRACTOR’s safety representative and the
Equal Employment Opportunity (EEO) Officer and that person’s
responsibility and authority.

9. Individual Mining Plan shall be submitted and approved, by CBJ
Engineering, prior to any materials extraction from the CBJ/State Lemon
Creek Gravel Pit.

No payments shall be made to the CONTRACTOR until all of these items are
submitted in their entirety, as determined by the ENGINEER.

1.2 SHOP DRAWING SUBMITTAL

A.

Wherever called for in the Contract Documents, or where required by the
ENGINEER, the CONTRACTOR shall furnish to the ENGINEER, for review,
eight (8) copies of each Shop Drawing submittal. The term “Shop Drawings” as
used herein shall be understood to include detail design calculations, Shop
Drawings, fabrication drawings, installation drawings, erection drawings, lists,
graphs, operating instructions, catalog sheets, data sheets, and similar items.
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B. All Shop Drawing submittals shall be accompanied by the CONTRACTOR’s
standard submittal transmittal form. Any submittal not accompanied by such a
form, or where all applicable items on the form are not completed, will be returned
for re-submittal.

C. Normally, a separate transmittal form shall be used for each specific item or class
of material or equipment for which a submittal is required. Transmittal of a
submittal of various items using a single transmittal form will be permitted only
when the items taken together constitute a manufacturer’s “package” or are so
functionally related that expediency indicates review of the group or package as a
whole. A multiple-page submittal shall be collated into sets, and each set shall be
stapled or bound, as appropriate, prior to transmittal to the ENGINEER.

D. Except as may otherwise be provided herein, the ENGINEER will return prints of
each submittal to the CONTRACTOR with its comments noted thereon, within 30
calendar days following receipt of them by the ENGINEER. It is considered
reasonable that the CONTRACTOR shall make a complete and acceptable
submittal to the ENGINEER by the second submission of a submittal item. The
OWNER reserves the right to withhold monies due to the CONTRACTOR to
cover additional costs of the ENGINEER’s review beyond the second submittal.
The ENGINEER’s maximum review period for each submittal including all re-
submittals will be 30 days per submission. In other works, for a submittal that
requires two re-submittals before it is complete, the maximum review period for
that submittal could be 90 days.

E. If three (3) copies of a submittal are returned to the CONTRACTOR marked "NO
EXCEPTIONS TAKEN," formal revision and resubmission of said submittal will
not be required.

F. If three (3) copies of a submittal are returned to the CONTRACTOR marked
"MAKE CORRECTIONS NOTED," formal revision and resubmission of said
submittal is not required.

G. If one (1) copy of the submittal is returned to the CONTRACTOR marked
"AMEND-RESUBMIT," the CONTRACTOR shall revise said submittal and shall
resubmit the required number of copies of said revised submittal to the
ENGINEER.

H. If one (1) copy of the submittal is returned to the CONTRACTOR marked
"REJECTED-RESUBMIT," the CONTRACTOR shall revise said submittal and
shall resubmit the required number of copies of said revised submittal to the
ENGINEER.

L Fabrication of an item may be commenced only after the ENGINEER has reviewed
the pertinent submittal and returned copies to the CONTRACTOR marked either
"NO EXCEPTIONS TAKEN" or "MAKE CORRECTIONS NOTED."
Corrections indicated on submittals shall be considered as changes necessary to
meet the requirements of the Contract Documents and shall not be taken as the
basis for changes to the Contract requirements only a Change Order can alter the
Contract Price, Contract Time, or Specifications.

CREST STREET RECONSTRUCTION SPECIAL PROVISIONS
Contract No. BE21-219 Page 30



SPECIAL PROVISIONS

J. All CONTRACTOR Shop Drawing submittals shall be carefully reviewed by an
authorized representative of the CONTRACTOR, prior to submission to the
ENGINEER. Each submittal shall be dated, signed, and certified by the
CONTRACTOR, as being correct and in strict conformance with the Contract
Documents. In the case of Shop Drawings, each sheet shall be dated, signed, and
certified. No consideration for review by the ENGINEER of any CONTRACTOR
submittal will be made for any items which have not been so certified by the
CONTRACTOR.  All non-certified submittals will be returned to the
CONTRACTOR without action taken by the ENGINEER, and any delays caused
by thereby shall be the total responsibility of the CONTRACTOR.

K. The ENGINEER's review of CONTRACTOR Shop Drawing submittals shall not
relieve the CONTRACTOR of the entire responsibility for the correctness of
details and dimensions. The CONTRACTOR shall assume all responsibility and
risk for any misfits due to any errors in CONTRACTOR submittals. The
CONTRACTOR shall be responsible for the dimensions and the design of
adequate connections and details.

1.3 SAMPLES SUBMITTAL

A. Whenever in the Specifications samples are required, the CONTRACTOR shall
submit not less than three (3) samples of each item or material to the ENGINEER
for acceptance at not additional cost to the OWNER.

B. Samples, as required herein, shall be submitted for acceptance a minimum of 21
days prior to ordering such material for delivery to the job site, and shall be
submitted in an orderly sequence so that dependent materials or equipment can be
assembled and reviewed without causing delays in the WORK.

C. All samples shall be individually and indelibly labeled or tagged indicating thereon
all specified physical characteristics and supplier's names for identification and
submitted to the ENGINEER for acceptance. Upon receiving acceptance of the
ENGINEER, one (1) set of the samples will be stamped and dated by the
ENGINEER and returned to the CONTRACTOR, and one (1) set of samples will
be retained by the ENGINEER, and one (1) set of samples shall remain at the job
site until completion of the WORK.

D. Unless clearly stated otherwise, it is assumed that all colors and textures of
specified items presented in sample submittal are from the manufacturer's standard
colors and standard materials, products, or equipment lines. If the samples
represent non-standard colors, materials, products or equipment lines, and their
selection will require an increase in Contract Time or Contract Price, the
CONTRACTOR will clearly indicate this on the transmittal page of the submittal.

1.4 OPERATIONS AND MAINTENANCE MANUAL SUBMITTAL
A. The CONTRACTOR shall include in the Operations and Maintenance Manuals

for each item of mechanical, electrical, and instrumentation equipment, the
following:
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1. Complete operating instructions, including location of controls, special
tools or other equipment required, related instrumentation, and other
equipment needed for operation.

2. Lubrication schedules, including the lubricant SAE grade and type,

temperature range of lubricants, and including frequency of required

lubrication.

Preventive maintenance procedures and schedules.

Parts lists, by generic title and identification number, complete, with

exploded views of each assembly.

Disassembly and reassembly instructions.

Name and location of nearest supplier and spare parts warchouse.

Recommended troubleshooting and startup procedures.

Reproducible prints of the record Drawings, including diagrams and

schematics, as required under the electrical and instrumentation portions

of these Specifications.

9. Tabulation of proper settings for all pressure relief valves, (low/high)
pressure switches and other related equipment protection devices.

10. Detailed test procedures to determine performance efficiency of
equipment.

11. List of all electrical relay settings including alarm and contract settings.

W

el AN

B. The CONTRACTOR shall furnish to the ENGINEER five identical sets of technical
manuals. Each set shall consist of one or more volumes, each of which shall be
bound in a standard size, 3-ring, loose-leaf vinyl plastic hard cover binder suitable
for bookshelf storage. Binder ring size shall not exceed 2.5 inches. A table of
contents shall be provided which indicates all equipment in the technical manuals.

C. All technical manuals shall be submitted complete and in final form to the ENGINEER
prior to the requests for final payment.

D. Incomplete or unacceptable Operations and Maintenance Manuals shall constitute
sufficient justification to withhold payment for WORK completed.

1.5 SPARE PARTS LIST SUBMITTAL

A. The CONTRACTOR shall furnish to the ENGINEER five (5) identical sets of
spare parts information for all mechanical, electrical, and instrumentation
equipment. The spare parts list shall include the current list price of each spare
part. The spare parts list shall be limited to those spare parts which each
manufacturer recommends be maintained by the OWNER in the inventory at the
plant site. Each manufacturer or supplier shall indicate the name, address, and
telephone number of its nearest outlet of spare parts to facilitate the OWNER in
ordering. The CONTRACTOR shall cross-reference all spare parts lists to the
equipment numbers designated in the Contract Documents. The spare parts lists
shall be bound in standard size, 3-ring, loose leaf, vinyl plastic hard cover binders
suitable for bookshelf storage. Binder ring size shall not exceed 2.5 inches.

1.6 RECORD DRAWINGS SUBMITTALS
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A. The CONTRACTOR shall keep and maintain, at the job site, one record set of
Drawings. On these, it shall mark all project conditions, locations, configurations,
and any other changes or deviations which may vary from the details represented
on the original Contract Drawings, including buried or concealed construction and
utility features which are revealed during the course of construction. Special
attention shall be given to recording the horizontal and vertical location of all
buried utilities that differ from the locations indicated, or which were not indicated
on the Contract Drawings. Said record drawings shall be supplemented by any
detailed sketches as necessary or directed to indicate, fully, the WORK as actually
constructed.  These master record Drawings, of the CONTRACTOR's
representation of as-built conditions, including all revisions made necessary by
Addenda, Change Orders, and the like shall be maintained up-to-date during the
progress of the WORK.

B. In the case of those Drawings which depict the detail requirement for equipment
to be assembled and wired in the factory, such as motor control centers and the
like, the record drawings shall be updated by indicating those portions which are
superseded by Change Order Drawings or final Shop Drawings, and by including
appropriate reference information describing the Change Orders by number and
the Shop Drawings by manufacturer, Drawing, and revision numbers.

C. Record drawings shall be accessible to the ENGINEER at all times during the
construction period and shall be delivered to the ENGINEER on the 20" working
day of every third month after the month in which the Notice to Proceed is given
as well as upon completion of the WORK.

D. Final payment will not be acted upon until the CONTRACTOR-prepared Record
Drawings have been delivered to the ENGINEER.

1.7 PROGRESS SCHEDULES

A. The progress schedule shall be in Bar Chart or Critical Path Method (CPM) form
as required by the ENGINEER.

B. The progress schedule shall show the order in which the CONTRACTOR proposes
to carry out the WORK and the contemplated date on which the CONTRACTOR
and their Subcontractors will start and finish each of the salient features of the
WORK, including any scheduled periods of shutdown. The schedule shall also
indicate any anticipated periods of multiple-shift WORK.

C. Upon substantial changes to the CONTRACTOR's progress schedule of work or
upon request of the ENGINEER, the CONTRACT shall submit a revised progress
schedule(s) in the form required. Such revised schedule(s) shall conform with the
contract time and take into account delays which may have been encountered in
the performance of the WORK. In submitting a revised schedule, the
CONTRACTOR shall state specifically the reason for the revision and the
adjustments made in his schedule or methods of operation to ensure the completion
of all the WORK within the contract time.

1.8 PROPOSED SUBSTITUTES OR "OR-EQUAL" ITEM SUBMITTAL
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A. Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular
supplier, the naming of the item is intended to establish the type, function, and
equality required. If the name is followed by the words "or-equal" indicating that
a substitution is permitted, materials or equipment of other suppliers may be
accepted by the ENGINEER if sufficient information is submitted by the
CONTRACTOR to allow the ENGINEER to determine that the material or
equipment proposed is equivalent or equal to that named, subject to the following
requirements:

L.

2.

The burden of proof as to the type, function, and quality of any such
substitute material or equipment shall be upon the CONTRACTOR.

The ENGINEER will be the sole judge as to the type, function, and quality
of any such substitute material or equipment and the ENGINEER's
decision shall be final.

The ENGINEER may require the CONTRACTOR, to furnish at the
CONTRACTOR's expense, additional data about the proposed substitute.
The OWNER may require the CONTRACTOR to furnish at the
CONTRACTOR's expense a special performance guarantee or other
surety with respect to any substitute.

Acceptance by the ENGINEER of a substitute item proposed by the
CONTRACTOR shall not relieve the CONTRACTOR of the
responsibility for full compliance with the Contract Documents and for
adequacy of the substitute item.

The CONTRACTOR shall be responsible for resultant changes and all
additional costs which the accepted substitution requires in the
CONTRACTOR's WORK, the WORK of its Subcontractors and of other
contractors, and shall effect such changes without cost to the OWNER.
This shall include the cost for redesign and claims of other Contractor
affected by the resulting change.

B. The procedure for review by the ENGINEER will include the following:

L.

If the CONTRACTOR proposes to furnish or use a substitute item of
material or equipment, the CONTRACTOR shall make written application
to the ENGINEER on the "Substitution Request Form" for acceptance
thereof.

Unless otherwise provided by law or authorized in writing by the
ENGINEER, the "Substitution Request Form(s)" shall be submitted within
the 21-day period after Notice To Proceed.

Wherever a proposed substitute material or equipment has not been
submitted within said 21-day period, or wherever the submission of a
proposed substitute material or equipment has been judged to be
unacceptable by the ENGINEER, the CONTRACTOR shall provide
material or equipment named in the Contract Documents.

The CONTRACTOR shall certify that the proposed substitute will
perform adequately the functions and achieve the results called for by the
general design, be similar and of equal substance to that specified, and be
suited to the same use as that specified.
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5. The ENGINEER will be allowed a reasonable time within which to
evaluate each proposed substitute. In no case will this reasonable time
period be less than 30 days.

6. As applicable, no Shop Drawing submittals will be made for a substitute
item nor will any substitute item be ordered, installed, or utilized without
the ENGINEER's prior written acceptance of the CONTRACTOR's
"Substitution Request Form" which will be evidenced by a Change Order.

7. The ENGINEER will record the time required by the ENGINEER in
evaluating substitutions proposed by the CONTRACTOR and in making
changes in the Contract Documents occasioned thereby. Whether or not
the ENGINEER accepts a proposed substitute, the CONTRACTOR shall
reimburse the OWNER for the charges of the ENGINEER for evaluating
each proposed substitute.

C. The CONTRACTOR's application using the "Substitution Request Form" shall
contain the following statements and/or information which shall be considered by
the ENGINEER in evaluating the proposed substitution:

1. The evaluation and acceptance of the proposed substitute will not
prejudice the CONTRACTOR's achievement of Substantial Completion
on time.

2. Whether or not acceptance of the substitute for use in the WORK will

require a change in any of the Contract Documents to adopt the design to
the proposed substitute.

3. Whether or not incorporation or use of the substitute in connection with
the WORK is subject to payment of any license fee or royalty.

4. All variations of the proposed substitute for that specified will be
identified.

5. Available maintenance, repair, and replacement service and its estimated
cost will be indicated.

6. Itemized estimate of all costs that will result directly or indirectly from

acceptance of such substitute, including cost of redesign and claims of
other contractors affected by the resulting change.

1.9 MATERIAL CERTIFICATION SUBMITTAL

A. The ENGINEER may permit the use, prior to sampling, inspection and testing, of
certain materials or assemblies when accompanied by manufacturer's material
certifications stating that such materials or assemblies fully comply with the
requirements of the Contract. The certification shall be signed by the
manufacturer, and will specifically reference the material's compliance with the
AASHTO, ASTM and/or CBJ Standards specified in the applicable Contract

Documents.

B. Material certifications shall be submitted to the ENGINEER prior to incorporating
the item into the WORK.

C. Materials or assemblies used on the basis of material certifications may be

sampled, inspected and/or tested at any time, and if found not in conformity with
these specifications, will be subject to rejection whether in place or not.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

(SUBSTITUTION REQUEST FORM - next page)
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CBJ Engineering Department
SUBSTITUTION REQUEST FORM

TO: Project:

Contract No.:

OWNER:

SPECIFIED ITEM:

Section Page Paragraph Description

The undersigned requests consideration of the following:

PROPOSED SUBSTITUTION:
Attached data includes product description, specifications, drawings, photographs, performance and test
data adequate for evaluation of the request. Applicable portions of the data are clearly identified.

The undersigned states that the following paragraphs, unless modified on attachments are correct:

1.

The proposed substitution does not affect dimensions shown on Drawings and will not require a
change in any of the Contract Documents.

The undersigned will pay for changes to the design, including engineering design, detailing, and
construction costs caused by the requested substitution which is estimated to be $

The proposed substitution will have no adverse effect on other contractors, the construction
schedule (specifically the date of substantial completion), or specified warranty requirements.

Maintenance and service parts will be locally available for the proposed substitution.

The incorporation or use of the substitute in connection with the WORK is not subject to payment
of any license fee or royalty.

The undersigned further states that the function, appearance, and quality of the Proposed Substitution are
equivalent or superior to the Specified item.

Submitted by CONTRACTOR: Reviewed by ENGINEER
Signature O Accepted O Accepted as Noted
Firm: O Not Accepted O Received Too Late
By: Date:
Title: Telephone:
Date:
Attachments:
END OF SECTION
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SECTION 01550 — SITE ACCESS AND STORAGE, PART 1 — GENERAL, add the following
Article:

1.6 RESIDENT OWNER WORK

A. Property owners within the Project area may have work done along their property
during the Project construction period. This work may proceed following removal
of the existing sidewalk and excavation work in the vicinity of their property by
the CONTRACTOR.

B. The CONTRACTOR shall provide each property owner a schedule for the
installation of new curb and gutter and sidewalk along their property a minimum
of seven (7) days in advance of concrete formwork.

SECTION 01570 — EROSION AND SEDIMENT CONTROL, PART 1 — GENERAL, Article 1.1,
THE REQUIREMENT, add the following paragraph:

D. The area of disturbance for this project is greater than 1 acre.

SECTION 01700 — PROJECT CLOSE-OUT, PART 1 — GENERAL, Article 1.3, FINAL
SUBMITTALS, Paragraph A. Delete items 6, 7 and 8 and replace with the following sub-
paragraph:

6. Compliance Certificate and release, signed by the CONTRACTOR, shall
be submitted to the Engineering Contract Administrator.

SECTION 01700 — PROJECT CLOSE-OUT, PART 1 — GENERAL, Article 1.3, FINAL
SUBMITTALS, Add the following paragraph:

C. Before final payment, the CONTRACTOR shall provide the OWNER with
clearance from the Alaska Department of Labor and Workforce Development for
the CONTRACTOR and all Subcontractors that have worked on the Project. This
clearance shall indicate that all Employment Security Taxes have been paid. A
sample form for this propose is at the end of Section 00800 — supplementary
General Conditions.

SECTION 01700 - PROJECT CLOSE-OUT, PART 1 — GENERAL, Replace the COMPLIANCE
CERTIFICATE AND RELEASE FORM with the following forms:
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SECTION 01700 - COMPLIANCE CERTIFICATE AND RELEASE FORM

PROJECT: Crest Street Reconstruction
CONTRACT NO: BE21-219

The CONTRACTOR must complete and submit this form to the Contract Administrator with respect to the entire
contract and submit completed Subcontractor Compliance forms for each Subcontractor used on the Contract and
listed on the Subcontractor report.

Completed forms shall be submitted upon completion of the Project. All requirements and submittals must be met
before final payment will be made to the CONTRACTOR.

1 certify that the following and any referenced attachments are true:

- All WORK has been performed, materials supplied, and requirements met in accordance with the applicable
Drawings, Specifications, and Contract Documents.

- All payments to Subcontractors and Suppliers have been made in accordance with Alaska Statute 36.90.210.
If not, please provide written explanation, for each case, why and the specific mutual payment agreement
reached with the Supplier or Subcontractor.

- CHECK ONE:
[J  All Suppliers and Subcontractors have been paid in full with no claims for labor, materials or
other services outstanding.

[1  The following Suppliers and Subcontractors are due final payment which will be made upon the
release of the final payment by the CBJ. List the Suppliers and Subcontractors and the amount
they are due below (attach separate sheet if necessary) :

0
Supplier or Subcontractor Amount Owed
1. s
2 s
3 s
4 s
5 S
6 S
7 S

- All employees have been paid not less than the current prevailing wage rates set by the State of Alaska (or
U.S. Department of Labor, as applicable).
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- All equal employment opportunity, certified payroll and other reports have been filed in accordance with the
prime contract.

- The attached list of Subcontractors is complete (required from CONTRACTOR). The City Engineer was
advised and approved of all Subcontractors before WORK was performed and has approved any substitutions
of Subcontractors.

- All DBE firms listed as a precondition of the prime contract award must have performed a commercially
useful function in order for the WORK to count to a DBE goal. All DBE firms performed the WORK stated
and have received at least the amount claimed for credit in the Contract Documents.

- All DBE Subcontractors must attach a signed statement of the payment amount received, the nature of
WORK performed, whether any balance is outstanding, and indicate that no rebates are involved.

- If the amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR has
attached approval from the City Engineer for underutilization.

I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be
withheld if these conditions were not met. I am an authorized agent of this firm and sign this freely and voluntarily.
The foregoing statements are true and apply to the following project contractor.

Capacity: CONTRACTOR

Firm Name

Signed Printed Name and Title Date

Return completed form to: Engineering Contracts Division, City and Borough of Juneau, 155 South Seward Street,
Juneau, AK 99801 or by email to: contracts@juneau.org

Call (907) 586-0800 ext. 4194 if we can be of further assistance or if you have any questions.
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SUBCONTRACTOR COMPLIANCE CERTIFICATE AND RELEASE FORM

PROJECT: Crest Street Reconstruction
CONTRACT NO: BE21-219

Each SUBCONTRACTOR must complete and submit this form to the Contract Administrator, through the General
Contractor, with respect to the entire contract.

Completed forms shall be submitted upon completion of the Project. All requirements and submittals must be met
before final payment will be made to the CONTRACTOR.

1 certify that the following and any referenced attachments are true:

- All WORK has been performed, materials supplied, and requirements met in accordance with the applicable
Drawings, Specifications, and Contract Documents.

- (name of firm) has been paid by the Contractor in accordance with Alaska
Statute 36.90.210 (Prompt Pay Requirement). (If not, please provide written explanation on an attached
sheet, for each case. Provide specific details why payment was not made and the specific mutual payment
agreement reached with the Contractor if it is still unresolved.)

- CHECK ONE:
[J 1/ WE have been paid in full by the Contractor, with no claims for labor, materials or other services
outstanding.

[1 I/ WE are due the following amount from the Contractor which is included in the Contractors

Request for Final Payment. WE are due a total of $
for the following individual items that have yet to be paid (attach separate sheet if necessary).

Outstanding Payment Item Outstanding Amount Owed
1. s
2 S
3 S
4 S
5 S
6 S
7 S

- All employees have been paid not less than the current prevailing wage rates set by the State of Alaska (or
U.S. Department of Labor, as applicable).
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- All equal employment opportunity, certified payroll and other reports have been filed in accordance with the
prime contract.

I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be
withheld if these conditions were not met. I am an authorized agent of this firm and sign this freely and voluntarily.
The foregoing statements are true and apply to the following project contractor.

Capacity: SUBCONTRACTOR

Firm Name

Sign Printed Name and Title Date
Prime Contractor shall return completed form to: Engineering Contracts Division, City and Borough of Juneau, 155

South Seward Street, Juneau, AK 99801 or email: greg.smith@juneau.org Call (907) 586-0800 ext. 4194 if we can be
of further assistance or if you have any questions.

ENF OF SECTION
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SECTION 02202 — EXCAVATION AND EMBANKMENT, PART 2 — PRODUCTS, add the
following Article:

2.9 USABLE MATERIAL FROM EXCAVATION
A. Usable material from excavation shall meet the requirements for Embankment.

SECTION 02202 — EXCAVATION AND EMBANKMENT, PART 3 — EXECUTION, Article
3.4, EMBANKMENT CONSTRUCTED FROM ROCK FRAGMENTS, add the following
paragraph:

F. The shot rock borrow shall be brought to its full depth and capped with a 3-inch
minimum thickness of 2-inch minus shot rock within a maximum of ten (10) days
following the initial placement of the shot rock borrow into the subcut area. The
2-inch minus shot rock shall be placed to a minimum width of 10-feet and shall be
placed to within 10-feet of the ends of the shot rock borrow segment.

SECTION 02203 — TRENCHING, PART 2 - MATERIALS, Article 2.2, BEDDING, add the
following paragraphs:

C. Pea gravel, or similar product, shall not be used for bedding.

D. Class A bedding material shall be used for all water pipe and Class B bedding
material may be used for all storm sewer pipe.

SECTION 02204 — BASE COURSE, PART 2 — PRODUCTS Article 2.1, MATERIALS, add the
following paragraphs:

E. Related Section — Section 02202 — EXCAVATION AND EMBANKMENT,
Article 2.8, 2-INCH MINUS SHOT ROCK

F. Base course for this project shall have a maximum Nordic Abrasion Value of 18,
as determined by ATM 312, and shall meet the gradation requirements for grading
D-1.

SECTION 02204 — BASE COURSE, PART 3 — EXECUTION Article 3.1, GENERAL, replace
Paragraph I with the following:

L The surface of the base course, when using a taut string line or straight edge of
adequate length, spanning between two known grade control points (blue top
hubs, lip of gutter, edge existing asphalt etc.) shall not show any deviation in excess
of 3/8 inch. This shall be checked perpendicular and longitudinally to the grade
control points and be documented by the INSPECTOR. The finish surface shall
not vary more than 1/2 inch from established grade. Additionally, the algebraic
average of all deviations from established grade of the finish base course surface
elevations taken at 50-foot intervals shall be less than 0.02 foot.

SECTION 02402 — SANITARY SEWER MANHOLES AND CLEANOUTS, PART 3 -
EXECUTION, Article 3.1 CONSTRUCTION, Paragraph M, delete sub-paragraph 4 and replace
with the following:
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4. Rubber grade ring adjustment risers shall be bonded to adjacent surfaces by
laying at least 3 beads, a minimum of 5/16” thick of Liguid Nails-
Polyurethane Construction Adhesive on each side of the rubber risers or the
top surface of the concrete course. Two of the adhesive beads shall be within
1” of the edges of the rubber grade ring adjustment riser, the third shall be
equidistant between the two outer beads. The beads shall be
continuous around the rubber grade ring adjustment riser.

SECTION 02402 — SANITARY SEWER MANHOLES AND CLEANOUTS, PART 3 -
EXECUTION, Article 3.1 CONSTRUCTION, add the following paragraphs:

P. Adjust sanitary manhole to grade shall include new concrete adjusting rings,
recycled rubber adjusting rings, existing frame and cover adjusted to grade.

Q. Reconstruction Sanitary Manhole shall include new concrete adjusting rings, full
barrel risers, recycled rubber adjusting rings, adjustment to grade, and
waterproofing the entire manhole.

SECTION 02501 — STORM SEWER PIPE, PART 2 — PRODUCTS, replace paragraph C. with
the following:

C. The bell-and-spigot joint shall incorporate a gasket making it water-tight.
Gaskets shall be installed in the bell, or on the pipe, by the pipe manufacturer.

SECTION 02502 — STORM SEWER MANHOLES, INLETS, AND CATCH BASINS PART 2 —
PRODUCTS, add the following Article:

2.8 TRENCHDRAIN

A. Trench drains shall be ACO K200 KlassikDrain with 678Q Iron Longitudinal
grates or approved equal. Each trench will require a K2-22 and K2-23 sloped
channel.

SECTION 02601 — WATER PIPE, PART 2 — PRODUCTS, Article 2.3 FITTINGS, add the
following Paragraph:

L. The backflow preventer for the Nugget Mall Fire Service Manhole shall be a
Zurn Wilkins Model 310 8 in. Ductile Iron Flanged Backflow Preventer rated for
a minimum of 175 psi.

SECTION 02602 — VALVES, PART 3 — EXECUTION, Article 3.1, CONSTRUCTION, add the
following paragraph:

F. Butterfly valves shall be dry fit with MJ Adapter to verify the MJ Adapter has
been properly machined to allow the Butterfly valve to operate freely after bolting
together. The operation shall be verified by the ENGINEER and occur prior to
fusion of the MJ Adapter to the piping.
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2.5

2.6

BIOTIC SOIL MEDIA

SPECIAL PROVISIONS

A. Biotic soil media shall be Proganics by Profile, or approved equal. The biotic soil
media shall conform to the following typical property values when uniformly
applied at a rate of 3,500 pounds per acre (3,920 kilograms/hectare) under
laboratory conditions.

Property

Test Method

Tested Value (English)

Tested Value (SI)

AN

Physical

Organic Material

Mass Per Unit Area
Ground Cover

Water Holding Capacity
pH

C:N Ratio

Material Color
Performance

Cover Factor?

% Effectiveness?®
Vegetation Establishment
Environmental

Ecotoxicity

Biodegradability

EPA 503 Metals — Pass/Fail

Pathogen Reduction

ASTM D586
ASTM D6566"
ASTM D6567"
ASTM D7367
ASTM D1293

ASTM E1508 & EPA
Method 1687

Observed

Large Scale Testing*
Large Scale Testing*
ASTM D7322°

EPA 2021.0
ASTM D5338
EPA 503 Metal Limits

40 CFR 503 Class A

Compost

>94%
= 11.6 oz/yd?
>99%
2900%
6.0+0.3

50:1

Brown

<0.01
=2 99%
2> 850%

48-hr LCs0 > 100%
Yes

Pass

Pass

>94%
= 392 g/m?

>99%

2900%
6.0+0.3

50:1

Brown

<0.01
2 99%
2> 850%

48-hr LCso >
Yes

Pass

Pass

Hydraulically-Applied Erosion Control Products.

. ASTM test methods developed for Rolled Erosion Control Products and have been modified to accommodate

. Cover Factor is calculated as soil loss ratio of treated surface versus an untreated control surface.
. % Effectiveness = One minus Cover Factor multiplied by 100%.
. Large scale testing conducted at Utah Water Research Laboratory. For specific testing information please contact

a Profile technical service representative at 800-508-8681 (US and Canada) or +1-847-215-1144 (International).

EROSION CONTROL MEDIA

A. Erosion control media shall be Flexterra HP-FGM by Profile, or approved equal.
The erosion control media shall conform to the following typical property values
when uniformly applied at a rate of 3,500 pounds per acre (3,900
kilograms/hectare) under laboratory conditions.

Property Test Method Tested Value (English) | Tested Value (SI)

Physical

Thickness ASTM D6525' > 0.22 inch >5.6 mm

Ground Cover ASTM D6567" 2 99% 2 99%

Water Holding Capacity ASTM D7367 >1,700% =>1,700%

Material Color Observed Green Green

Performance

Cover Factor? Large Scale Testing* <0.01 <0.01
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% Effectiveness?® Large Scale Testing* 2 99% > 99%

Cure Time Observed 0 - 2 hours 0 - 2 hours
Vegetation Establishment ASTM D7322! = 800% = 800%
Functional Longevity® ASTM D5338 < 18 months < 18 months
Environmental

Ecotoxicity EPA 2021.0 48-hr LCs0 > 100% 48-hr LCs0 > 100%
Effluent Turbidity Large Scale Testing* <250 NTU <250 NTU
Biodegradability ASTM D5338 Yes Yes
Qertified BioPreferred® ASTM D6866 100% 100%
Biobased Content

1. ASTM test methods developed for Rolled Erosion Control Products and have been modified to accommodate
Hydraulically-Applied Erosion Control Products.
. Cover Factor is calculated as soil loss ratio of treated surface versus an untreated control surface.
. % Effectiveness = One minus Cover Factor multiplied by 100%.
. Large scale testing conducted at Utah Water Research Laboratory. For specific testing information please contact
a Profile technical service representative at 800-508-8681 (US and Canada) or +1-847-215-1144 (International).
5. Functional Longevity is estimated time period, based upon ASTM D5338 testing and field observations, that a
material can be anticipated to provide erosion control and agronomic benefits as influenced by composition, as well
as site-specific conditions, including; but not limited to — temperature, moisture, light conditions, soils, biological
activity, vegetative establishment and other environmental factors.

H N

SECTION 02710 — SEEDING, PART 3 — EXECUTION, add the following Articles:
3.6 BIOTIC SOIL AND EROSION CONTROL MEDIA APPLICATION

A. Biotic soil media shall be applied at a rate of 5,000 Ib/acre.

B. Erosion control media shall be applied at a rate of 6,500 1b/acre.

C. Apply biotic soil and erosion control media from opposing directions to achieve
optimum surface coverage in accordance with the manufacturer’s
recommendations.

SECTION 02716 - REMOVAL AND DISPOSAL OF CULVERT PIPE, delete in its entirety and
replace with the following Section:

SECTION 02716 - STORM AND SANITARY SEWER PIPE REMOVAL
AND WATER PIPE SLURRY

PART 1 - GENERAL
1.1 DESCRIPTION
A. The WORK under this Section includes providing all labor, tools and equipment
necessary for removal and disposal of existing storm drainage pipe, sanitary sewer
pipe, and the existing water system or filling the existing water pipes with Cement
Slurry within the Project limits designated for removal.

PART 2 — PRODUCTS (Not Used)

2.1 MATERIALS

A. Cement Slurry used to fill conveyance structures prior to abandonment shall
consist of a flowable mixture of cement, water, sand, and additives that, when
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cured for three (3) days, will have a minimum compressive strength of 150 pounds
per square inch (psi). A Cement Slurry design shall be submitted by the
CONTRACTOR for approval by the ENGINEER prior to use.

PART 3 - EXECUTION

3.1 GENERAL

A.

All storm drainage pipe, 6-inches or larger, shown on the Drawings for removal
shall be removed and backfilled with suitable material to match the adjacent
ground surface. Usable material from excavation shall be used as backfill. Disposal
of the pipe shall be in accordance with these Specifications.

Existing water main pipe, services, water valves, valve boxes, fittings, thrust
blocks, and other water system components shall be removed in their entirety and
disposed of in accordance with the Contract Documents, as shown on the Drawings
and as directed by the ENGINEER.

All materials removed during performance of the WORK described herein shall
become the property and responsibility of the CONTRACTOR.

Voids shall be backfilled with suitable material to match the adjacent ground
surface or bottom of subcut, and placement of material used for backfill shall not
exceed 2-ft lifts. Usable material from excavation may be used as backfill as
approved by the ENGINEER, and all backfill placed shall be compacted to the
satisfaction of the ENGINEER.

Where shown on the Drawings, existing water pipes shall be abandoned in place
by filling with Cement Slurry to a minimum of eighty percent (80%) capacity of
the calculated volume based on the length and inside diameter of the conveyance
structure being abandoned. If necessary, all pumps, vent tubes, and WORK to open
or remove additional sections of the existing conveyance structure for meeting the
minimum volume filled requirement shall be the responsibility of the
CONTRACTOR.

END OF SECTION

Add the following Section:

SECTION 02722 — UTILITY CONDUIT RELOCATION

PART 1 - GENERAL

1.1 DESCRIPTION

A. The WORK under this Section includes subcontracting or otherwise arranging
with AEL&P, ACS Telephone, or GCI Cable Network for any work with the
power, telephone and television services, respectively, for the WORK shown on
the Drawings or described in this Section.
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PART 2 - PRODUCTS
2.1 MATERIALS
A. Materials shall be as specified by the owner of the private utility service company.
B. Materials shall conform to the requirements of the National Electrical Code.
PART 3 - EXECUTION
3.1 CONSTRUCTION

A. Construction shall be in accordance with the agreement arranged by the
CONTRACTOR with the owner of the utility service being relocated, except that
the Drawings and Specifications shall take precedence in the event of a conflict.

B. All WORK with the electrical utilities shall conform to the requirements and
standards established by the private utility companies, and shall meet all applicable
codes and regulations.

C. The WORK under this Section does not include excavating, backfilling, or any
other work under, around, or along electrical utilities that are not in direct conflict
with other work.

3.2 ELECTRICAL CONDUCTOR RELOCATION

A. The WORK under this Item include only those electrical conduit or conductor
relocations required due to a direct conflict with new piping or structures, that are
3-inches or less in diameter, and not encased in concrete.

END OF SECTION
Add the following Section:
SECTION 02723 — UTILITY VAULT FRAMES AND COVERS
PART 1 - GENERAL
1.1 DECRIPTION

A. The WORK under this Section includes providing all labor, materials, tools, and
equipment, necessary for removing and resetting, or replacing existing fuel fill
and utility vault frames and covers with new.

PART 2 — PRODUCTS

2.1 MATERIALS

A. Any new materials shall be in accordance with Section 02502 — Storm Sewer
Manbholes, Inlets, and Catch Basins, Article 2.2, as applicable, and approved by
the ENGINEER.
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PART 3 — EXECUTION
3.1 CONSTRUCTION

A. Removal and resetting of existing frames and covers with new shall consist of
removal and disposal of the existing frame, cover and adjustment brick, blocks
and mortar and replacing with a new frame and cover per the Drawing and CBJ
Standard Details. The new frames and cover shall be adjusted to finish grade, as
per CBJ Standard Detail 205 — Manhole Heights.

B. Replacing existing frames and covers with new shall consist of removal and
disposal of the existing frame, cover and adjustment brick, blocks and mortar and
replacing with a new frame and cover per the Drawings and CBJ Standard
Details. The new frame and cover shall be adjusted to finish grade, as per CBJ
Standard Detail 205 — Manhole Heights.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 1 - GENERAL, Atticle 1.1,
DESCRIPTION, revise paragraph B as follows:

B. Asphaltic concrete mix for this Project shall be Type IIA, Class B.
SECTION 02801 —- ASPHALT CONCRETE PAVEMENT, PART 1 — GENERAL, Article 1.1,

DESCRIPTION, revise TABLE 02801-1, ASPHALTIC CONCRETE MIX REQUIREMENTS, as
follows:

Design Parameters Class A Class B
Voids in total mix, percent 2.5-4.0 2.5-4.0%
Percent oil content 58-6.8 5.8—-6.8%

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 2 — PRODUCTS, Article
2.1, COMPOSITION OF ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN, paragraph
C., delete subparagraph 6 and replace with the following:

6. The mix design shall be 50 blow Marshall Method.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, Article 2.3,
ASPHALT MATERIALS, revise paragraph B as follows:

B. Asphalt cement shall be designated PG 58-28 Plus.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, add the
following section:

2.6 RECLAIMED ASPHALT PAVEMENT

A. Reclaimed Asphalt Pavement (RAP) may be used in the asphalt mix up to 20% of
the total mix.

B. RAP will be available at no cost from the CBJ Lemon Creek Stockpile. The
contractor will notify Michael Eich, CBJ Pits and Quarries Manager, 586-0800 ect.
4192, of quantity needed, to coordinate access and for Lemon Creek Gravel Pit
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permit compliance requirements, prior to taking any RAP. The Contractor shall
weigh each load at the CBJ scales and record on a CBJ scale ticket. The CBJ makes
no guarantees of the quantity or quality of the RAP.

C. The Contractor shall provide a mix design showing the inclusion of the specified
percentage of RAP according to the mix design requirements in this section.

D. Use of RAP in the Contractor’s asphalt mix does not nullify any of the other
specification requirements or associated asphalt quality deductions.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article
3.2, EQUIPMENT, Paragraph C, delete item 2 and replace with the following:

2. Each truck shall have a watertight canvas cover of such size as to extend at least
one foot over the sides and end of the truck bed and be adequately secured to
protect the asphalt concrete mixture. The use of canvas covers will be required at
all times.

3. The Contractor shall make the trucks to be used for hauling the asphalt concrete
mixture available for inspection by the Engineer prior to paving day and shall be
identified in the Paving Plan. Trucks that do not meet the requirements of this
section may be rejected by the Engineer and not allowed on the project unless the
deficiencies are remedied and approved by the Engineer in advance of hauling
asphalt. Use of trucks not approved for delivery by the Engineer may result in the
rejection of the asphalt concrete mixture within the unapproved truck.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article
3.2, EQUIPMENT, add the following paragraph:

E. Heavy, full size, self-propelled laydown units that will place concentrated loading
on curb and gutter sufficient to cause breakage, or other damage to the concrete,
will not be permitted.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article
3.8, SPREADING AND PLACING, delete paragraph H and replace with the following:

H. Manhole frame and covers and water valve boxes shall be set to final grade in
accordance to CBJ Standard Details 205 — MANHOLE HEIGHTS and 407 —
MAINLINE VALVE, prior to paving operations. If the cover lugs or frame,
whichever is higher, does not meet the required depression range following the
finish paving operations, the CONTRACTOR shall construct a transition slab with
asphalt pavement overlay, per CBJ Standard 126 — CONCRETE COLLAR or as
approved by the Engineer, at no additional cost to the OWNER.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article
3.8, SPREADING AND PLACING, add the following paragraph:

K. The Contractor shall hold in a pre-paving conference on site to review and verify
the accuracy of the Paving Plan prior to paving day. The paving foreman shall be
present to explain each of the operational details included in the paving plan.
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SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 3 — EXECUTION,
Article 3.10, JOINTS, replace Paragraph C with the following:

C.

Improperly formed joints resulting in surface irregularities or rock segregation
shall be removed, full road width, replaced with new material, and thoroughly
compacted. The edge of pavement along the centerline joint shall not be allowed
to drop below 200 degrees Fahrenheit prior to the asphalt mix form the adjacent
lane being placed against this edge.

SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 3 — EXECUTION,
Article 3.10, JOINTS, add the following paragraph:

J.

All joints with existing asphalt pavement shall be resealed with asphalt cement
after the new pavement has cooled to ambient temperature.

SECTION 02801 — ASPHALT CONCRETE PAVEMENT, PART 3 — EXECUTION, Article
3.13, Acceptance Sampling and Testing, add the following paragraph:

K.

For each lot of asphalt pavement produced, at least two (2) samples shall be taken
by the CONTRACTOR for purposes of acceptance testing by the OWNER. The
CONTRACTOR shall split the sample with the OWNER to retain a portion for
their use. The sample shall be taken according to proper sampling methods, from
the asphalt pavement on the grade.

The deduction amounts will be determined from the OWNER’s acceptance testing
results. The values will be calculated by averaging the amount of the absolute
value of the two tests outside the job mix design tolerance (the difference between
the actual test result and the job mix design tolerance range). A test value within
the job mix design tolerance will be considered a zero (0) value for averaging the
two values. Deduction from the asphalt pavement pay item shall be made at the
following amounts:

1. #200 Sieve: the greater of either 1.0% the contract price for asphalt
pavement placed within the sampled lot or $500 per each 0.1% outside the
job mix design tolerance, not exceeding 6% maximum, of the percent
passing the #200 sieve. The allowable tolerance for this Contract shall be
+/-1.0% of the target mix design value and shall not exceed the content
limits specified in this Contract. If values fall outside of the allowable
tolerance, deductions shall be calculated from the mix design target value.

2. Asphalt Content: the greater of either 1.0% of the contract price for asphalt
pavement placed within the sampled lot or $500 per each 0.1% outside the
allowable job mix design asphalt content tolerance. The allowable asphalt
content tolerance for this Contract shall be +/- 0.4% of the target job mix
design value and not to fall below a value of 5.6%. If values fall outside
of the allowable tolerance, deductions shall be calculated from the mix
design target value .

The pay deductions for exceeding the job mix design tolerances does not constitute
acceptance of a mix that does not meet the specifications. Variations that are
excessively large in a lot may be considered for larger deductions or non-payment.
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Further acceptance testing will be performed to determine if the asphalt pavement
specifications have been met. No payment for asphalt pavement will be made for
asphalt pavement exceeding job mix design tolerances, or not meeting asphalt
pavement specifications, until additional testing determines whether the asphalt
pavement meets all other specifications.

For the purposes of this Contract, one lot of asphalt pavement is defined as 500
tons, or a single day’s asphalt pavement production of at least 100 tons.

SECTION 03302 — CONCRETE STRUCTURES, PART 3 — EXECUTION, add the following
Articles:

34 CONCRETE HEADWALL WITH HINGED TRASHRACK

A. The concrete headwall shall conform to CBJ Standard Detail 104A — Culvert
Headwall with Hinged Trash Rack, with adjustments to match the site conditions
and grades, as approved by the ENGINEER. No concrete shall be placed until the
formwork has been approved by the ENGINEER.

3.5 CONCRETE HEADWALL WITHOUT HINGED TRASH RACK

A. The headwall shall conform to CBJ Standard Detail 104B — Culvert Headwall
without Hinged Trash Rack, with modifications shown in the drawings, including
but not limited to a 1h:1v face slope with adjustments to match the site conditions
and grades, as approved by the ENGINEER. No concrete shall be placed in the
until the formwork has been approved by the ENGINEER.

SECTION 03303 — SIDEWALK, CURB AND GUTTER, PART 2 - PRODUCTS, Article 2.1,
MATERIALS, revise paragraph B. to read:

B. Synthetic fibers shall be used for reinforcement with curb and gutter, concrete
hydrant pads, and concrete sidewalk replacements, except a 6-foot length of No. 4
reinforcing bar shall be centered across catch basins centered in the curb. Except
as described above, reinforcing steel or wire mesh shall not be used unless
approved by the ENGINEER. Curbs, gutters and sidewalk shall utilize a fibrillated
product, Fibermesh 300, or approved equal. Application rates shall be at least 1.5
pounds per cubic yard of concrete. Fibermesh shall be as manufactured by “SI
Concrete Systems,” or approved equal.

SECTION 03303 — SIDEWALK, CURB AND GUTTER, PART 2 - PRODUCTS, Article 2.1,
MATERIALS, add the following paragraph:

C. Detectable tiles shall be cast iron detectable warning plates with truncated dome
pattern, a slip resistant surface, and with handle or flange on bottom or approved
equal. Detectable warning plates shall be coated with yellow polymer-soaked
finish and manufactured according to the 2006 U.S. DOT ADA Standards for
Transportation Facilities.

SECTION 03303 — SIDEWALK, CURB AND GUTTER, PART 3 — EXECUTION, Atrticle 3.1,
METHODS OF CONSTRUCTION, add the following paragraphs:
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I.  All forms for segments between PC’s and PT’s with a radius less than 100" shall be
arced to match the required curvature. No straight forms will be permitted for use
within any curved segments with a radius of less than 100'. Straight forms used for
any arced segment with a radius of more than 100' shall not exceed 10' in length.

J.  The CONTRACTOR shall cure and protect all newly placed concrete as required to
prevent cracking or disfigurement during the curing period. Damaged concrete shall
be repaired or replaced to the ENGINEER’s satisfaction at no additional cost.

K. All concrete sidewalk, curb ramps, and pedestrian access ramps shall meet the
current requirements of the Americans with Disabilities Act (ADA) regulations for
new construction. WORK that is found not to be in compliance with ADA
regulations shall be immediately remedied by the CONTRACTOR, included
replacement of non-conforming ADA facilities at no additional cost to the OWNER,
unless ADA standards cannot be met due to site constraints and the WORK has been
constructed in accordance with the contract documents.

L. Construct detectable warnings according to the details and the locations shown on the
Drawings. Install detectable warning plates by embedding plate flanges into cast in
place concrete construction so there are no vertical changes in grade exceeding 0.25
inch or horizontal gaps exceeding 0.5 inch. Align pattern on a square grid in the
predominant direction of travel.

END OF SPECIAL PROVISIONS
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SECTION 16060 - GROUNDING AND BONDING

PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.
1.2 SUMMARY

A. Section includes grounding and bonding systems and equipment.

1.3 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, by a qualified testing agency, and marked for intended location and
application.

B. Comply with UL 467 for grounding and bonding materials and equipment.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following:

Burndy; Part of Hubbell Electrical Systems.

Dossert; AFL Telecommunications LLC.

ERICO International Corporation.

Fushi Copperweld Inc.

Galvan Industries, Inc.; Electrical Products Division, LLC.

Harger Lightning and Grounding.
ILSCO.

0-Z/Gedney: A Brand of the EGS Electrical Group.

Robbins Lightning, Inc.
0. Siemens Power Transmission & Distribution, Inc.

e S Bl

2.2 SYSTEM DESCRIPTION

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, by a qualified testing agency, and marked for intended location and
application.

B. Comply with UL 467 for grounding and bonding materials and equipment.

23 CONDUCTORS

A. Insulated Conductors: Copper or tinned-copper wire or cable insulated for 600 V
unless otherwise required by applicable Code or authorities having jurisdiction.

CREST STREET RECONSTRUCTION GROUNDING AND BONDING
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SECTION 16060 - GROUNDING AND BONDING

B. Bare Copper Conductors:

1.

Stranded Conductors: ASTM B 8.

Tinned Conductors: ASTM B 33.

Bonding Cable: 28 kemil, 14 strands of No. 17 AWG
conductor, 1/4 inch (6 mm) in diameter.

Bonding Conductor: No. 4 or No. 6 stranded conductor.
Bonding Jumper: Copper tape, braided conductors terminated
with copper ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch
(1.6 mm) thick.

Tinned Bonding Jumper: Tinned-copper tape, braided
conductors terminated with copper ferrules; 1-5/8 inches (41
mm) wide and 1/16 inch (1.6 mm) thick.

24 CONNECTORS

A. Listed and labeled by an NRTL acceptable to authorities having jurisdiction for
applications in which used and for specific types, sizes, and combinations of
conductors and other items connected.

B. Bolted Connectors for Conductors: Copper or copper alloy.

2.5 GROUNDING ELECTRODES

A. A steel copper clad grounding rod, not less than 5/8 in. (15.9mm) in diameter and 8
feet (2438mm) long.

PART 3 - EXECUTION

3.1 APPLICATIONS

A. Conductors: Install stranded conductors unless otherwise indicated.
B. Underground Grounding Conductors: Install bare copper conductor.
1. Bury at least 24 inches (600 mm) below grade.

2. Duct-Bank Grounding Conductor: Bury 12 inches (300 mm)
above duct bank when indicated as part of duct-bank
installation.

C. Conductor Terminations and Connections:

1. Equipment Grounding Conductor Terminations: Bolted connectors.

2. Underground Connections: Hi compression connectors except
as otherwise indicated.

3. Connections to Ground Rods: Bolted connectors.
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3.2 GROUNDING UNDERGROUND DISTRIBUTION SYSTEM COMPONENTS

A. Comply with IEEE C2 grounding requirements.
B. Grounding Handholes: Install a driven ground rod through handhole floor, close to

wall, and set rod depth so 4 inches (100 mm) will extend above floor. Bond with all
metallic conduits and lid.

33 EQUIPMENT GROUNDING

A. Install insulated equipment grounding conductors with all circuits.

END OF SECTION
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SECTION 16073 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.
1.2 SUMMARY
A. This Section includes the following:
1. Hangers and supports for electrical equipment and systems.
2. Construction requirements for concrete bases.
1.3 DEFINITIONS
A. EMT: Electrical metallic tubing,.
B. IMC: Intermediate metal conduit.
C. RMC: Rigid metal conduit.
1.4 PERFORMANCE REQUIREMENTS
A. Rated Strength: Adequate in tension, shear, and pullout force to resist maximum
loads calculated or imposed for this Project, with a minimum structural safety factor
of five times the applied force.
1.5 ACTION SUBMITTALS
A. Product Data: For the following:
1. Steel slotted support systems.
1.6 QUALITY ASSURANCE
A. Welding: Qualify procedures and personnel according to AWS D1.1/D1.1M,
"Structural Welding Code - Steel."
B. Comply with NFPA 70.
1.7 COORDINATION
A. Coordinate size and location of concrete bases. Cast anchor-bolt inserts into bases.
Concrete, reinforcement, and formwork requirements are specified together with
concrete Specifications.
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SECTION 16073 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 2 - PRODUCTS
2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS

A. Steel Slotted Support Systems: Comply with MFMA-4, factory-fabricated
components for field assembly.

1. Available Manufacturers: Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work
include, but are not limited to, the following:

a. Allied Tube & Conduit.
b. Cooper B-Line, Inc.
c. ERICO International Corporation.
d. GS Metals Corp.
e. Thomas & Betts Corporation.
f. Unistrut; Atkore International.
g. Wesanco, Inc.
2. Metallic Coatings: Hot-dip galvanized after fabrication and
applied according to MFMA-4.
3. Channel Dimensions: Selected for applicable load criteria.

B. Raceway and Cable Supports: As described in NECA 1 and NECA 101.

C. Conduit and Cable Support Devices: Steel and malleable-iron clamps,
and associated fittings, designed for types and sizes of raceway or cable
to be supported.

D. Structural Steel for Fabricated Supports and Restraints: ASTM A 36/A
36M, steel plates, shapes, and bars; black and galvanized.

E. Mounting, Anchoring, and Attachment Components: Items for fastening electrical
items or their supports to building surfaces include the following:

1. Powder-Actuated Fasteners: Threaded-steel stud, for use in hardened
Portland cement concrete, steel, or wood, with tension, shear, and pullout
capacities appropriate for supported loads and building materials where
used.

A. Available Manufacturers: Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work
include, but are not limited to, the following:

1) Hilti, Inc.

2) ITW Ramset/Red Head; Illinois Tool Works, Inc.
3) MKT Fastening, LLC.

4) Simpson Strong-Tie Co., Inc.

2. Mechanical-Expansion Anchors: Insert-wedge-type, stainless steel, for use
in hardened Portland cement concrete with tension, shear, and pullout
capacities appropriate for supported loads and building materials in which
used.
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SECTION 16073 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

A. Available Manufacturers: Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work
include, but are not limited to, the following:

1) Cooper B-Line, Inc.

2) Empire Tool and Manufacturing Co., Inc.

3) Hilti, Inc.

4) ITW Ramset/Red Head; Illinois Tool Works, Inc.
5) MKT Fastening, LLC.

3. Concrete Inserts: Steel or malleable-iron, slotted support
system units similar to MSS Type 18; complying with
MFMA-4 or MSS SP-58.

4. Clamps for Attachment to Steel Structural Elements: MSS
SP-58, type suitable for attached structural element.
5. Through Bolts: Structural type, hex head, and high

strength. Comply with ASTM A 325.
Toggle Bolts: All-steel springhead type.
Hanger Rods: Threaded steel.

N

2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES

A. Description: Welded or bolted, structural-steel shapes, shop or field
fabricated to fit dimensions of supported equipment.

PART 3 - EXECUTION

3.1 APPLICATION

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for
electrical equipment and systems except if requirements in this Section are stricter.

B. Maximum Support Spacing for Raceway: Space supports for IMC and RMC as
required by NFPA 70.

3.2 SUPPORT INSTALLATION

A. Comply with NECA 1 and NECA 101 for installation requirements except as
specified in this Article.

B. Strength of Support Assemblies: Where not indicated, select sizes of components so
strength will be adequate to carry present and future static loads within specified
loading limits. Minimum static design load used for strength determination shall be
weight of supported components plus 200 1b (90 kg).

C. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor
and fasten electrical items and their supports to building structural elements by the
following methods unless otherwise indicated by code:
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SECTION 16073 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

1. To Wood: Fasten with lag screws or through bolts.

2. To New Concrete: Bolt to concrete inserts.

3. To Masonry: Approved toggle-type bolts on hollow masonry units and
expansion anchor fasteners on solid masonry units.

4. To Existing Concrete: Expansion anchor fasteners.

5. Instead of expansion anchors, powder-actuated driven threaded studs

provided with lock washers and nuts may be used in existing standard-
weight concrete 4 inches (100 mm) thick or greater. Do not use for
anchorage to lightweight-aggregate concrete or for slabs less than 4 inches

(100 mm) thick.
6. To Light Steel: Sheet metal screws.
7. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:

Mount cabinets, panelboards, disconnect switches, control enclosures, pull
and junction boxes, transformers, and other devices on slotted- channel
racks attached to substrate.

D. Drill holes for expansion anchors in concrete at locations and to depths
that avoid reinforcing bars.

33 INSTALLATION OF FABRICATED METAL SUPPORTS

A. Cut, fit, and place miscellaneous metal supports accurately in location,
alignment, and elevation to support and anchor electrical materials and
equipment.

B. Field Welding: Comply with AWS D1.1/D1.1M.

34 CONCRETE BASES

A. Construct concrete bases of dimensions indicated but not less than 4 inches (100
mm) larger in both directions than supported unit, and so anchors will be a
minimum of 10 bolt diameters from edge of the base.

B. Use 3000-psi (20.7-MPa), 28-day compressive-strength concrete.

C. Anchor equipment to concrete base.

1. Place and secure anchorage devices. Use supported equipment
manufacturer's setting drawings, templates, diagrams, instructions, and
directions furnished with items to be embedded.

2. Install anchor bolts to elevations required for proper attachment to
supported equipment.
3. Install anchor bolts according to anchor-bolt manufacturer's written
instructions.
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SECTION 16073 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

3.5 PAINTING

1. Touchup: Clean field welds and abraded areas of shop paint. Paint exposed
areas immediately after erecting hangers and supports. Use same materials
as used for shop painting. Comply with SSPC-PA 1 requirements for
touching up field- painted surfaces.

2. Apply paint by brush or spray to provide minimum dry film thickness of
2.0 mils (0.05 mm).
B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply

galvanizing-repair paint to comply with ASTM A 780.

END OF SECTION

CREST STREET RECONSTRUCTION HANGERS AND SUPPORTS FOR

ELECTRICAL SYSTEMS
Contract No. BE21-219 Page 16073 - 5



SECTION 16075 - ELECTRICAL IDENTIFICATION

PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this

Section.

1.2 SUMMARY

A. Section Includes:
1. Identification for conductors.
2. Underground-line warning tape.
3. Miscellaneous identification products.

1.3 QUALITY ASSURANCE
A. Comply with ANSI A13.1 and IEEEC2.
B Comply with NFPA 70.
C. Comply with 29 CFR 1910.144 and 29 CFR 191.145
D Comply with ANSI Z535.4 for safety signs and labels.

E. Adhesive-attached labeling materials, including label stocks, laminating
adhesives, and inks used by label printers, shall comply with UL 969.

PART 2 - PRODUCTS
2.1 CONDUCTOR IDENTIFICATION MATERIALS

A. Color-Coding Conductor Tape: Colored, self-adhesive vinyl tape not less than 3
mils (0.08 mm) thick by 1 to 2 inches (25 to 50 mm) wide.

B. Self-Adhesive, Self-Laminating Polyester Labels: Preprinted, 3-mil- (0.08-mm-)
thick flexible label with acrylic pressure-sensitive adhesive that provides a clear,
weather- and chemical-resistant, self-laminating, protective shield over the legend.
Labels sized to fit the conductor diameter such that the clear shield overlaps the
entire printed legend.

C. Marker Tapes: Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit
identification legend machine printed by thermal transfer or equivalent process.

D. Write-On Tags: Polyester tag, 0.015 inch (0.38 mm) thick, with corrosion- resistant
grommet and cable tie for attachment to conductor or cable.

E. Labels for Tags: Self-adhesive label, machine-printed with permanent, waterproof,

black ink recommended by printer manufacturer, sized for attachment to tag.
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SECTION 16075 - ELECTRICAL IDENTIFICATION

2.2 UNDERGROUND-LINE WARNING TAPE

A. Tape
1. Recommended by manufacturer for the method of installation and
suitable to identify and locate underground electrical utility lines.
2. Printing on tape shall be permanent and shall not be damaged by burial
operations.
Tape material and ink shall be chemically inert, and not subject to
3. degrading when exposed to acids, alkalis, and other destructive substances

commonly found in soils.
23 CABLE TIES

A. UV-Stabilized Cable Ties: Fungus inert, designed for continuous exposure to
exterior sunlight, self-extinguishing, one piece, self-locking, Type 6/6 nylon.

1. Minimum Width: 3/16 inch (5 mm)
Tensile Strength at 73 deg F (23 deg C), According to ASTM
D 638: 12,000 psi (82.7 MPa).

3. Temperature Range: Minus 40 to plus 185 deg F (Minus 40 to
plus 85 deg
4. Color: Black.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Verify identity of each item before installing identification products.

B. Apply identification devices to surfaces that require finish after completing finish
work.

C. Self-Adhesive Identification Products: Clean surfaces before application, using

materials and methods recommended by manufacturer of identification device.
D. Cable Ties: For attaching tags. Use UV-stabilized nylon.

E. Underground-Line Warning Tape: During backfilling of trenches install continuous
underground-line warning tape directly above line at 6 to 8 inches (150 to 200 mm)
below finished grade. Use multiple tapes where width of multiple lines installed in a
common trench or concrete envelope exceeds 16 inches (400 mm) overall.

3.2 IDENTIFICATION SCHEDULE

A. Power-Circuit Conductor Identification, 600 V or Less: For conductors
in vaults, pull and junction boxes, and handholes, use color-coding
conductor tape to identify the phase.

B. Color-Coding for Phase and Voltage Level Identification, 600 V or Less: Use colors
listed below for ungrounded conductors.

CREST STREET RECONSTRUCTION ELECTRICAL IDENTIFICATION
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SECTION 16075 - ELECTRICAL IDENTIFICATION

a. Color shall be factory applied or field applied for sizes
larger than No. 8 AWG, if authorities having
jurisdiction permit.

b. Colors for 208/120-V Circuits:

1) Phase A: Black.
2) Phase B: Red.
3) Phase C: Blue.
c. Colors for 480/120-V Circuits:
1) Phase A: Brown.
2) Phase B: Orange.
3) Phase C: Yellow.

C. Locations of Underground Lines: Identify with underground-line warning tape for
lighting wiring.

END OF SECTION
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SECTION 16120 - CONDUCTORS AND CABLES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this

Section.

1.2 SUMMARY

A. Section Includes:
1. Building wires and cables rated 600 V and less.
2. Connectors, splices, and terminations rated 600 V and less.

1.3 ACTION SUBMITTALS
A. Product Data: For each type of product.
1.4 INFORMATIONAL SUBMITTALS

A. Field quality-control reports.

PART 2 - PRODUCTS
2.1 CONDUCTORS AND CABLES

A. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following:

Alcan Products Corporation; Alcan Cable Division.
Alpha Wire.

Belden Inc.

Encore Wire Corporation.

General Cable Technologies Corporation.
Southwire Incorporated.

ANl o e

B. Copper Conductors: Comply with NEMA WC 70/ICEA S-95-658.

C. Conductor Insulation: Comply with NEMA WC 70/ICEA S-
95-658 for Type XHHW-2.

2.2 CONNECTORS AND SPLICES

A. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following:

CREST STREET RECONSTRUCTION CONDUCTORS AND CABLES
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SECTION 16120 - CONDUCTORS AND CABLES

AFC Cable Systems, Inc.

Gardner Bender.

Hubbell Power Systems, Inc.

Ideal Industries, Inc.

Illsco; a branch of Bardes Corporation.

NSi Industries LLC.

0-Z/Gedney; a brand of the EGS Electrical Group.
3M; Electrical Markets Division.

Tyco Electronics.

WOk WD —

B. Description: Factory-fabricated connectors and splices of size, ampacity rating,
material, type, and class for application and service indicated.

2.3 SYSTEM DESCRIPTION
A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, by a qualified testing agency, and marked for intended location and

application.

B. Comply with NFPA 70.

PART 3 - EXECUTION

3.1 CONDUCTOR MATERIAL APPLICATIONS

A. Branch Circuits: Stranded copper.

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE
APPLICATIONS AND WIRING METHODS

A. Branch Circuits Concealed in Concrete, below Slabs-on-
Grade, and Underground: Type XHHW-2, single conductors in
raceway.

33 INSTALLATION OF CONDUCTORS AND CABLES

A. Complete raceway installation between conductor termination points according to
Section 16130 "Raceways and Boxes" prior to pulling conductors and cables.

B. Use manufacturer-approved pulling compound or lubricant where
necessary; compound used must not deteriorate conductor or insulation.
Do not exceed manufacturer's recommended maximum pulling tensions
and sidewall pressure values.

C. Use pulling means, including fish tape, cable, rope, and basket-weave
wire/cable grips, that will not damage cables or raceway.

CREST STREET RECONSTRUCTION CONDUCTORS AND CABLES
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SECTION 16120 - CONDUCTORS AND CABLES

34 CONNECTIONS

A. Tighten electrical connectors and terminals according to manufacturer's
published torque-tightening values. If manufacturer's torque values are
not indicated, use those specified in UL 486A-486B.

B. Make splices, terminations, and taps that are compatible with conductor material.
1. Use oxide inhibitor in each splice, termination, and tap.

C. Wiring at Outlets: Install conductor at each outlet, with at least 12 inches
(300 mm) of slack.

3.5 IDENTIFICATION

A. Identify and color-code conductors and cables according to Section
16075 "Electrical Identification."

B. Identify each spare conductor at each end with identity number and
location of other end of conductor, and identify as spare conductor.

END OF SECTION
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SECTION 16130 - RACEWAYS AND BOXES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this

Section.

1.2 SUMMARY

A. Section Includes:
1. Metal wireways.
2. Nonmetal wireways.
3. Boxes, enclosures, and cabinets.
4. Handholes and boxes for exterior underground cabling.

1.3 DEFINITIONS
A. GRC: Galvanized rigid steel conduit.
B. IMC: Intermediate metal conduit.
C. RNC: Rigid Nonmetallic Conduit.
PART 2 - PRODUCTS
2.1 METAL CONDUITS, TUBING, AND FITTINGS

A. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following;:

AFC Cable Systems, Inc.
Allied Tube & Conduit.
Anamet Electrical, Inc.
Electri-Flex Company.
0-Z/Gedney.

Picoma Industries.

Republic Conduit.

Robroy Industries.

. Southwire Company.

10. Thomas & Betts Corporation.
11. Western Tube and Conduit Corporation.
12. Wheatland Tube Company.

WOk WD —

B. Listing and Labeling: Metal conduits, tubing, and fittings shall be listed and labeled
as defined in NFPA 70, by a qualified testing agency, and marked for intended
location and application.

CREST STREET RECONSTRUCTION RACEWAYS AND BOXES
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SECTION 16130 - RACEWAYS AND BOXES

C. GRC: Comply with ANSI C80.1 and UL 6.
D. IMC: Comply with ANSI C80.6 and UL 1242.

E. RNC: Type EPC-40-PVC, complying with NEMA TC 2 and UL 651.
F. Fittings for Metal Conduit: Comply with NEMA FB 1 and UL 514B.

G. Joint Compound for IMC or GRC: Approved, as defined in NFPA 70, by authorities
having jurisdiction for use in conduit assemblies, and compounded for use to
lubricate and protect threaded conduit joints from corrosion and to enhance their
conductivity.

2.2 NONMETALLIC CONDUITS, TUBING, AND FITTINGS

A. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following;:

AFC Cable Systems, Inc.
Anamet Electrical, Inc.
Arnco Corporation.
CANTEX Inc.

CertainTeed Corporation.
Condux International, Inc.
Electri-Flex Company.
Kraloy.

Lamson & Sessions; Carlon Electrical Products.
10. Niedax-Kleinhuis USA, Inc.
11. RACO; Hubbell.

12. Thomas & Betts Corporation.

PNAN R LD =
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B. Listing and Labeling: Nonmetallic conduits, tubing, and fittings shall be listed and
labeled as defined in NFPA 70, by a qualified testing agency, and marked for
intended location and application.

C. RNC: Type EPC-40-PVC, complying with NEMA TC 2 and UL 651
unless otherwise indicated.

D. Fittings for RNC: Comply with NEMA TC 3; match to conduit and material.
E. Solvent cements and adhesive primers shall have a VOC content of 510

and 550 g/L or less, respectively, when calculated according to 40 CFR
59, Subpart D (EPA Method 24).
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SECTION 16130 - RACEWAYS AND BOXES

23 BOXES, ENCLOSURES, AND CABINETS

A. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following:

Adalet.

Cooper Technologies Company; Cooper Crouse-Hinds.
EGS/Appleton Electric.

Erickson Electrical Equipment Company.

FSR Inc.

Hoffman.

Hubbell Incorporated.

Kraloy.

Milbank Manufacturing Co.

10. Mono-Systems, Inc.

11. 0-Z/Gedney.

12. RACO; Hubbell.

13. Robroy Industries.

14. Spring City Electrical Manufacturing Company.
15. Stahlin Non-Metallic Enclosures.

16. Thomas & Betts Corporation.

17. Wiremold / Legrand.

XN E DD~

B. General Requirements for Boxes, Enclosures, and Cabinets: Boxes, enclosures, and
cabinets installed in wet locations shall be listed for use in wet locations.

C. Cast-Metal Outlet and Device Boxes: Comply with NEMA FB 1, aluminum, Type
FD, with gasketed cover.

D. Device Box Dimensions: 4 inches square by 2-1/8 inches deep (100 mm
square by 60 mm deep).

24 HANDHOLES AND BOXES FOR EXTERIOR UNDERGROUND WIRING

A. General Requirements for Handholes and Boxes:

1. Boxes and handholes for use in underground systems shall be designed and
identified as defined in NFPA 70, for intended location and application.

2. Boxes installed in wet areas shall be listed and labeled as defined in NFPA
70, by a qualified testing agency, and marked for intended location and
application.

B. Polymer-Concrete Handholes and Boxes: Molded of sand and aggregate, bound
together with polymer resin, and reinforced with steel, fiberglass, or a combination
of the two.

1. Manufacturers: Subject to compliance with requirements, available

manufacturers offering products that may be incorporated into the Work
include, but are not limited to, the following:
a. Armorcast Products Company.
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SECTION 16130 - RACEWAYS AND BOXES

b. Carson Industries LL.C.
c. NewBasis.
d. Oldcastle Precast, Inc.
e. Quazite: Hubbell Power System, Inc.
f. Synertech Moulded Products.
2. Standard: Comply with SCTE 77.
3. Configuration: Designed for flush burial with open bottom unless otherwise
indicated.
4. Cover: Weatherproof, cast steel, secured by tamper-resistant locking

devices and having structural load rating consistent with enclosure and
handhole location.

5. Cover Finish: Nonskid finish shall have a minimum coefficient

of friction of 0.50.

Cover Legend: Molded lettering, "LIGHTING.".

7. Conduit Entrance Provisions: Conduit-terminating fittings shall mate with
entering ducts for secure, fixed installation in enclosure wall.

o

2.5 SOURCE QUALITY CONTROL FOR UNDERGROUND ENCLOSURES

A. Handhole and Pull-Box Prototype Test: Test prototypes of handholes and boxes for
compliance with SCTE 77. Strength tests shall be for specified tier ratings of
products supplied.

1. Tests of materials shall be performed by an independent testing agency.
Strength tests of complete boxes and covers shall be by either an
independent testing agency or manufacturer. A qualified registered
professional engineer shall certify tests by manufacturer.

3. Testing machine pressure gages shall have current calibration certification
complying with ISO 9000 and ISO 10012 and traceable to NIST standards.

PART 3 - EXECUTION
3.1 RACEWAY APPLICATION

A. Outdoors: Apply raceway products as specified below unless otherwise
indicated:

1. Exposed Conduit: GRC or IMC.
2. Underground Conduit: RNC, Type EPC-40-PVC, direct buried.

B. Minimum Raceway Size: 3/4-inch (21-mm) trade size.
C. Raceway Fittings: Compatible with raceways and suitable for use and location.
1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel

conduit fittings unless otherwise indicated. Comply with
NEMA FB 2.10.
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SECTION 16130 - RACEWAYS AND BOXES

3.2 INSTALLATION

A.

Comply with NECA 1 and NECA 101 for installation requirements except where
requirements on Drawings or in this article are stricter. Comply with NFPA 70
limitations for types of raceways allowed in specific occupancies and number of
floors.

Complete raceway installation before starting conductor installation.

Comply with requirements in Section 16073 "Hangers and Supports for
Electrical Systems" for hangers and supports.

Arrange stub-ups so curved portions of bends are not visible above finished slab.

Install no more than the equivalent of three 90-degree bends in any conduit run for
which fewer bends are allowed. Support within 12 inches (300 mm) of changes in
direction.

Support conduit within 12 inches (300 mm) of enclosures to which attached.

Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor
Conditions: Apply listed compound to threads of raceway and fittings before
making up joints. Follow compound manufacturer's written instructions.

Terminate threaded conduits into threaded hubs or with locknuts on inside and
outside of boxes or cabinets. Install bushings on conduits up to 1-1/4-inch (35mm)
trade size and insulated throat metal bushings on 1-1/2-inch (41-mm) trade size and
larger conduits terminated with locknuts. Install insulated throat metal grounding
bushings on service conduits.

Install raceways square to the enclosure and terminate at enclosures with locknuts.
Install locknuts hand tight plus 1/4 turn more.

Do not rely on locknuts to penetrate nonconductive coatings on enclosures. Remove
coatings in the locknut area prior to assembling conduit to enclosure to assure a
continuous ground path.

Cut conduit perpendicular to the length. For conduits 2-inch (53-mm) trade size and
larger, use roll cutter or a guide to make cut straight and perpendicular to the length.

Install pull wires in empty raceways. Use polypropylene or monofilament plastic
line with not less than 200-1b (90-kg) tensile strength. Leave at least 12 inches (300
mm) of slack at each end of pull wire. Cap underground raceways designated as
spare above grade alongside raceways in use.

Comply with manufacturer's written instructions for solvent welding RNC and
fittings.

Fasten junction and pull boxes to or support from building structure. Do not support
boxes by conduits.
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SECTION 16130 - RACEWAYS AND BOXES

33 INSTALLATION OF UNDERGROUND CONDUIT

A. Direct-Buried Conduit:

1. Excavate trench bottom to provide firm and uniform support for conduit.
Prepare trench bottom as specified in Section 02203 "Trenching" for pipe
less than 6 inches (150 mm) in nominal diameter.

2. Install backfill as specified in 02203 "Trenching."

3. After installing conduit, backfill and compact. Start at tie-in point, and work
toward end of conduit run, leaving conduit at end of run free to move with
expansion and contraction as temperature changes during this process.
Firmly hand tamp backfill around conduit to provide maximum supporting
strength. After placing controlled backfill to within 12 inches (300 mm) of
finished grade, make final conduit connection at end of run and complete
backfilling with normal compaction as specified in 02203 "Trenching."

4. Install manufactured rigid steel conduit elbows for stub-ups at
poles and equipment and at building entrances through floor.

a. Couple steel conduits to ducts with adapters designed for this
purpose.

b. For stub-ups at equipment mounted on outdoor concrete bases and
where conduits penetrate building foundations, extend steel conduit
horizontally a minimum of 60 inches (1500 mm) from edge of
foundation or equipment base. Install insulated grounding bushings
on terminations at equipment.

c. Underground Warning Tape: Comply with requirements in Section
16075 "Electrical Identification."

34 INSTALLATION OF UNDERGROUND HANDHOLES AND BOXES

A. Install handholes and boxes level and plumb and with orientation and depth
coordinated with connecting conduits to minimize bends and deflections required
for proper entrances.

B. Unless otherwise indicated, support units on a level bed of crushed stone or gravel,
graded from 1/2-inch (12.5-mm) sieve to No. 4 (4.75-mm) sieve and compacted to
same density as adjacent undisturbed earth.

C. Elevation: In paved areas, set so cover surface will be flush with finished grade. Set
covers of other enclosures 1 inch (25 mm) above finished grade.

D. Field-cut openings for conduits according to enclosure manufacturer's written
instructions. Cut wall of enclosure with a tool designed for material to be cut. Size
holes for terminating fittings to be used, and seal around penetrations after fittings
are installed.
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3.5 PROTECTION

A. Protect coatings, finishes, and cabinets from damage and deterioration.

1. Repair damage to galvanized finishes with zinc-rich paint
recommended by manufacturer.

END OF SECTION
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SECTION 16470 - PANELBOARDS

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes lighting and power panelboards and associated auxiliary
equipment rated 600 V and less.

B. Related Sections include the following:

1. Division 16 Section 16050 — Basic Electrical Materials and Methods for
general materials, installation, and labeling methods.

1.3 SUBMITTALS

A. Product Data: For each type of panelboard, accessory item, and component specified.

B. Panelboard Schedules: For installation in panelboards. Submit final versions after load
balancing.

C. Maintenance Data: For panelboard components to include in the maintenance manuals
specified in Division 1. Include manufacturer's written instructions for testing circuit
breakers.

1.4 QUALITY ASSURANCE

A. Listing and Labeling: Provide products specified in this Section that are listed and
labeled.

1. The Terms "Listed" and "Labeled": As defined in the National Electrical
Code, Article 100.

2. Listing and Labeling Agency Qualifications: A "Nationally Recognized
Testing Laboratory" as defined in OSHA Regulation 1910.7.

B.  Comply with NEMA PB 1.
1.5 EXTRA MATERIALS

A. Keys: 6 spares of each type for panelboard cabinet lock.

CREST STREET RECONSTRUCTION PANELBOARDS
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PART 2 - PRODUCTS
2.1 MANUFACTURERS

A. Available Manufacturers: Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

Eaton Corp.; Westinghouse & Cutler-Hammer Products.
General Electric Co.; Electrical Distribution & Control Div.
Siemens Energy & Automation, Inc.

Square D Co.

b

2.2 PANELBOARD FABRICATION

A. Enclosures: Flush- or surface-mounted cabinets as indicated. NEMA PB 1, Type 1,
unless otherwise indicated to meet environmental conditions at installed location.
1. Outdoor Locations: NEMA 250, Type 4X.
2. Other Wet or Damp Indoor Locations: NEMA 250, Type 4.

B. Front: Secured to box with concealed trim clamps, unless otherwise indicated. Front for

surface-mounted panelboards shall be same dimensions as box. Fronts for flush
panelboards shall overlap box, unless otherwise indicated.

C. Directory Frame: Metal, mounted inside each panelboard door.

D. Bus: Hard drawn copper of 98 percent conductivity.

E. Main and Neutral Lugs: Compression type.

F. Equipment Ground Bus: Adequate for feeder and branch-circuit equipment ground

conductors. Bonded to box.
G. Service Equipment Approval: Listed for use as service equipment.
H. Future Devices: Equip with mounting brackets, bus connections, and necessary

appurtenances, for the overcurrent protective device ampere ratings indicated for future
installation of devices.

2.3 BRANCH-CIRCUIT PANELBOARDS

A. Branch Overcurrent Protective Devices: Bolt-on circuit breakers, replaceable without
disturbing adjacent units.

B. Doors: In panelboard front, with concealed hinges. Secure with flush catch and tumbler
lock, all keyed alike.
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24 DISTRIBUTION PANELBOARDS

A.

Doors: In panelboard front, except omit in fusible-switch panelboard, unless otherwise
indicated. Secure door with vault-type latch with tumbler lock, all keyed alike.

Branch-Circuit Breakers: Where overcurrent protective devices are indicated to be
circuit breakers, use bolt-on circuit breakers, except circuit breakers 225-A frame size
and greater may be plug-in type where individual positive-locking device requires
mechanical release for removal.

2.5 OVERCURRENT PROTECTIVE DEVICES

A.

Molded-Case Circuit Breaker: NEMA AB 1, handle lockable.

1. Characteristics: Frame size, trip rating, number of poles, and auxiliary devices
as indicated and interrupting capacity rating to meet available fault current.
2. Application Listing: Appropriate for application, including Type SWD for

switching fluorescent lighting loads and Type HACR for heating, air-
conditioning, and refrigerating equipment.

3. Circuit Breakers, 200 A and Larger: Trip units interchangeable within frame
size.

4. Circuit Breakers, 400 A and Larger: Field-adjustable short-time and continuous
current settings.

5. Current-Limiting Trips: Where indicated, let-through ratings less than NEMA
FU 1, Class RK-5.

6. Current Limiters: Where indicated, integral fuse listed for circuit breaker.

7. Lugs: Mechanical lugs and power-distribution connectors for number, size,
and material of conductors indicated.

8. Shunt Trip: Where indicated.

2.6 ACCESSORY COMPONENTS AND FEATURES

A.

Accessory Set: Include tools and miscellaneous items as required for overcurrent
protective device test, inspection, maintenance, and operation.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Install panelboards and accessory items according to NEMA PB 1.1.
A. Mounting Heights: ~ Top of trim 74 inches (1880 mm) above finished
floor, unless otherwise indicated.
B. Mounting: Plumb and rigid without distortion of box. Mount flush
panelboards uniformly flush with wall finish.
C. Circuit Directory: Type directory to indicate installed circuit loads after
balancing
D. panelboard loads. Obtain approval before installing.
CREST STREET RECONSTRUCTION PANELBOARDS
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E. Install filler plates in unused spaces.

F. Wiring in Panelboard Gutters: Arrange conductors into groups, and bundle and wrap
with wire ties after completing load balancing.

3.2 IDENTIFICATION

A. Identify field-installed wiring and components and provide warning signs as specified
in Division 16 Section 16050 — Basic Electrical Materials and Methods.

B. Panelboard Nameplates: Label each panelboard with engraved laminated-plastic or
metal nameplates mounted with corrosion-resistant screws.

3.3 GROUNDING
A. Make equipment grounding connections for panelboards as indicated.
34 CONNECTIONS
A. Tighten electrical connectors and terminals, including grounding connections, according
to manufacturer's published torque-tightening values. Where manufacturer's torque

values are not indicated, use those specified in UL 486A and UL 486B.

3.5 FIELD QUALITY CONTROL

A. Prepare for acceptance tests as follows:
1. Make insulation-resistance tests of each panelboard bus, component,
and connecting supply, feeder, and control circuits.
2. Make continuity tests of each circuit.
B. Testing: After installing panelboards and after electrical circuitry has been energized,

demonstrate product capability and compliance with requirements.

1. Procedures: Perform each visual and mechanical inspection and electrical test
stated in NETA ATS, Section 7.5 for switches and Section 7.6 for molded-case
circuit breakers. Certify compliance with test parameters.

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate
compliance; otherwise, remove and replace with new units, and retest.

3.

3.6  ADJUSTING

A. Set field-adjustable switches and circuit-breaker trip ranges as indicated.
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3.7 CLEANING

A. On completion of installation, inspect interior and exterior of panelboards. Remove paint
splatters and other spots, dirt, and debris. Touch up scratches and mars of finish to match
original finish.

END OF SECTION
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SECTION 16476 — DISCONNECT SWITCHES AND BREAKERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A. This Section includes individually mounted switches and circuit breakers used for the
following:
1. Service disconnect switches.
2. Feeder and equipment disconnect switches.
3. Feeder branch-circuit protection.
B. Related Sections: The following Sections contain requirements that relate to this
Section:
1. Division 16 Section 16140 - Wiring Devices for attachment plugs and
receptacles, and snap switches used for disconnect switches.
1.3 SUBMITTALS
A. General: Submit each item in this Article according to the Conditions of the Contract
andDivision 1 Specification Sections.
B. Product Data for disconnect switches, circuit breakers, and accessories specified in this
Section.
C. Maintenance data for tripping devices to include in the operation and maintenance
manual specified in Division 1.
1.4 QUALITY ASSURANCE
A. Source Limitations: Obtain disconnect switches and circuit breakers from one source
andby a single manufacturer.
B. Comply with NFPA 70 for components and installation.
C. Listing and Labeling: Provide disconnect switches and circuit breakers specified in this
Section that are listed and labeled.
1. The Terms "Listed" and "Labeled": As defined in the National Electrical
Code,Article 100.
2. Listing and Labeling Agency Qualifications: A "Nationally Recognized
TestingLaboratory" (NRTL) as defined in OSHA Regulation 1910.7.
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PART 2 - PRODUCTS
2.1 MANUFACTURERS
A. Available Manufacturers: Subject to compliance with requirements, manufacturers

offering disconnect switches and circuit breakers that may be incorporated into the Work
include, but are not limited to, the following:

1. Molded-Case Circuit Breakers:
a. American Circuit Breaker Corp.
b. Eaton Corp.; Cutler-Hammer Products.
c. General Electric Co.; Electrical Distribution and Control Division.
d. Klockner-Moeller.
e. Siemens Energy & Automation, Inc.
f. Square D Co.
g. Westinghouse Electric Corp.; Distribution & Control Business Unit.

2.2 DISCONNECT SWITCHES
A. Enclosed, Non-fusible Switch: NEMA KS 1, Type HD, with lockable handle.

B. Enclosed, Fusible Switch, 800 A and Smaller: NEMA KS 1, Type HD, clips to
accommodate specified fuses, enclosure consistent with environment where located,
handle lockable with 2 padlocks, and interlocked with cover in CLOSED position.

C. Enclosure: NEMA KS 1, Type 1, unless otherwise specified or required to meet
environmental conditions of installed location.

1. Outdoor Locations: Type 4X.
2. Other Wet or Damp Indoor Locations: Type 4.

23 ENCLOSED CIRCUIT BREAKERS

A. Enclosed, Molded-Case Circuit Breaker: NEMA AB 1, with lockable handle.

B. Characteristics:  Frame size, trip rating, number of poles, and auxiliary devices as
indicated and interrupting rating to meet available fault current.

C. Application Listing: Appropriate for application, including switching fluorescent
lightingloads or heating, air-conditioning, and refrigerating equipment.

D. Circuit Breakers, 200 A and Larger: Trip units interchangeable within frame size.
E. Circuit Breakers, 400 A and Larger: Field-adjustable, short-time and continuous-
currentsettings.
F. Current-Limiting Trips: Where indicated, let-through ratings less than NEMA
FU 1,Class RK-5.
G. Current Limiters: Where indicated, integral fuse listed for circuit breaker.
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H. Molded-Case Switch: Where indicated, molded-case circuit breaker without trip units.

L Lugs: Mechanical lugs and power-distribution connectors for number, size, and
materialof conductors indicated.

J. Shunt Trip: Where indicated.
K. Accessories: As indicated.
L. Enclosure: NEMA AB 1, Type 1, unless otherwise specified or required to meet

environmental conditions of installed location.

1. Outdoor Locations: Type 4X.
2. Other Wet or Damp Indoor Locations: Type 4.

PART 3 - EXECUTION
3.1 INSTALLATION

A. Install disconnect switches and circuit breakers in locations as indicated, according
tomanufacturer's written instructions.

B. Install disconnect switches and circuit breakers level and plumb.

C. Install wiring between disconnect switches, circuit breakers, control, and indication
devices.

D. Connect disconnect switches and circuit breakers and components to wiring system

andto ground as indicated and instructed by manufacturer.

1. Tighten electrical connectors and terminals according to manufacturer's
published torque-tightening values. Where manufacturer's torque values are not
indicated, use those specified in UL 486A and UL 486B.

E. Identify each disconnect switch and circuit breaker according to requirements specified
inDivision 16 Section 16050 - Basic Electrical Materials and Methods.

3.2 FIELD QUALITY CONTROL

A. Testing: After installing disconnect switches and circuit breakers and after electrical
circuitry has been energized, demonstrate product capability and compliance with
requirements.

1. Procedures: Perform each visual and mechanical inspection and electrical test
stated in NETA ATS, Section 7.5 for disconnect switches and Section 7.6 for
molded-case circuit breakers. Certify compliance with test parameters.

B. Correct malfunctioning units on-site, where possible, and retest to demonstrate
compliance; otherwise, remove and replace with new units and retest.
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3.3 ADJUSTING
A. Set field-adjustable disconnect switches and circuit-breaker trip ranges as indicated.
3.4 CLEANING
A. After completing system installation, including outlet fittings and devices, inspect
exposed finish. Remove burrs, dirt, and construction debris and repair damaged finish

including chips, scratches, and abrasions.

END OF SECTION
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SECTION 16521 - EXTERIOR LIGHTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY

A.

Section Includes:

1. Exterior luminaires with light engines and drivers.
2. Poles and accessories.

1.3 DEFINITIONS

A.

F.

CCT: Correlated color temperature.

CRI: Color-rendering index.

LER: Luminaire efficacy rating.

Luminaire: Complete lighting fixture, including ballast housing if provided.

Pole: Luminaire support structure, including tower used for large area
illumination.

Standard: Same definition as "Pole" above.

1.4 STRUCTURAL ANALYSIS CRITERIA FOR POLE SELECTION

A.

Dead Load: Weight of luminaire and its horizontal and vertical supports, lowering
devices, and supporting structure, applied as stated in AASHTO LTS-4- M.

Live Load: Single load of 500 Ibf (2224 N), distributed as stated in AASHTO LTS-
4-M.

Ice Load: Load of 3 1bf/sq. ft. (145 Pa), applied as stated in AASHTO
LTS-4-M Ice Load Map.

Wind Load: Pressure of wind on pole and luminaire and banners and
banner arms, calculated and applied as stated in AASHTO LTS-4-M.

1. Basic wind speed for calculating wind load for poles 50 feet
(15 m) high or less is 100 mph (45 m/s).

a. Wind Importance Factor: 1.0.
b. Minimum Design Life: 25 years.
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C. Velocity Conversion Factors: 1.0.

1.5 ACTION SUBMITTALS

A. Product Data: For each luminaire, pole, and support component, arranged in order
of lighting unit designation. Include data on features, accessories, finishes, and the
following:

1. Physical description of luminaire, including materials,

dimensions, effective projected area, and verification of

indicated parameters.

Details of attaching luminaires and accessories.

Details of installation and construction.

Luminaire materials.

Photometric data based on laboratory tests of each luminaire

type, complete with indicated light engines, drivers, and

accessories.

6. Manufacturer Certified Data: Photometric data shall be
certified by manufacturer's laboratory with a current
accreditation under the National Voluntary Laboratory
Accreditation Program for Energy Efficient Lighting Products.

7. Drivers, including energy-efficiency data.

8. Light engines, including life, output, CCT, CRI, lumens, and
energy- efficiency data.

9. Materials, dimensions, and finishes of poles.

10. Means of attaching luminaires to supports, and indication that
attachment is suitable for components involved.

11. Anchor bolts for poles.

nkwn

12. Manufactured pole foundations.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other
work.
1. Detail equipment assemblies and indicate dimensions, weights, loads,

required clearances, method of field assembly, components, and location
and size of each field connection.

2. Anchor-bolt templates keyed to specific poles and certified by
manufacturer.

1.6 INFORMATIONAL SUBMITTALS
A. Field quality-control reports.
B. Warranty: Sample of special warranty.
1.7 QUALITY ASSURANCE
A. Luminaire Photometric Data Testing Laboratory Qualifications: Provided by

manufacturers' laboratories that are accredited under the National Volunteer
Laboratory Accreditation Program for Energy Efficient Lighting Products.
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B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, by a qualified testing agency, and marked for intended location and
application.

C. Comply with IEEE C2, "National Electrical Safety Code."

D. Comply with NFPA 70.

1.8 DELIVERY, STORAGE, AND HANDLING

A. Store poles on decay-resistant-treated skids at least 12 inches (300 mm) above grade
and vegetation. Support poles to prevent distortion and arrange to provide free air
circulation.

B. Retain factory-applied pole wrappings on metal poles until right before pole

installation. For poles with nonmetallic finishes, handle with web fabric straps.
1.9 WARRANTY

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to
repair or replace products that fail in materials or workmanship; that corrode; or that
fade, stain, perforate, erode, or chalk due to effects of weather or solar radiation
within specified warranty period. Manufacturer may exclude lightning damage, hail
damage, vandalism, abuse, or unauthorized repairs or alterations from special
warranty coverage.

1. Warranty Period for Luminaires: All mechanical components (other than
LED drivers) and LED components in the product as well as the fixture
housing will be free of defects in material and workmanship for a period of
ten (10) years from the date of original purchase.

2. All LED drivers in the Product will be free of defects in material and
workmanship for a period equal to the shorter of ten (10) years from the
date of original purchase, or fifty thousand (50,000) hours of operation.

3. Warranty Period for Poles: Repair or replace lighting poles and
standards that fail in finish, materials, and workmanship within
manufacturer's standard warranty period, but not less than three
years from date of Substantial Completion.

1.10 EXTRA MATERIALS

A. Furnish extra materials described below that match products installed and that are
packaged with protective covering for storage and identified with labels describing
contents.

1. Lamps: Provide one spare luminaire for each type installed.
Glass and Plastic Lenses, Covers, and Other Optical Parts:
Furnish at least 1 for each type and rating installed.

3. Ballasts/Drivers: Provide at least 1 for each type and rating
installed.
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4, Reflectors, Glare Shields, Globes and Guards: Furnish at least 1 for each
type and rating installed.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.

Products: Subject to compliance with requirements, basis of design is Cree, RSW
series.

2.2 GENERAL REQUIREMENTS FOR LUMINAIRES

A.

Luminaires shall comply with UL 1598 and be listed and labeled for installation in
wet locations by an NRTL acceptable to authorities having jurisdiction.

1. LER Tests Fixtures: Where LER is specified, test according to

NEMA LE 5 and NEMA LE 5A as applicable.
Lateral Light Distribution Patterns: Comply with IESNA RP-8 for parameters of
lateral light distribution patterns indicated for luminaires.

Metal Parts: Free of burrs and sharp corners and edges.

Housings: Rigidly formed, weather- and light-tight enclosures that will not warp,
sag, or deform in use. Provide filter/breather for enclosed luminaires.

Doors, Frames, and Other Internal Access: Smooth operating, free of light leakage
under operating conditions, and designed to permit servicing without use of tools.
Designed to prevent doors, frames, lenses, diffusers, and other components from
falling accidentally during servicing and when secured in operating position. Doors
shall be removable for cleaning or replacing lenses.

Exposed Hardware Material: Stainless steel.

Plastic Parts: High resistance to yellowing and other changes due to aging, exposure
to heat, and UV radiation.

Lenses and Refractors Gaskets: Use heat- and aging-resistant resilient
gaskets to seal and cushion lenses and refractors in luminaire doors.

Luminaire Finish: Manufacturer's standard paint applied to factory-assembled and -
tested luminaire before shipping. Where indicated, match finish process and color of
pole or support materials.

1. Exterior Surfaces: Manufacturer's standard finish for corrosion protection.
a. Color: As indicated by the specifications in the drawings.

Factory-Applied Labels: Comply with UL 1598. Labels shall be located where they
will be readily visible to service personnel, but not seen from normal viewing
angles when lamps are in place.
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23 DRIVERS FOR LED’S

A.

General Requirements for Electronic Drivers

1. Comply with UL and ANSI C82.11

2. Designed for type and quantity of lamps served.

3. Drivers shall be designed for full light output.

4. Drivers shall operate at 60 Hz.

5. Sound Rating: Class A.

6. Total Harmonic Distortion Rating: Less than 20 percent.

7. Transient Voltage Protection IEEE C62.41.1 and IEEE C62.41.2, Category
A or better.

8. BF: 0.90, or higher.

9. Power Factor: 0.95, or higher.

2.4 GENERAL REQUIREMENTS FOR POLES AND SUPPORT COMPONENTS

A.

E.

Structural Characteristics: Comply with AASHTO LTS-4-M.

1. Wind-Load Strength of Poles: Adequate at indicated heights above grade
without failure, permanent deflection, or whipping in steady winds of speed
indicated in "Structural Analysis Criteria for Pole Selection" Article.

2. Strength Analysis: For each pole, multiply the actual equivalent projected
area of luminaires and brackets by a factor of 1.1 to obtain the equivalent
projected area to be used in pole selection strength analysis.

Luminaire Attachment Provisions: Comply with luminaire manufacturers' mounting
requirements. Use stainless-steel fasteners and mounting bolts unless otherwise
indicated.

Mountings, Fasteners, and Appurtenances: Corrosion-resistant items compatible
with support components.

1. Materials: Shall not cause galvanic action at contact points.
Anchor Bolts, Leveling Nuts, Bolt Caps, and Washers: Hot-dip
galvanized after fabrication unless otherwise indicated.

3. Anchor-Bolt Template: Plywood or steel.

Handhole: Rectangular-shaped, with minimum clear opening of 2-1/2 by 5 inches
(65 by 130 mm), with cover secured by stainless-steel captive screws.

Concrete Pole Foundations: Precast, with anchor bolts to match pole-base flange.

2.5 STEEL POLES

A.

Poles: Comply with ASTM A 500, Grade B, carbon steel with a minimum yield of
42 ksi (290 MPa); one-piece construction up to 40 feet (12 m) in height with access
handhole in pole wall.

1. Shape: Per Drawings.
2. Mounting Provisions: Butt flange for bolted mounting on
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foundation or breakaway support.
B. Steel Mast Arms: Per Drawings. Material and finish same as pole.

C. Grounding and Bonding: Grounding provision is provided at handhole, complying
with requirements in Section 16060 "Grounding and Bonding," listed for attaching
grounding and bonding conductors of type and size listed in that Section, and
accessible through handhole.

D. Cable Support Grip: Wire-mesh type with rotating attachment eye, sized for
diameter of cable and rated for a minimum load equal to weight of supported cable
times a 5.0 safety factor.

E. Factory-Painted Finish: Comply with NAAMM's "Metal Finishes Manual for
Architectural and Metal Products" for recommendations for applying and
designating finishes.

1. Interior Surfaces of Pole: One coat of bituminous paint, or otherwise treat
for equal corrosion protection.

2. Exterior Surfaces: Per manufacturer's standard for corrosion protection.
a. Color: As indicated by the specifications in the drawings.

PART 3 - EXECUTION

3.1 LUMINAIRE INSTALLATION

A. Fasten luminaire to indicated structural supports.

3.2 POLE INSTALLATION

A. Alignment: Align pole foundations and poles for optimum directional
alignment of luminaires and their mounting provisions on the pole.

B. Clearances: Maintain the following minimum horizontal distances of poles from
surface and underground features unless otherwise indicated on Drawings:

1. Fire Hydrants and Storm Drainage Piping: 60 inches (1520 mm).
C. Concrete Pole Foundations: Anchor bolts in precast arranged according to anchor-
bolt templates furnished by pole manufacturer. Concrete materials, installation, and

finishing requirements are specified in Section 03302 " Concrete Structures.".

D. Foundation-Mounted Poles: Mount pole with leveling nuts, and tighten
top nuts to torque level recommended by pole manufacturer.

1. Use anchor bolts and nuts defined for the application and
approved by manufacturer.

E. Raise and set poles using web fabric slings (not chain or cable).
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33 CORROSION PREVENTION

A. Steel Conduits: Comply with Section 16130 "Raceways and Boxes." In
concrete foundations, wrap conduit with 0.010-inch- (0.254-mm-) thick,
pipe-wrapping plastic tape applied with a 50 percent overlap.

34 GROUNDING

A. Ground metal poles and support structures according to Section 16060
"Grounding and Bonding."

1. Install grounding conductor pigtail in the base for connecting
luminaire to grounding system.

3.5 FIELD QUALITY CONTROL

A. Inspect each installed fixture for damage. Replace damaged fixtures
and components.

B. Illumination Observations: Verify normal operation of lighting units

after installing luminaires and energizing circuits with normal power
source.

END OF SECTION
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	00852 Permits
	PART 1 – GENERAL

	00853 Standard Details
	PART 1 – GENERAL

	Special Provisions
	SECTION 01010 - SUMMARY OF WORK
	PART 1 - GENERAL

	A. Pre-Construction Conference
	PART 2 - PRODUCTS (Not Used)
	PART 3 - EXECUTION (Not Used)

	SECTION 01025 – MEASUREMENT AND PAYMENT
	PART 1 - GENERAL
	1.1 SCOPE
	1.2 MOBILIZATION (Pay Item No. 1505.1) PRICE BASED ON LUMP SUM PAY UNIT
	1.3 TRAFFIC CONTROL (Pay Item No. 1550.1) PRICE BASED ON LUMP SUM PAY UNIT
	1.4 EROSION AND SEDIMENT CONTROL (Pay Item No. 1570.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.1 EXCAVATION (Pay Item No. 2202.1) PRICE BASED ON QUANTITY, CUBIC YARD
	2.2 SHOT ROCK BORROW (Pay Item No. 2202.2) PRICE BASED ON QUANTITY, CUBIC YARD
	2.3 SIDESLOPES AND DITCH GRADING (Pay Item No. 2202.3) PRICE BASED ON LUMP SUM PAY UNIT
	2.4 ROAD CLEANING AND MINING AREA RESTORATION GUARANTEE (Pay Item No. 2202.4) PRICE BASED ON CONTINGENT SUM PAY UNIT
	2.5 BIOSWALE (Pay Item No. 2202.5) PRICE BASED ON LUMP SUM PAY UNIT
	2.6 2-INCH MINUS SHOT ROCK w/ BASE COURSE (Pay Item No. 2204.1) PRICE BASED ON QUANTITY, CUBIC YARD
	2.7 STABILIZATION BASE COURSE (Pay Item No. 2204.2) PRICE BASED ON QUANTITY, SQUARE YARD
	2.8 LOCATE SANITARY SEWER SERVICES (Pay Item No.2401.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.9 SANITARY SEWER PIPE 8-INCH PVC (Pay Item No. 2401.2) PRICE BASED ON QUANTITY, LINEAR FEET
	2.10 SANITARY SEWER PIPE 21-INCH PVC (Pay Item No. 2401.3) PRICE BASED ON QUANTITY, LINEAR FEET
	2.11 SANITARY SEWER SERVICE LATERAL WITH CLEANOUT, 6-INCH (Pay Item No. 2401.4) PRICE BASED ON QUANTITY, EACH
	2.12 SANITARY SEWER SWITCHOVER (Pay Item No.2401.5) PRICE BASED ON LUMP SUM PAY UNIT
	2.13 SANITARY SEWER MANHOLE, TYPE II (Pay Item No. 2402.1) PRICE BASED ON QUANTITY, EACH
	2.14 REHABILITATE SEWER MANHOLE, TYPE I (Pay Item No. 2402.2) PRICE BASED ON QUANTITY, EACH
	2.15 STORM SEWER SERVICE LATERAL, 6-INCH PVC (Pay Item No. 2501.1) PRICE BASED ON QUANTITY, LINEAR FEET
	2.16 12-INCH PIPE CULVERT (Pay Item No. 2501.2) PRICE BASED ON QUANTITY, LINEAR FOOT
	2.17 18-INCH PIPE CULVERT (Pay Item No. 2501.3) PRICE BASED ON QUANTITY, LINEAR FOOT
	2.18 24-INCH PIPE CULVERT (Pay Item No. 2501.4) PRICE BASED ON QUANTITY, LINEAR FOOT
	2.19 36-INCH PIPE CULVERT (Pay Item No. 2501.5) PRICE BASED ON QUANTITY,  LINEAR FOOT
	2.20 STORM DRAIN MANHOLE, TYPE I (Pay Item No. 2502.1) PRICE BASED ON QUANTITY, EACH
	2.21 STORM DRAIN MANHOLE, TYPE II (Pay Item No. 2502.2) PRICE BASED ON QUANTITY, EACH
	2.22 STORM DRAIN MANHOLE, TYPE II WITH OIL/WATER SEPARATOR (Pay Item No. 2502.3) PRICE BASED ON QUANTITY, EACH
	2.23 CATCH BASIN, TYPE III (Pay Item No. 2502.4) PRICE BASED ON QUANTITY, EACH
	2.24 CATCH BASIN, TYPE IV (Pay Item No. 2502.5) PRICE BASED ON QUANTITY, EACH
	2.25 TRENCH DRAIN (Pay Item No. 2502.6) PRICE BASED ON QUANTITY, EACH
	2.26 10-INCH HDPE WATER PIPE (Pay Item No. 2601.1) PRICE BASED ON QUANTITY, LINEAR FOOT
	2.27 12-INCH HDPE WATER PIPE (Pay Item No. 2601.2) PRICE BASED ON QUANTITY, LINEAR FOOT
	2.28 16-INCH HDPE WATER PIPE (Pay Item No. 2601.3) PRICE BASED ON QUANTITY, LINEAR FOOT
	2.29 INSTALL CORROSION PROTECTION ANODE (Pay Item No. 2601.4) PRICE BASED ON QUANTITY, EACH
	2.30 NUGGET MALL FIRE SERVICE AND MANHOLE (Pay Item No. 2601.5) PRICE BASED ON LUMP SUM PAY UNIT
	2.31 10-INCH GATE VALVE (Pay Item No. 2602.1) PRICE BASED ON QUANTITY, EACH
	2.32 12-INCH GATE VALVE (Pay Item No. 2602.2) PRICE BASED ON QUANTITY, EACH
	2.33 16-INCH BUTTERFLY VALVE (Pay Item No. 2602.3) PRICE BASED ON QUANTITY, EACH
	2.34 FIRE HYDRANT ASSEMBLY WITH GUARD POSTS (Pay Item No. 2603.1) PRICE BASED ON QUANTITY, EACH
	2.35 LOCATE WATER SERVICES (Pay Item No.2605.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.36 WATER SERVICE, 6-INCH HDPE (Pay Item No. 2605.2) PRICE BASED ON QUANTITY, EACH
	2.37 PIPE INSULATION (Pay Item No. 2607.1) PRICE BASED ON QUANTITY, BOARDS
	2.38 CONSTRUCTION SURVEYING (Pay Item No. 2702.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.39 SEEDING, HYDRAULIC METHOD, TYPE III (Pay Item No. 2710.1) PRICE BASED ON QUANTITY, SQUARE YARD
	2.40 REMOVE AND DISPOSE OF STORM AND SANITARY SEWER PIPE (Pay Item No. 2716.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.41 FILL WATER PIPE WITH SLURRY (Pay Item No. 2716.2) PRICE BASED ON LUMP SUM PAY UNIT
	2.42 REMOVE AND DISPOSE OF STORM AND SANITARY SEWER STRUCTURES (Pay Item No. 2717.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.43 SIGN ASSEMBLIES (Pay Item No. 2718.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.44 PAINTED TRAFFIC MARKINGS (Pay Item No. 2720.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.45 UTILITY CONDUIT RELOCATION (Pay Item No. 2722.1) PRICE BASED ON QUANTITY, EACH
	2.46 ADJUST UTILITY VAULT FRAMES AND COVERS TO GRADE (Pay Item No. 2723.1) PRICE BASED ON LUMP SUM PAY UNIT
	2.47 ASPHALT CONCRETE PAVEMENT, TYPE II-A, CLASS B (Pay Item No. 2801.1) PRICE BASED ON QUANTITY, TON
	2.48 REMOVE EXISTING ASPHALT SURFACING (Pay Item No. 2806.1) PRICE BASED ON QUANTITY, SQUARE YARDS
	3.1 CONCRETE HEADWALL (Pay Item No. 3302.1) PRICE BASED ON QUANTITY, EACH
	3.2 CONCRETE HEADWALL w/TRASHRACK (Pay Item No. 3302.2) PRICE BASED ON QUANTITY, EACH
	3.3 CONCRETE AREA DRAIN (Pay Item No. 3302.3) PRICE BASED ON QUANTITY, EACH
	3.4 CONCRETE SIDEWALK, 4 and 6-INCH THICK (Pay Item No. 3303.1) PRICE BASED ON QUANTITY, SQUARE YARD
	3.5 DETECTABLE TILE (Pay Item No. 3303.2) PRICE BASED ON QUANTITY, SQUARE FOOT
	3.6 CURB AND GUTTER, TYPE I (Pay Item No. 3303.3) PRICE BASED ON QUANTITY, LINEAR FOOT
	3.7 VALLEY GUTTER, TYPE III (Pay Item No. 3303.4) PRICE BASED ON QUANTITY, LINEAR FOOT

	PART 2 – PRODUCTS (Not Used)
	PART 3 – EXECUTION (Not Used)

	PART 1 – GENERAL
	A. The CONTRACTOR shall include in the Operations and Maintenance Manuals for each item of mechanical, electrical, and instrumentation equipment, the following:
	1. Complete operating instructions, including location of controls, special tools or other equipment required, related instrumentation, and other equipment needed for operation.
	2. Lubrication schedules, including the lubricant SAE grade and type, temperature range of lubricants, and including frequency of required lubrication.
	3. Preventive maintenance procedures and schedules.
	4. Parts lists, by generic title and identification number, complete, with exploded views of each assembly.
	5. Disassembly and reassembly instructions.
	6. Name and location of nearest supplier and spare parts warehouse.
	7. Recommended troubleshooting and startup procedures.
	8. Reproducible prints of the record Drawings, including diagrams and schematics, as required under the electrical and instrumentation portions of these Specifications.
	9. Tabulation of proper settings for all pressure relief valves, (low/high) pressure switches and other related equipment protection devices.
	10. Detailed test procedures to determine performance efficiency of equipment.
	11. List of all electrical relay settings including alarm and contract settings.
	B. The CONTRACTOR shall furnish to the ENGINEER five identical sets of technical manuals. Each set shall consist of one or more volumes, each of which shall be bound in a standard size, 3-ring, loose-leaf vinyl plastic hard cover binder suitable for b...
	C. All technical manuals shall be submitted complete and in final form to the ENGINEER prior to the requests for final payment.
	D. Incomplete or unacceptable Operations and Maintenance Manuals shall constitute sufficient justification to withhold payment for WORK completed.
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