

SECTION 01505 - MOBILIZATION

PART 1 - GENERAL

1.1 GENERAL

- A. Mobilization shall include obtaining all permits; moving all plant and equipment onto the site; furnishing and erecting plants, temporary buildings, and other construction facilities; implementing security requirements, all as required for the proper performance and completion of the WORK. Mobilization shall include the following principal items:
1. Moving all the CONTRACTOR's plant and equipment required for operations onto the site.
 2. Providing all on-site communication facilities, including radios and cellular phones.
 3. Providing on-site sanitary facilities.
 4. Obtaining all required permits.
 5. Having all OSHA-required notices and establishment of safety programs.
 6. Having the CONTRACTOR's superintendent at the jobsite full time.
 7. Submitting initial submittals.
 8. Installation of CBJ Project sign in accordance with CBJ Standard Detail 127A - Project Sign Display. Sign board and sign graphics will be provided by the OWNER. All other materials and installation shall be provided by the CONTRACTOR.

1.2 PAYMENT FOR MOBILIZATION

- A. The CONTRACTOR's attention is directed to the condition that no payment for Mobilization, or any part thereof, will be approved for payment under the Contract Documents until all Mobilization items listed above have been completed as specified.
- B. As soon as practicable, after receipt of Notice to Proceed, the CONTRACTOR shall submit a breakdown showing the estimated value of each major component of Mobilization to the ENGINEER for approval. When approved by the ENGINEER, the breakdown will be the basis for initial progress payments in which Mobilization is included.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION