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OBTAINING CONTRACT DOCUMENTS.  The Contract Documents are entitled: 

Chicken Yard Park & Auke Lake Wayside Improvements 
CBJ Contract No. BE20-191 

The Contract Documents may be downloaded for free at the CBJ Engineering Department webpage at: 
www.juneau.org/engineering 

PRE-BID CONFERENCE.  Prospective Bidders are encouraged to attend a Pre-Bid conference of the 
proposed WORK, which will be conducted by the OWNER and ARCHITECT, at  10:00 a.m. on July 21, 
2020, in the City and Borough of Juneau Engineering Conference Room, 3rd Floor, Marine View Center.  The 
object of the conference is to acquaint Bidders with the bid documents and site conditions.  Conference call 
capability will be available for the Pre-Bid meeting. Proposers intending to participate via conference call shall 
notify Paula Osborn in the CBJ Engineering Contracts Division, at (907) 586-0888 or 
Paula.Osborn@Juneau.Org by 4:30 p.m., July 20, 2020. 

DESCRIPTION OF WORK.  Work for Chicken Yard Park generally includes excavation, grading, 2” minus 
shot rock with D-1 base course, concrete curbing, asphalt pavement, repair chain link fence, remove and 
replace wood retaining wall, play features, split rail fencing, site furnishings, landscaping and other 
miscellaneous related WORK. 

Work for Auke Lake Wayside generally includes excavation, grading, D-1 base course, topsoil and seeding, 
remove and reset existing sign, asphalt pavement, colored concrete sidewalk, and other miscellaneous related 
WORK. 

COMPLETION OF WORK.  The WORK must be completed in by: 

Work Description Completion Date 

Chicken Yard Park & Additive Alt 1. October 31, 2020 
Remaining items and Auke Lake Wayside June 15, 2021 

DEADLINE FOR BIDDER QUESTIONS: July 28, 2020 4:30PM 

DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m., 
Alaska Time on August 4, 2020, or such later time as may be announced by addendum at any time prior to 
the deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official 
time of receipt of bids.  Bids will be opened immediately thereafter. Bidders may attend this bid opening 
telephonically by calling 907-713-2140, with participant code 258358. 

Bid documents delivered in person or by courier 
service must be delivered to: 

PHYSICAL LOCATION: 
City and Borough of Juneau, Purchasing Division 
105 Municipal Way, Room 300 
Juneau, AK  99801 

CHICKEN YARD PARK AND  
AUKE LAKE WAYSIDE IMPROVEMENTS 
CBJ Contract No. BE20-191 

Bid documents delivered by the U.S. Postal 
Service must be mailed to: 

MAILING ADDRESS: 
City and Borough of Juneau, Purchasing Division 
155 South Seward Street 
Juneau, AK  99801 

* A face covering must be worn in the 
105 Municipal Way building per the 
CBJ Emergency Ordinance No. 2020-34

http://www.juneau.org/engineering


SECTION 00030 - NOTICE INVITING BIDS 

CHICKEN YARD PARK AND  
AUKE LAKE WAYSIDE IMPROVEMENTS NOTICE INVITING BIDS 
CBJ Contract No. BE20-191 Page 00030-2 

 
 
Please affix the label below to outer envelope in the lower left hand corner. 
 

IMPORTANT NOTICE TO BIDDER 
To submit your Bid: 
1. Print your company name and address on the upper left corner of 

your envelope. 
2. Complete this label and place it on the lower left corner 
       of your envelope. 
  S 
  E 
  A 
  L 
  E 
  D 
 

BID NUMBER: 
_BE20-191_________________ 
SUBJECT: 
Chicken Yard Park & Auke Lake 
Wayside Improvements________ 
DEADLINE DATE: 
________________________ 
PRIOR TO 2:00PM ALASKA 
TIME 

 
B 
I 
D 
 
 

 
Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be 
accepted and will be returned. 
 
SITE OF WORK.  The site of the WORK is located at two locations. Chicken Yard Park is located on Starr 
Hill near downtown Juneau, Alaska. Auke Lake Wayside is located in the Auke Bay area of Juneau, Alaska.   
 
BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 
 

Greg Smith, Contract Administrator 
CBJ Engineering Department, 3rd Floor, Marine View Center 

greg.smith@juneau.org 
Telephone: (907) 586-0873 

Fax: (907) 586-4530 
 
BID SECURITY.  Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount 
of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the Bidder, if 
its Bid is accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one of the 
forms of Bidder's security is enclosed with it. 
 
CONTRACTOR'S LICENSE.  All contractors are required to have a current Alaska Contractor's License, 
prior to submitting a Bid, and a current Alaska Business License prior to award.  
 
BID TO REMAIN OPEN.  The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid 
opening.  Any component of the Bid including Additive Alternates may be awarded anytime during the 120 
Days. 
 
 
 
OWNER'S RIGHTS RESERVED.  The OWNER reserves the right to reject any or all Bids, to waive any 





SECTION 00100 - INSTRUCTIONS TO BIDDERS 

CHICKEN YARD PARK AND 
AUKE LAKE WAYSIDE IMPROVEMENTS  INSTRUCTIONS TO BIDDERS 
CBJ Contract No. BE20-191 Page 00100-1  

1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids, 
which are defined in the General Conditions, have the meanings assigned to them in the General 
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct 
from a sub-bidder, who submits a Bid to a Bidder. 

 
2.0 INTERPRETATIONS AND ADDENDA. 
 

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract 
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations 
or clarifications considered necessary by the Engineering Contracts Administrator in 
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all 
parties recorded by the Engineering Contracts Administrator, or OWNER, as having 
received the Contract Documents. Questions received less than seven Days prior to the 
Deadline for Bids may not be answered. Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without 
legal effect.   

 
B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed 

advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants, 
addenda may be posted to the CBJ Engineering Department website.  In any event, 
notification of addendum issuance will be faxed to planholders.  Hard copies are available 
upon request.  The OWNER will make all reasonable attempts to ensure that all 
planholders receive notification of Addenda, however, it is strongly recommended by the 
OWNER that bidders independently confirm the contents, number, and dates of each 
Addendum prior to submitting a Bid.   

 
3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered.  If the OWNER believes that 
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such 
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the 
Bidders, all Bids will be rejected. 

 
4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be 

considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The 
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not 
limited in its responsibility analysis to the following factors: 

 
A. Evidence of bid rigging or collusion; 

 
B. Fraud or dishonesty in the performance of previous contracts; 

 
C. Record of integrity; 

 
D. More than one bid for the same work from an individual, firm, or corporation under the 

same or different name; 
 

E. Unsatisfactory performance on previous or current contracts; 
 

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous 
contracts; 
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G. Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the 
bidder’s prompt completion of additional work, if awarded; 
 

H. Failure to reimburse the OWNER for monies owed on any previous contracts; 
 

I. Default under previous contracts;    
 

J. Failure to comply with any qualification requirements of the OWNER; special standards 
for responsibility, if applicable, will be specified.  These special standards establish 
minimum standards or experience required for a responsible Bidder on a specific contract; 
 

K. Engaging in any activity that constitutes a cause for debarment or suspension under the 
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment; 
 

L. Lack of skill, ability, financial resources, or equipment required to perform the contract; or 
 

M. Lack of legal capacity to contract. 
 

N. Bidders must be registered as required by law and in good standing for all amounts owned 
to the OWNER per Paragraph 21.0 of this Section. 
 

O. Failure to submit all completed documents as required and specified on the Bid Form, 
Section 00300.   

 
Nothing contained in this section deprives the OWNER of its discretion in determining the lowest 
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit 
information documenting its ability and competency to perform the WORK, according to general 
standards of responsibility and any special standards which may apply.  It is Bidder’s responsibility 
to submit sufficient, relevant, and adequate information.  OWNER will make its determination of 
responsibility and has no obligation to request clarification or supplementary information. 

 
5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered 

non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are: 

 
A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids. 
 
B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; 

or if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 
 
C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any 

kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning, 
or in conflict with the OWNER’s Bid document. 

 
D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the 

right to  accept or reject any award, or to enter into a contract pursuant to an award.  This 
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any 
one Bidder at any one Bid opening, provided that any selection of awards will be made by 
the OWNER. 

 
E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of 
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authorized alternate pay items. 
 
F. If the Bidder has not acknowledged receipt of each Addendum. 
 
G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 
 
H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the OWNER. 
 
I. If a Bid modification does not conform to Article 15.0 of this Section. 

 
6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the 

responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents, and other related data identified in the 
Bidding documents (including "technical data" referred to below): 
 

1. To visit the site to become familiar with and to satisfy the Bidder as to the general 
and local conditions that may affect cost, progress, or performance, of the WORK, 

2. To consider federal, state and local laws and regulations that may affect cost, 
progress, or performance of the WORK, 

3. To study and carefully correlate the Bidder's observations with the Contract 
Documents, and other related data; and 

4. To notify the ARCHITECT of all conflicts, errors, or discrepancies in or between 
the Contract Documents and such other related data. 

 
7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 
utilized by the Architect of Record in the preparation of the Contract Documents. The 
Bidder may rely upon the accuracy of the technical data contained in such reports, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with non-technical data, interpretations, and opinions 
contained therein or the completeness thereof is the responsibility of the Bidder. 

 
B. Those Drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 
utilized by the Architect of Record in the preparation of the Contract Documents.  The 
Bidder may rely upon the accuracy of the technical data contained in such Drawings, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with nontechnical data, interpretations, and opinions 
contained in such Drawings or the completeness thereof is the responsibility of the Bidder. 

 
C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder 

on request if said reports and Drawings are not bound herein.  Those reports and Drawings 
are not part of the Contract Documents, but the technical data contained therein upon 
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the 
Supplementary General Conditions, are incorporated herein by reference. 

 
D. Information and data reflected in the Contract Documents with respect to underground 
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utilities at or contiguous to the site is based upon information and data furnished to the 
OWNER and the Architect of Record by the owners of such underground utilities or 
others, and the OWNER does not assume responsibility for the accuracy or completeness 
thereof unless it is expressly provided otherwise in the Supplementary General Conditions, 
or in Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
subsurface, and underground utilities) at or contiguous to the site or otherwise which may 
affect cost, progress, or performance of the WORK and which the Bidder deems necessary 
to determine its Bid for performing the WORK in accordance with the time, price, and 
other terms and conditions of the Contract Documents. 

 
G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon 
completion of such explorations. 

 
H. The lands upon which the WORK is to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing the 
WORK are identified in the Contract Documents.  All additional lands and access thereto 
required for temporary construction facilities or storage of materials and equipment are to 
be provided by the CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing structures are to be obtained and paid for by the OWNER unless 
otherwise provided in the Contract Documents. 

 
I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination 
of Contract Documents and Site" herein, that without exception the Bid is premised upon 
performing the WORK required by the Contract Documents and such means, methods, 
techniques, sequences, or procedures of construction as may be indicated in or required by 
the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance of the 
WORK. 

 
8.0 BID FORM. 
 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet 
provided, or on legible and complete copies thereof, and shall contain the following:  
Sections 00300, 00310, the required Bid Security, and any other documents required in 
Section 00300 – Bid.  

 
B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 
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C. Bids by corporations must be executed in the corporate name by the president, a 
vice-president (or other corporate officer).  The corporate address and state of 
incorporation must appear below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, and the official address of the partnership must appear below the 
signature. 

 
E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature. 

 
F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid 
non-responsive and may cause its rejection. 

 
G. The address to which communications regarding the Bid are to be directed must be shown. 

 
9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of 

the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER 
does not expressly or by implication agree that the actual amount of WORK, or material, will 
correspond therewith, and reserves the right after award to increase or decrease the amount of any 
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item, 
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety, 
or to add additional Bid items up to and including an aggregate total amount not to exceed 25 
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the 
WORK). 

 
10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  Substitution requests are not accepted during the 

bidding process. The procedure for the submittal of substitute or "or-equal" products is specified in 
Section 01300 – Contractor Submittals.   

 
11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in 

Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is 
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The 
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the 
name and address of the Bidder and shall also include the label included in Section 00030 – Notice 
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid 

 
12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified, 

or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.  
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any, 
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or 
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if 
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary 
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and 
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal 
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited 
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use 
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be 
accompanied by a legible Power of Attorney. 
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13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or 
cashier’s) accompanying such of the Bids as are not considered in making the award. All other 
Bid securities will be held until the Agreement has been executed. Following execution of the 
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids 
they accompanied and Bid security bonds will be appropriately discarded. 

 
14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the 
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid 
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the 
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly, 
and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a 
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid 
on the individual items, the prices Bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.  

 
15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 
 

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561), 
provided that such modification is received by the Purchasing Division no later than the 
deadline for bids. Modifications will be time and date stamped by the Purchasing 
Division, which will establish the official time of receipt of the modification. The 
modification must not reveal the bid price but should be in the form of an addition or 
subtraction or other modification so that the final prices will not be known until the 
sealed bid is opened.   

 
The Bid modifications shall be provided on the Bid Modification Form located at the 
end of this Section.  Submittal of any other form by the vendor may deem the 
modification unacceptable by the OWNER  A mail or fax modification should not 
reveal the Bid price but should provide the addition or subtraction or other 
modification so that the final prices will not be known by the City and Borough until 
the sealed Bid is opened.  Submitted Modification forms shall include the modification 
to the unit price or lump sum amount of each pay item modified.   
 
FAX DISCLAIMER:  It is the responsibility of the bidder to submit modifications in a 
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole 
risk. The Purchasing Division will attempt to keep the fax machine in good working 
order but will not be responsible for bid modifications that are late due to mechanical 
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax 
machine, even if bidder submits a transmission report or provides other confirmation 
indicating that the bidder transmitted a bid modification prior to the deadline. The City 
will not be responsible for its failure to receive the modification whether such failure is 
caused by equipment or human error, or otherwise.  Bidders are therefore strongly 
encouraged to confirm receipt of their bid modification with the Purchasing Division 
(907-586-5258) prior to deadline. 

 
B. Conditioned bids, limitations, or pro 
C. visos attached to the Bid or bid modification will render it unauthorized and cause 

its rejection as being non-responsive.  The completed Bid forms shall be without 
interlineations, alterations, or erasures in the printed text.  All changes shall be initialed by the 
person signing the Bid.  Alternative Bids will not be considered unless called for. 
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16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the 

Bidder by means of a written request, signed by the Bidder or its properly authorized 
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting 
Bids for receipt of Bids.  

 
17.0 AWARD OF CONTRACT.  
 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 
described in the Drawings or specified in the Technical Specifications and will be made to 
the lowest responsive, responsible Bidder whose Bid complies with all the requirements 
prescribed.  Unless otherwise specified, any such award will be made within the period 
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise 
indicated, a single award will be made for all the Bid items in an individual Bid Schedule. 

 
B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the 

OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination 
with one or more Alternates selected by the OWNER.  In either case, award shall be made 
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be 
awarded.    

 
 

18.0 EXECUTION OF AGREEMENT. 
 

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After 
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER 
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award 
is made shall execute a written Agreement with the OWNER on the Agreement form, 
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by 
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to 
Award letter. 

 
B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the 
award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the OWNER may award the contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to 
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or 
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be 
likewise forfeited to the OWNER. 

 
19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section 

00500 - Agreement. 
 
20.0 FILING A PROTEST.   
 

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and 
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance 
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF 
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ 
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website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at 
(907) 586-5258 for a copy of the ordinance. 

 
B. Late protests shall not be considered by the CBJ Purchasing Officer. 
 

 
21.0 CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT: 

Contractors must be in good standing with the CBJ prior to award, and prior to any contract 
renewals, and in any event no later than seven business days following notification by the CBJ of 
intent to award as indicated in the Posting Notice of Bids.  Good standing means: all amounts 
owed to the CBJ are current and the Contractor is not delinquent with respect to any taxes, fees, 
assessment, or other monies due and owed the CBJ, or a Confession of Judgment has been 
executed and the Contractor is in compliance with the terms of any stipulation associated with the 
Confession of Judgment, including being current as to any installment payments due; and 
Contractor is current in all CBJ reporting obligations (such as sales tax registration and reporting 
and business personal property declarations). Failure to meet these requirements may be cause for 
rejection of your bid.  To determine if your business is in good standing, or for further 
information, contact the CBJ Finance Department’s Sales Tax Division at (907) 586-5265 for 
sales tax issues, Assessor’s Office at (907)586-0930 for business personal property issues, or 
Collections Division at (907) 586-5268 for all other accounts. 

 
22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with 

meeting any local, state, and/or federal permit and licensing requirements. 
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 CITY AND BOROUGH OF JUNEAU 
PURCHASING DIVISION 

FAX NO. 907-586-4561 
 
 

BID MODIFICATION FORM 
 
 

Modification Number:  ______ 
 
Note:  All modifications shall be made to the original bid amount(s).  If more than one 

Modification form is submitted by any one bidder, changes from all Modification 
forms submitted will be combined and applied to the original bid.  Changes to the 
modified Bid amounts will be calculated by the OWNER. 

 

PAY ITEM 
NO. PAY ITEM DESCRIPTION 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   
   

 
Base Bid Total Increase or Decrease:  $        

  
 

PAY ITEM 
No. 

 
ALTERNATE PAY ITEM DESCRIPTION 

(if applicable to project) 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   

 
Alternate Total Increase or Decrease:  $        

  
      

Name of Bidding Firm 
 

Responsible Party Signature  
 
 
Printed Name (must be an authorized signatory for Bidding Firm) 

  
END OF SECTION 

 



SECTION 00300 - BID 

CHICKEN YARD PARK & 
AUKE LAKE WAYSIDE IMPROVEMENS BID 
CBJ Contract No. BE20-191  Page 00300-1 
  
 

BID TO: THE CITY AND BOROUGH OF JUNEAU 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

the OWNER in the form included in the Contract Documents (as defined in Article 7 of Section 00500 
- Agreement) to perform the WORK as specified or indicated in said Contract Documents entitled 

Chicken Yard Park & Auke Lake Wayside Improvements 
CBJ Contract No. BE20-191 

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation 
those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the 
Bid Security. 

 
3. This Bid will remain open for the period of time stated in the “Notice Inviting Bids” unless otherwise 

required by law.  Bidder will enter into an Agreement within the time and in the manner required in 
the “Notice Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, 
Payment Bond, Performance Bond, and any other documents as may be required by the Contract 
Documents. 

 
4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 
WORK and has made such independent investigations as Bidder deems necessary. 

           
5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder 
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to 
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over 
any other Bidder or over OWNER. 

 
6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in 

this Bid Form, said Bidder further agrees to complete the WORK required under the Contract 
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid 
Schedule. 

 
7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt 

of all of which is hereby acknowledged by the Undersigned): 
 

  Addenda No.  Date Issued 
 
 

 

 
 

 

 
 

 

      Addenda No.   Date Issued 
 
 

 

 
 

 

 
 

 

 
Give number and date of each addenda above.  Failure to acknowledge receipt of all Addenda may 
cause the Bid to be non-responsive and may cause its rejection. 



SECTION 00300 - BID 

CHICKEN YARD PARK &  
AUKE LAKE WAYSIDE IMPROVEMENTS BID 
CBJ Contract No. BE20-191 Page 00300-2 
  

8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing his/her signature 
in the space provided below. 

 

9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 
AT THE TIME OF THE DEADLINE FOR BIDS. MISSING DOCUMENTS WILL DEEM THIS 
BID NON-RESPONSIVE: 

 
 Bid, Section 00300 (includes addenda receipt statement) 
 Completed Bid Schedule, Section 00310 
 Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice 

Inviting Bids, Section 00030) 
 Contractor Financial Responsibility, Section 00370 

 
10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m. 

on the fifth business day following the date of the Posting Notice.   
 

 Subcontractor Report, Section 00360 
 
 The apparent low Bidder who fails to submit the completed Subcontractor Report within the time 

specified in Section 00360 – Subcontractor Report, may be found to be not a responsible Bidder and 
may be required to forfeit the Bid security.  The OWNER may then consider the next lowest Bidder 
for award of the contract. 

 
11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the 

“Notice of Intent to Award” letter, the following executed documents: 
 

 Agreement Forms, Section 00500 
 Performance Bond, Section 00610 
 Payment Bond, Section 00620 
 Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800 

 
END OF SECTION 

 
Dated:   Bidder:        
    (Company Name) 
Alaska 
CONTRACTOR's  By:        
Business License No:      (Signature) 
     
Alaska  Printed Name:        
CONTRACTOR's  
License No:   Title:        
     
Telephone No:   Address:        
    (Street or P.O. Box) 
Fax No:         
    (City, State, Zip) 
Email:     ____________________________________          
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DOLLARS CENTS DOLLARS CENTS

1505.1C Mobilization Lump Sum All Req'd Lump Sum
1570.1C Erosion and Sediment Control Lump Sum All Req'd Lump Sum
2202.1C Excavation CY 24

2202.2C
Mining Area Restoration and Road Cleaning 
Guarantee

Contingent 
Sum All Req'd Contingent Sum 1,000$      00

2202.3C Sideslope Grading Lump Sum All Req'd Lump Sum
2202.4C Usable Excavation CY 18
2204.1C 2-Inch Minus Shot Rock with Base Course CY 44
2204.2C Surface Course, E-1 Ton 95
2702.1C Construction Surveying Lump Sum All Req'd Lump Sum
2706.1C Remove Wood Retaining Wall LF 142
2707.1C Repair Chain Link Fence Lump Sum All Req'd Lump Sum
2709.1C Topsoil CY 58
2709.2C Topsoil Finish Grading MH 4
2710.1C Seeding, Hydraulic Method SU 0.1
2711.1C Metal Hand Rail LF All Req'd Lump Sum
2726.1C Removable Bollard with Concrete Footing Each 2
2730.1C Split Rail Fence, 4 Feet High LF 48
2740.1C Wood Retaining Wall LF 65
2801.1C A.C. Pavement, Type II-A, Class B Ton 25
2870.1C Site Furnishings Lump Sum All Req'd Lump Sum
2880.1C Hill Slide Lump Sum All Req'd Lump Sum
2885.1C Accessible Resilient Surfacing SF 145
2885.2C Concrete Play Curb Edging LF 33
2930.1C Landscaping Lump Sum All Req'd Lump Sum
3302.1C Concrete Wheel Stop Each 2
3302.2C Basketball Hoop Post Foundation Each 1
3302.3C Concrete Stairs Each 10
3303.1C Concrete Curb LF 76

1505.1A Mobilization Lump Sum All Req'd Lump Sum
1570.1A Erosion and Sediment Control Lump Sum All Req'd Lump Sum
1570.2A Rock Energy Dissipator Lump Sum All Req'd Lump Sum
2202.1A Excavation CY 108

2202.2A
Mining Area Restoration and Road Cleaning 
Guarantee

Contingent 
Sum All Req'd Contingent Sum 1,000$      00

2202.3A Sideslope Grading Lump Sum All Req'd Lump Sum
2202.4A Usable Excavation CY 31
2204.3A Base Course, Grading D-1 Ton 119
2702.1A Construction Surveying Lump Sum All Req'd Lump Sum
2709.1A Topsoil CY 50
2709.2A Topsoil Finish Grading MH 25
2710.1A Seeding, Hydraulic Method SU 0.5
2718.1A Remove and Reset Exisitng Sign Lump Sum All Req'd Lump Sum
2722.1A Electrical J-Box Relocation Lump Sum All Req'd Lump Sum
2801.1A A.C. Pavement, Type II-A, Class B Ton 17

BASE BID
AMOUNTUNIT PRICE

PAY ITEM DESCRIPTION
PAY 
ITEM 
NO.

Auke Lake Wayside

APPROX.
QUANTITY

PAY
UNIT
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DOLLARS CENTS DOLLARS CENTS

AMOUNTUNIT PRICE
PAY ITEM DESCRIPTION

PAY 
ITEM 
NO.

APPROX.
QUANTITY

PAY
UNIT

3303.2A Colored Concrete Sidewalk, 4-Inches Thick SY 123

COMPANY NAME:  

Chicken Yard Park

PAY
UNIT

APPROX.
QUANTITY DOLLARS CENTS DOLLARS CENTS

2722.2C 1-Inch Electrical Conduit, Empty LF 80

COMPANY NAME:  

TOTAL ADDITIVE ALTERNATE $

Additive Alternate
PAY 
ITEM 
NO.

PAY ITEM DESCRIPTION
UNIT PRICE AMOUNT

TOTAL BASE BID $
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KNOW ALL PERSONS BY THESE PRESENTS, that                                                                
                                                as Principal, and                                                                                 

as Surety, are held and firmly bound unto  THE CITY AND BOROUGH OF JUNEAU  hereinafter called 
"OWNER," in the sum of                                                                                                                     
                                                                dollars, (not less than five percent of the total amount of the Bid)  for 
the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the Bid Schedule of the OWNER's Contract Documents entitled 

 
CHICKEN YARD PARK & AUKE LAKE WAYSIDE IMPROVEMENTS 

CBJ Contract No. BE20-191 
 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates 
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be 
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
 
SIGNED AND SEALED, this                       day of                                      , 20______. 
 

 

(SEAL)____________________________ (SEAL)______________________________  
 (Principal)   (Surety) 

By:_______________________________ By:______________________________ 
 (Signature)   (Signature) 
 
 
 

 
 

END OF SECTION 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 
 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 
performance of this contract on the fifth business day following the Posting Notice of Bids.  If the fifth day 
falls on a weekend or holiday, the report is due by close of business on the next business Day following the 
weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, address, location, 
evidence of valid Alaska Business License, and valid Alaska Contractor's Registration under AS 08.18.  If no 
Subcontractors are to be utilized in the performance of the WORK, write in ink or type "NONE" on line (1) 
below 
 

1 AK Contractor 
     SUBCONTRACTOR   License No. 1 Contact Name   Type of Contract      

 if 
          ADDRESS 2AK Business 2 Phone No.   Work   Amount   DBE 

  License No. 
 
1.     1      $    
 
   2    

 
     
 
2.     1      $    
 
   2    

 
     
 
3.     1      $    
 
   2    

 
     
 
4.     1      $    
 
   2    

 
     
 
 
I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,  
were valid at the time Bids were opened for this Project. 
 
    
CONTRACTOR, Authorized Signature 
 
    
CONTRACTOR, Printed Name 
 
    
COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 
 

1. fails to comply with AS 08.18; 
2. files for bankruptcy or becomes insolvent; 
3. fails to execute a contract with the Bidder involving performance of the WORK for 

which the Subcontractor  was listed and the Bidder acted in good faith; 
4. fails to obtain bonding; 
5. fails to obtain insurance acceptable to the OWNER; 
6. fails to perform the contract with the Bidder involving work for which the Subcontractor 

was listed; 
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal 

affirmative action requirements; 
8. refuses to agree or abide with the Bidder's labor agreement; or 
9. is determined by the OWNER not to be responsible. 

10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100 
– Instructions to Bidders. 

 
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 
that WORK. 

 
C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 
the contract violates this section. 

 
D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 
 

1. cancel the contract; or 
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not 

exceed 10 percent of the value of the subcontract at issue. 
 
E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to 

perform WORK with a value of greater than one-half of one percent of the intended award 
amount, or $2,000, whichever is less.   

 
F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section may be found to be not a responsible Bidder and may be required to 
forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 
contract. 

 
 
 
 
 
 
 
 
 

END OF SECTION 
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To be considered, all bidders must complete and include this form at the time of the deadline for bids.  
Attach additional sheets as necessary to respond to questions. 

 

PROJECT: CHICKEN YARD PARK & AUKE LAKE WAYSIDE IMPROVEMENTS 
 
As the General Contractor on this project, I intend to subcontract _____% of the total value of this 
contract. 

 
A. EXPERIENCE 
 
1. Have you ever failed to complete a contract due to insufficient resources? 

       [   ] No     [   ] Yes     If YES, explain: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 

 
2. Describe arrangements you have made to finance this work: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
3. Have you had previous construction contracts or subcontracts with the City and Borough of Juneau? 
[   ] Yes     [   ] No 
 
4. Describe your most recent or current contract, its completion date, and scope of work: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 

 
5. List below, and/or as an attachment to this questionnaire, other construction projects you have 

completed, dates of completion, scope of work, and total contract amount for each project completed 
in the past twelve months. 

_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________ 
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6. Per Alaska Statute 36.90.210, on previous public contracts, have you ever failed to pay a 
subcontractor within eight working days after receiving payment from the Owner (for projects 
occurring within the last 3 years)?    
 

[    ]  Yes [    ]  No  If yes, please attach a detailed explanation for each occurrence.  
 
B.     EQUIPMENT 
1. Describe below, and/or as an attachment, the equipment you have available and intend to use for this 

project. 
 

 
ITEM 

 

 
QUANTITY 

 
MAKE 

 
MODEL 

 
SIZE/CAPACITY 

PRESENT 
MARKET 

VALUE 
      
      
      
      
      
      
      
      

 
 
2. Do you propose to purchase any equipment for use on this project not listed on table B-1? 
[   ] No     [   ] Yes     If YES, describe type, quantity, and approximate cost: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
 
3. Do you propose to rent any equipment for this work not listed on table B-1? 
[   ] No     [   ] Yes     If YES, describe type and quantity: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
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4. Is your bid based on firm offers for all materials necessary for this project? 
[   ] Yes     [   ] No     If NO, please explain: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
 
I hereby certify that the above statements are true and complete. 

 
__________________________________________ _______________________________________ 
Contractor Signature     Name and Title of Person Signing 

 
__________________________________________ _______________________________________ 
Signature      Date 
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THIS AGREEMENT is between  THE CITY AND BOROUGH OF JUNEAU  (hereinafter called OWNER) 
and                                                                                                                (hereinafter called CONTRACTOR) 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

ARTICLE 1.  WORK. 

CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the 
OWNERS Contract Documents Contract BE20-191, CHICKEN YARD PARK & AUKE LAKE 
WAYSIDE IMPROVEMENTS 

The WORK is generally described as follows:   Work for Chicken Yard Park generally includes excavation, 
grading, 2” minus shot rock with D-1 base course, concrete curbing, asphalt pavement, repair chain link fence, 
remove and replace wood retaining wall, play features, split rail fencing, site furnishings, landscaping and other 
miscellaneous related WORK. 

Work for Auke Lake Wayside generally includes excavation, grading, D-1 base course, topsoil and seeding, 
remove and reset existing sign, asphalt pavement, colored concrete sidewalk, and other miscellaneous related 
WORK. 

The WORK to be paid under this contract shall include the following:  Base Bid and Additive Alternate Nos. 1 
as shown in Section 00310 - Bid Schedule.  

ARTICLE 2.  CONTRACT COMPLETION TIME. 

The WORK must be completed:   

Work Description Completion Date 

Chicken Yard Park & Additive Alt 1. October 31, 2020 
Remaining items and Auke Lake Wayside June 15, 2021 

ARTICLE 3.  DATE OF AGREEMENT 

The date of this agreement will be the date of the last signature on page three of this section. 

ARTICLE 4.  LIQUIDATED DAMAGES. 

OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the 
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, 
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages 
suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such 
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 
the CONTRACTOR shall pay the OWNER $850 for each Day that expires after the completion time(s) 
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable 
estimate based on all facts known as of the date of this Agreement. 
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ARTICLE 5.  CONTRACT PRICE. 
 
OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents 
in current funds the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and 
complete payment for all WORK to be done in this contract for: CBJ Contract BE20-191, CHICKEN 
YARD PARK & AUKE LAKE WAYSIDE IMPROVEMENTS ,  those Unit Price amounts as set forth in 
the Bid Schedule in the Contract Documents for this Project. 
 
The total amount of this contract shall be                                                               ($                            ), except 
as adjusted in accordance with the provisions of the Contract Documents. 
 
ARTICLE 6.  PAYMENT PROCEDURES. 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions.  Applications for Payment will be processed by the ARCHITECT as provided in the General 
Conditions. 
 
Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90) 
percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be 
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and 
acceptance of the Project by the OWNER. 
 
ARTICLE 7.  CONTRACT DOCUMENTS. 
 
The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR 
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following 
sections of the Contract Documents: 
 
 Table of Contents (pages 00030-1 to 00030-2, inclusive). 
 Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive). 
 Instructions to Bidders (pages 00100-1 to 00100-8, inclusive). 
 Bid (pages 00300-1 to 00300-2, inclusive). 
 Bid Schedule (pages 00310-1, inclusive). 
 Bid Bond (page 00320-1, inclusive) or Bid Security. 
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive). 
 Contractor Financial Responsibility (pages 00370-1 to 00370-3, inclusive). 
 Performance Bond (pages 00610-1 to 00610-2, inclusive). 
 Payment Bond (pages 00620-1 to 00620-2, inclusive). 
 Insurance Certificate(s). 
 General Conditions (pages 00700-1 to 00700-44, inclusive). 
 Supplementary General Conditions (pages 00800-1 to 00800-5, inclusive). 
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1). 
 Technical Specifications as listed in the Table of Contents. 
 Drawings consisting of  17  sheets, as listed in the Table of Contents. 
 Addenda numbers                     to                    , inclusive. 
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not 

attached hereto. 
 
There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only 
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 
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ARTICLE 8.  MISCELLANEOUS. 
 
Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings 
indicated in the General Conditions. 
 
No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and specifically but without 
limitation monies that may become due and monies that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from 
any duty or responsibility under the Contract Documents. 
 
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to 
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, 
agreements and obligations contained in the Contract Documents. This Agreement shall be governed by the 
laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.   
 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the 
date listed below signed by OWNER.   
 
OWNER: CONTRACTOR: 
 
                City and Borough of Juneau     
   (Company Name) 
 
    
  (Signature)   (Signature) 
 
By: Duncan Rorie Watt, City & Borough Manager  By:    
 (Printed Name)   (Printed Name, Authority or Title) 
 
Date:  Date:    

  (CONTRACTOR Signature Date) 
 

  
OWNER’s address for giving notices:  CONTRACTOR’s address for giving notices: 
 
      155 South Seward Street      
 
      Juneau, Alaska   99801      
 
      907-586-0873          907-586-4530    
         (Telephone)                          (Fax)                  (Telephone)                   (Fax) 
 
     
                             (E-mail address) 
 
 
  CONTRACTOR License No.    
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 CERTIFICATE 
 (if Corporation) 
 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           
 

                                                                                               a corporation existing under the laws of  
 
the State of                                         , held on                                    , 20____, the following resolution 
was duly passed and adopted: 
 

“RESOLVED, that                                                                                   , as                      President 
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the 
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed 
of this Corporation.” 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  
 

corporation this                day of                                     , 20____. 
 
 
 
 

                                                   
Secretary 

 
 
(SEAL) 
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CERTIFICATE 
(if Partnership) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          
 

                                                                                  a partnership existing under the laws of the State  
 
of                                             , held on                                   , 20       , the following resolution was duly 
passed and adopted: 
 

"RESOLVED, that                                         , as                                  of the Partnership, be and is 
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and 
this partnership and that the execution thereof, attested by the                                            shall be 
the official act and deed of this Partnership." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 

20______. 
 
 
 
                                                    
    Secretary                                      
 
 
(SEAL) 
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CERTIFICATE 

(if Joint Venture) 
 
 
 
 
STATE OF  ) 

) SS: 
COUNTY OF  ) 
 
 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       
 

                                                                                        a joint venture existing under the laws of the  
 
State of                         , held on                         , 20       , the following resolution was duly passed and 
adopted: 
 

"RESOLVED, that                                                      , as                                                   of the 
Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the       
                                                shall be the official act and deed of this Joint Venture." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 
 
 
 
                                                     
 Secretary                                       
 
 
 
(SEAL)  
 
 
 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we    
                                                                                                  (Name of CONTRACTOR)      

a      
                                                               (Corporation, Partnership, Individual) 
 

hereinafter called "Principal" and    
 (Surety)  
of                                 , State of                                    hereinafter called the "Surety", are held and firmly bound 
 

to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER",  for the penal sum  
     (Owner)` (City and State) 
 

of        dollars ($                                   ) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered into a 
certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective date) 
___________________, a copy of which is hereto attached and made a part hereof for the construction of: 

 
Chicken Yard Park & Auke Lake Wayside Improvements 

CBJ Contract No. BE20-191 
 

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions 
thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall satisfy all claims 
and demands incurred under such contract, and shall fully indemnify and save harmless the OWNER from all costs 
and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all 
outlay and expense which the OWNER may incur in making good any default, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and it 
does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract 
or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Chicken Yard Park & Auke Lake Wayside Improvements 
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IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of which 

shall be deemed an original. 
 
 
CONTRACTOR: 
 
 
By:      
 (Signature) 
 
    
 (Printed Name)   
 
   
 (Company Name)    
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:      
 (Signature of Attorney-in-Fact) 
 
   
 (Printed Name)  
 
   
 (Company Name)  
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
 
(Affix SURETY'S SEAL) 
 
 
NOTE: If CONTRACTOR  is Partnership, all Partners must execute bond. 
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KNOW ALL PERSONS BY THESE PRESENTS:  That we    

                                                                                                           (Name of CONTRACTOR)  

    a   
                                                                             (Corporation, Partnership, Individual)  

hereinafter called "Principal" and      
                                                                                            (Surety) 

of   , State of     hereinafter called the “Surety,” are held and  
 
firmly bound to the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called “OWNER,” for the      
                                     (Owner)                     (City and State) 

penal sum of                                                                                                                                              Dollars 
($                                                  ) in lawful money of the United States, for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION is such that Whereas, the CONTRACTOR has entered 

into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective 
date) ________________________, a copy of which is hereto attached and made a part hereof for the 
construction of: 
 

Chicken Yard Park & Auke Lake Wayside Improvements 
CBJ Contract No. BE20-191 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK 
provided for in such contract, and any authorized extension or modification thereof, including all amounts due 
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or 
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all 
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 
which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:      
 (Signature) 
 
    
 (Printed Name)   
 
   
 (Company Name)    
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:      
 (Signature of Attorney-in-Fact) 
 
   
 (Printed Name)  
 
   
 (Company Name)  
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
(Affix SURETY'S SEAL) 
 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
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ARTICLE 1 DEFINITIONS 
 
Wherever used in these General Conditions or in the Contract Documents the following terms have the 
meanings indicated which are applicable to both the singular and plural thereof. Where a word is capitalized in 
the definitions and is found not capitalized in the Contract Documents it has the ordinary dictionary definition. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions, 
or revisions to the Contract Documents. 
 
Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 
performed; other documents are attached to the Agreement and made a part thereof as provided therein. 
 
Application for Payment - The form furnished by the ARCHITECT which is to be used by the 
CONTRACTOR to request progress or final payment and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 
 
ARCHITECT - The ARCHITECT is the firm or person(s) selected by the City and Borough of Juneau (CBJ) 
to perform the duties of project inspection and management.  CBJ will inform the CONTRACTOR of the 
identity of the ARCHITECT at or before the Notice to Proceed. 
 
Architect of Record – The individual, partnership, corporation, joint-venture or other legal entity legally 
responsible for preparation of Design and Construction Documents for the project. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 
the WORK. 
 
Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 
inability or refusal of the CONTRACTOR to perform its contract. 
 
CBJ - City and Borough of Juneau 
 
CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering 
Department, as OWNER, who is responsible for administration of the contract. 
 
Change Order - A document recommended by the ARCHITECT, which is signed by the CONTRACTOR and 
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 
Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, Field Orders and Change Orders 
executed pursuant to the provisions of the Contract Documents. 
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Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 
conditions of the Contract Documents. 
 
Contract Time - The number of successive calendar Days or the specific date stated in the Contract Documents 
for the completion of the WORK. 
 
CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 
OWNER has executed the Agreement. 
 
Day - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 
referred to in the Contract Documents; or WORK that has been damaged prior to the ARCHITECT's 
recommendation of final payment. 
 
Drawings - The drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate the 
character, location, nature, extent, and scope of the WORK and which have been prepared by the Architect of 
Record and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this 
paragraph. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no 
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 
 
Field Order - A written order issued by the ARCHITECT which may or may not involve a change in the 
WORK. 
 
General Requirements - Division 1 of the Technical Specifications. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 9603) as amended from time to time. 
 
Holidays - The CBJ legal holidays occur on: 
 

A. New Year's Day - January 1 
B. Martin Luther King's Birthday - Third Monday in January 
C. President's Day - Third Monday in February 
D. Seward's Day - Last Monday in March 
E. Memorial Day - Last Monday in May 
F. Independence Day - July 4 
G. Labor Day - First Monday in September 
H. Alaska Day - October 18 
I. Veteran's Day - November 11 
J. Thanksgiving Day - Fourth Thursday and the following Friday in November 
K. Christmas Day - December 25. 
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If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the 
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
 
Inspector - The authorized representative of the ARCHITECT assigned to make detailed inspections for 
conformance to the Contract Documents. Any reference to the Resident Project Representative in this 
document shall mean the Inspector. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 
 
Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 
of a portion of the work, or a period of time within which the portion of the work should be performed prior to 
Substantial Completion of all the WORK. 
 
Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the requirements listed therein, within the time 
specified, the OWNER will enter into an Agreement. 
 
Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 
apparent successful bidder has complied with all conditions for award of the contract. 
 
Notice of Completion - A form signed by the ARCHITECT and the CONTRACTOR recommending to the 
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER.  This filing 
starts the 30 day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 
Time. 
 
OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or 
employees. 
 
Partial Utilization - Use by the OWNER of a substantially completed part of the WORK for the purpose for 
which it is intended prior to Substantial Completion of all the WORK. 
 
PCB's - Polychlorinated biphenyls. 
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 
 
Project - The total construction of which the WORK to be provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared 
by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ARCHITECT, to illustrate some 
portion of the WORK.  
 
Specifications - Same definition as for "Technical Specifications" hereinafter. 
 
Stop Notice - A legal remedy for subcontractors and suppliers who contribute to public works, but who are not 
paid for their work, which secures payment from construction funds possessed by the OWNER. For public 
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 
 
Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with Architect of Record, or with any of its Consultants to furnish services with respect to the Project. 
 
Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 
WORK at the site. 
 
Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 
ARCHITECT as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 
"substantially complete" and "substantially completed" as applied to any WORK refer to Substantial 
Completion thereof. 
 
Supplementary General Conditions - The part of the Contract Documents which make additions, deletions, or 
revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, material man, or vendor. 
 
Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 
Requirements and written technical descriptions of products and execution of the WORK. 
 
Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials: water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 
 
WORK, Work - The entire completed construction or the various separately identifiable parts thereof required 
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 
furnishing and incorporating materials and equipment into the construction, and performing or furnishing 
services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 
accordance with the Contract Documents. 

 
2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 
 
2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start 

to run on the commencement date stated in the Notice to Proceed.  If no date is stated, Contract Time 
shall commence upon the date of the Notice to Proceed is issued. 

 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the commencement date 
stated in the Notice to Proceed, but no WORK shall be done at the site prior to said commencement 
date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and compare 

the Contract Documents and check and verify pertinent figures shown thereon and all applicable field 
measurements. The CONTRACTOR shall promptly report in writing to the ARCHITECT any 
conflict, error, or discrepancy which the CONTRACTOR may discover and shall obtain a written 
interpretation or clarification from the ARCHITECT before proceeding with any WORK affected 
thereby. 

 
C. The CONTRACTOR shall submit to the ARCHITECT for review those documents called for under 

Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-

Construction Conference. This conference will be attended by the ARCHITECT and others as 
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in 
the General Requirements, Section 01010 - Summary of Work. 

 
2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ARCHITECT and others 
as appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 
General Requirements. As a minimum the CONTRACTOR's representatives should include it's 
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less 
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be 
held so that the submittals can be finalized prior to the submittal of the first Application for Payment.  
No Application for Payment will be processed until CONTRACTOR submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire agreement between the OWNER and the 
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a whole in 
accordance with Alaska Law. 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be 

constructed in accordance with the Contract Documents. Any WORK, materials, or equipment that 
may reasonably be inferred from the Contract Documents as being required to produce the intended 
result shall be supplied whether or not specifically called for. When words or phrases which have a 
well-known technical or construction industry or trade meaning are used to describe WORK, 
materials, or equipment such words or phrases shall be interpreted in accordance with that meaning, 
unless a definition has been provided in Article 1 of the General Conditions. Reference to standard 
specifications, manuals, or codes of any technical society, organization, or association, or to the Laws 
or Regulations of any governmental authority, whether such reference be specific or by implication, 
shall mean the latest standard specification, manual, code, or Laws or Regulations in effect at the time 
of opening of Bids, except as may be otherwise specifically stated. However, no provision of any 
referenced standard specification, manual, or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and responsibilities of the 
ARCHITECT, OWNER, the CONTRACTOR, or the Architect of Record or any of their consultants, 
agents, or employees from those set forth in the Contract Documents. 

 
C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, ambiguity or 

discrepancy within the Contract Documents or between the Contract Documents and any provision of 
any such Law or Regulation applicable to the performance of the WORK or of any such standard, 
specification, manual or code or of any instruction of any Supplier referred to in paragraph 6.5, the 
CONTRACTOR shall report it to the ARCHITECT in writing at once, and the CONTRACTOR shall 
not proceed with the WORK affected thereby (except in an emergency as authorized by the 
ARCHITECT) until a clarification Field Order, or Change Order to the Contract Documents has been 
issued. 

 
3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract Documents, the 
order of precedence shall be as follows: 

 
 1. Permits from other agencies as may be required by law, excepting the definition of "Permittee" 

in these permits. 
 2. Field Orders 
 3. Change Orders 
 4. ARCHITECT’s written interpretations and clarifications. 
 5. Agreement 
 6. Addenda 
 7. CONTRACTOR's Bid (Bid Form) 
 8. Supplementary General Conditions  
 9. Notice Inviting Bids 
10. Instructions to Bidders 
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11. General Conditions 
12. Technical Specifications 
13 Drawings 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda/Change Order drawings govern over contract Drawings 
4. Contract Drawings govern over standard details 

 
3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may 

be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and 
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK). 

 
3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any 

other person or organization performing any of the WORK under a contract with the OWNER shall 
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or 
other documents used on the WORK, and they shall not reuse any of them on the extensions of the 
Project or any other project without written consent of the OWNER. 

 
ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 
 
4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of the CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and paid for by the 
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment; 
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 
the OWNER until a written temporary construction easement, lease or other appropriate agreement has 
been executed by the CONTRACTOR and the property owner, and a copy of said agreement 
furnished to the ARCHITECT prior to said use; and, neither the OWNER nor the ARCHITECT shall 
be liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use 
of any such properties. 

 
4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 
 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 
General Conditions for identification of those reports of explorations and tests of sub-surface 
conditions at the site that have been utilized by the Architect of Record in the preparation of the 
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data contained 
in such reports, however, reports are not to be considered complete or comprehensive and 
nontechnical data, interpretations, and opinions contained in such reports are not to be relied on by the 
CONTRACTOR. The CONTRACTOR is responsible for any further explorations or tests that may be 
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necessary and any interpretation, interpolation, or extrapolation that it makes of any information 
shown in such reports. 

 
B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary General 

Conditions for identification of those drawings of physical conditions in or relating to existing surface 
and subsurface structures (except Underground Utilities referred to in Paragraph 4.4 herein) which are 
at or contiguous to the site that have been utilized by the Architect of Record in the preparation of the 
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data contained 
in such drawings, however, nontechnical data, interpretations, and opinions contained in such 
drawings are not to be relied on by the CONTRACTOR. The CONTRACTOR is also responsible for 
any interpretation, interpolation, or extrapolation that it makes of any information shown in such 
drawings. 

 
4.3 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days thereafter) and 
before the following conditions are disturbed, notify the ARCHITECT, in writing of any: 

 
1. Material that the CONTRACTOR believes may be material that is hazardous waste, as defined 

in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any other substance 
or material posing a threat to human or to the environment. 

2. Subsurface or latent physical conditions at the site differing from those indicated. 
3. Unknown physical conditions at the site of any unusual nature, different materially from those 

ordinarily encountered and generally recognized as inherent in WORK of the character provided 
for in the contract. 

 
B. The ARCHITECT shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK shall issue a 
Change Order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the ARCHITECT and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or cause a 
decrease or increase in the CONTRACTOR's cost of, or time required for, performance of any part of 
the WORK, the CONTRACTOR shall not be excused from any scheduled completion date provided 
for by the contract, but shall proceed with all WORK to be performed under the contract. The 
CONTRACTOR shall retain any and all rights provided either by contract or by Law which pertain to 
the resolution of disputes and protests between the contracting parties. 

 
4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated. The information and data indicated in the Contract Documents with respect to existing 
Underground Utilities at or contiguous to the site are based on information and data furnished to the 
OWNER or the Architect of Record by the owners of such Underground Utilities or by others. Unless 
it is expressly provided in the Supplementary General Conditions and/or Section 01530 - Protection 
and Restoration of Existing Facilities, the OWNER and the Architect of Record shall not be 
responsible for the accuracy or completeness of any such information or data, and the 
CONTRACTOR shall have full responsibility for reviewing and checking all such information and 
data, for locating all Underground Utilities indicated in the Contract Documents, for coordination of 
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the WORK with the owners of such Underground Utilities during construction, for the safety and 
protection thereof and repairing any damage thereto resulting from the WORK, the cost of which will 
be considered as having been included in the Contract Price. 

 
B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site which 

was not indicated in the Contract Documents and which the CONTRACTOR could not reasonably 
have been expected to be aware of, the CONTRACTOR shall identify the owner of such Underground 
Utility and give written notice thereof to that owner and shall notify the ARCHITECT in accordance 
with the requirements of the Supplementary General Conditions and Section 01530 - Protection and 
Restoration of Existing Facilities of the General Requirements. 

 
4.5 REFERENCE POINTS 
 

A. The ARCHITECT will provide one bench mark, near or on the site of the WORK, and will provide 
two points near or on the site to establish a base line for use by the CONTRACTOR for alignment 
control. Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish all 
other lines, grades, and bench marks required for proper execution of the WORK. 

 
B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in case of 

their removal or destruction by its own employees or by its subcontractor's employees, the 
CONTRACTOR shall be responsible for the accurate replacement of such reference points by 
personnel qualified under the Alaska Statute governing the licensing of architects, engineers, and land 
surveyors. 

 
4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT 
 

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified material 
available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate less than charged 
other customers. CONTRACTORs are not required to use material from the CBJ/State pit and the CBJ 
makes no guarantee as to the quantity or quality of the available material. For this Project, contact Alec 
Venechuk, CBJ Material Source Manager, at (907) 586-0874 for the current material rates. 

 
B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good standing 

for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a mining plan for 
approval. CONTRACTORs using the pit must comply with Allowable Use Permit USE 2008-00061. 
Failure to meet these requirements, if so subject, shall be sufficient reason to deny use of the 
CBJ/State pit as a gravel source. To determine if your company is subject to these requirements, 
contact the CBJ Engineering Department, Gravel Pit Management, at (907) 586-0874. 

 
C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual Mining 

Plan prepared by a professional engineer registered in the State of Alaska.  The Individual Mining 
Plan must be reviewed and approved by the CBJ, prior to commencing operations within the pit. 
CONTRACTORs shall also secure a Performance Bond to ensure compliance with contract 
provisions, including any Individual Mining Plan stipulations. The bond shall remain in full force and 
effect until a release is obtained from the CBJ. 

  
D. If CONTRACTOR operations for a Project do not exceed 500 tons of material, the CONTRACTOR 

will not be required to provide an Individual Mining Plan prepared by an engineer, however, the 
CONTRACTOR must submit an Individual Mining Plan that is in compliance with Allowable Use 
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Permit USE 2008-00061 for gravel extraction within the CBJ/State pit. The CONTRACTOR must 
contact the CBJ Engineering Department for conditions for the extraction. 

 
E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of materials 

within the pit. Crushing and washing of material will not be allowed. CONTRACTORs shall account 
for placement of materials removed from the pit. The CBJ may require CONTRACTORs to cross-
check weight tickets, submit to an audit, or participate in other measures required by the CBJ to ensure 
accountability. Unprocessed overburden removed from the pit will not be weighed. All other material 
mined will be weighed at the CBJ scale. CONTRACTORs will be responsible for loading and/or 
screening their own material. If asphalt pavement is removed as part of the WORK, CONTRACTORs 
shall dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ 
Gravel Pit Manager, (907) 586-0874. 

 
F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 days after 

removal of all materials from the pit and prior to requesting and/or receiving final payment. Upon 
completion of each excavation CONTRACTORs shall notify the CBJ, in writing, in sufficient time to 
perform a field-compliance examination prior to vacating the pit. Any significant deviation from the 
stipulations of the Individual Mining Plan identified during the field inspection shall be corrected by 
the CONTRACTOR prior to release of the bond. A signed release from CBJ will be required prior to 
releasing the CONTRACTOR's bond. 

 
G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of the 

material at the location designated as the Asphalt Storage Facility, or as directed by the ARCHITECT.  
 

H. The CBJ/State Pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 p.m., 
Monday through Friday, from April 1 through October 15 of the year. CONTRACTORs may obtain 
gravel on weekends, or during the off-season, by applying for a separate agreement with the City and 
Borough of Juneau Engineering Department. The CONTRACTOR will be responsible for any 
additional costs incurred during weekend or off-season operations at the gravel pit. 

 
I. All CONTRACTORs/equipment operators using the CBJ/State Pit shall be in compliance with 

Federal Mine Safety and Health Administration regulations for quarry and gravel operations. 
 

ARTICLE 5 BONDS AND INSURANCE 
 
5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 
 

A. The CONTRACTOR shall furnish Performance and Payment Bonds, each in the amount set forth in 
the Supplementary General Conditions as security for the faithful performance and payment of all the 
CONTRACTOR's obligations under the Contract Documents. These bonds shall remain in effect at 
least until one year after the date of Substantial Completion except as otherwise provided by Law or 
Regulation or by the Contract Documents. The CONTRACTOR shall also furnish such other Bonds as 
are required by the Supplementary General Conditions. All Bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed 
by such sureties as are named in the current list of "Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in 
Circular 570 (amended) by the Audit Staff, Bureau of Government Financial Operations, U.S. 
Treasury Department. All Bonds signed by an agent must be accompanied by a certified copy of such 
agent's authority to act. 
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B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes insolvent 

or its right to do business is terminated in any state where any part of the WORK is located, the 
CONTRACTOR shall within 7 days thereafter substitute another Bond and Surety, which must be 
acceptable to the OWNER. 

 
C. All Bonds required by the Contract Documents to be purchased and maintained by CONTRACTOR 

shall be obtained from surety companies that are duly licensed or authorized in the State of Alaska to 
issue Bonds for the limits so required. Such surety companies shall also meet such additional 
requirements and qualifications as may be provided in the Supplementary General Conditions. 

 
5.2 INSURANCE  
 

A. The CONTRACTOR shall purchase and maintain the insurance required under this paragraph. Such 
insurance shall include the specific coverages set out herein and be written for not less than the limits 
of liability and coverages provided in the Supplementary General Conditions, or required by law, 
whichever are greater. All insurance shall be maintained continuously during the life of the Agreement 
up to the date of Final Completion and at all times thereafter when the CONTRACTOR may be 
correcting, removing, or replacing Defective WORK in accordance with Paragraph 13.6, but the 
CONTRACTOR's liabilities under this Agreement shall not be deemed limited in any way to the 
insurance coverage required. 

 
B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or authorized in 
the State of Alaska to issue insurance policies for the limits and coverages so required. Such insurance 
companies shall have a current Best's Rating of at least an "A" (Excellent) general policy holder's 
rating and a Class VII financial size category and shall also meet such additional requirements and 
qualifications as may be provided in the Supplementary General Conditions. 

 
C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 

operations covered, effective dates and dates of expiration of policies. All of the policies of insurance 
so required to be purchased and maintained (or the certificates or other evidence thereof) shall contain 
a provision or endorsement that the coverage afforded will not be cancelled, reduced in coverage, or 
renewal refused until at least 30 days' prior written notice has been given to the OWNER by certified 
mail. All such insurance required herein (except for Workers’ Compensation and Employer's Liability) 
shall name the OWNER, its Consultants and subconsultants and their officers, directors, agents, and 
employees as "additional insureds" under the policies. The CONTRACTOR shall purchase and 
maintain the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 

CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of 
employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. This policy shall include an “all states” endorsement. The CONTRACTOR 
shall require each Subcontractor similarly to provide Workers’ Compensation Insurance for all 
of the latter's employees to be engaged in such work unless such employees are covered by the 
protection afforded by the CONTRACTOR's Workers’ Compensation Insurance. In case any 
class of employees is not protected, under the Workers’ Compensation Statute, the 
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CONTRACTOR shall provide and shall cause each subcontractor to provide adequate 
employer's liability insurance for the protection of such of its employees as are not otherwise 
protected. 

2. Commercial General Liability. This insurance shall be written in comprehensive form and shall 
protect the CONTRACTOR against all claims arising from injuries to persons other than its 
employees or damage to property of the OWNER or others arising out of any act or omission of 
the CONTRACTOR or its agents, employees, or Subcontractors. The policy shall contain no 
exclusions for any operations within the scope of this contract. 

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims for injuries to members of the public 
and damage to property of others arising from the use of motor vehicles, and shall cover 
operation on or off the site of all motor vehicles licensed for highway use, whether they are 
owned, non-owned, or hired. Coverage for hired motor vehicles should include endorsement 
covering liability assumed under this contract. 

4. Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability 
Insurance. The CONTRACTOR shall either require each of its Subcontractors to procure and to 
maintain Subcontractor’s Commercial General Liability and Property Damage Insurance and 
Vehicle Liability Insurance of the type and in the amounts specified in the Supplementary 
General Conditions or insure the activities of its subcontractors in the CONTRACTOR’s own 
policy, in like amount. 

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in completed 
value form, and shall protect the CONTRACTOR, the OWNER, and the ARCHITECT, against 
risks of damage to buildings, structures, and materials and equipment. The amount of such 
insurance shall be not less than the insurable value of the WORK at completion. Builder's risk 
insurance shall provide for losses to be payable to the CONTRACTOR and the OWNER, as 
their interests may appear. The policy shall contain a provision that in the event of payment for 
any loss under the coverage provided, the insurance company shall have no rights of recovery 
against the CONTRACTOR, the OWNER, and the ARCHITECT. The Builder’s Risk policy 
shall insure against all risks of direct physical loss or damage to property from any external 
cause including flood and earthquake. Allowable exclusions, if any, shall be as specified in the 
Supplementary General Conditions. 

 
ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
 
6.1 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary to perform 
the WORK in accordance with the Contract Documents. The CONTRACTOR shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of construction and safety 
precautions and programs incidental thereto. The CONTRACTOR shall be responsible to see that the 
completed WORK complies accurately with the Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the work site at all times during its 

progress a technically qualified, English-speaking superintendent, who is an employee of the 
CONTRACTOR and who shall not be replaced without written notice to the OWNER and the 
ARCHITECT. The superintendent will be the CONTRACTOR's representative at the site and shall 
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have authority to act on behalf of the CONTRACTOR. All communications given to the 
superintendent shall be as binding as if given to the CONTRACTOR. The CONTRACTOR shall issue 
all its communications to the OWNER through the ARCHITECT and the ARCHITECT only. 

 
C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times while 

WORK is in progress. Failure to observe this requirement shall be considered suspension of the 
WORK by the CONTRACTOR until such time as such superintendent is again present at the site. 

 
6.2 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the 
WORK and perform construction as required by the Contract Documents. The CONTRACTOR shall 
furnish, erect, maintain, and remove the construction plant and any temporary works as may be 
required. The CONTRACTOR shall at all times maintain good discipline and order at the site. Except 
in connection with the safety or protection of persons or the WORK or property at the site or adjacent 
thereto, and except as otherwise indicated in the Contract Documents, all WORK at the site shall be 
performed during regular working hours, and the CONTRACTOR will not permit overtime WORK or 
the performance of WORK on Saturday, Sunday, or any legal holiday without the OWNER's written 
consent. The CONTRACTOR shall apply for this consent through the ARCHITECT. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no additional 

compensation for overtime WORK, i.e., work in excess of 8 hours in any one calendar day or 40 hours 
in any one calendar week, even though such overtime WORK may be required under emergency 
conditions and may be ordered by the ARCHITECT in writing. Additional compensation will be paid 
the CONTRACTOR for overtime WORK only in the event extra WORK is ordered by the 
ARCHITECT and the Change Order specifically authorizes the use of overtime WORK and then only 
to such extent as overtime wages are regularly being paid by the CONTRACTOR for overtime 
WORK of a similar nature in the same locality. 

 
C. All costs of inspection and testing performed during overtime WORK by the CONTRACTOR which 

is allowed solely for the convenience of the CONTRACTOR shall be borne by the CONTRACTOR. 
The ARCHITECT shall have the authority to deduct the cost of all such inspection and testing from 
any partial payments otherwise due to the CONTRACTOR. 

 
D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and assume 

full responsibility for all materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, and all other 
facilities and incidentals necessary for the furnishing, performance, testing, start-up, and completion of 
the WORK. 

 
E. All materials and equipment to be incorporated into the WORK shall be of good quality and new, 

except as otherwise provided in the Contract Documents. All warranties and guarantees specifically 
called for by the Specifications shall expressly run to the benefit of the OWNER. If required by the 
ARCHITECT, the CONTRACTOR shall furnish satisfactory evidence (including reports of required 
tests) as to the kind and quality of materials and equipment. All materials and equipment shall be 
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no 
provisions of any such instructions will be effective to assign to the ARCHITECT, or any of the 
Architect's of Record consultants, agents, or employees, any duty or authority to supervise or direct the 
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furnishing or performance of the WORK or any duty or authority to undertake responsibility contrary 
to the provisions of Paragraphs 9.9C and 9.9D. 

 
F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting the 

several classes of WORK to full completion in the manner and time set forth in and required by these 
specifications. All workers shall have sufficient skill and experience to properly perform the WORK 
assigned to them. Workers engaged in special WORK, or skilled WORK, shall have sufficient 
experience in such WORK and in the operation of the equipment required to perform all WORK, 
properly and satisfactorily. 

 
G. Any person employed by the CONTRACTOR or by any SUBCONTRACTOR who, in the opinion of 

the ARCHITECT, does not perform the WORK in a proper and skillful manner, or is intemperate or 
disorderly shall, at the written request of the ARCHITECT, be removed forthwith by the 
CONTRACTOR or Subcontractor employing such person, and shall not be employed again in any 
portion of the WORK without the approval of the ARCHITECT. Should the CONTRACTOR fail to 
remove such person or persons as required above, or fail to furnish suitable and sufficient personnel 
for the proper prosecution of the WORK, the ARCHITECT may suspend the WORK by written notice 
until such orders are complied with. 

 
6.3 ADJUSTING PROGRESS SCHEDULE.  The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ARCHITECT for acceptance in accordance with the provisions in Section 
01300 - CONTRACTOR Submittals in the General Requirements. 

 
6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS.  The CONTRACTOR shall submit proposed substitutes 

or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 
in the General Requirements. 

 
6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  The CONTRACTOR shall 

be responsible to the OWNER and the ARCHITECT of Record for the acts and omissions of its 
subcontractors and their employees to the same extent as CONTRACTOR is responsible for the acts 
and omissions of its own employees. Nothing contained in this Paragraph shall create any contractual 
relationship between any subcontractor and the OWNER or the ARCHTIECT nor relieve the 
CONTRACTOR of any liability or obligation under the contract. 

 
6.6 PERMITS  
 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR shall 
obtain and pay for all construction permits and licenses from the agencies having jurisdiction, 
including the furnishing of insurance and Bonds if required by such agencies. The enforcement of 
such requirements under this contract shall not be made the basis for claims for additional 
compensation. The OWNER shall assist the CONTRACTOR, when necessary, in obtaining such 
permits and licenses. The CONTRACTOR shall pay all governmental charges and inspection fees 
necessary for the prosecution of the WORK, which are applicable at the time of opening of Bids. The 
CONTRACTOR shall pay all charges of utility owners for connections to the WORK. 

 
B. These Contract Documents may require that the WORK be performed within the conditions and/or 

requirements of local, state and/or federal permits. These permits may be bound within the Contract 
Documents, included within the Contract Documents by reference, or included as part of the WORK, 
as designated in this Section. The CONTRACTOR is responsible for completing the WORK required 
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for compliance with all permit requirements; this WORK is incidental to other items in the Contract 
Documents. Any reference to the PERMITTEE in the permits shall mean the CONTRACTOR. If any 
permits were acquired by the OWNER, this action was done to expedite the start of construction. If the 
CONTRACTOR does not complete the WORK within the specified permit window, the 
CONTRACTOR shall be responsible for the permit extension, and for completing any additional 
requirements placed upon the permit. 

 
6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, software or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the WORK and if to the actual 
knowledge of the OWNER or the Architect of Record its use is subject to patent rights or copyrights 
calling for the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend 
and hold harmless the OWNER and the Architect of Record and anyone directly or indirectly 
employed by either of them from and against all claims, damages, losses, and expenses (including 
attorneys’ fees and court costs) arising out of any infringement of patent rights or copyrights incident 
to the use in the performance of the WORK or resulting from the incorporation in the WORK of any 
invention, design, process, product, or device not specified in the Contract Documents, and shall 
defend all such claims in connection with any alleged infringement of such rights. 

 
6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state, 

and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or 
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any 
discrepancy or inconsistency should be discovered in this contract in relation to any such law, 
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the 
ARCHITECT. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the 
Architect of Record, and their officers, agents, and employees against all claims or liability arising 
from violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or 
by its employees, Subcontractors, or third parties. Any particular law or regulation specified or 
referred to elsewhere in the Contract Documents shall not in any way limit the obligation of the 
CONTRACTOR to comply with all other provisions of federal, state, and local laws and regulations. 

 
6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project which are applicable during the performance of the WORK. 

 
6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof 
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any 
claim be made against the OWNER or the Architect of Record by any such owner or occupant because 
of the performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such 
other party by agreement or otherwise resolve the claim through litigation.  The CONTRACTOR 
shall, to the fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the 
OWNER and the Architect of Record harmless from and against all claims, damages, losses, and 



SECTION 00700 - GENERAL CONDITIONS 

CHICKEN YARD PARK &  
AUKE LAKE WAYSIDE IMPROVEMENTS GENERAL CONDITIONS 
CBJ Contract No. BE20-191 Page 00700-20 

expenses (including, but not limited to, fees of Architect’s of Records attorneys, and other 
professionals and court costs) arising directly, indirectly, or consequentially out of any action, legal or 
equitable, brought by any such owner or occupant against the OWNER, the Architect of Record, their 
consultants, sub-consultants, and the officers, directors, employees and agents of each and any of them 
to the extent caused by or based upon the CONTRACTOR's performance of the WORK. 

 
6.11 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the WORK. The CONTRACTOR shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, 
injury or loss to: 

 
1. all employees on the WORK and other persons and organizations who may be affected thereby; 
2. all the WORK and materials and equipment to be incorporated therein, whether in storage on or 

off the site; and 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, and utilities not designated for removal, relocation, or replacement in the 
course of construction. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred to 

herein or not) of any public body having jurisdiction for the safety of persons or property or to protect 
them from damage, injury, or loss and shall erect and maintain all necessary safeguards for such safety 
and protection. The CONTRACTOR shall notify owners of adjacent property and utilities when 
prosecution of the WORK may affect them, and shall cooperate with them in the protection, removal, 
relocation, and replacement of their property. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety representative at the site 

whose duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and program. 

 
D. Materials that contain hazardous substances or mixtures may be required on the WORK. A Material 

Safety Data Sheet (MSDS) shall be requested by the CONTRACTOR from the manufacturer of any 
hazardous product used. 

 
E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet and on 
the product container label. 

 
F. The CONTRACTOR shall be responsible for coordinating communications on any exchange of 

Material Safety Data Sheets or other hazardous material information that is required to be made 
available to, or exchanged between, or among, employers at the site in accordance with Laws or 
Regulations. 

 
G. The CONTRACTOR shall notify the ARCHITECT if it considers a specified product or its intended 

usage to be unsafe. This notification must be given to the ARCHITECT prior to the product being 
ordered, or if provided by some other party, prior to the product being incorporated in the WORK. 
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6.12  SHOP DRAWINGS AND SAMPLES 
 

A. After checking and verifying all field measurements and after complying with applicable procedures 
specified in the General Requirements, the CONTRACTOR shall submit to the ARCHITECT for 
review, all Shop Drawings in accordance with Section 01300 - CONTRACTOR Submittals in the 
General Requirements. 

 
B. The CONTRACTOR shall also submit to the ARCHITECT for review all samples in accordance with 

Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
C. Before submittal of each Shop Drawing or sample, the CONTRACTOR shall have determined and 

verified all quantities, dimensions, specified performance criteria, installation requirements, materials, 
catalog numbers, and similar data with respect thereto and reviewed or coordinated each Shop 
Drawing or sample with other Shop Drawings and samples and with the requirements of the WORK 
and the Contract Documents. 

 
6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No WORK shall be delayed 
or postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and 
the OWNER may otherwise agree in writing. 

 
6.14 INDEMNIFICATION 
 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall indemnify, 
defend, and hold harmless the OWNER, the Architect of Record, their consultants, sub-consultants 
and the officers, directors, employees, and agents of each and any of them, against and from all claims 
and liability arising under, by reason of or incidentally to the contract or any performance of the 
WORK, but not from the sole negligence or willful misconduct of the OWNER, and the Architect of 
Record. Such indemnification by the CONTRACTOR shall include but not be limited to the 
following: 

 
1. Liability or claims resulting directly or indirectly from the negligence or carelessness of the 

CONTRACTOR, its employees, or agents in the performance of the WORK, or in guarding or 
maintaining the same, or from any improper materials, implements, or appliances used in its 
construction, or by or on account of any act or omission of the CONTRACTOR, its employees, 
agents, or third parties; 

2. Liability or claims arising directly or indirectly from bodily injury, occupational sickness or 
disease, or death of the CONTRACTOR’s or Subcontractor’s own employees engaged in the 
WORK resulting in actions brought by or on behalf of such employees against the OWNER, or 
the Architect of Record; 

3. Liability or claims arising directly or indirectly from or based on the violation of any law, 
ordinance, regulation, order, or decree, whether by the CONTRACTOR, its employees, or 
agents; 

4. Liability or claims arising directly or indirectly from the use or manufacture by the 
CONTRACTOR, its employees, or agents in the performance of this contract of any 
copyrighted or non-copyrighted composition, secret process, patented or non-patented invention, 
computer software, article, or appliance, unless otherwise specifically stipulated in this contract. 
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5. Liability or claims arising directly or indirectly from the breach of any warranties, whether 
express or implied, made to the ARCHITECT, OWNER or any other parties by the 
CONTRACTOR, its employees, or agents; 

6. Liabilities or claims arising directly or indirectly from the willful or criminal misconduct of the 
CONTRACTOR, its employees, or agents; and,  

7. Liabilities or claims arising directly or indirectly from any breach of the obligations assumed 
herein by the CONTRACTOR. 

 
B. The CONTRACTOR shall reimburse the OWNER and the Architect of Record for all costs and 

expenses, (including but not limited to fees and charges of Architects of Record, attorneys, and other 
professionals and court costs including all costs of appeals) incurred by the OWNER, and the 
Architect of Record in enforcing the provisions of this Paragraph 6.14. 

 
C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by any 

limitation of the amount or type of damages, compensation, or benefits payable by or for the 
CONTRACTOR or any such Subcontractor or other person or organization under workers' 
compensation acts, disability benefit acts, or other employee benefit acts. 

 
6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's manpower, 
weather conditions, etc., involved in the performance of the WORK. The daily report shall be 
completed on forms provided by the ARCHITECT and shall be submitted to the ARCHITECT at the 
conclusion of each WORK day. The report should comment on the daily progress and status of the 
WORK within each major component of the WORK. These components will be decided by the 
ARCHITECT.   The CONTRACTOR shall record the name, affiliation, time of arrival and departure, 
and reason for visit for all visitors to the location of the WORK.   

 
6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and 
to its assignee or transferee, growing out of such termination. 

 
6.17  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  It is 

understood that any turn-on, or turn-off line locates and any other WORK or assistance necessary by 
the CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in 
the bid documents. All cost must be agreed to prior to any related actions, and will be considered 
incidental to the Project cost. Billing to the CONTRACTOR will be direct from the CBJ Water 
Utilities Division. 

 
6.18  OPERATING WATER SYSTEM VALVES 
 

A. The CONTRACTOR shall submit a written request, to the ARCHITECT, for approval to operate any 
valve on any in-service section of the CBJ water system.  The request must be submitted at least 24-
hours prior to operating any valves.  The CBJ Water Utilities Division reserves the right to approve or 
deny the request. The request shall specifically identify each valve to be operated, the time of 
operation, and the operation to be performed.  The CONTRACTOR shall obtain the written approval 
of the ARCHITECT for any scheduled operation before operating any valve.  
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B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to the 

OWNER or any other party, caused by unauthorized operation of any valve of the CBJ water system. 
 
6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is 

unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar 
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before 
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the 
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a 
determination that such operation during hours not otherwise permitted hereunder is necessary and 
will not result in unreasonable disturbance to surrounding residents. 

 
ARTICLE 7 OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own forces, 
have other work performed by utility owners, or let other direct contracts therefor which may contain 
General Conditions similar to these. If the fact that such other work is to be performed was not noted 
in the Contract Documents, written notice thereof will be given to the CONTRACTOR prior to 
starting any such other work. 

 
B. The CONTRACTOR shall afford each other contractor who is a party to such a direct contract and 

each utility owner (or the OWNER, if the OWNER is performing the additional work with the 
OWNER's employees) proper and safe access to the site and a reasonable opportunity for the 
introduction and storage of materials and equipment and the execution of such work, and shall 
properly connect and coordinate with their WORK. The CONTRACTOR shall do all cutting, fitting, 
and patching of the WORK that may be required to make its several parts come together properly and 
integrate with such other work. The CONTRACTOR shall not endanger any work of others by cutting, 
excavating, or otherwise altering their work and will only cut or alter their work with the written 
consent of the ARCHITECT and the others whose work will be affected. 

 
C. If the proper execution or results of any part of the CONTRACTOR's WORK depends upon the work 

of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall inspect and 
report to the ARCHITECT in writing any delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for such proper execution and results. The CONTRACTOR's 
failure to report such delays, defects, or deficiencies will constitute an acceptance of the other work as 
fit and proper for integration with the CONTRACTOR's WORK except for latent or nonapparent 
defects and deficiencies in the other work. 

 
7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 
coordination of the activities among the various prime contractors will be identified in the 
Supplementary General Conditions, and the specific matters to be covered by such authority and 
responsibility will be itemized and the extent of such authority and responsibilities will be provided in 
the Supplementary General Conditions. 
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ARTICLE 8 OWNER'S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. The OWNER shall issue all its communications to the CONTRACTOR through the ARCHITECT. 
 
B. The CONTRACTOR shall issue all its communications to the OWNER through the ARCHITECT. 
 

8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 
14.5, 14.8, 14.9 and 14.10. 

 
8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  
 
8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 
 
8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 
 
8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  
 
8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 
 
ARTICLE 9 ARCHITECT'S STATUS DURING CONSTRUCTION 
 
9.1 OWNER'S REPRESENTATIVE. The ARCHITECT will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the 
ARCHITECT as the OWNER's representative during construction are set forth in the Contract 
Documents. 

 
9.2 VISITS TO SITE. The ARCHITECT will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 
quality or quantity of the WORK will not be required of the ARCHITECT. The ARCHITECT will 
not, during such visits, or as a result of such observations of the CONTRACTOR's WORK in 
progress, supervise, direct, or have control over the CONTRACTOR's WORK. 

 
9.3 PROJECT REPRESENTATION. The ARCHITECT may furnish an Inspector to assist in observing 

the performance of the WORK. The duties, responsibilities, and limitations of authority of any such 
Inspector and assistants will be as provided in the Supplementary General Conditions. 

 
9.4 CLARIFICATIONS AND INTERPRETATIONS. The ARCHITECT will issue with reasonable 

promptness such written clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as the ARCHITECT may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of the Contract 
Documents. 
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9.5 AUTHORIZED VARIATIONS IN WORK. The ARCHITECT may authorize variations in the 
WORK from the requirements of the Contract Documents. These may be accomplished by a Field 
Order and will require the CONTRACTOR to perform the WORK involved in a manner that 
minimizes the impact to the WORK and the contract completion date. If the CONTRACTOR believes 
that a Field Order justifies an increase in the Contract Price or an extension of the Contract Time, the 
CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 
9.6 REJECTING OR ACCEPTING DEFECTIVE WORK. The ARCHITECT will have authority to reject 

or accept WORK which the ARCHITECT believes to be defective and will also have authority to 
require special inspection or testing of the WORK as provided in Paragraph 13.3G, whether or not the 
WORK is fabricated, installed, or completed. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the ARCHITECT will 
review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or "or equal" 
items, etc., in order to determine if the items covered by the submittals will, after installation or 
incorporation in the WORK, conform to the requirements of the Contract Documents and be 
compatible with the design concept of the completed Project as a functioning whole as indicated by 
the Contract Documents. The ARCHITECT's review will not extend to means, methods, techniques, 
sequences or procedures of construction or to safety precautions or programs incident thereto. 

 
B. In connection with the ARCHITECT's responsibilities as to Change Orders, see Articles 10, 11, and 

12. 
 
C. In connection with the ARCHITECT's responsibilities in respect of Applications for Payment, see 

Article 14. 
 
9.8 DECISIONS ON DISPUTES 
 

A. The ARCHITECT will be the initial interpreter of the requirements of the Contract Documents and 
judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters relating to the 
acceptability of the WORK; the interpretation of the requirements of the Contract Documents 
pertaining to the performance of the WORK; and those claims under Articles 11 and 12 in respect to 
changes in the Contract Price or Contract Time will be referred initially to the ARCHITECT in writing 
with a request for formal decision in accordance with this paragraph, which the ARCHITECT will 
render in writing within 30 days of receipt of the request. Written notice of each such claim, dispute, 
and other matter will be delivered by the CONTRACTOR to the ARCHITECT promptly (but in no 
event later than 30 days) after the occurrence of the event giving rise thereto. Written supporting data 
will be submitted to the ARCHITECT within 60 days after such occurrence unless the ARCHITECT 
allows an additional period of time to ascertain more accurate data in support of the claim. 

 
B. The rendering of a decision by the ARCHITECT with respect to any such claim, dispute, or other 

matter (except any which have been waived by the making or acceptance of final payment as provided 
in Paragraph 14.12) will be a condition precedent to any exercise by the OWNER or the 
CONTRACTOR of such rights or remedies as either may otherwise have under the Contract 
Documents or by Law or Regulations in respect of any such claim, dispute, or other matter. 
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9.9 LIMITATION ON ARCHITECT'S RESPONSIBILITIES  
 

A. Neither the ARCHITECT's authority to act under this Article or other provisions of the Contract 
Documents nor any decision made by the ARCHITECT in good faith either to exercise or not exercise 
such authority shall give rise to any duty or responsibility of the ARCHITECT to the CONTRACTOR, 
any Subcontractor, any Supplier, any surety for any of them, or any other person or organization 
performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the adjectives 
"reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of like effect or import 
are used to describe a requirement, direction, review, or judgment of the ARCHITECT as to the 
WORK, it is intended that such requirement, direction, review, or judgment will be solely to evaluate 
the WORK for compliance with the requirements of the Contract Documents, and conformance with 
the design concept of the completed Project as a functioning whole as indicated by the Contract 
Documents, unless there is a specific statement indicating otherwise. The use of any such term or 
adjective shall not be effective to assign to the ARCHITECT any duty or authority to supervise or 
direct the performance of the WORK or any duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.9C or 9.9D. 

 
C. The ARCHITECT will not supervise, direct, control, or have authority over or be responsible for the 

CONTRACTOR's means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of the CONTRACTOR to comply with 
Laws and Regulations, applicable to the performance of the WORK. The ARCHITECT will not be 
responsible for the CONTRACTOR's failure to perform the WORK in accordance with the Contract 
Documents. 

 
D. The ARCHITECT will not be responsible for the acts or omissions of the CONTRACTOR nor of any 

Subcontractor, Supplier, or any other person or organization performing any of the WORK. 
 
ARTICLE 10 CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any time or 
from time to time, order additions, deletions, or revisions in the WORK; these will be authorized by a 
written Field Order and/or a Change Order issued by the ARCHITECT. 

 
B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract Price, or an 

extension or shortening in the Contract Time as the result of a Field Order, a claim may be made as 
provided in Articles 11 and 12. 

 
C. If the OWNER and CONTRACTOR agree on the value of any WORK, or the amount of Contract 

Time that should be allowed as a result of a Field Order, upon receiving written notice from the 
ARCHITECT, the CONTRACTOR shall proceed so as to minimize the impact on and delays to the 
WORK pending the issuance of a Change Order. 

 
D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an increase or 

decrease in the Contract Price or an extension or shortening of the Contract Time that should be 
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allowed as a result of a Field Order, the ARCHITECT can direct the CONTRACTOR to proceed on 
the basis of Time and Materials so as to minimize the impact on and delays to the WORK, and a claim 
may be made therefor as provided in Articles 11 and 12. 

 
E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an extension of the 

Contract Time with respect to any WORK performed that is not required by the Contract Documents 
as amended, modified, supplemented by Change Order, except in the case of an emergency and except 
in the case of uncovering WORK as provided in Paragraph 13.3G. 

 
 

F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 
 

1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 10.1A; 
2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 
4. changes in the Contract Price or Contract Time which embody the substance of any written 

decision rendered by the ARCHITECT pursuant to Paragraph 9.8. 
 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the giving of 
any such notice will be the CONTRACTOR's responsibility, and the amount of each applicable Bond 
shall be adjusted accordingly. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in bid item quantity of a unit price contract, the total amount of 
WORK actually done or materials or equipment furnished shall be paid for according to the unit price 
established for such WORK under the Contract Documents, wherever such unit price has been 
established; provided, that an adjustment in the Contract Price may be made for changes which result 
in an increase or decrease in excess of 25% of the estimated quantity of any major item of the WORK. 
Major Item is defined as any bid item amount that is ten percent (10%) or more of the total contract 
amount. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is named in 

the Contract Documents to cover such eliminated WORK, the price of the eliminated WORK shall be 
agreed upon in writing by the OWNER and the CONTRACTOR. If the OWNER and the 
CONTRACTOR fail to agree upon the price of the eliminated WORK, said price shall be determined 
in accordance with the provisions of Article 11. 

 
ARTICLE 11 CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for performing 
the WORK. All duties, responsibilities, and obligations assigned to or undertaken by the 
CONTRACTOR to complete the WORK shall be at its expense without change in the Contract Price. 

 
B. The Contract Price may only be changed by a Change Order. Any claim for an increase in the Contract 

Price shall be based on written notice delivered by the CONTRACTOR to the ARCHITECT promptly 
(but in no event later than 30 days) after the start of the occurrence or the event giving rise to the claim 
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and stating the general nature of the claim. Notice of the amount of the claim with supporting data 
shall be delivered within 60 days after such occurrence (unless the ARCHITECT allows an additional 
period of time to ascertain more accurate data in support of the claim) and shall be accompanied by the 
CONTRACTOR's written statement that the amount claimed covers all known amounts (direct, 
indirect, and consequential) to which the CONTRACTOR is entitled as a result of said occurrence or 
event. All claims for adjustment in the Contract Price shall be determined by the ARCHITECT in 
accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise agree on 
the amount involved. No claim for an adjustment in the Contract Price will be valid if not submitted in 
accordance with this Paragraph 11.1B. 

 
C. The value of any WORK covered by a Change Order or of any claim for an increase or decrease in the 

Contract Price shall be determined in one of the following ways: 
 

1. Where the WORK involved is covered by unit prices contained in the Contract Documents, by 
application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the "Cost of WORK" (determined as provided in Paragraphs 11.3) plus a 
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 11.4). 

 
11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER 

for damages for any injury to WORK, materials, or equipment, resulting from the action of the 
elements. If, however, in the opinion of the ARCHITECT, the CONTRACTOR has made all 
reasonable efforts to protect the materials, equipment and WORK, the CONTRACTOR may be 
granted a reasonable extension of Contract Time to make proper repairs, renewals, and replacements 
of the WORK, materials, or equipment. 

 
11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General. The term "Cost of WORK" means the sum of all costs necessarily incurred and paid by the 
CONTRACTOR for labor, materials, and equipment in the proper performance of extra WORK. 
Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project; shall include only the following items, and 
shall not include any of the costs itemized in Paragraph 11.5 EXCLUDED COSTS.  

 
B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of workers 

performing the extra WORK at the time the extra WORK is done, plus employer payments of payroll 
taxes, worker’s compensation insurance, liability insurance, health and welfare, pension, vacation, 
apprenticeship funds, and other direct costs resulting from Federal, State or local laws, as well as 
assessments or benefits required by lawful collective bargaining agreements. Labor costs for 
equipment operators and helpers shall be paid only when such costs are not included in the invoice for 
equipment rental. The labor costs for forepersons shall be proportioned to all of their assigned WORK 
and only that applicable to extra WORK shall be paid. Non-direct labor costs including 
superintendence shall be considered part of the mark-up set out in paragraph 11.4. 

 
C. Materials. The cost of materials reported shall be at invoice or lowest current price at which materials 

are locally available and delivered to the job in the quantities involved, plus the cost of freight, 
delivery and storage, subject to the following: 
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1. Trade discounts available to the purchaser shall be credited to the OWNER notwithstanding the 
fact that such discounts may not have been taken by the CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the purchaser, the cost 
shall be deemed to be the price paid to the actual supplier as determined by the ARCHITECT. 
Mark-up except for actual costs incurred in the handling of such materials will not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not exceed 
the price paid by the purchaser for similar materials from said sources on extra WORK items or 
the current wholesale price for such materials delivered to the WORK site, whichever price is 
lower. 

4. If in the opinion of the ARCHITECT the cost of material is excessive, or the CONTRACTOR 
does not furnish satisfactory evidence of the cost of such material, then the cost shall be deemed 
to be the lowest current wholesale price for the quantity concerned delivered to the WORK site 
less trade discount. The OWNER reserves the right to furnish materials for the extra WORK 
and no claim shall be allowed by the CONTRACTOR for costs and profit on such materials. 

 
D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed for such 

equipment specified in the Supplementary General Conditions. Such rental rate will be used to 
compute payments for equipment whether the equipment is under the CONTRACTOR's control 
through direct ownership, leasing, renting, or another method of acquisition. The rental rate to be 
applied for use of each item of equipment shall be the rate resulting in the least total cost to the 
OWNER for the total period of use. If it is deemed necessary by the CONTRACTOR to use 
equipment not listed in the publication specified in the Supplementary General Conditions, an 
equitable rental rate for the equipment will be established by the ARCHITECT. The CONTRACTOR 
may furnish cost data which might assist the ARCHITECT in the establishment of the rental rate. 

 
1. All equipment shall, in the opinion of the ARCHITECT, be in good working condition and 

suitable for the purpose for which the equipment is to be used. 
2. Before construction equipment is used on the extra WORK, the CONTRACTOR shall plainly 

stencil or stamp an identifying number thereon at a conspicuous location, and shall furnish to 
the ARCHITECT, in duplicate, a description of the equipment and its identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications 
shall be used to classify equipment for the determination of applicable rental rates. Equipment 
which has no direct power unit shall be powered by a unit of at least the minimum rating 
recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, whether or 
not consumed by use, shall be considered to be small tools and no payment will be made 
therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 
6. Equipment.  Unless otherwise agreed to in writing, the CONTRACTOR will be paid for the use 

of equipment at the rental rate listed for such equipment specified in the current edition of the 
following reference publication: “Rental Rate Blue Book” available on-line at 
http://www.equipmentwatch.com/rrbb.htm or contact Equipment Watch at  (800) 669-3282. 

 
E. Equipment on the WORK Site. The rental time to be paid for equipment on the WORK site shall be 

the time the equipment is in productive operation on the extra WORK being performed and, in 
addition, shall include the time required to move the equipment to the location of the extra WORK and 
return it to the original location or to another location requiring no more time than that required to 
return it to its original location; except, that moving time will not be paid if the equipment is used on 
other than the extra WORK, even though located at the site of the extra WORK. Loading and 

http://www.equipmentwatch.com/rrbb.htm
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transporting costs will be allowed, in lieu of moving time, when the equipment is moved by means 
other than its own power, except that no payment will be made for loading and transporting costs 
when the equipment is used at the site of the extra WORK on other than the extra WORK. The 
following shall be used in computing the rental time of equipment on the WORK site. 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall be 

considered to be 1/2-hour of operation, and any part of an hour in excess of 30 minutes will be 
considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be considered to 
be 1/2-day of operation. When owner-operated equipment is used to perform extra WORK to be 
paid for on a time and materials basis, the CONTRACTOR will be paid for the equipment and 
operator, as set forth in Paragraphs (3), (4), and (5), following. 

3. Payment for the equipment will be made in accordance with the provisions in Paragraph 11.3D, 
herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid 
by the CONTRACTOR to other workers operating similar equipment already on the WORK 
site, or in the absence of such labor, established by collective bargaining agreements for the type 
of worker and location of the extra WORK, whether or not the operator is actually covered by 
such an agreement. A labor surcharge will be added to the cost of labor described herein in 
accordance with the provisions of Paragraph 11.3B, herein, which surcharge shall constitute full 
compensation for payments imposed by state and federal laws and all other payments made to or 
on behalf of workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be added the 
allowances for equipment rental and labor as provided in Paragraph 11.4, herein. 

 
F. Specialty WORK. Specialty WORK is defined as that WORK characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which are unique 
to the construction industry. The following shall apply in making estimates for payment for specialty 
WORK: 

 
1. Any bid item of WORK to be classified as Specialty WORK shall be listed as such in the 

Supplementary General Conditions. Specialty WORK shall be performed by an entity especially 
skilled in the work to be performed. After validation of invoices and determination of market 
values by the ARCHITECT, invoices for Specialty WORK based upon the current fair market 
value thereof may be accepted without complete itemization of labor, material, and equipment 
rental costs. 

2. When the CONTRACTOR is required to perform WORK necessitating special fabrication or 
machining process in a fabrication or a machine shop facility away from the job site, the charges 
for that portion of the WORK performed at the off-site facility may, by agreement, be accepted 
as Specialty WORK and accordingly, the invoices for the WORK may be accepted without 
detailed itemization. 

3. All invoices for specialty WORK will be adjusted by deducting all trade discounts offered or 
available, whether the discounts were taken or not. In lieu of the allowances for overhead and 
profit specified in Paragraph 11.4, herein, an allowance of 5 percent will be added to invoices 
for specialty WORK. 

 
G. Sureties. All WORK performed hereunder shall be subject to all of the provisions of the Contract 

Documents and the CONTRACTOR's sureties shall be bound with reference thereto as under the 
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original Agreement. Copies of all amendments to surety Bonds or supplemental surety Bonds shall be 
submitted to the OWNER for review prior to the performance of any WORK hereunder. 

 
11.4 CONTRACTOR'S FEE 
 

A. Extra WORK ordered on the basis of time and materials will be paid for at the actual necessary cost as 
determined by the ARCHITECT, plus allowances for overhead and profit. The allowance for overhead 
and profit shall include full compensation for superintendence, Bond and insurance premiums, taxes, 
field office expense, extended overhead, home office overhead, and all other items of expense or cost 
not included in the cost of labor, materials, or equipment provided for under Paragraph 11.3. The 
allowance for overhead and profit will be made in accordance with the following schedule: 

 
Actual Overhead and Profit Allowance 
 
Labor .................................................................................................................................. 15 percent 
Materials ............................................................................................................................. 10 percent 
Equipment .......................................................................................................................... 10 percent 
 
To the sum of the costs and mark-ups provided for in this Article, one (1) percent shall be added as 
compensation for Bonds. 

 
B. It is understood that labor, materials, and equipment may be furnished by the CONTRACTOR or by 

the Subcontractor on behalf of the CONTRACTOR. When all or any part of the extra WORK is 
performed by a Subcontractor, the allowance specified herein shall be applied to the labor, materials, 
and equipment costs of the Subcontractor, to which the CONTRACTOR may add five (5) percent of 
the Subcontractor's total cost for the extra WORK. Regardless of the number of hierarchical tiers of 
Subcontractors, the five (5) percent increase above the Subcontractor's total cost which includes the 
allowances for overhead and profit specified herein may be applied one time only. 

 
11.5 EXCLUDED COSTS. 
 

A. The term "Cost of the WORK" shall not include any of the following: 
 

1. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, architects, estimators, attorneys' 
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the WORK, or not specifically covered 
by paragraph 11.3, all of which are to be considered administrative costs covered by the 
CONTRACTOR's fee. 

2. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office 
at the site. 

3. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 
employed for the WORK and charges against CONTRACTOR for delinquent payments. 

4. Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR is 
required by the Contract Documents to purchase and maintain the same (except for the cost of 
premiums covered by paragraph 11.4 above). 

5. Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including but 
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not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 
supplied and making good any damage to property. 

6. Other overhead or general expense costs of any kind and the cost of any item not specifically 
and expressly included in paragraph 11.4. 

 
 
ARTICLE 12 CHANGE OF CONTRACT TIME 
 
12.1 GENERAL 
 

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of the 
Contract Time (or Milestones) shall be based on written notice delivered by the CONTRACTOR to 
the ARCHITECT promptly (but in no event later than 30 days) after the occurrence of the event giving 
rise to the claim and stating the general nature of the claim. Notice of the extent of the claim with 
supporting data shall be delivered within 60 days after such occurrence (unless the ARCHITECT 
allows an additional period of time to ascertain more accurate data in support of the claim) and shall 
be accompanied by the CONTRACTOR's written statement that the adjustment claimed is the entire 
adjustment to which the CONTRACTOR has reason to believe it is entitled as a result of the 
occurrence of said event. All claims for adjustment in the Contract Time shall be determined by the 
ARCHITECT in accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot 
otherwise agree. No claim for an adjustment in the Contract Time will be valid if not submitted in 
accordance with the requirements of this paragraph. An increase in Contract Time does not mean that 
the CONTRACTOR is due an increase in Contract Price. Only Compensable time extensions will 
result in an increase in Contract Price. 

 
B. All time limits stated in the Contract Documents are of the essence of the Agreement. 
 
C. Where CONTRACTOR is prevented from completing any part of the WORK within the Contract 

Times (or Milestones) due to delay beyond the control of CONTRACTOR, the Contract Times (or 
Milestones) will be extended in an amount equal to the time lost on the critical path of the Project due 
to such delay if a claim is made therefor as provided in paragraph 12.1. Delays beyond the control of 
CONTRACTOR shall include, but not be limited to, acts or neglect by OWNER, acts or neglect of 
utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, 
epidemics, unprecedented weather conditions or acts of God. Delays attributable to and within the 
control of a Subcontractor or Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 

 
D. Where CONTRACTOR is prevented from completing any part of the WORK within the Contract 

Times (or Milestones) due to delay beyond the control of both OWNER and CONTRACTOR, an 
extension of the Contract Times (or Milestones) in an amount equal to the time lost on the critical path 
of the Project due to such delay shall be CONTRACTOR's sole and exclusive remedy for such delay. 
In no event shall the OWNER be liable to CONTRACTOR, any Subcontractor, any Supplier, or any 
other person or organization, or to any surety for or employee or agent of any of them, for damages 
arising out of or resulting from (i) delays caused by or within the control of CONTRACTOR, or (ii) 
delays beyond the control of both parties including but not limited to fires, floods, epidemics abnormal 
weather conditions, acts of God or acts or neglect by utility owners or other contractors performing 
other work as contemplated by Article 7. 
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12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract time may be extended by the 
ARCHITECT because of delays in completion of the WORK due to unusually severe weather, 
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the 
ARCHITECT in writing of the cause of delay and request an extension of contract time. The 
ARCHITECT will ascertain the facts and the extent of the delay and extend the time for completing 
the WORK when, in the ARCHITECT’s judgment, the findings of fact justify such an extension.  
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent 
state or federal agency. 

 
ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ARCHITECT that all WORK will be in accordance with the Contract Documents and will not 
be defective. Prompt notice of defects known to the OWNER or ARCHITECT shall be given to the 
CONTRACTOR. All Defective WORK, whether or not in place, may be rejected, corrected, or 
accepted as provided in this Article 13. 

 
13.2 ACCESS TO WORK. The OWNER, ARCHITECT, Architect of Record, their consultants, sub-

consultants, other representatives and personnel of OWNER, independent testing laboratories and 
governmental agencies with jurisdictional interests will have access to the WORK at reasonable times 
for their observation, inspecting and testing. CONTRACTOR shall provide them proper and safe 
conditions for such access and advise them of CONTRACTOR's site safety procedures and programs 
so that they may comply therewith as applicable. 

 
13.3 INSPECTIONS AND TESTS 
 

A. The CONTRACTOR shall give the ARCHITECT timely notice of readiness of the WORK for all 
required inspections, tests, or approvals, and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

 
B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require any 

WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay all costs in 
connection therewith. The CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with the OWNER's or the 
ARCHITECT's acceptance of a Supplier of materials or equipment proposed as a substitution or (or-
equal) to be incorporated in the WORK, or of materials or equipment submitted for review prior to the 
CONTRACTOR's purchase thereof for incorporation in the WORK. The cost of all inspections, tests, 
and approvals in addition to the above which are required by the Contract Documents shall be paid by 
the OWNER (unless otherwise specified). 

 
C. The ARCHITECT will make, or have made, such inspections and tests as the ARCHITECT deems 

necessary to see that the WORK is being accomplished in accordance with the requirements of the 
Contract Documents. Unless otherwise specified in the Supplementary General Conditions, the cost of 
such inspection and testing will be borne by the OWNER. In the event such inspections or tests reveal 
non-compliance with the requirements of the Contract Documents, the CONTRACTOR shall bear the 
cost of corrective measures deemed necessary by the ARCHITECT, as well as the cost of subsequent 
re-inspection and retesting. Neither observations by the ARCHITECT nor inspections, tests, or 
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approvals by others shall relieve the CONTRACTOR from the CONTRACTOR's obligation to 
perform the WORK in accordance with the Contract Documents. 

 
D. All inspections, tests, or approvals other than those required by Laws or Regulations of any public 

body having jurisdiction shall be performed by organizations acceptable to the ARCHITECT and the 
CONTRACTOR. 

 
E. If any WORK (including the work of others anticipated under paragraph 7.1) that is to be inspected, 

tested, or approved is covered without written concurrence of the ARCHITECT, it must, if requested 
by the ARCHITECT, be uncovered for observation. Such uncovering shall be at the 
CONTRACTOR's expense unless the CONTRACTOR has given the ARCHITECT timely notice of 
the CONTRACTOR's intention to perform such test or to cover the same and the ARCHITECT has 
not acted with reasonable promptness in response to such notice. 

 
F. If any WORK is covered contrary to the written request of the ARCHITECT, it must, if requested by 

the ARCHITECT, be uncovered for the ARCHITECT's observation and recovered at the 
CONTRACTOR's expense. 

 
G. If the ARCHITECT considers it necessary or advisable that covered WORK be observed by the 

ARCHITECT or inspected or tested by others, the CONTRACTOR, at the ARCHITECT's request, 
shall uncover, expose, or otherwise make available for observation, inspection, or testing as the 
ARCHITECT may require, that portion of the WORK in question, furnishing all necessary labor, 
material, and equipment. If it is found that such WORK is defective, the CONTRACTOR shall bear 
all direct, indirect, and consequential costs and damages of such uncovering, exposure, observation, 
inspection, and testing and of satisfactory reconstruction, including but not limited to fees and charges 
of Architects of Record, attorneys, and other professionals. However, if such WORK is not found to 
be defective, the CONTRACTOR shall be allowed an increase in the Contract Price or an extension of 
the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, 
testing, and reconstruction; and, if the parties are unable to agree as to the amount or extent thereof, 
the CONTRACTOR may make a claim therefor as provided in Articles 11 and 12. 

 
13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform WORK in such a way that the completed WORK will conform to the Contract Documents, 
the OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the 
cause for such order has been eliminated; however, this right of the OWNER to stop the WORK shall 
not give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 
CONTRACTOR or any other party.   

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ARCHITECT, the 

CONTRACTOR shall promptly, either correct all Defective WORK, whether or not fabricated, 
installed, or completed, or, if the WORK has been rejected by the ARCHITECT, remove it from the 
site and replace it with non-defective WORK. The CONTRACTOR shall bear all direct, indirect and 
consequential costs and damages of such correction or removal, including but not limited to fees and 
charges of Architects of Record, attorneys, and other professionals made necessary thereby.   

 
13.6 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Substantial Completion or such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by the 
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Contract Documents or by any specific provision of the Contract Documents, any WORK is found to 
be defective, the CONTRACTOR shall promptly, without cost to the OWNER and in accordance with 
OWNER's written notification, (i) correct such Defective WORK, or, if it has been rejected by the 
OWNER, remove it from the site and replace it with non-defective WORK, and (ii) satisfactorily 
correct or remove and replace any damage to other work of others resulting therefrom. If the 
CONTRACTOR does not promptly comply with such notification, or in an emergency where delay 
would cause serious risk of loss or damage, the OWNER may have the Defective WORK corrected or 
the rejected WORK removed and replaced, and all direct, indirect, and consequential costs and 
damages of such removal and replacement including but not limited to fees and charges of Architects 
of Record, attorneys and other professionals will be paid by the CONTRACTOR. 

 
B. Where Defective WORK (and damage to other WORK resulting therefrom) has been corrected, 

removed or replaced under this paragraph 13.6, the correction period hereunder with respect to such 
WORK will be extended for an additional period of one year after such correction or removal and 
replacement has been satisfactorily completed. 

 
13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of Defective WORK, the OWNER prefers to accept the WORK, the OWNER may do so. 
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 
OWNER's evaluation of and determination to accept such Defective WORK. If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 
appropriate decrease in the Contract Price. 

 
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The Schedule of Values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to the 
ARCHITECT. 

 
14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price WORK will be based on 

the number of units completed. 
 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall submit to 
the ARCHITECT for review, an Application for Payment filled out and signed by the 
CONTRACTOR covering the WORK completed as of the date of the Application and accompanied 
by such supporting documentation as is required by the Contract Documents. 

 
B. The Application for Payment shall identify, as a sub-total, the amount of the CONTRACTOR's Total 

Earnings to Date, plus the Value of Materials Stored at the Site which have not yet been incorporated 
in the WORK, and less a deductive adjustment for materials installed which were not previously 
incorporated in the WORK, but for which payment was allowed under the provisions for payment for 
Materials Stored at the Site, but not yet incorporated in the WORK. 

 
C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which shall be 

deducted the total amount of all previous payments made to the CONTRACTOR. Progress payments 
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will be paid in full in accordance with Article 14 of the General Conditions until 90% of the contract 
amount has been paid.  The remaining 10% of the contract amount shall be retained until: 

 
1. final inspection has been made; 
2. completion of the project; 
3. acceptance of the project by the OWNER and; 
4. the OWNER has received notification from the Alaska Department of Labor that the 

CONTRACTOR has no outstanding wage/hour violations. 
 

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of the value 
of such materials as set forth in the Supplementary General Conditions. Said amount shall be based 
upon the value of all acceptable materials and equipment not incorporated in the WORK but delivered 
and suitably stored at the Project site or at another location agreed to in writing; provided, each such 
individual item has a value of more than $5000 and will become a permanent part of the WORK. The 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation 
warranting that the CONTRACTOR has received the materials and equipment free and clear of all 
liens, charges, security interests, and encumbrances (which are hereinafter in these General Conditions 
referred to as "Liens") and evidence that the materials and equipment are covered by appropriate 
property insurance and other arrangements to protect the OWNER's interest therein, all of which will 
be satisfactory to the OWNER. 

 
14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all WORK, materials, and equipment covered by an Application for Payment, whether incorporated 
in the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all 
liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ARCHITECT will, within seven (7) days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to the OWNER, or 
return the Application to the CONTRACTOR indicating in writing the ARCHITECT's reasons for 
refusing to recommend payment. In the later case, the CONTRACTOR may make the necessary 
corrections and resubmit the Application. If the ARCHITECT still disagrees with a portion of the 
Application, it will submit the Application recommending the undisputed portion of the Application to 
the OWNER for review and provide reasons for recommending non-payment of the disputed amount. 
Thirty days after presentation of the Application for Payment with the ARCHITECT's 
recommendation, the amount recommended will (subject to the provisions of Paragraph 14.5B) 
become due and when due will be paid by the OWNER to the CONTRACTOR. 

 
B. The OWNER may refuse to make payment of the full amount recommended by the ARCHITECT 

because claims have been made against the OWNER on account of the CONTRACTOR's 
performance of the WORK or Liens have been filed in connection with the WORK or there are other 
items entitling the OWNER to a credit against the amount recommended, but the OWNER must give 
the CONTRACTOR written notice within seven (7) days (with a copy to the ARCHITECT) stating 
the reasons for such action. 
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14.6 PARTIAL UTILIZATION  
 

A. The OWNER shall have the right to utilize or place into service any item of equipment or other usable 
portion of the WORK prior to completion of the WORK. Whenever the OWNER plans to exercise 
said right, the CONTRACTOR will be notified in writing by the OWNER, identifying the specific 
portion or portions of the WORK to be so utilized or otherwise placed into service. 

 
B. It shall be understood by the CONTRACTOR that until such written notification is issued, all 

responsibility for care and maintenance of all of the WORK shall be borne by the CONTRACTOR. 
Upon issuance of said written notice of partial utilization, the OWNER will accept responsibility for 
the protection and maintenance of all such items or portions of the WORK described in the written 
notice. 

 
C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK, 

regardless of whether a portion thereof has been partially utilized by the OWNER and the 
CONTRACTOR's one year correction period shall commence only after the date of Substantial 
Completion for the WORK. 

  
14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ARCHITECT in writing that the 
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all WORK 
items that remain to be completed and a request that the ARCHITECT prepare a Notice of 
Completion. Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the 
ARCHITECT shall make an inspection of the WORK to determine the status of completion. If the 
ARCHITECT does not consider the WORK substantially complete, or the list of remaining WORK 
items to be comprehensive, the ARCHITECT will notify the CONTRACTOR in writing giving the 
reasons thereof.  If the ARCHITECT considers the WORK substantially complete, the ARCHITECT 
will prepare and deliver to the OWNER, for its execution and recording, the Notice of Completion 
signed by the ARCHITECT and CONTRACTOR, which shall fix the date of Substantial Completion. 

 
14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining WORK items referred to in Paragraph 14.7 and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 
provided in the General Requirements) and other documents, all as required by the Contract 
Documents, and after the ARCHITECT has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the procedure for progress 
payments. The final Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory 
to the OWNER) of all liens arising out of or filed in connection with the WORK. 

 
14.9 FINAL PAYMENT AND ACCEPTANCE  
 

A. If, on the basis of the ARCHITECT's observation of the WORK during construction and final 
inspection, and the ARCHITECT's review of the final Application for Payment and accompanying 
documentation, all as required by the Contract Documents, the ARCHITECT is satisfied that the 
WORK has been completed and the CONTRACTOR's other obligations under the Contract 
Documents have been fulfilled, the ARCHITECT will, within 14 days after receipt of the final 
Application for Payment, indicate in writing the ARCHITECT's recommendation of payment and 
present the Application to the OWNER for payment. 
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B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make final 

payment to the CONTRACTOR of the amount remaining after deducting all prior payments and all 
amounts to be kept or retained under the provisions of the Contract Documents, including the 
following items: 

 
1. Liquidated damages, as applicable. 
2. Two times the value of outstanding items of correction WORK or punch list items yet 

uncompleted or uncorrected, as applicable. All such WORK shall be completed or corrected to 
the satisfaction of the OWNER within the time stated on the Notice of Completion, otherwise 
the CONTRACTOR does hereby waive any and all claims to all monies withheld by the 
OWNER to cover the value of all such uncompleted or uncorrected items. 

 
14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 
 

A. After executing the necessary documents to initiate the lien period, and not more than 45 days 
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will release 
to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less any deductions to 
cover pending claims against the OWNER pursuant to Paragraph 14.5B. 

 
B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall have 30 

days to complete any outstanding items of correction WORK remaining to be completed or corrected 
as listed on a final punch list made a part of the Notice of Completion. Upon expiration of the 45 days, 
referred to in Paragraph 14.10A, the amounts withheld pursuant to the provisions of Paragraph 14.9B 
herein, for all remaining WORK items will be returned to the CONTRACTOR; provided, that said 
WORK has been completed or corrected to the satisfaction of the OWNER within said 30 days. 
Otherwise, the CONTRACTOR does hereby waive any and all claims for all monies withheld by the 
OWNER under the contract to cover 2 times the value of such remaining uncompleted or uncorrected 
items.  

 
14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 
recommendation of any progress or final payment by the ARCHITECT, nor the issuance of a Notice 
of Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract 
Documents, nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act 
of acceptance by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample 
submittal, will constitute an acceptance of WORK not in accordance with the Contract Documents or a 
release of the CONTRACTOR's obligation to perform the WORK in accordance with the Contract 
Documents. 

 
14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 

progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability 
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of 
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against 
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of 
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice 
of Completion. 
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ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 
 
15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ARCHITECT, may, at 

any time and without cause, suspend the WORK or any portion thereof for a period of not more than 
90 days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK 
on receipt from the ARCHITECT of a notice of resumption of WORK. The CONTRACTOR shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension if the CONTRACTOR makes an approved claim therefor as provided in 
Articles 11 and 12. 

 
15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 
 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice to the 
CONTRACTOR of OWNER's intent to terminate the Agreement and provide the CONTRACTOR an 
opportunity to remedy the conditions constituting the default. It shall be considered a default by the 
CONTRACTOR whenever CONTRACTOR shall: (1) declare bankruptcy, become insolvent, or 
assign its assets for the benefit of its creditors; (2) fail to provide materials or quality of WORK 
meeting the requirements of the Contract Documents; (3) disregard or violate provisions of the 
Contract Documents or ARCHITECT's instructions; (4) fail to prosecute the WORK according to the 
approved progress schedule; or, (5) fail to provide a qualified superintendent, competent workers, or 
materials or equipment meeting the requirements of the Contract Documents. If the CONTRACTOR 
fails to remedy the conditions constituting default within the time allowed, the OWNER may then 
issue the Notice of Termination. 

 
B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the OWNER 

may take possession of the WORK and may complete the WORK by whatever method or means the 
OWNER may select. The cost of completing the WORK shall be deducted from the balance which 
would have been due the CONTRACTOR had the Agreement not been terminated and the WORK 
completed in accordance with the Contract Documents. If such cost exceeds the balance which would 
have been due, the CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less 
than the balance which would have been due, the CONTRACTOR shall not have claim to the 
difference. 

 
15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 
the value of WORK performed up to the date the Agreement is terminated; and, (2) for the cost of 
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 
is terminated, which would be needed in the WORK and which meet the requirements of the Contract 
Documents. The value of WORK performed and the cost of materials and equipment delivered to the 
site, as mentioned above, shall be determined by the ARCHITECT in accordance with the procedure 
prescribed for the making of the final Application for Payment and payment under Paragraphs 14.8 
and 14.9. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended 
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or 
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negligence of the CONTRACTOR, and notice to resume WORK or to terminate the Agreement has 
not been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the 
CONTRACTOR any monies due to the CONTRACTOR in accordance with the terms of the Contract 
Documents and within 60 days after presentation to the OWNER by the CONTRACTOR of a request 
therefor, unless within said 10-day period the OWNER shall have remedied the condition upon which 
the payment delay was based. In the event of such termination, the CONTRACTOR shall have no 
claims against the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, 
and as determined in accordance with the requirements of said paragraph. 

 
 
ARTICLE 16 MISCELLANEOUS 
 
16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent 
by registered or certified mail, postage prepaid, to the last business address known to the giver of the 
notice. 

 
16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 
 

A. The CONTRACTOR may use on the Project, with ARCHITECT's approval, such stone, gravel, sand, 
or other material determined suitable by the ARCHITECT, as may be found in the excavation. The 
CONTRACTOR will be paid for the excavation of such material at the corresponding contract unit 
price. No additional payment will be made for utilizing the material from excavation as borrow, or 
select borrow. 

 
B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of that 

portion of the excavated material so removed and used which was needed for use on the Project. No 
charge for the materials so used will be made against the CONTRACTOR except that the 
CONTRACTOR shall be responsible for payment of any royalties required. 

 
C. The CONTRACTOR shall not excavate or remove any material from within the Project location 

which is not within the grading limits, as indicated by the slope and grade lines, without written 
authorization from the ARCHITECT. 

 
D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in excess 

of the quantities required for performance of this contract, including any waste material produced as a 
by-product, the CBJ may retain possession of such materials without obligation to reimburse the 
CONTRACTOR for the cost of their production. When such materials are in a stockpile, the 
ARCHITECT may require: that it remain in stockpile; the CONTRACTOR level such stockpile(s); or 
that the CONTRACTOR remove such materials and restore the premises to a satisfactory condition at 
the CONTRACTOR's expense. This provision shall not preclude the CBJ from arranging with the 
CONTRACTOR to produce material over and above the contract needs, payment for which shall be 
by written agreement between the CBJ and the CONTRACTOR. 

 
E. Unless otherwise provided, the material from any existing old structure may be used temporarily by 

the CONTRACTOR in the erection of the new structure. Such material shall not be cut or otherwise 
damaged except with the approval of the ARCHITECT. 
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16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 
compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis 
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books 
to the extent they are relevant. This right shall include the right to examine books, records, documents, 
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct 
and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and 
for which the claim has been submitted. The right to audit shall include the right to inspect the 
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of 
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts 
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be 
exercisable through such representatives as the OWNER deems desirable during the 
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR 
shall make available to the OWNER for auditing, all relevant accounting records and documents, and 
other financial data, and upon request, shall submit true copies of requested records to the OWNER. 

 
16.4 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 
CONTRACTOR shall cease operations immediately and notify the ARCHITECT. No artifacts or 
specimens shall be further disturbed or removed from the ground and no further operations shall be 
performed at the site until so directed. Should the ARCHITECT order suspension of the 
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 
CONTRACTOR to perform extra WORK, such order(s) shall be covered by an appropriate contract 
change document. 

 
16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All WORK over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 
interfered with and the existing navigable depths will not be impaired, except as allowed by permit 
issued by the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 
16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 
the above provisions of the contract. 

 
16.7 SUITS OF LAW CONCERNING THE WORK 
 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's surety) 
against the OWNER, or by the OWNER against the CONTRACTOR (or the CONTRACTOR's 
surety), the suit of law shall be tried in the First Judicial District of Alaska. 

 
B. If one of the questions at issue is the satisfactory performance of the WORK by the CONTRACTOR 

and should the appropriate court of law judge the WORK of the CONTRACTOR to be unsatisfactory, 
then the CONTRACTOR (or the CONTRACTOR's surety) shall reimburse the OWNER for all legal 
and all other expenses (as may be allowed and set by the court) incurred by the OWNER because of 
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the suit of the law and, further, it is agreed that the OWNER may deduct such expense from any sum 
or sums then, or any that become due the CONTRACTOR under the contract. 

 
16.8 CERTIFIED PAYROLLS 
 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract for the 
OWNER shall file a Certified Payroll with the Alaska Department of Labor every two weeks. 
Before the second Friday, each CONTRACTOR and Subcontractor must file Certified Payrolls 
with Statements of Compliance for the previous two weeks.   (Section 14-2-4 ACLA 1949; am 
Section 4 ch 142 SLA 1972). 

 
B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may be 

submitted, provided it contains the information required by AS 36.05.040 and a statement that the 
CONTRACTOR is complying with AS 36.10.010. 

 
C. Any CONTRACTOR or Subcontractor, who performs work on public construction in the State, as 

defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as issued by 
the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 
16.9 PREVAILING WAGE RATES 
 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The CONTRACTOR, or 
Subcontractors, shall pay all employees unconditionally and not less than once a week. Wages may not 
be less than those stated in Paragraph 16.8C, regardless of the contractual relationship between the 
CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors. The scale of wages to 
be paid shall be posted by the CONTRACTOR in a prominent, easily accessible place at the site of the 
WORK. 

 
B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field surveyor 

employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate or wages less 
than the established rate, the OWNER may, by written notice, terminate the CONTRACTOR or 
Subcontractors right to proceed with the WORK. The OWNER may prosecute the WORK to 
completion by contract or otherwise, and the CONTRACTOR and sureties will be held liable to the 
OWNER for excess costs for completing the WORK. (Section 2 ch 52 SLA 1959). 

 
C. Listing CONTRACTORS Who Violate contracts, AS 36.05.090. In addition, a list giving the names 

of persons who have disregarded the rights of their employees shall be distributed to all departments of 
State government and all political subdivisions. No person appearing on this list, and no firm, 
corporation, partnership or association in which the person has an interest, may WORK as a 
CONTRACTOR or Subcontractor on a public construction contract for the State, or a political 
subdivision of the state, until three years after the date of publication of the list. (Section 3 ch 52 SLA 
1959; am Section 9 ch 142 SLA). 

 
16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 
and Hour Act, Section 23.10.060. 
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16.11 COST REDUCTION INCENTIVE 
 

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may submit to 
the ARCHITECT in writing, proposals for modifying the plans, specifications, or other requirements 
of this contract for the sole purpose of reducing the total cost of construction. The cost reduction 
proposal shall not impair in any manner the essential functions or characteristics of the project, 
including but not limited to, service life, economy of operation, ease of maintenance, desired 
appearance or design and safety standards. 

 
B. The cost reduction proposal shall contain the following information: 
 

1. Description of both the existing contract requirements for performing the WORK and the 
proposed changes. 

2. An itemization of the contract requirements that must be changed if the proposal is adopted. 
3. A detailed estimate of the time required and the cost of performing the WORK under both the 

existing contract and the proposed change. 
4. A statement of the date by which the CONTRACTOR must receive the decision from the 

OWNER on the cost reduction proposal. 
5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 
6. A description and estimate of costs the OWNER may incur in implementing the proposed 

changes, such as test and evaluation and operating and support costs. 
7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 
 

C. The provisions of this section shall not be construed to require the OWNER to consider any cost 
reduction proposal which may be submitted; nor will the OWNER be liable to the CONTRACTOR 
for failure to accept or act upon any cost reduction proposal submitted, or for delays to the WORK 
attributable to the consideration or implementation of any such proposal. 

 
D. If a cost reduction proposal is similar to a change in the plans or Specifications for the Project under 

consideration by the OWNER at the time the proposal is submitted, the OWNER will not accept such 
proposal and reserves the right to make such changes without compensation to the CONTRACTOR 
under the provisions of this section. 

 
E. The CONTRACTOR shall continue to perform the WORK in accordance with the requirements of the 

contract until an executed Change Order incorporating the cost reduction proposal has been issued. If 
any executed Change Order has not been issued by the date upon which the CONTRACTOR's cost 
reduction proposal specifies that a decision should be made by the OWNER, in writing, the cost 
reduction proposal shall be considered rejected. 

 
F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of the 

estimated net savings in Contract Time and construction costs resulting from the adoption of all or any 
part of such proposal. Should the CONTRACTOR disagree with OWNER's decision on the cost 
reduction proposal, there is no further consideration. The OWNER reserves the right to make final 
determination. 

 
G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such acceptance will 

be made by a Contract Change Order, which specifically states that the change is executed pursuant to 
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this cost reduction proposal section. Such Change Order shall incorporate the changes in the plans and 
Specifications which are necessary to permit the cost reduction proposal or such part of it as has been 
accepted to be put into effect and shall include any conditions upon which the OWNER's approval is 
based, if such approval is conditional. The Change Order shall also describe the estimated net savings 
in the cost of performing the WORK attributable to the cost reduction proposal, and shall further 
provide that the contract cost be adjusted by crediting the OWNER with the estimated net savings 
amount. 

 
H. Acceptance of the cost reduction proposal and performance of the WORK does not extend the time of 

completion of the contract, unless specifically provided in the Change Order authorizing the use of the 
submitted proposal. Should the adoption of the cost reduction proposal result in a Contract Time 
savings, the total Contract Time shall be reduced by an amount equal to the time savings realized. 

 
I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost reduction 

proposal shall constitute full compensation for the performance of WORK.  No claims for additional 
costs as a result of the changes specified in the cost reduction proposal shall be allowed. 

 
J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for general 

use on any contract administered when it is determined suitable for such application. Cost reduction 
proposals identical, similar, or previously submitted will not be accepted for consideration if 
acceptance and compensation has previously been approved. The OWNER reserves the right to use all 
or part of any cost reduction proposal without obligation or compensation of any kind to the 
CONTRACTOR. 

 
K. The CONTRACTOR shall bear the costs, if any, to revise all Bonds and insurance requirements for 

the Project, to include the cost reduction WORK. 
 
 
 

END OF SECTION 
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GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 
and effect.  Terms used in these Supplementary General Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions. 
 
SGC 1  DEFINITIONS.  Remove the definition for Contract Documents and replace with the following: 
 
Contract Documents – The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and 
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions, 
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders 
executed pursuant to the provisions of the Contract Documents. 
 
SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 
 
The OWNER shall furnish to the CONTRACTOR two (2) hard copies of the Contract Documents which will 
include bound reduced Drawings and full size drawings and one (1) electronic copy (pdf format) on CD-ROM. 
Additional copies of contract documents are the responsibility of the contractor. 
 
SGC 3.2  ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical 
Specifications and No. 13.  Drawings, and add the following: 
 

12. Special Provisions Section 
13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements 

December 2003 Edition with current Errata Sheets.  
14. Drawings. 

 
 
SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the 
following: 
 
C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field 

measurements and visual inspection of the existing structures and surface conditions. 
 
SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.   Add the following. 
 
 The CBJ/State Lemon Creek Gravel Pit is available for this Project.    
SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.   
 
Wherever the land use permits are referenced, delete and replace with the permit number USE2008-00061. 
 
 Delete the last sentence of Paragraph A and replace with the following: “Contact Alec Venechuck, 

CBJ Material Source Manager, at (907) 586-0874 for the current material rates.” 
 

 Delete paragraph C., and replace with the following paragraph C.  
 

C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual 
Mining Plan prepared by a professional engineer registered in the State of Alaska.  The Individual 
Mining Plan must be reviewed and approved by the CBJ, prior to commencing operations within 



SECTION 00800 - SUPPLEMENTARY GENERAL CONDITIONS 

CHICKEN YARD PARK &  
AUKE LAKE WAYSIDE IMPROVEMENTS SUPPLEMENTARY GENERAL CONDITIONS 
Contract No. BE20-191 Page 00800-2 

the pit.  CONTRACTORs shall also secure a Performance Bond to ensure compliance with 
contract provisions, including any Individual Mining Plan stipulations.  The bond shall remain in 
full force and effect until a release is obtained from the CBJ.  A $10,000 cash processing 
restoration bond is required prior to screening or primary crushing operations.  

 
 Add the following paragraphs:  

 
J. Contractors choosing to mine material from CBJ material sources are also subject to the 

conditions contained in each site’s Multi Sector General Permit for Stormwater Discharges 
associated with industrial activities (MSGP) and the Storm Water Pollution Prevention Plan 
(SWPPP).  

 
K. Contractors choosing to perform screening or primary crushing shall comply with all 

requirements of Mine Safety and Health Administration (MSHA) Part 46, and must obtain a 
Contractor ID number (7000-52) from MSHA. 

 
 
 
Add the following SGC 4.7: 
 
SGC 4.7  USE OF CITY/STATE STABLER'S POINT ROCK QUARRY.  Add the following: 
 
 The CBJ/State Stabler's Point Rock Quarry is not available for this Project.    
 
SGC 5.1  PERFORMANCE, PAYMENT, AND OTHER BONDS.  The Contractor shall furnish 
Performance and Payment Bonds in the amount of 100% of the Bid. 
 
SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 
the General Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations.  The CONTRACTOR must provide certification of proper insurance 
coverage and amendatory endorsements or copies of the applicable policy language affecting coverage required 
in this agreement to the City and Borough of Juneau. All certificates of insurance supplied to the OWNER 
shall state that the OWNER is named as “Additional Insured for any and all work performed for the City 
& Borough of Juneau” for the Commercial General Liability policy and any other policies, if required 
in this Section.   NOTE: This requirement has changed. The OWNER no longer requires certificates of 
insurance referencing project names and contract numbers. 
 
Delete paragraph C and Replace with the following paragraph C: 
 
C.  The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 

operations covered, effective dates and dates of expiration of policies. Failure of CBJ to demand such 
certificate or other evidence of full compliance with these insurance requirements or failure of CBJ to 
identify a deficiency from evidence that is provided shall not be construed as a waiver of the 
obligation of the Contractor to maintain the insurance required by this contract. The coverage afforded 
will not be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written 
notice has been given to the OWNER by the CONTRACTOR. All such insurance required herein 
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its 
Consultants and subconsultants and their officers, directors, agents, and employees as 
"additional insureds" under the policies.  
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The CONTRACTOR shall purchase and maintain the following insurance: 
 

1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 
CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of employees which, 
for any reason, may not fall within the provisions of a Workers’ Compensation law. The 
CONTRACTOR shall require each Subcontractor similarly to provide Workers’ Compensation 
Insurance for all of the latter's employees to be engaged in such work unless such employees are 
covered by the protection afforded by the CONTRACTOR's Workers’ Compensation Insurance. In case 
any class of employees is not protected, under the Workers’ Compensation Statute, the 
CONTRACTOR shall provide and shall cause each subcontractor to provide adequate employer's 
liability insurance for the protection of such of its employees as are not otherwise protected. The 
CONTRACTOR grants a waiver of any right to subrogation against the OWNER by virtue of 
the payment of any loss under such insurance.   This provision applies regardless of whether or not 
the OWNER has received a waiver of subrogation endorsement from the insurer.   

 
Workers’ Compensation:  (under Paragraph 5.2C.1 of the General Conditions) as in accordance 
with AS 23.30.045:   

 
a. State:  Statutory 
b. Applicable Federal (e.g., Longshore):  Statutory 

 
Note: If the WORK called for in the Contract Documents involves work in or on any 
navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which 
shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the Jones 
Act, and any other coverage required under Federal or State laws pertaining to workers in or on 
navigable waters. 

 
a. Employers Liability 

Bodily Injury by Accident: $100,000.00  Each Accident   
Bodily Injury by Disease: $100,000.00  Each Employee  
Bodily Injury by Disease: $500,000.00  Policy Limit      

 
1. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for 

WORK performed under contract. 
2. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 

prosecution of the WORK, “Other States” endorsement shall be required as a 
condition of the contract. 

 
2. Commercial General Liability (CGL), including products and completed operations, property 

damage, bodily injury and personal and advertising injury, with limits no less than $1,000,000 
each occurrence and $2,000,000 aggregate.  (under Paragraph 5.2C.2 of the General 
Conditions) This insurance policy is to contain, or be endorsed to contain, additional 
insured status for the CBJ, its officers, officials, employees, and volunteers. If Additional 
insured status is provided in the form of an endorsement to the Contractor’s insurance, the 
endorsement shall be at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 
26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions used). 
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3. Commercial Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) 
including Owned, Hired, and Non-Owned Vehicles: 

 
Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 
 
This insurance policy is to contain, or be endorsed to contain, additional insured status 
for the CBJ, its officers, officials, employees, and volunteers The CONTRACTOR shall 
require each Subcontractor similarly to provide Commercial Automobile Liability Insurance 
for all of the latter's employees to be engaged in such WORK unless such employees are 
covered by the protection afforded by the CONTRACTOR's Commercial Automobile Liability 
Insurance. 

 
Add the following paragraphs: 
 
C. Builder’s Risk:  CONTRACTOR is not required to obtain a Builder’s Risk insurance policy for this 

project. The OWNER carries Builder’s Risk insurance. If a Builder’s Risk claim is filed for this 
project, the CONTRACTOR will we responsible for the first $10,000 of the policy’s deductible, and 
the OWNER will be responsible for the remaining deductible.  

 
D. All Subcontractors are required to secure and maintain the insurance coverages listed above, unless 

otherwise noted.  
 
E. If the CONTRACTOR maintains higher limits than the minimums shown above, the OWNER 

requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR. 
Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage 
shall be available to the OWNER.  

 
F. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 
 
G. Should any of the policies described above be cancelled before the expiration date thereof, notice will 

be delivered in accordance with the policy provisions. 
 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  Add the following: 
 
B.     The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without 
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform, 
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40% 
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, 
and any other information requested by the OWNER from the apparent low Bidder. 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following 
paragraph: 
 
C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from 

the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials 
received.  Failure to pay Subcontractors within 30 days of receiving payment from which Subcontractor 
and/or Supplier is to be paid may result in the OWNER initiating debarment proceedings as prescribed 
in the City and Borough of Juneau Purchasing Code. The 30 day City and Borough of Juneau 
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requirement does not supersede AS 36.90.210. 
 
SGC 6.6 PERMITS, Add the following paragraph: 
 
D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing 

work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to 
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying, 
thawing pipe, installation of torch-applied roof systems or any other similar activity. 

 
SGC 11.1 CHANGE OF CONTRACT PRICE. Change paragraph C., subparagraph 2, to read: 
 

2. By mutual acceptance of a lump sum, which includes a maximum allowance  
                         For overhead and profit in accordance with Paragraph 11.4. 
 
 
SGC 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D.   
 
D. The Value of Materials Stored at the site shall be an amount equal to 85%. 
 
SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
 
C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and 

Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the 
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate 
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of this 
section.  The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC 
WORKS” signed by ADOL. 

 
SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   
 
A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 

OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska 
Labor Standards, Reporting, and Prevailing Wage Rate Determination.   

 
 
Add the following SGC 17: 
 
SGC 17  GENERAL INFORMATION.  This Project is currently funded by the City and Borough of Juneau, 
Alaska. 
 
 
 
 

END OF SECTION 



We are an equal opportunity employer/program. Auxiliary aids and services are available upon request to individuals with 

disabilities.  labor.alaska.gov/estax 
Rev. 8/2018 

P.O. Box 115509 

Juneau, AK  99811-5509 

Relay Alaska (in state): (800) 770-8973 or 7.1.1 

Relay Alaska (out of state): (800) 770-8255 

Toll free: (888) 448-2937 

Phone: (907) 465-2787 

Fax: (907) 465-2374 

Tax Clearance Request Form for Contractors 

Date of request: __________________________________________________________________________________________ 

Business name of the contractor a Tax Clearance is being requested for: _______________________________________________ 

________________________________________________________________________________________________________ 

Business address: _________________________________________________________________________________________ 

Business contact phone number: ______________________________________________________________________________ 

Federal Identification Number: _______________________________________________________________________________ 

Alaska Employer Account Number: ___________________________________________________________________________ 

Specific time period a tax clearance is being requested for ( i.e. beginning and ending date of a subcontract agreement):  

________________________________________________________________________________________________________ 

Subcontract project name: __________________________________________________________________________________ 

________________________________________________________________________________________________________ 

Name and address of the person this Tax Clearance is to be returned to: _______________________________________________ 

________________________________________________________________________________________________________ 

Comments or additional information: __________________________________________________________________________ 

________________________________________________________________________________________________________ 

For agency use only: 

  Tax Clearance is granted 

 Tax Clearance is not granted (please have employer contact the department) 

 No account on file, liability unknown (please have employer contact the department) 

 Employer has stated no employees, Tax Clearance not required. 

Agency representative signature: ___________________________________________________ Date:_____________________ 

Agency representative title: _________________________________________________________________________________ 

http://www.labor.alaska.gov/estax
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

 
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and 
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, is provided in its entirety in SECTION 00830 – APPENDIX A. 
 
The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance 
with current regulations. 
 
Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be 
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app. 
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all certified 
payrolls to Greg Smith at the email address below. If Contractor elects to submit paper copies, they should be 
submitted to the physical addresses below.   
 
Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their 
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the 
Wage and Hour Section (contact information below). 
 
Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.  
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.  
 
As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF 
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.   
 
Contact Information:  
 
 Wage and Hour Section Greg Smith, Contract Administrator 
 State of Alaska City and Borough of Juneau 
Department of Labor and Workforce Development 155 S. Seward Street 
 Labor Standards and Safety Division and Juneau, AK  99801 
 Wage and Hour Administration (907) 586-0873 
 P.O. Box 11149 Greg.Smith@juneau.org 
 Juneau, AK  99811-1149 
 907-465-4842 
 http://labor.state.ak.us/lss/home.htm 
 
 

END OF SECTION 

https://myalaska.state.ak.us/home/app
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Department of Labor and 
Workforce Development 

 
Office of the Commissioner 

 
Post Office Box 111149 
Juneau, Alaska 99811 

Main: 907.465.2700 
fax: 907.465-2784

 
 
April 3, 2020 
 
TO ALL CONTRACTING AGENCIES: 
 
At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This 
pamphlet is designed to help contractors awarded public construction contracts understand the most significant 
laws of the State of Alaska pertaining to prevailing wage. 
 
This pamphlet identifies current prevailing wage rates for public construction contracts (any construction 
projects awarded for the State of Alaska or its political subdivisions, such as local governments and certain non-
profit organizations). Because these rates may change in a subsequent determination, please be sure you are using 
the appropriate rates. The rates published in this edition become effective April 3, 2020. 
 
The prevailing wage rates contained in this pamphlet are applicable to public construction projects with a final 
bid date of April 13, 2020, or later. As the law now provides, these rates will remain stable during the life of a 
contract or for 24 calendar months, whichever is shorter. The 24-month period begins on the date the prime 
contract is awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the 
department shall become effective for a subsequent 24-month period or until the original contract is completed, 
whichever occurs first. This process shall be repeated until the original contract is completed. 
 
The term “original contract” means the signed contract that resulted from the original bid and any amendments, 
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the 
parties that have not been subject to subsequent open bid procedures. 
 
If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate 
must be paid. 
 
For additional copies of this pamphlet go to: http://labor.state.ak.us/lss/pamp600.htm 
 
For questions regarding prevailing wage or employment preference requirements, please contact the nearest 
Wage and Hour office. These offices are listed on Page x. 
 
Sincerely, 
 

 
 
Dr. Tamika L. Ledbetter 
Commissioner 
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EXCERPTS FROM ALASKA LAW 
 
 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 
 
Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   is 
shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the department, 
the latest wage determination shall become effective for the next 24-month period or until the contract is completed, 
whichever occurs first. This process shall be repeated until the contract is completed. 
 
Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a political 
subdivision of the state shall, before the Friday of every second week, file with the Department of Labor and 
Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number of 
persons employed, wages paid, job classification of each employee, hours worked each day and week, and other 
information on a form provided by the Department of Labor and Workforce Development. 
 
Sec. 36.05.045.  Notice of work and completion; withholding of payment. 

(a) Before commencing work on a public construction contract, the person entering into the contract with a 
contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and Workforce 
Development.  The notice of work must list work to be performed under the public construction contract 
by each contractor who will perform any portion of work on the contract and the contract price being paid 
to each contractor.  The primary contractor shall pay all filing fees for each contractor performing work on 
the contract, including a filing fee based on the contract price being paid for work performed by the primary 
contractor’s employees.  The filing fee payable shall be the sum of all fees calculated for each contractor.  
The filing fee shall be one percent of each contractor’s contract price.  The total filing fee payable by the 
primary contractor under this subsection may not exceed $5,000.  In this subsection, “contractor” means an 
employer who is using employees to perform work on the public construction contract under the contract 
or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s receipt 
of the primary contractor’s notice of completion, the department shall inform the contracting agency of the 
amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of a 

violation of this chapter to the primary contractor or any other contractors working 
on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and 
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 
 
Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 
 
Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 

(a) The advertised specifications for a public construction contract that requires or involves the employment 
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be paid 
various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be adjusted to 
the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the contractual 
relationship between the contractor or subcontractors and laborers, mechanics, or field surveyors; 

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 
 
Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, mechanic, 
or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages less than the 
rate of wages required by the contract to be paid, the state or its political subdivision may, by written notice to the 
contractor, terminate the contractor’s right to proceed with the work or the part of the work for which there is a 
failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and the 
contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 
 
Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.   

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer in 
the case of a political subdivision public construction contract shall pay directly to laborers, mechanics, or 
field surveyors from accrued payments withheld under the terms of the contract the wages due laborers, 
mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
partnership, or association in which the person has an interest may not work as a contractor or 
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subcontractor on a public construction contract for the state or a political subdivision of the state until three 
years after the date of publication of the list.  If the accrued payments withheld under the contract are 
insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there has 
been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field surveyors 
have the right of action or intervention or both against the contractor and the contractor’s sureties conferred 
by law upon persons furnishing labor or materials, and in the proceedings it is not a defense that the 
laborers, mechanics, or field surveyors accepted or agreed to accept less than the required rate of wages or 
voluntarily made refunds. 

 
Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 
 
 

EXCERPTS FROM ALASKA ADMINISTRATIVE CODE 
 
 
***Notice: Regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
new regulations are excerpted here*** 
 
8 AAC 30.051. Purpose. The purpose of 8 AAC 30.052 – 8 AAC 30.056 is to ensure that wages paid to laborers, 
mechanics, and field surveyors do not fall below the prevailing rate of pay. 
 
8 AAC 30.052. Board and lodging; remote sites. (a) A contractor on a public construction project located 65 or 
more road miles from the international airport closest to the project area in either Fairbanks, Juneau, or Anchorage, 
or that is inaccessible by road in a two-wheel drive vehicle, shall provide adequate board and lodging to each laborer, 
mechanic, or field surveyor while the person is employed on the project. If commercial lodging facilities are not 
available, the contractor shall provide temporary lodging facilities. Lodging facilities must comply with all 
applicable state and federal laws. For a highway project, the location of the project is measured from the midpoint 
of the project. 
 
(b) A contractor is not required to provide board and lodging: 

 (1) to a laborer, mechanic, or field surveyor who is a domiciled resident of the project area; or 
 (2) on a laborer, mechanic, or field surveyor’s scheduled days off, when the person can reasonably travel 
between the project and the person’s permanent residence; for the purposes of this paragraph, “scheduled day 
off” means a day in which a person does not perform work on-site, is not required to remain at or near the job 
location for the benefit of the contractor, and is informed of the day off at least seven days before the day off. 

(c) Upon a contractor’s written request, the commissioner may waive the requirements of (a) of this section where: 
 (1) the project is inaccessible by road in a two-wheel drive vehicle, but the laborer, mechanic, or field 
surveyor can reasonably travel between the project and the person’s permanent residence within one hour; or 
 (2) a laborer, mechanic, or field surveyor is not a domiciled resident of the project area, but has established 
permanent residence, with the intent to remain indefinitely, within 65 road miles of the project, or for a highway 
project, the mid-point of the project. 
 

8 AAC 30.054. Per diem instead of board and lodging. (a) A contractor may pay a laborer, mechanic, or field 
surveyor per diem instead of providing board and lodging, when the following conditions are met: 

 (1) the department determines that per diem instead of board and lodging is an established practice for the 
work classification; the department shall publish and periodically revise its determinations in the pamphlet 
Laborers’ and Mechanics’ Minimum Rates of Pay; 
 (2) the contractor pays each laborer, mechanic, or field surveyor the appropriate per diem rate as published 
and periodically revised in the pamphlet Laborers’ and Mechanics’ Minimum Rates of Pay; and  
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 (3) the contractor pays the per diem to each laborer, mechanic, or field surveyor on the same day that wages 
are paid. 

 (b) A contractor may not pay per diem instead of board and lodging on a highway project located 
(1) west of Livengood on the Elliot Highway, AK-2; 
(2) on the Dalton Highway, AK-11; 
(3) north of milepost 20 on the Taylor Highway, AK-5; 
(4) east of Chicken on the Top of the World Highway; or 
(5) south of Tetlin Junction to the Alaska-Canada border on the Alaska Highway, AK-2. 

 
8 AAC 30.056. Alternative arrangement. Upon a contractor’s written request, the commissioner may approve an 
alternative board and lodging or per diem arrangement, provided 

 (1) the arrangement does not reduce the laborer, mechanic, or field surveyor’s wages below the prevailing 
wage rate; and 
 (2) the laborer, mechanic, or field surveyor voluntarily enters into and signs the written arrangement; a 
labor organization representing laborers, mechanics, or field surveyors may enter into the written agreement 
on their behalf.  

 
8 AAC 30.900. General definitions (selected excerpts only): 
In this chapter and in AS 36 

 (22) “domiciled resident” means a person living within 65 road miles of a public construction project, or in 
the case of a highway project, the mid-point of the project, for at least 12 consecutive months prior to the award 
of the public construction project;  
 (23) “employed on the project” means the time period from the date the laborer, mechanic, or field surveyor 
first reports on-site to the project through the final date the person reports on-site to the project.  

 
 
 
ADDITIONAL INFORMATION 
 
PER DIEM 
Notice: New regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
regulations provide a comprehensive set of requirements for the provision of board and lodging or per diem for 
workers on remote projects.  Please refer to Alaska Administrative Code 8 AAC Chapter 30 and read the chapter 
carefully.  
 
The Alaska Department of Labor and Workforce Development has determined that per diem is an established work 
practice for certain work classifications. These classifications are indicated throughout the Pamphlet by an asterisk 
(*) under the classification title. If all of the conditions of 8 AAC 30.054 are met, an employer may pay workers in 
these classifications per diem instead of providing board and lodging on a remote project. 
 
Per Diem Rate: As of May 1st, 2019, the minimum per diem rate is $100.00 per day, or part thereof, the worker is 
employed on the project. In the event that a contractor provides lodging facilities, but no meals, the department will 
accept a payment of $48 per day for meals to meet the per diem requirements.  
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LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 
 

 
 
 
 
S1201-
S1206 

 

 
 

 
 
 
N1201-
N1206 

 
 
APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship Training.  Any employee listed on a payroll at an apprentice 
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that 
work classification.  Wage rates are based on prevailing crew makeup practices in Alaska and apply to work 
performed regardless of either the quality of the work performed by the employee or the titles or classifications 
which may be assigned to individual employees. 
 
 
FRINGE BENEFIT PLANS 
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 
 
Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those requirements 
of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least monthly.  Contractors 
who pay fringe benefits to a plan must ensure the plan is one approved by the Internal Revenue Service and that the 
plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to be credited toward the prevailing 
wage obligation. 
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SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker classification 
if the work to be performed does not conform to traditional public construction for which a prevailing wage rate 
has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate determinations must 
be in writing and filed with the Commissioner at least 30 days before the award of the contract.  An applicant for a 
special wage rate determination shall have the responsibility to support the necessity for the special rate.  An 
application for a special wage rate determination filed under this section must contain: 
 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to support 

the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 

 
Requests made pursuant to the above should be addressed to: 
 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards and Safety Division 
Wage and Hour Administration 

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-  

Email: statewide.wagehour@alaska.gov  
 

 

 
EMPLOYMENT PREFERENCE INFORMATION 

In October 2019, the Alaska Attorney General issued a formal opinion stating that the Alaska Statutes 36.10.150 
of the State’s 90% Employment Preference law, also known as the Alaska Resident Hire law, violates both the 
U.S. and Alaska Constitutions. As a result, the state has stopped all enforcement activity.   
A copy of the Attorney General opinion is found here:  
http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf 
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Alaska Department of Labor and Workforce Development 
Labor Standards and Safety Division 

Wage and Hour Administration 
Web site: http://labor.state.ak.us/lss/pamp600.htm 

 

               Anchorage                   Juneau                Fairbanks 

1251 Muldoon Road, Suite 113  PO Box 111149  Regional State Office Building 
Anchorage, Alaska 99504-2098  Juneau, Alaska 99811  675 7th Ave., Station J-1 
Phone: (907) 269-4900  Phone: (907) 465-4842  Fairbanks, Alaska 99701-4593 
    Phone: (907) 451-2886 
Email:  
statewide.wagehour@alaska.gov 

 Email:  
statewide.wagehour@alaska.gov 

 Email: 
statewide.wagehour@alaska.gov 

 
 

 
LABOR STANDARDS AND SAFETY NOTICE REQUESTS 

 
If you would like to receive Wage and Hour Administration or Mechanical Inspection regulation notices 
or publications information, they are available via electronic mail, by signing up in the GovDelivery 
System, https://public.govdelivery.com/accounts/AKDOL/subscriber/new and selecting topics LSS – 
Wage and Hour – Forms and Publications, LSS – Mechanical Inspection Regulations, or LSS – Wage and 
Hour Regulations. 
 
Publications are also available online at http://labor.alaska.gov/lss/home.htm 

 
 

 
 

DEBARMENT LIST 
 
 
AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all departments 
of the state government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.” 
 
A person appearing on the following debarment list and a firm, corporation, partnership, or association in which the 
person has an interest may not work as a contractor or subcontractor on a public construction contract for the state 
or a political subdivision of the state for three years from the date of debarment. 
 
 
 
Company Name                                          Debarment Expires 
 
Tim Banach, Individual     February 23, 2021 
Boulder Creek Electric     February 23, 2021 
 



Laborers' & Mechanics' Minimum Rates of Pay
Classification of Laborers & Mechanics

Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers
*See per diem note on last page

A0101 Boilermaker (journeyman) 46.08 8.57 16.72 1.65 3.50 0.34 76.86
VAC SAF

Bricklayers & Blocklayers
*See per diem note on last page

A0201 Blocklayer 42.13 9.83 8.50 0.55 0.15 0.87 62.03
L&M na

Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)
Terrazzo Worker
Tile Setter

A0202 Tuck Pointer Caulker 42.13 9.83 8.50 0.55 0.15 0.87 62.03
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 35.96 9.83 8.50 0.55 0.15 0.87 55.86
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 40.10 9.83 8.50 0.55 0.15 0.87 60.00
L&M na

Carpenters, Region I (North of 63 latitude)
*See per diem note on last page

N0301 Carpenter (journeyman) 38.34 10.08 15.23 1.10 0.10 0.10 64.95
L&M SAF

Lather/Drywall/Acoustical

Carpenters, Region II (South of N63 latitude)
*See per diem note on last page

S0301 Carpenter (journeyman) 38.34 10.08 15.77 1.10 0.10 0.10 65.49
L&M SAF

Lather/Drywall/Acoustical

Cement Masons
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons
*See per diem note on last page

A0401 Group I, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete
Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

A0402 Group II, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Form Setter

A0403 Group III, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

A0404 Group IV, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

A0405 Group V, including: 38.38 8.70 11.80 1.43 0.10 0.00 60.41
L&M na

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Culinary Workers

A0501 Baker/Cook 28.37 7.31 7.56 0.00 0.00 0.00 43.24
LEG na

A0503 General Helper 25.05 7.31 7.56 0.00 0.00 0.00 39.92
LEG na

Housekeeper
Janitor
Kitchen Helper

A0504 Head Cook 28.97 7.31 7.56 0.00 0.00 0.00 43.84
LEG na

A0505 Head Housekeeper 25.45 7.31 7.56 0.00 0.00 0.00 40.32
LEG na

Head Kitchen Help

Dredgemen
*See per diem note on last page

A0601 Assistant Engineer 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder

A0602 Assistant Mate (deckhand) 39.60 10.35 13.00 1.00 0.10 0.05 64.10
L&M na

A0603 Fireman 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

A0605 Leverman Clamshell 43.29 10.35 13.00 1.00 0.10 0.05 67.79
L&M na

A0606 Leverman Hydraulic 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

A0607 Mate & Boatman 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

A0608 Oiler (dredge) 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

Electricians
*See per diem note on last page

A0701 Inside Cable Splicer 41.27 13.90 13.88 0.95 0.20 0.15 70.35
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians
*See per diem note on last page

A0702 Inside Journeyman Wireman, including: 40.94 13.90 14.12 0.95 0.20 0.15 70.26
L&M LEG

Technicians (including use of drones in electrical construction)

A0703 Power Cable Splicer 57.79 13.90 18.92 0.95 0.20 0.15 91.91
L&M LEG

A0704 Tele Com Cable Splicer 50.53 13.90 16.17 0.95 0.20 0.15 81.90
L&M LEG

A0705 Power Journeyman Lineman, including: 56.04 13.90 18.87 0.95 0.20 0.15 90.11
L&M LEG

Power Equipment Operator
Technician (including use of drones in electrical construction)

A0706 Tele Com Journeyman Lineman, including: 48.78 13.90 16.11 0.95 0.20 0.15 80.09
L&M LEG

Technician (including use of drones in telecommunications construction)
Tele Com Equipment Operator

A0707 Straight Line Installer - Repairman 48.78 13.90 16.11 0.95 0.20 0.15 80.09
L&M LEG

A0708 Powderman 54.04 13.90 18.81 0.95 0.20 0.15 88.05
L&M LEG

A0710 Material Handler 26.57 13.33 4.80 0.15 0.15 0.15 45.15
L&M LEG

A0712 Tree Trimmer Groundman 28.37 13.90 12.59 0.15 0.15 0.15 55.31
L&M LEG

A0713 Journeyman Tree Trimmer 37.30 13.90 12.86 0.15 0.15 0.15 64.51
L&M LEG

A0714 Vegetation Control Sprayer 40.85 13.90 12.97 0.15 0.15 0.15 68.17
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 39.52 13.90 13.83 0.95 0.20 0.15 68.55
L&M LEG

Elevator Workers
*See per diem note on last page

A0802 Elevator Constructor 41.38 15.73 18.41 0.63 0.48 4.59 81.22
L&M VAC

A0803 Elevator Constructor Mechanic 59.11 15.73 18.41 0.63 0.48 6.56 100.92
L&M VAC

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Heat & Frost Insulators/Asbestos Workers
*See per diem note on last page

A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0904 Insulator, Group II 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0905 Fire Stop 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

IronWorkers
*See per diem note on last page

A1101 Ironworkers, including: 38.75 9.03 22.88 0.72 0.20 0.36 71.94
L&M IAF

Bender Operators
Bridge & Structural
Hangar Doors
Hollow Metal Doors
Industrial Doors
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder

A1102 Helicopter 39.75 9.03 22.88 0.72 0.20 0.36 72.94
L&M IAF

Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 35.25 9.03 22.53 0.72 0.20 0.36 68.09
L&M IAF

A1104 Guard Rail Layout Man 35.99 9.03 22.53 0.72 0.20 0.36 68.83
L&M IAF

A1105 Guard Rail Installer 36.25 9.03 22.53 0.72 0.20 0.36 69.09
L&M IAF

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1201 Group I, including: 31.71 8.95 17.81 1.30 0.20 0.20 60.17
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

N1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Burning & Cutting Torch

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

N1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

N1204 Group IIIA 36.89 8.95 17.81 1.30 0.20 0.20 65.35
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N1205 Group IV 21.28 8.95 17.81 1.30 0.20 0.20 49.74
L&M LEG

Final Building Cleanup
Permanent Yard Worker

N1206 Group IIIB 40.68 6.24 17.81 1.30 0.20 0.20 66.43
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 31.71 8.95 17.81 1.30 0.20 0.20 60.17
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)
Crusher Plant Laborer
Demolition Laborer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 31.71 8.95 17.81 1.30 0.20 0.20 60.17
L&M LEG

Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

S1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1202 Group II, including: 32.71 8.95 17.81 1.30 0.20 0.20 61.17
L&M LEG

Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

S1203 Group III, including: 33.61 8.95 17.81 1.30 0.20 0.20 62.07
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

S1204 Group IIIA 36.89 8.95 17.81 1.30 0.20 0.20 65.35
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1204 Group IIIA 36.89 8.95 17.81 1.30 0.20 0.20 65.35
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

S1205 Group IV 21.28 8.95 17.81 1.30 0.20 0.20 49.74
L&M LEG

Final Building Cleanup
Permanent Yard Worker

S1206 Group IIIB 40.68 6.24 17.81 1.30 0.20 0.20 66.43
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Millwrights
*See per diem note on last page

A1251 Millwright (journeyman) 37.64 10.08 12.28 1.10 0.40 0.05 61.55
L&M na

A1252 Millwright Welder 38.64 10.08 12.28 1.10 0.40 0.05 62.55
L&M na

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1301 Group I, including: 33.11 8.59 13.50 1.08 0.07 0.00 56.35
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 11Issue 40, Effective April 3, 2020



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1302 Group II, including: 33.63 8.59 13.50 1.08 0.07 0.00 56.87
L&M na

Bridge Painter
Epoxy Applicator
General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender
Sandblasting
Specialty Painter
Spray
Structural Steel Painter
Wallpaper/Vinyl Hanger

N1304 Group IV, including: 39.76 8.59 16.37 1.05 0.05 0.00 65.82
na na

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 28.75 8.59 5.02 0.83 0.07 0.00 43.26
na na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1301 Group I, including : 30.45 8.59 14.15 1.08 0.07 0.00 54.34
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
Spray

S1302 Group II, including : 31.70 8.59 14.15 1.08 0.07 0.00 55.59
L&M na

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1302 Group II, including : 31.70 8.59 14.15 1.08 0.07 0.00 55.59
L&M na

Wallpaper/Vinyl Hanger

S1303 Group III, including : 31.80 8.59 14.15 1.08 0.07 0.00 55.69
L&M na

Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter

S1304 Group IV, including: 39.97 8.59 15.41 1.08 0.07 0.00 65.12
L&M na

Glazier
Storefront/Automatic Door Mechanic

S1305 Group V, including: 28.75 8.59 5.02 0.83 0.07 0.00 43.26
L&M na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Piledrivers
*See per diem note on last page

A1401 Piledriver 38.34 10.08 15.23 1.10 0.10 0.10 64.95
L&M IAF

Assistant Dive Tender
Carpenter/Piledriver
Rigger
Sheet Stabber
Skiff Operator

A1402 Piledriver-Welder/Toxic Worker 39.34 10.08 15.23 1.10 0.10 0.10 65.95
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 42.65 10.08 15.23 1.10 0.10 0.10 69.26
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) **See note on last page 82.45 10.08 15.23 1.10 0.10 0.10 109.06
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 13Issue 40, Effective April 3, 2020



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Piledrivers
*See per diem note on last page

A1405 Diver (standby) **See note on last page 42.65 10.08 15.23 1.10 0.10 0.10 69.26
L&M IAF

A1406 Dive Tender **See note on last page 41.65 10.08 15.23 1.10 0.10 0.10 68.26
L&M IAF

A1407 Welder (American Welding Society, Certified Welding Inspector) 43.90 10.08 15.23 1.10 0.10 0.10 70.51
L&M IAF

Plumbers, Region I (North of N63 latitude)
*See per diem note on last page

N1501 Journeyman Pipefitter 41.46 9.75 17.00 1.40 0.65 0.00 70.26
L&M S&L

Plumber
Welder

Plumbers, Region II (South of N63 latitude)
*See per diem note on last page

S1501 Journeyman Pipefitter 40.00 10.73 15.02 1.45 0.20 0.00 67.40
L&M na

Plumber
Welder

Plumbers, Region IIA (1st Judicial District)
*See per diem note on last page

X1501 Journeyman Pipefitter 38.82 13.37 11.75 2.50 0.24 0.00 66.68
L&M na

Plumber
Welder

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler
Barrier Machine (Zipper)
Beltcrete with Power Pack & similar conveyors
Bending Machine
Boat Coxswain
Bulldozer
Cableways, Highlines & Cablecars

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

Cleaning Machine
Coating Machine
Concrete Hydro Blaster
Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))
(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks
(c) Overhead

Crushers
Deck Winches, Double Drum
Ditching or Trenching Machine (16 inch or over)
Drag Scraper, Yarder, and similar types
Drilling Machines, Core, Cable, Rotary and Exploration
Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine
Grade Checker and/or Line and Grade including Drone
Helicopters
Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher  & similar
Hydro Excavation (Vac-Truck and Similar)
Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Material Transfer Vehicle (Elevating Grader, Pickup Machine, and 
similar types)
Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer
Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader
Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield
Off-Road Hauler (including Articulating and Haul Trucks)
Operator on Dredges
Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)
Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 15Issue 40, Effective April 3, 2020



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M na

Service Oiler/Service Engineer
Shot Blast Machine
Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)
Sideboom (under 45 tons)
Sub Grader (Gurries & similar types)
Tack Tractor
Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter
Wate Kote Machine

A1602 Group IA, including: 43.29 10.35 13.00 1.00 0.10 0.05 67.79
L&M na

Camera/Tool/Video Operator (Slipline)
Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)
Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)
(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator
Loaders (over 5 yards)
Motor Patrol Grader, Dozer, Grade Tractor (finish: when finishing to 
final grade and/or to hubs, or for asphalt)
Power Plants (1000 k.w. & over)
Profiler, Reclaimer, and Roto-Mill
Quad
Scrapers (over 40 yards)
Screed
Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)
Slip Form Paver, C.M.I. & similar types
Topside (Asphalt Paver, Slurry machine, Spreaders, and similar types)

A1603 Group II, including: 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

Boiler - Fireman
Cement Hogs & Concrete Pump Operator
Conveyors (except those listed in Group I)
Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator
Locomotives, Rod & Geared Engines
Mixers
Screening, Washing Plant
Sideboom (cradling rock drill, regardless of size)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1603 Group II, including: 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M na

Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group III, including: 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M na

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine
Brooms, Power (sweeper, elevator, vacuum, or similar)
Bump Cutter
Compressor
Farm Tractor
Forklift, Industrial Type
Gin Truck or Winch Truck (with poles when used for hoisting)
Hoists, Air Tuggers, Elevators
Loaders:
(a) Elevating-Athey, Barber Greene & similar types
(b) Forklifts or Lumber Carrier (on construction job sites)
(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)
Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water
Roller (other than Asphalt)
Saws, Concrete
Skid Hustler
Skid Steer (with all attachments)
Stake Hopper
Straightening Machine
Tow Tractor

A1605 Group IV, including: 33.83 10.35 13.00 1.00 0.10 0.05 58.33
L&M na

Crane Assistant Engineer/Rig Oiler
Drill Helper
Parts & Equipment Coordinator
Spotter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 17Issue 40, Effective April 3, 2020



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1605 Group IV, including: 33.83 10.35 13.00 1.00 0.10 0.05 58.33
L&M na

Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers
*See per diem note on last page

A1701 Roofer & Waterproofer 44.62 11.75 3.91 0.81 0.10 0.06 61.25
L&M na

A1702 Roofer Material Handler 31.23 11.75 3.91 0.81 0.10 0.06 47.86
L&M na

Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page

N1801 Sheet Metal Journeyman 48.04 11.20 13.61 1.65 0.12 0.00 74.62
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman 42.70 11.20 13.89 1.68 0.43 0.00 69.90
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman 42.70 11.20 13.89 1.68 0.43 0.00 69.90
L&M na

Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sprinkler Fitters
*See per diem note on last page

A1901 Sprinkler Fitter 47.35 10.23 16.15 0.52 0.25 0.00 74.50
L&M na

Surveyors
*See per diem note on last page

A2001 Chief of Parties 44.16 11.43 12.64 1.15 0.10 0.00 69.48
L&M na

A2002 Party Chief 42.57 11.43 12.64 1.15 0.10 0.00 67.89
L&M na

A2003 Line & Grade Technician/Office Technician/GPS, Drones 41.97 11.43 12.64 1.15 0.10 0.00 67.29
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain 
Person)/Stake Hop/Grademan

39.85 11.43 12.64 1.15 0.10 0.00 65.17
L&M na

A2006 Chain Person (for crews with more than 2 people) 35.51 11.43 12.64 1.15 0.10 0.00 60.83
L&M na

Truck Drivers
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2101 Group I, including: 40.94 11.43 12.64 1.15 0.10 0.00 66.26
L&M na

Air/Sea Traffic Controllers
Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain
Captains & Pilots (air & water)
Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 40 yards up to & including 60 yards
Helicopter Transporter
Liquid Vac Truck/Super Vac Truck
Material Coordinator or Purchasing Agent
Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)
Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

A2102 Group 1A including: 42.21 11.43 12.64 1.15 0.10 0.00 67.53
L&M na

Dump Trucks (including rockbuggy, side dump, belly dump & trucks 
with pups) over 60 yards up to & including 100 yards (over 100 yards to 
be negotiated)
Jeeps (driver under load)
Lowboys, including tractor attached trailers & jeeps, up to & including 12 
axles (over 12 axles or 150 tons to be negotiated)

A2103 Group II, including: 39.68 11.43 12.64 1.15 0.10 0.00 65.00
L&M na

All Deltas, Commanders, Rollagons, & similar equipment
Batch Trucks (8 yards & up)
Batch Trucks (up to & including 7 yards)
Boom Truck/Knuckle Truck (over 5 tons)
Cacasco Truck/Heat Stress Truck
Construction and Material Safety Technician
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 20 yards up to & including 40 yards
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)
Mechanics
Oil Distributor Driver
Partsman
Ready-mix (up to & including 12 yards)
Stringing Truck

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2103 Group II, including: 39.68 11.43 12.64 1.15 0.10 0.00 65.00
L&M na

Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 38.86 11.43 12.64 1.15 0.10 0.00 64.18
L&M na

Boom Truck/Knuckle Truck (up to & including 5 tons)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 10 yards up to & including 20 yards
Expeditor (electrical & pipefitting materials)
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)
Greaser - Shop
Semi or Truck & Trailer
Thermal Plastic Layout Technician
Traffic Control Technician
Trucks/Jeeps (push or pull)

A2105 Group IV, including: 38.28 11.43 12.64 1.15 0.10 0.00 63.60
L&M na

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile
Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)
Bus Operator (over 30 passengers)
Cement Spreader, Dry
Combination Truck-Fuel & Grease
Compactor (when pulled by rubber tired equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) up to & including 10 yards
Dumpster
Expeditor (general)
Fire Truck/Ambulance Driver
Flat Beds, Dual Rear Axle
Foam Distributor Truck Dual Axle
Front End Loader with Fork
Grease Truck
Hydro Seeder, Dual Axle
Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)
Lumber Carrier
Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)
Tireman, Light Duty

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2105 Group IV, including: 38.28 11.43 12.64 1.15 0.10 0.00 63.60
L&M na

Track Truck Equipment
Truck Vacuum Sweeper
Warehouseperson
Water Truck (Below 250 Bbls)
Water Truck (straight)
Water Wagon, Semi

A2106 Group V, including: 37.52 11.43 12.64 1.15 0.10 0.00 62.84
L&M na

Buffer Truck
Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)
Bus Operator (up to 30 passengers)
Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)
Flat Beds, Single Rear Axle
Foam Distributor Truck Single Axle
Fuel Handler (station/bulk attendant)
Gear/Supply Truck
Gravel Spreader Box Operator on Truck
Hydro Seeders, Single axle
Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper
Tack Truck
Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2201 Group I, including: 34.88 8.95 17.81 1.30 0.20 0.20 63.34
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

N2202 Group II, including: 35.98 8.95 17.81 1.30 0.20 0.20 64.44
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2202 Group II, including: 35.98 8.95 17.81 1.30 0.20 0.20 64.44
L&M LEG

Concrete  Laborer
Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group III, including: 36.97 8.95 17.81 1.30 0.20 0.20 65.43
L&M LEG

Miner
Retimberman

N2204 Group IIIA, including: 40.58 8.95 17.81 1.30 0.20 0.20 69.04
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N2206 Group IIIB, including: 44.75 6.24 17.81 1.30 0.20 0.20 70.50
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2201 Group I, including: 34.88 8.95 17.81 1.30 0.20 0.20 63.34
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2201 Group I, including: 34.88 8.95 17.81 1.30 0.20 0.20 63.34
L&M LEG

Topman & Bull Gang
Tunnel Track Laborer

S2202 Group II, including: 35.98 8.95 17.81 1.30 0.20 0.20 64.44
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

S2203 Group III, including: 36.97 8.95 17.81 1.30 0.20 0.20 65.43
L&M LEG

Miner
Retimberman

S2204 Group IIIA, including: 40.58 8.95 17.81 1.30 0.20 0.20 69.04
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

S2206 Group IIIB, including: 44.75 6.24 17.81 1.30 0.20 0.20 70.50
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

A2207 Group I 45.68 10.35 13.00 1.00 0.10 0.05 70.18
L&M na

A2208 Group IA 47.62 10.35 13.00 1.00 0.10 0.05 72.12
L&M na

A2209 Group II 44.84 10.35 13.00 1.00 0.10 0.05 69.34
L&M na

A2210 Group III 44.04 10.35 13.00 1.00 0.10 0.05 68.54
L&M na

A2211 Group IV 37.21 10.35 13.00 1.00 0.10 0.05 61.71
L&M na

* Per diem is an established practice for this classification. This means that per diem is an allowable alternative to board and 
lodging if all criteria are met. See 8 AAC 30.051-08 AAC 30.056, and the per diem information on page vii of this Pamphlet.

** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours 
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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The Standard Specifications for Civil Engineering Projects and Subdivision Improvements 
December 2003 Edition, with sixteen (16) Errata Sheets, as published by the City and Borough of 
Juneau, is part of these Contract Documents and shall pertain to all phases of the contract.  The 
Standard Specifications for Civil Engineering Projects and Subdivision Improvements December 
2003 Edition is available for a fee from the City and Borough of Juneau Engineering Contracts 
Office, (907) 586-0490, or you may view them online at: www.juneau.org/engineering. 
 

Special Provisions – Table of Contents 
 

Section No. Section Title Page No. 
01010 Summary of Work 1 
01025 Measurement and Payment 5 
01550 Site Access and Storage 19 
01700 Project Close-Out 20 
02204 Base Course 25 
02702 Construction Surveying 25 
02706 Remove Wood Retaining Wall 25 
02707 Chain Link Fence 25 
02709 Topsoil 26 
02710 Seeding 26 
02711 Metal Hand Rail 26 
02718 Sign Assembly 30 
02722 Electrical Utilities  30 
02726 Removeable Bollards 31 
02730 Split Rail Fence 32 
02740 Wood Retaining Wall 32 
02801 Asphalt Concrete Pavement 34 
02870 Site Furnishings 37 
02880 Playground Equipment and Structures 40 
02885 Accessible Resilient Surfacing 43 
02930 Landscape Planting 50 
03303 Sidewalk, Curb and Gutter 58 
09999 Appendix: Play Equipment: Basis of Design 60 

 
Add the following Section: 
 

SECTION 01010 - SUMMARY OF WORK 
 
PART 1 - GENERAL 
 
1.1 GENERAL 
 

A. The WORK to be performed under this contract shall consist of furnishing all plant, 
tools, equipment, materials, supplies, manufactured articles and furnishing all 
labor, transportation and services, including all fuel, power, water and essential 
communications and performing all WORK, or other operations required for the 
fulfillment of the contract in strict accordance with the Contract Documents.  The 
WORK shall be complete, and all WORK, materials, and services, not expressly 

http://www.juneau.org/engineering
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indicated or called for in the Contract Documents which may be necessary for the 
complete and proper construction of the WORK in good faith shall be provided 
by the CONTRACTOR as though originally so indicated, at no increase in cost to 
the OWNER. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The WORK covered in the Contract Documents includes site improvements at 
CBJ Chicken Yard Park and Auke Lake Wayside.   
 
1. Work for Chicken Yard Park generally includes excavation, grading, 2” 

minus shot rock with D-1 base course, concrete curbing, asphalt pavement, 
repair chain link fence, remove and replace wood retaining wall, play 
features, split rail fencing, site furnishings, landscaping and other 
miscellaneous related WORK. 

2. Work for Auke Lake Wayside generally includes excavation, grading, D-1 
base course, topsoil and seeding, remove and reset existing sign, asphalt 
pavement, colored concrete sidewalk, and other miscellaneous related 
WORK. 

 
B. The WORK for Chicken Yard Park and Additive Alternate No. 1, excluding 

landscaping pay items (2709.1C, 2709.2C, 2710.1C, and 2930.1C), must be 
completed by October 15, 2020. Remaining items of work must be completed by 
June 15, 2021.     

 
The WORK for Auke Lake Wayside, must be completed by June 15, 2021.       

 
C. The site of the WORK is located at two locations. Chicken Yard Park is located 

on Starr Hill near downtown Juneau, Alaska. Auke Lake Wayside is located in 
the Auke Bay area of Juneau, Alaska.    
 

1.3 WORK BY OTHERS 
 

A. The CONTRACTOR’s attention is directed to the fact that work may be 
conducted at the site by other contractors during the performance of the WORK 
under this contract.  The CONTRACTOR shall conduct its operations so as to 
cause a minimum of interference with the WORK of such other contractors, and 
shall cooperate fully with such contractors to provide continued safe access to 
their respective portions of the site, as required to perform work under their 
respective contracts. 

 
B. Interference with Work on Utilities. The CONTRACTOR shall cooperate fully 

with all utility forces of the OWNER or private agencies engaged in the 
relocation, altering, or otherwise rearranging of any facilities which interfere with 
the progress of the WORK, and shall schedule the WORK so as to minimize 
interference with said relocation, altering, or other rearranging of facilities. 

 
1.4 CONTRACTOR USE OF PROJECT SITE 
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A. The CONTRACTOR’s use of the Project site shall include construction 
operations and storage of materials, fabrication facilities, and field offices only in 
those areas identified on the Drawings. 

 
1.5 OWNER USE OF THE PROJECT SITE 

 
A. The OWNER may utilize all or part of the existing site during the entire period of 

construction for the conduct of the OWNER’s normal operations. The 
CONTRACTOR shall cooperate and coordinate with the ENGINEER to 
facilitate the OWNER’s operations and to minimize interference with the 
CONTRACTOR’s operation at the same time.  In any event, the OWNER shall 
be allowed access to the Project site during the period of construction. 

 
1.6 PROJECT MEETINGS 
 

A.   Pre-Construction Conference 
 

1.  Prior to the commencement of WORK at the site, a Pre-Construction 
Conference will be held at a mutually agreed time and place which shall 
be attended by the CONTRACTOR’s Project Manager, its 
superintendent, and its Subcontractors as the CONTRACTOR deems 
appropriate. Other attendants will be: 

   
a.  ENGINEER and Inspector. 

  b.  Representatives of OWNER. 
  c.  Governmental representatives as appropriate. 
  d.  Others as requested by CONTRACTOR, OWNER, or 

ENGINEER. 
 

2. Unless previously submitted to the ENGINEER, the CONTRACTOR 
shall bring to the Pre-Construction Conference one copy each of the 
following: 

 
 a.  Plan of Operation. 

b. Project Overview Bar Chart Schedule. 
c.  Procurement schedule of major equipment and materials and 

items requiring long lead time. 
d. Shop Drawing/Sample/Substitute or “Or Equal” submittal 

schedule. 
e.  Name and telephone number of CONTRACTOR’s Project 

Supervisor. 
f. Erosion Control Plan. 
g. Traffic Control Plan and CBJ Right-of-Way permit application. 

 
3. The purpose of the Pre-Construction Conference is to designate 

responsible personnel and establish a working relationship. Matters 
requiring coordination will be discussed and procedure for handling such 
matters established. The complete agenda will be furnished to the 
CONTRACTOR prior to the meeting date. The CONTRACTOR should 
be prepared to discuss all of the items listed below: 
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a.  Status of CONTRACTOR’s insurance and bonds.  
b. CONTRACTOR’s tentative construction schedules. 
c.  Transmittal, review, and distribution of CONTRACTOR’s 

submittals. 
d.  Processing applications for payment. 
e.  Maintaining record documents. 
f.  Critical WORK sequencing and long lead items. 
g.  Field decisions and Change Orders. 
h. Use of Project site, office and storage areas, security, 

housekeeping, and OWNER’s needs. 
i. Major equipment deliveries and priorities. 
j. CONTRACTOR’s assignments for safety and first aid. 

 
4. The OWNER will preside at the Pre-Construction Conference and will 

arrange for keeping and distributing the minutes to all persons in 
attendance. 
 

5. The CONTRACTOR and its Subcontractors should plan on the 
conference taking no longer than three hours.  Items listed in paragraph 3 
will be covered as well as a review of the Drawings and Specifications 
with the ENGINEER and OWNER. 

 
B. Progress Meetings 

 
1. The CONTRACTOR shall schedule and hold regular on-site progress 

meetings at least weekly and at other times as requested by the 
ENGINEER, or as required by the progress of the WORK. The 
CONTRACTOR, ENGINEER, and all Subcontractors active on the site 
must attend each meeting. CONTRACTOR may at its discretion request 
attendance by representatives of its Suppliers, manufacturers, and other 
Subcontractors. 

2. The ENGINEER shall conduct the meeting and will arrange for 
recording and distributing the minutes.  The purpose of the meetings will 
be to review the progress of the WORK, maintain coordination of efforts, 
discuss changes in scheduling, and resolve other problems which may 
develop. During each meeting, the CONTRACTOR is required to 
present any issues which may impact the WORK, with a view toward 
resolving these issues expeditiously. 
 

 

1.7 DEFINITIONS APPLICABLE TO TECHNICAL SPECIFICATIONS 
 

A. The following words have the meaning defined in the Technical Portions of the 
WORK: 

 
1. Furnish - means to supply and deliver to the site, to unload and unpack 

ready for assembly, installation, testing, and start-up. 
2. Indicated - is a word used to direct the CONTRACTOR to information 

contained on the drawings or in the Specifications.  Terms such as 
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“shown”, “noted”,” “scheduled”, and “specified” also may be used to 
assist in locating information but no limitation of location is implied or 
intended. 

3. Install - defines operations at the site including assembly, erection, 
placing, anchoring, applying, shaping to dimension, finishing, curing, 
protecting, and cleaning, ready for the OWNER’s use. 

4. Installer - a person or firm engaged by the CONTRACTOR or its 
subcontract, or any Subcontractor, for the performance of installation, 
erection, or application WORK at the site.  Installers must be expert in 
the operations they are engaged to perform. 

5. Provide - is defined as furnish and install, ready for the intended use. 
 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 
 

Add the following Section: 
 

SECTION 01025 – MEASUREMENT AND PAYMENT 
 
PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. Payment for the various items of the Bid Schedule, as further specified herein, 
shall include all compensation to be received by the CONTRACTOR for 
furnishing all tools, equipment, supplies, and manufactured articles, and for all 
labor, operations, and incidentals appurtenant to the items for WORK being 
described, as necessary to complete the various items of the WORK all in 
accordance with the requirements of the Contract Documents, including all 
appurtenances thereto, and including all costs of permits and cost of compliance 
with the regulations of public agencies having jurisdiction, including Safety and 
Health Requirements of Occupational Safety and Health Administration of the 
U.S. Department of Labor (OSHA) and Occupational Safety and Health 
Standards of the Alaska Department of Labor, Division of Labor Standards and 
Safety. 

 
B. No separate payment will be made for any Pay Item that is not specifically set 

forth in the Bid Schedule, and all costs therefore shall be included in the prices 
named in the Bid Schedule for the various appurtenant items of WORK. 

  
C. In addition to the other incidental items of WORK listed elsewhere in the 

contract, the following items shall also be considered as incidental to other items 
of WORK under this contract: 

 
1. Maintenance of all services through the Project area including power, 

water, storm and sanitary sewers, garbage pickup, mail delivery and 
emergency vehicles. 
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2. Traffic control, including flaggers, and installation and maintenance of 
traffic control devices in accordance with the Manual of Uniform Traffic 
Control Devices – Millennium Edition (MUTCD) and the current 
AKDOT&PF supplements. 

3. Repair or replacement of existing adjacent facilities including piping, 
landscaping, steel, timber, concrete and asphalt items, if damaged by the 
CONTRACTOR. 

4. Final clean-up and site restoration. 
  5. All WORK necessary for coordination of work to be accomplished by 

the private utility companies and property owners within the Project 
limits. 

  6. Removal and replacement of survey monuments and markers disturbed 
during construction, whether shown on the Drawings or not. 

  7. Watering of the project site as necessary for dust control. 
  8. Crack sealing all sawcut pavement joints following paving operations. 
  9. Restoration and grading of all disturbed areas as necessary to provide a 

smooth transition to existing site surfaces. 
  10.  All sawcutting required for connections to existing asphalt pavement 

surfaces, concrete surfaces and concrete curbs.   
  11. Furnishing and installing all temporary construction fencing necessary 

during construction. 
12. Ensure access is provided to adjacent property owners for the duration of 

the project. 
13. Removal and disposal of existing play equipment and foundations and 

filling any voids left by removal of items. 
14. Stabilization of all disturbed soils or landscaping over winter at Chicken 

Yard Park if all WORK is not complete by October 15, 2020.   
   

1.2 MOBILIZATION (Pay Item Nos. 1505.1C and 1505.1A) PRICE BASED ON LUMP 
SUM PAY UNIT 

 
A. Measurement for payment for Mobilization will be based upon the completion of 

the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 

 
B. Payment for Mobilization will be made at the amount shown on the Bid Schedule 

under Pay Item No. 1505.1C and 1505.1A, which payment will constitute full 
compensation for all WORK described in Section 01505 - Mobilization, as 
shown on the Drawings and as directed by the ENGINEER. 

 
C. Partial payments will be made as the WORK progresses as follows: 
 

1. When 5% of the total original contract amount is earned from other Pay 
Items, 50% of the amount bid for Mobilization, or 5% of the original 
contract amount, whichever is lesser, will be paid. 

2. When 10% of the total original contract amount is earned from other Pay 
Items, 100% of the amount bid for Mobilization, or 10% of the original 
contract amount, whichever is lesser, will be paid. 
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3. Upon completion of all WORK on the Project, payment of any amount 
bid for Mobilization in excess of 10% of the total contract amount will 
be paid. 

 
1.3 EROSION AND SEDIMENT CONTROL (Pay Item Nos. 1570.1C and 1570.1A) PRICE 

BASED ON LUMP SUM PAY UNIT 
 

A. Measurement for payment for Erosion and Sediment Control will be based upon 
the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

B. WORK under this Pay Item includes all requirements described in Section 
01570, including but not limited to furnishing, installing and maintaining all 
BMP measures required. This also includes sweeping and vacuuming of 6th 
Street. 
 

C. Payment for Erosion and Sediment Control will be made at the Unit Price named 
in the Bid Schedule under Pay Item No. 1570.1C and 1570.1A, which payment 
will constitute full compensation for all WORK described in Section 01570 – 
Erosion Control, as shown on the Drawings and as directed by the ENGINEER. 

 
1.4 ROCK ENERGY DISSIPATOR (Pay Item No. 1570.2A) PRICE BASED ON LUMP 

SUM PAY UNIT 
 

A. Measurement for payment for Rock Energy Dissipater will be based upon the 
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. P

ayment for Rock Energy Dissipator will be made at the Unit Price named in the 
Bid Schedule under Pay Item No. 1570.2A, which payment will constitute full 
compensation for all WORK described in Section 01570 – Erosion and Sediment 
Control, as shown on the Drawings and as directed by the ENGINEER. 

 
2.1 EXCAVATION (Pay Item Nos. 2202.1C and 2202.1A) PRICE BASED ON 

QUANTITY, CUBIC YARD 
 

A. Measurement for payment for Excavation will be based on the number of cubic 
yards of unclassified material actually excavated, as determined by the average 
end area method.  Where impractical to measure by the average end area method, 
the ENGINEER may approve other acceptable methods involving three-
dimensional measurements.  Excavation outside of the subcut limits indicated in 
the Drawings will not be measured for payment. 
 

B. Measurement for payment may be selected by the CONTRACTOR from one of 
the following methods: 

 
1. From actual cross sections taken by the CONTRACTOR’s surveyor, 

with the lower limits determined by the neat line subcut limits as 
indicated on the Typical Sections, or as directed by the ENGINEER. 
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2. The CONTRACTOR may review and utilize the ENGINEER's design 
earthwork quantity computations in lieu of providing its own quantity 
determinations. 

 
C. The following will not be measured for direct payment; the cost of such WORK 

will be considered incidental: 
 

 

  1.    Overburden and other spoil material from borrow sources. 
2.    Removal of water by aeration of material to obtain required moisture 

content. 
  3.    Any volumes of water or other liquid material. 
  4.    Material used for the purpose other than directed. 
  5. Roadbed material scarified in place and not removed. 
  6.    Material excavated when benching. 

7. Slide or slipout material attributable to the carelessness of the 
CONTRACTOR. 

8.    The volume of conserved materials stockpiled at the option of the 
CONTRACTOR.  

 
D. Payment for Excavation will be made at the Unit Price named in the Bid 

Schedule under Pay Item No. 2202.1C and 2202.1A, which payment will 
constitute full compensation for all WORK described in Section 02202 - 
Excavation and Embankment, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.2 MINING AREA RESTORATION & ROAD CLEANING GUARANTEE (Pay Item Nos. 

2202.2C and 2202.2A) PRICE BASED ON CONTINGENT SUM PAY UNIT 
 

A. Measurement for this Item will be made as a Contingent Sum Pay Unit for 
completion of Mining Area Restoration and Road Cleaning. 

 
B. The CONTRACTOR shall be responsible for removal of dirt, mud, rocks and 

other debris from CBJ and State Right-of-Ways accumulated from the hauling 
and quarry operations.  It is the intent that the traveled public way be kept as 
clean as practical to minimize dust and to avoid unsafe traffic conditions.  If the 
CONTRACTOR fails to perform necessary road cleaning in a timely manner, the 
CBJ may hire outside forces to perform the WORK and deduct the cost from this 
contingent sum item. 

 
C. The Contractor shall be responsible for restoration of their mining area in 

accordance to the conditions of the material source used and mining plan 
submitted. If the Contractor fails to perform the required mining area restoration 
prior to project completion, the CBJ may hire outside forces to perform the 
WORK and deduct the cost from this contingent sum item.  

 
D. Release of final payment for Mining Area Restoration and Road Cleaning 

Guarantee will be made upon determination of completeness by the ENGINEER 
after deduction of OWNER incurred costs for necessary road cleaning and/or 
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mining area restoration not completed in a timely manner by the 
CONTRACTOR. 

 
E. Payment for Mining Area Restoration and Road Cleaning Guarantee will be 

made at the amount named in the Bid Schedule under Pay Item No. 2202.2C and 
2202.2A, which payment will constitute full compensation for all WORK 
described in Section 2202 – Excavation and Embankment, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.3 SIDESLOPE GRADING (Pay Item Nos. 2202.3C and 2202.3A) PRICE BASED ON 

LUMP SUM PAY UNIT 
 

A. Measurement for payment for Sideslope Grading will be based on the completion 
of the entire WORK as a Lump Sum Pay Unit, complete, including all placement, 
grading and excavator bucket compaction of material in accordance with the 
requirements of the Contract Documents. 

 
B. Pay Item 2202.3C will include all WORK related to placement, grading and 

compaction of material adjacent to the new asphalt driveway and parking stalls at 
Chicken Yard Park including the filled area to the north east of the parking stalls. 

 
C. Pay Item 2202.3A will include all WORK related to placement, grading and 

compaction of material adjacent to the new concrete and asphalt pedestrian paths 
at Auke Lake Wayside. 

 
D. Payment for Sideslope Grading for Chicken Yard Park will be made at the 

amount named in the Bid Schedule under Pay Item No. 2202.3C, which will 
constitute full compensation for all WORK described in section 02202 – 
Excavation and Embankment, as shown on the Drawings and as directed by the 
ENGINEER. 

 
E. Payment for Sideslope Grading for Auke Lake Wayside will be made at the 

amount named in the Bid Schedule under Pay Item No. 2202.3A, which will 
constitute full compensation for all WORK described in section 02202 – 
Excavation and Embankment, as shown on the Drawings and as directed by the 
ENGINEER. 
 

2.4 USABLE EXCAVATION (Pay Item Nos. 2202.4C and 2202.4A) PRICE BASED ON 
QUANTITY, CUBIC YARD 

 
A. Measurement for payment for Usable Excavation will be based on the number of 

cubic yards of material in place as determined by the average end area method. 
Where impractical to measure by the average end area method, the ENGINEER 
may approve other acceptable methods involving three-dimensional 
measurements.  
 

B. Payment for Usable Excavation will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 2202.4C and 2202.4A, which payment will 
constitute full compensation for all WORK described in section 02202 – 
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Excavation and Embankment, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.5 2-INCH MINUS SHOT ROCK w/BASE COURSE (Pay Item No. 2204.1C) PRICE 

BASED ON QUANTITY, CUBIC YARD 
 

A. 2-Inch Minus Shot Rock w/Base Course will be measured by the number of 
cubic yards of material in place as determined by the average end area method, 
and will be determined on a neat line basis.  Where impractical to measure by the 
average end area method, the ENGINEER may approve other acceptable 
methods involving three-dimensional measurements.  Material outside of the 
lines, grades and cross sections indicated in the Drawings, or as directed by the 
ENGINEER, will be deducted from 2-Inch Minus Shot Rock w/Base Course 
quantities for pay purposes. 

 
B. Water needed for compaction and added to the base material on the grade will be 

considered incidental. 
 
C. 2-Inch Minus Shot Rock will be placed and compacted and covered with Base 

Course, to a total thickness as shown in the Drawings.  Both of these materials 
will be measured for payment under this Pay Item.  2-Inch Minus Shot Rock 
shall meet the requirements of Section 2202 – Excavation and Embankment. 

 
D. Payment for 2-Inch Minus Shot Rock w/Base Course will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2204.1C, which payment 
will constitute full compensation for all WORK described in Section 02204 – 
Base Course, as shown on the Drawings and as directed by the ENGINEER. 

 
2.6 SURFACE COURSE, E-1 (Pay Item No. 2204.2C) PRICE BASED ON QUANTITY, 

TON 
  

A. Surface Course E-1 shall be measured by the ton delivered and placed in 
accordance with these Specifications.  Said measurement may include moisture 
up to a maximum of 7.0% of dry weight of the material. 

 
B. When check tests by the ENGINEER indicate that moisture content in excess of 

7.0% may be occurring, the frequency of testing will be increased as necessary 
and the results averaged.  When this average tested moisture content is greater 
than 7.0%, the tonnage, as measured over the period tested, shall be reduced by a 
percentage equal to the difference between the actual moisture content and 7.0%.  
No credit will be due the CONTRACTOR when moisture content is less than 
7.0%.  Samples for determination of moisture content shall be collected at the 
point of weighing. 

 
C. Water needed for compaction and added to the base material on the grade will be 

considered incidental. 
 
D. Payment for Surface Course, E-1, will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2204.2C, which payment will constitute full 
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compensation for all WORK described in Section 02204 – Base Course, as 
shown on the Drawings and as directed by the ENGINEER. 

 
2.7 BASE COURSE, GRADING D-1 (Pay Item No. 2204.3A) PRICE BASED ON 

QUANTITY, TON 
  

A. Base Course Grading D-1 shall be measured by the ton delivered and placed in 
accordance with these Specifications.  Said measurement may include moisture 
up to a maximum of 7.0% of dry weight of the material. 

 
B. When check tests by the ENGINEER indicate that moisture content in excess of 

7.0% may be occurring, the frequency of testing will be increased as necessary 
and the results averaged.  When this average tested moisture content is greater 
than 7.0%, the tonnage, as measured over the period tested, shall be reduced by a 
percentage equal to the difference between the actual moisture content and 7.0%.  
No credit will be due the CONTRACTOR when moisture content is less than 
7.0%.  Samples for determination of moisture content shall be collected at the 
point of weighing. 

 
C. Water needed for compaction and added to the base material on the grade will be 

considered incidental. 
 
D. Payment for Base Course, Grading D-1 for Driveways, will be made at the Unit 

Price named in the Bid Schedule under Pay Item No. 2204.3A, which payment 
will constitute full compensation for all WORK described in Section 02204 – 
Base Course, as shown on the Drawings and as directed by the ENGINEER. 
 

2.8 CONSTRUCTION SURVEYING (Pay Item Nos. 2702.1C and 2702.1A) PRICE 
BASED ON LUMP SUM PAY UNIT 
 
A. Measurement for payment of Construction Surveying will be based upon the 

completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. The WORK required to remove and reset all survey monuments and other survey 

markers disturbed by construction activities will be considered incidental to other 
WORK. 

 
C. Payment for Construction Surveying will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2702.1C and 2702.1A, which payment will 
constitute full compensation for all WORK described in Section 02702 – 
Construction Surveying, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.9 REMOVE WOOD RETAINING WALL (Pay Item No. 2706.1C) PRICE BASED ON 

QUANTITY, LINEAR FOOT 
 

A. Measurement for payment of Remove Wood Retaining Wall will be measured 
per linear foot along the face of the existing retaining wall prior to construction.  

 



SPECIAL PROVISIONS 

 
CHICKEN YARD PARK AND 
AUKE LAKE WAYSIDE IMPROVEMENTS SPECIAL PROVISIONS 
Contract No. BE20-191  Page 12 

 

B. The WORK for this Pay Item includes removing the existing wood retaining 
wall, filling any voids left by removal of wood posts and disposing of all 
removed wood.  WORK shall include all materials, labor and equipment 
necessary for a complete and satisfactory removal. 

 
C. Payment for Remove Wood Retaining Wall will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2706.1C, which payment will 
constitute full compensation for all WORK described in Section 02706 – 
Remove Wood Retaining Wall, as shown on the Drawings and as directed by the 
ENGINEER. 

 
 

2.10 REPAIR CHAIN LINK FENCE (Pay Item No. 2707.1C) PRICE BASED ON 
QUANTITY, LUMP SUM 

 
A. Measurement for payment for Repair Chain Link Fence will be based on the 

completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. The removal and reinstallation of the fence fabric and tension rods to adjust to 

new driveway elevations will be considered incidental to this Pay Item. 
 
C. Payment for Repair Chain Link Fence will be made at the amount shown in the 

Bid Schedule under Pay Item No. 2707.1C, which payment will constitute full 
compensation for all WORK described in Section 02707 – Chain Link Fence, as 
shown on the Drawings and as directed by the ENGINEER. 

 
2.11 TOPSOIL (Pay Item Nos. 2709.1C and 2709.1A) PRICE BASED ON QUANTITY, 

CUBIC YARD 
 

A. Measurement for payment of Topsoil will be by the cubic yard on the basis of 
truck measure for all WORK performed in the Contract under Section 02709 – 
Topsoil, completed and accepted. 

 
B. Topsoil found to be in excess of that shown on the Drawings, in place and to 

final grade, will be deducted from the quantity measured by truck measure based 
on depths measured at randomly selected locations. Deductions will be computed 
on the basis of the average end area method. 

 
C. The WORK for this Pay Item includes all topsoil shown on the Drawings, 

including both Civil and Landscape plans. 
 
D. Payment for Topsoil will be made at the Unit Price named in the Bid Schedule 

under Pay Item No. 2709.1C and 2709.1A, which payment will constitute full 
compensation for all WORK described in Section 02709 – Topsoil, as shown on 
the Drawings and as directed by the ENGINEER. 

 
2.12 TOPSOIL FINISH GRADING (Pay Item Nos. 2709.2C and 2709.2A) PRICE BASED 

ON QUANTITY, MAN-HOUR 
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A. Topsoil Finish Grading will be measured per man-hour for each man-hour, or 

part thereof, that the labor personnel is actually at the project site working as 
directed by the ENGINEER. No measurement for payment will be made for any 
man-hours not actually working on the finish grading of the topsoil as directed, 
including travel time, materials and tools expediting, or supervisory personnel. 

 
B. No measurement for Topsoil Finish Grading will be made until the topsoil has 

been graded to a uniform appearance and to within the tolerances required under 
Pay Item No. 2709.2C and 2709.2A, Topsoil. 

 
C. Payment for Topsoil Finish Grading will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2709.2C and 2709.2A, which payment will 
constitute full compensation for all WORK described in Section 02709 - Topsoil, 
as shown on the Drawings and as directed by the ENGINEER. 

 
2.13 SEEDING, HYDRAULIC METHOD (Pay Item Nos. 2710.1C and 2710.1A) PRICE 

BASED ON QUANTITY, SLURRY UNIT 
 

A. Seeding by the hydraulic method will be measured for payment by the number of 
slurry units (to the nearest 1/10 unit) of mixture actually applied to the designated 
area as shown on the Drawings and directed by the ENGINEER. 
 

B. Payment for Seeding, Hydraulic Method will be made at the Unit Price named in 
the Bid Schedule under Pay Item No. 2710.1C and 2710.1A, which payment will 
constitute full compensation for all WORK described in Section 02710 – 
Seeding, as shown on the Drawings and as directed by the ENGINEER. 

 
2.14 METAL HAND RAIL (Pay Item No. 2711.1C) PRICE BASED ON QUANTITY, 

LINEAR FOOT 
 

A. Measurement of Metal Hand Rail will be measured per linear foot actually 
installed, complete in place as shown on the Contract Documents. 
Measurement will be made from outside post to outside post. 
 

B. The WORK under this Pay Item will include furnishing and installing Metal 
Hand Rail, including concrete footing, and all earthwork involved for a complete 
installation as shown on the Drawings.  
 

C. Payment for Metal Hand Rail will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 2711.1C, which payment will constitute full 
compensation for all WORK described in Section 02711 – Metal Hand Rail, as 
shown on the Drawings and as directed by the ENGINEER.  

 
2.15 REMOVE AND RESET EXISTING SIGN (Pay Item No. 2718.1A) PRICE BASED ON 

LUMP SUM PAY UNIT 
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A. Measurement for payment for Remove and Reset Existing Sign will be based on 
the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. WORK under this Pay Item includes installing new concrete sign foundations. 
 
C. Removal and disposal of existing sign foundations will be considered incidental 

to other WORK under this Section. 
 

D. Payment for Remove and Reset Existing Sign will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 2718.1A, which payment will 
constitute full compensation for all WORK described in Section 02718 – Sign 
Assembly, as shown on the Drawings and as directed by the ENGINEER. 

 
2.16 ELECTRICAL J-BOX RELOCATION (Pay Item No. 2722.1A) PRICE BASED ON 

LUMP SUM PAY UNIT 
 

A. Measurement for payment for Electrical J-Box Relocation will be based on the 
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in 
accordance with the requirements of the Contract Documents. 

 
B. Payment for Electrical J-Box Relocation will be made at the Unit Price named in 

the Bid Schedule under Pay Item No. 2722.1A, which payment will constitute 
full compensation for all WORK described in Section 02722 – Electrical 
Utilities, as shown on the Drawings and as directed by the ENGINEER. 
 

2.17 1-INCH ELECTRICAL CONDUIT, EMPTY (Pay Item No. 2722.2C) PRICE BASED 
ON QUANTITY, LINEAR FOOT 

 
A. Measurement of 1-inch electrical conduit, empty, will be measured per linear 

foot actually installed, complete in place as shown on the Contract 
Documents.  
 

B. All capping and marking of the conduit will be considered incidental to other 
WORK under this section.  
 

C. Payment for 1-inch electrical conduit, empty, will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 2722.2C, which payment will 
constitute full compensation for all WORK described in Section 02722 – 
Electrical Utilities, as shown on the Drawings and as directed by the 
ENGINEER.  
 

2.18 REMOVABLE BOLLARD WITH CONCRETE FOOTING (Pay Item No. 2726.1C) 
PRICE BASED ON QUANTITY, EACH 

 
A. Measurement of Removable Bollard with Concrete Footing will be the actual 

number of Removable Bollards and Concrete Footings satisfactorily installed, 
complete in place. The WORK will include all earthwork, steel and concrete 
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necessary to make a complete and satisfactory installation in accordance with the 
Drawings, or as directed by the ENGINEER.  
 

B. The WORK under this Pay Item will include furnishing and installing removable 
bollards, including concrete footing, steel posts, chain, and all earthwork 
involved for a complete installation as shown on the Drawings.  

 
C. Payment for Removable Bollard with Concrete Footing will be made at the 

amount named in the Bid Schedule under Pay Item No. 2726.1C, which payment 
will constitute full compensation for all WORK described in Section 02726 – 
Removable Bollards, as shown on the Drawings and as directed by the 
ENGINEER. 

 
2.19 SPLIT RAIL FENCE, 4-FEET HIGH (Pay Item No. 2730.1C) PRICE BASED ON 

QUANTITY, LINEAR FOOT 
 

A. Measurement for payment of Split Rail Fence, 4-Feet High will be measured per 
linear foot along the face of the fence, complete in place and accepted. 

 
B. Payment for Split Rail Fence, 4-Feet High will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2730.1C, which payment will constitute 
full compensation for all WORK described in Section 02730 – Split Rail Fence, 
as shown on the Drawings and as directed by the ENGINEER. 

 
2.20 WOOD RETAINING WALL (Pay Item No. 2740.1C) PRICE BASED ON QUANTITY, 

LINEAR FOOT 
 

A. Measurement for payment of Wood Retaining Wall will be measured per linear 
foot along the face of the wall, complete in place and accepted. 
 

B. All necessary excavation, leveling course, backfill placement and compaction, 
temporary support of embankment, slope grading and other work necessary to 
complete the work will be considered incidental to this Pay Item.  

 
C. Payment for Wood Retaining Wall will be made at the Unit Price named in the 

Bid Schedule under Pay Item No. 2740.1C, which payment will constitute full 
compensation for all WORK described in Section 02740 – Wood Retaining Wall, 
as shown on the Drawings and as directed by the ENGINEER. 

 
2.21 A.C. PAVEMENT, TYPE II-A, CLASS B (Pay Item Nos. 2801.1C and 2801.1A) PRICE 

BASED ON QUANTITY, TON 
 

A. Asphalt Concrete Pavement, Type II-A, Class B will be measured by the ton.  
The WORK under this Pay Item includes all paving for Chicken Yard Park and 
Auke Lake Wayside Improvements. 

 
B. No measurement will be made for asphalt concrete pavement that exceeds 12% 

more than the neat line quantity, as determined by the nominal design thickness 
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multiplied by the actual area paved, with a conversion factor of 119.0 lbs. per 
square yard per inch of thickness. 

 
C. All resealing of joints with existing pavement, including those resealed after the 

pavement has cooled to ambient temperatures, will not be measured for payment, 
but will be considered incidental to other WORK under this Section. 

 
D. Tack Coat applied to existing joint surfaces and along edge of gutters prior to 

placement of asphalt concrete pavement, will be considered incidental to other 
WORK under this Section. 

 
E. Asphalt Pavement required for reconstructed collars around manholes and water 

valves, if any, will be considered incidental to other WORK under this Section. 
 
F. Payment under Pay Item No. 2801.1C and 2801.1A may include deductions in 

the final price if, after asphalt laboratory testing, the asphalt pavement does not 
meet the required specification. Deductions are further described in Section 
02801 – Asphalt Concrete Pavement, Part 3 – Execution, Article 3.13 
Acceptance Sampling and Testing, Paragraph K. 

 
G. Payment for A.C. Pavement, Type II-A, Class B, will be made at the Unit Price 

named in the Bid Schedule under Pay Item No. 2801.1C and 2801.1A, which 
payment will constitute full compensation for all WORK described in Section 
02801 - Asphalt Concrete Pavement, as shown on the Drawings and as directed 
by the ENGINEER. 

 
2.22 SITE FURNISHINGS (Pay Item No. 2870.1C) PRICE BASED ON LUMP SUM PAY 

UNIT 
 

A. Measurement for payment for Site Furnishings will be based on the completion 
of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with 
the requirements of the Contract Documents. 

 
B. WORK under this Pay Item includes the salvage of existing bench and trash can 

and furnishing and installing of new benches and trash can, and installation of 
salvaged dog dispenser bag and all related excavation, concrete footings and 
mounting. Salvage existing trash can and benches and make available to CBJ. 
 

C. Payment for Site Furnishings will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 2870.1C, which payment will constitute full 
compensation for all WORK described in Section 02870 – Site Furnishings as 
shown on the Drawings and as directed by the ENGINEER. 

 
2.23 HILL SLIDE (Pay Item No. 2880.1C) PRICE BASED ON LUMP SUM PAY UNIT 
 

A. Measurement for payment for Hill Slide will be based on the completion of the 
entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 
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B. WORK under this Pay Item includes the furnishing and installing of playground 
equipment, all related excavation, and concrete footings. 

 
C. Payment for Hill Slide will be made at the Unit Price named in the Bid Schedule 

under Pay Item No. 2880.1C, which payment will constitute full compensation 
for all WORK described in Section 02880 – Play Equipment, as shown on the 
Drawings and as directed by the ENGINEER. 

 
2.24 ACCESSIBLE RESILIENT SURFACING (Pay Item No. 2885.1C) PRICE BASED ON 

QUANTITY, SQUARE FEET 
 

A. Measurement for payment for Accessible Resilient Surfacing will be measured 
per square feet actually installed, complete, all in accordance with the 
requirements of the Contract Documents. 
 

B. Excavation and earthwork required for installation of Accessible Resilient 
Surfacing will be considered incidental to other WORK under this section.  
 

 
C. Payment for Accessible Resilient Surfacing will be made at the Unit Price named 

in the Bid Schedule under Pay Item No. 2885.1C, which payment will constitute 
full compensation for all WORK described in Section 02885 – Accessible 
Resilient Surfacing, as shown on the Drawings and as directed by the 
ENGINEER. 
 

2.25 CONCRETE PLAY CURB EDGING (Pay Item No. 2885.2C) PRICE BASED ON 
QUANTITY, LINEAR FOOT 

 
A. Measurement of Concrete Play Curb Edging will be measured per linear foot 

actually installed, complete in place as shown on the Contract Documents. 
Measurement will be made along the face of the curb. 
 

B. Excavation and earthwork required for installation of Concrete Play Curb Edging 
will be considered incidental to other WORK under this section.  
 

C. Payment for Concrete Play Curb Edging will be made at the Unit Price named in 
the Bid Schedule under Pay Item Nos. 2885.2C, which payment will constitute 
full compensation for all WORK described in Section 02885 – Accessible 
Resilient Surfacing as shown on the Drawings and as directed by the 
ENGINEER.  

 
2.26 LANDSCAPING (Pay Item No. 2930.1C) PRICE BASED ON LUMP SUM PAY UNIT 

 
A. Measurement for payment Landscaping will be based upon the completion of the 

entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the 
requirements of the Contract Documents. 
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B. WORK under this Pay Item includes the furnishing and installing of soil 
amendments, fertilizers, edging, mulches, plants, clean up, and protection of 
installed plantings. 

 
C. Topsoil for landscaping shall be paid for under Pay Item No. 2709.1C, Topsoil. 

 
D. Payment for Landscaping will be made at the amount shown in the Bid Schedule 

under Pay Item No. 2930.1C, which payment will constitute full compensation 
for all WORK described in Section – 02930 Landscaping, as shown on the 
Drawings and as directed by the ENGINEER. 

 
3.1 CONCRETE WHEEL STOP (Pay Item No. 3302.1C) PRICE BASED ON QUANTITY, 

EACH 
 

A. Measurement of Concrete Wheel Stops will be measured per each satisfactorily 
installed, in accordance with the requirements of the Contract Documents. 
 

B. Payment for Concrete Wheel Stops will be made at the Unit Price named in the 
Bid Schedule under Pay Item No. 3302.1C, which payment will constitute full 
compensation for all WORK described in Section 03302 – Concrete Structures, 
as shown on the Drawings and as directed by the ENGINEER. 

 
3.2 BASKETBALL HOOP POST FOUNDATION (Pay Item No. 3302.2C) PRICE BASED 

ON QUANTITY, EACH 
 

A. Measurement of Basketball Hoop Post Foundation will be per each, complete in 
place, including all necessary concrete, reinforcing steel, formwork, labor 
materials, equipment, earthwork, all in accordance with the requirements of the 
Contract Documents.  
 

B. All WORK required for the repair and installation of the salvaged basketball 
hoop post in a new concrete foundation as shown on the Drawings and as 
directed by the ENGINEER will be considered incidental to other WORK under 
this Section. 
 

C. Payment for Basketball Hoop Post Foundation will be made at the Unit Price 
named in the Bid Schedule under Pay Item No. 3302.2C, which payment will 
constitute full compensation for all WORK described in Section 03302 – 
Concrete Structures, as shown on the Drawings and as directed by the 
ENGINEER. 

 
3.3 CONCRETE STAIRS (Pay Item No. 3302.3C) PRICE BASED ON QUANTITY, EACH 
 

A. Measurement of Concrete Stairs will be measured per each satisfactorily 
installed, in accordance with the requirements of the Contract Documents.  

 
B. All necessary excavation, leveling course, backfill placement and 

compaction, temporary support of embankment, slope grading and other 
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work necessary to complete the work will be considered incidental to this 
Pay Item.  
 

C. Payment for Concrete Stairs will be made at the Unit Price named in the Bid 
Schedule under Pay Item No. 3302.3C, which payment will constitute full 
compensation for all WORK described in Section 03302 – Concrete Structures, 
as shown on the Drawings and as directed by the ENGINEER. 

 
3.4 CONCRETE CURB (Pay Item No. 3303.1C) PRICE BASED ON QUANTITY, 

LINEAR FOOT 
 

A. Measurement of Concrete Curb will be measured per linear foot actually 
installed, complete in place as shown on the Contract Documents. 
Measurement will be made along the face of the curb or curb wall. 
 

B. WORK under this Pay Item includes concrete curb at gabion rock retaining wall 
and the concrete curb wall at the north side of the access driveway. There shall be 
no separate payment for the various curb types. 

 
C. All work necessary to complete the concrete curb repair along Sixth Street as 

shown on the Contract Documents will be considered incidental to this Pay Item. 
 

D. All necessary excavation, leveling course, backfill placement and compaction, 
temporary support of embankment, slope grading and other work necessary to 
complete the work will be considered incidental to this Pay Item.  
 

E. Payment for Concrete Curb will be made at the Unit Price named in the Bid 
Schedule under Pay Item Nos. 3303.1C, which payment will constitute full 
compensation for all WORK described in Section 03303 – Sidewalk, Curb and 
Gutter, as shown on the Drawings and as directed by the ENGINEER.  

 
3.5 COLORED CONCRETE SIDEWALK, 4-INCHES THICK (Pay Item No. 3303.2A) 

PRICE BASED ON QUANTIITY, SQUARE YARD 
 

A. Measurement of colored concrete sidewalk will be based on the actual square 
yards complete in place and accepted. 
 

B. WORK under this Pay Item includes all concrete required for the sidewalk 
including the traditional concrete sidewalk and the pigmented concrete band 
with exposed aggregate finish. No separate payment shall be made for colored 
or exposed concrete sidewalks.  

 
C. Payment for Colored Concrete Sidewalk, 4-Inches Thick, will be made at the 

Unit Price named in the Bid Schedule under Pay Item No. 3303.2A, which 
payment will constitute full compensation for all WORK described in Section 
03303 – Sidewalk, Curb and Gutter, as shown on the Drawings and as directed 
by the ENGINEER.  
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END OF SECTION 
 
SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3, 
MAINTENANCE OF TRAFFIC, revise paragraph M to read: 
 

M. Provide pedestrian detours as necessary in areas adjacent to new construction 
following demolition of existing surface.  The CONTRACTOR shall provide 
smooth, graded pathways, free of mud, muck and other materials that will be 
objectionable to people in street shoes.  The pathways shall be a minimum of 36-
inches wide, and shall be clearly marked with staking, warning ribbons, or other 
methods to guide pedestrians through the construction areas and to their 
residence walkways, if applicable. 

 
SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3, 
MAINTENANCE OF TRAFFIC, paragraph S, add the following: 
 

5. Street closures shall be limited to the Contractor’s work shift only.  No 
street closures shall be permitted overnight.  If the section has only one 
access, the closure to vehicular traffic shall be limited to five (5) minutes 
for each occurrence.   

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Article 1.3, FINAL 
SUBMITTALS, Paragraph A.  Delete items 6, 7 and 8 and replace with the following sub-
paragraph: 
 

6. Compliance Certificate and release, signed by the CONTRACTOR, shall 
be submitted to the Engineering Contract Administrator. 

 
 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Article 1.3, FINAL 
SUBMITTALS, Add the following paragraph: 
 

C. Before final payment, the CONTRACTOR shall provide the OWNER with 
clearance from the Alaska Department of Labor and Workforce Development for 
the CONTRACTOR and all Subcontractors that have worked on the Project.  
This clearance shall indicate that all Employment Security Taxes have been paid.  
A sample form for this propose is at the end of Section 00800 – supplementary 
General Conditions. 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Replace the 
COMPLIANCE CERTIFICATE AND RELEASE FORM with the following form: 
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COMPLIANCE CERTIFICATE AND RELEASE FORM 
 
PROJECT: Chicken Yard Park and Auke Lake Wayside Improvements 
CONTRACT NO:  BE20-191 
 
The CONTRACTOR must complete and submit this form to the Contract Administrator with respect to 
the entire contract and submit completed Subcontractor Compliance forms for each Subcontractor used on 
the Contract and listed on the Subcontractor report. 
 
Completed forms shall be submitted upon completion of the Project.  All requirements and submittals must 
be met before final payment will be made to the CONTRACTOR. 
 
I certify that the following and any referenced attachments are true: 
 

- All WORK has been performed, materials supplied, and requirements met in accordance with the 
applicable Drawings, Specifications, and Contract Documents. 

 
- All payments to Subcontractors and Suppliers have been made in accordance with Alaska Statute 

36.90.210.  If not, please provide written explanation, for each case, why and the specific mutual 
payment agreement reached with the Supplier or Subcontractor. 

 
- CHECK ONE: 

� All Suppliers and Subcontractors have been paid in full with no claims for labor, 
materials or other services outstanding.   
 

� The following Suppliers and Subcontractors are due final payment which will be 
made upon the release of the final payment by the CBJ.  List the Suppliers and 
Subcontractors and the amount they are due below (attach separate sheet if 
necessary): 

 
 
 

 
 

 

Supplier or Subcontractor  Amount Owed 
1.  $ 

2.  $ 

3.  $ 

4.  $ 

5.  $ 

6.  $ 

7.  $ 
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- All employees have been paid not less than the current prevailing wage rates set by the State of 
Alaska (or U.S. Department of Labor, as applicable). 

 
- All equal employment opportunity, certified payroll and other reports have been filed in 

accordance with the prime contract. 
 

- The attached list of Subcontractors is complete (required from CONTRACTOR).  The City 
Engineer was advised and approved of all Subcontractors before WORK was performed and has 
approved any substitutions of Subcontractors. 

 
- All DBE firms listed as a precondition of the prime contract award must have performed a 

commercially useful function in order for the WORK to count to a DBE goal.  All DBE firms 
performed the WORK stated and have received at least the amount claimed for credit in the 
Contract Documents. 

 
- All DBE Subcontractors must attach a signed statement of the payment amount received, the 

nature of WORK performed, whether any balance is outstanding, and indicate that no rebates are 
involved. 

 
- If the amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR 

has attached approval from the City Engineer for underutilization. 
 
 
 
I understand it is unlawful to misrepresent information in order to receive a payment which would 
otherwise be withheld fi these conditions were not met.  I am an authorized agent of this firm and sign this 
freely and voluntarily.  The foregoing statements are true and apply to the following project contractor. 
 
 
______________________________________________   Capacity:  CONTRACTOR 
Firm Name 
 
 
 
______________________________________  ____________________________________  _________ 
Signed                                                                   Printed Name                                                     Date 
 
Return completed form to:  Engineering Contracts Division, City and Borough of Juneau, 155 South 
Seward Street, Juneau, AK  99801 or by email to:  contracts@juneau.org 
 
 
Call (907) 586-0873 if we can be of further assistance, or if you have any questions.  
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:contracts@juneau.org
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SUBCONTRACTOR COMPLIANCE CERTIFICATE AND RELEASE FORM 
 
PROJECT: Chicken Yard Park and Auke Lake Wayside Improvements 
CONTRACT NO:  BE20-191 
 
Each SUBCONTRACTOR must complete and submit this form to the Contract Administrator, through 
the General Contractor, with respect to the entire contract. 
 
Completed forms shall be submitted upon completion of the Project.  All requirements and submittals must 
be met before final payment will be made to the CONTRACTOR. 
 
I certify that the following and any referenced attachments are true: 
 

- All WORK has been performed, materials supplied, and requirements met in accordance with the 
applicable Drawings, Specifications, and Contract Documents. 

 
-  _________________________(name of firm) has been paid by the Contractor in accordance with 

Alaska Statute 36.90.210.  (If not, please provide written explanation on an attached sheet, for 
each case. Provide specific details why payment was not made and the specific mutual payment 
agreement reached with the Contractor if it is still unresolved.) 

 
- CHECK ONE:  

� I / WE have been paid in full by the Contractor, with no claims for labor, materials or 
other services outstanding.   
 

� I / WE are due the following amount from the Contractor which is included in the 
Contractors Request for Final Payment.  WE are due a total of 
$__________________________ for the following individual items that have yet to be 
paid (attach separate sheet if necessary). 

 
 

 
 
 

 

Outstanding Payment Item  Outstanding Amount Owed 
1.  $ 

2.  $ 

3.  $ 

4.  $ 

5.  $ 

6.  $ 

7.  $ 
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- All employees have been paid not less than the current prevailing wage rates set by the State of 
Alaska (or U.S. Department of Labor, as applicable). 

 
- All equal employment opportunity, certified payroll and other reports have been filed in 

accordance with the prime contract. 
 
 
 
 
 
I understand it is unlawful to misrepresent information in order to receive a payment which would 
otherwise be withheld if these conditions were not met.  I am an authorized agent of this firm and sign this 
freely and voluntarily.  The foregoing statements are true and apply to the following project contractor. 
 
                                                                                                         Capacity: SUBCONTRACTOR  
Firm Name 
 
       
                                                                                                                                                                                    
Sign                                                           Printed Name and Title                                                Date             
 
Prime Contractor shall return completed form to: Engineering Contracts Division, City and Borough of 
Juneau, 155 South Seward Street, Juneau, AK 99801 or email: greg.smith@juneau.org  
 
Call (907) 586-0873 if we can be of further assistance or if you have any questions. 
 
 
 
      END OF SECTION 
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SECTION 02204 – BASE COURSE, PART 2 - PRODUCTS, Article 2.1 MATERIAL, add the 
following paragraph: 
 

E. Base course for this Project shall have a maximum Nordic Abrasion Value of 18, 
as determined by ATM 312, and shall meet the gradation requirements for 
grading D-1. 

 
SECTION 02702 – CONSTRUCTION SURVEYING, PART 3 – EXECUTION, Article 3.1, 
CONSTRUCTION, add the following paragraphs:  
 

M. A copy of the surveyor’s notes shall be provided to the ENGINEER.  No 
payment will be made for Pay Item No. 2702.1 until the ENGINEER has 
received a copy of these surveyor’s notes.  

 
N.   Global Position System (GPS) survey methods shall not be used for grading 

control unless approved in writing by the ENGINEER.  
 

Add the following Section: 
 

SECTION 02706 – REMOVE WOOD RETAINING WALL 
 
PART 1 – GENERAL 
 
1.1 DESCRIPTION 
 

A. The WORK under this Section includes providing all labor, materials, tools and 
equipment necessary for removing existing wood retaining wall, as directed by 
the ENGINEER. This includes filling any holes or voids created when removing 
the wood retaining wall. 

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. All wood retaining walls shown on the Drawings for removal shall be removed 
and backfilled with suitable material to match the adjacent ground surface. 
Usable material from excavation shall be used as backfill. Disposal of the 
existing wood retaining wall shall be in accordance with these Specifications. 

 
END OF SECTION 

 
SECTION 02707 – CHAIN LINK FENCE, PART 2 – PRODUCTS, Article 2.1, 
MATERIALS, add  the following:  
 

K. Fabricated fence post base connection shall be hot dip galvanized after 
fabrication. 
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SECTION 02709 – TOPSOIL, PART 2 – PRODUCTS, Article 2.1, MATERIALS, revise the 
first sentence of paragraph C to read:  

 
C. Topsoil shall contain not less than 8% or more than 20% organic matter by 

weight, as determined by loss-on-ignition of oven-dried samples in accordance 
with ASTM T-6.  

 
SECTION 02709 – TOPSOIL, PART 3 – EXECUTION, Article 3.1, CONSTRUCTION, revise  
paragraph A to read:  
 

A. All areas beyond the shoulder and/or driveway edges that require regrading or are 
otherwise disturbed during construction, shall be graded to neat, uniform, well-
drained grade lines and appearance, as determined by the ENGINEER.  These 
areas shall be hydroseeded, unless otherwise shown on the Drawings, or directed 
by the ENGINEER.  

 
SECTION 02709 – TOPSOIL, PART 3 – EXECUTION, Article 3.1, CONSTRUCTION, add  
the following:  
 

F. No topsoil shall be placed on the graded slope areas unless these areas can be 
finish graded and seeded within 30 days of the date originally placed.  Topsoil 
shall be consolidated/rolled by water fill lawn roller or other Engineer approved 
method prior to application of seed. Topsoil placed, but not finish graded or 
seeded within 30 days, will be deducted from payment until the topsoil has been 
rescarified, graded and supplemented with additional topsoil as required to 
provide a smooth, well graded and scarified surface suitable for seeding, as 
determined by the ENGINEER.  All additional topsoil required after 30 days of 
the original placement will not be measured for payment, but will be considered 
incidental to other WORK.    

 
SECTION 02710 – SEEDING, PART 2 – PRODUCTS, Article 2.1, SEED, revise table in 
paragraph B to read:  
 
  

MATERIAL TYPE MIX PROPORTION 
Seed Tufted Hairgrass 

Arcta Red Fescue 
Boreal Fescue 
Annual Rye 

11% 
42% 
42% 
5% 

 
Delete Section 02711 Landscape Planting and 
Add the following Section: 
 

SECTION 02711 – METAL HAND RAIL 
 

PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 



SPECIAL PROVISIONS 

 
CHICKEN YARD PARK AND 
AUKE LAKE WAYSIDE IMPROVEMENTS SPECIAL PROVISIONS 
Contract No. BE20-191  Page 27 

 

A. The WORK under this Section includes providing all labor, materials, tools and 
equipment necessary for installation of aluminum handrails, mounting brackets, 
cedar posts and concrete footings, as directed by the ENGINEER.  
 

1.2 SUBMITTALS 
 
A. Shop Drawings:  For aluminum railing and mounting bracket, include 

construction details, weld types, material descriptions, dimensions of individual 
components and profiles, finishes, colors, field-assembly requirements, and 
installation details. 

 
B. Product Data:  For each type of product indicated.  Include construction details, 

material descriptions, dimensions of individual components and profiles, 
finishes, colors, field-assembly requirements, and installation details. 

 
1.3 QUALITY ASSURANCE 
 

A. Fabricator Qualifications:  A firm experienced in producing metal fabrications 
similar to those required for this Project and with a record of successful in-
service performance, as well as sufficient production capacity to produce 
required unit. 

 
B. Welding:  Qualify procedures and personnel according to the following: 
 

1. AWS D1.2/D1.2M, "Structural Welding Code--Aluminum." 
 
 
PART 2 – PRODUCTS 
 
2.1 METALS, GENERAL 
 

A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces, unless 
otherwise indicated.  For metal fabrications exposed to view in the completed 
Work, provide materials with smooth, flat surfaces without blemishes.  Do not 
use materials with exposed pitting, seam marks, roller marks, rolled trade names, 
or roughness.  

 
B. Aluminum shall be detailed in accordance with standard industry practice and 

suitable for the use intended.  
 

C. Fasteners and connectors used together should be of the same type. Do not mix 
dissimilar metals. 

 
2.2 METALS 
 

A. Aluminum Plates, Shapes, Rods, and Bars:  Unless otherwise required, aluminum 
shall be 6061-T6 alloy. 
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2.3 WOOD, GENERAL 

A. Comply with DOC PS 20 and with grading rules of lumber grading agencies 
certified by ALSC's Board of Review as applicable. If no grading agency is 
indicated, comply with the applicable rules of any rules-writing agency certified 
by ALSC's Board of Review. 

1. Factory mark each item with grade stamp of grading agency. 
2. For items that are exposed to view in the completed Work, mark grade 
stamp on end or back of each piece or omit grade stamp and provide certificates of grade 
compliance issued by grading agency. 
3. Where nominal sizes are indicated, provide actual sizes required by 
DOC PS 20 for moisture content specified. Where actual sizes are indicated, they are minimum 
dressed sizes for dry wood products. 
4. Provide dressed lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content: 

1. All wood: 19 percent. 
 
 
2.4 WOOD 
 

A. Cedar posts shall be No. 1 grade or better, S4S. Chamfer all exposed edges. 
 

2.4 MISCELLANEOUS MATERIALS 
 

A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for 
metal alloy welded. 

 
2.5 TRANSPARENT WOOD FINISHES/TREATMENT  
 

A. General: Field or shop applied to all exterior cedar posts.  
 
B. Available Manufacturers and Products: Subject to compliance with requirements, 

manufacturers offering products that may be incorporated in the Work include, 
but are not limited to the following: 

 
C. CedarCide: Cedarshield Deck, Dock and Fence Wood Treatment 

PO Box 324, Lewisville, TX 75067. www.cedarcide.com  
 
PART 3 – EXECUTION 
 
3.1 METAL FABRICATION, GENERAL 
 

A. Shop Assembly: Preassemble items in the shop to greatest extent possible.  
Disassemble units only as necessary for shipping and handling limitations.  Use 
connections that maintain structural value of joined pieces.  Clearly mark units 
for reassembly and coordinated installation. 

 

http://www.cedarcide.com/
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B. Metal Components: Form to required shapes and sizes with true, consistent 
curves, lines, and angles.  Separate metals from dissimilar materials to prevent 
electrolytic action. 

 
C. Welded Connections: Weld connections continuously. Weld solid members with 

full-length, full-penetration welds and hollow members with full-circumference 
welds. At exposed connections, finish surfaces smooth and blended so no 
roughness or unevenness shows after finishing and welded surface matches 
contours of adjoining surfaces. 

 
D. Pipes and Tubes: Form simple and compound curves by bending members in jigs 

to produce uniform curvature for each repetitive configuration required; maintain 
cylindrical cross section of member throughout entire bend without buckling, 
twisting, cracking, or otherwise deforming exposed surfaces of handrail and 
railing components. 

 
E. Exposed Surfaces: Polished, sanded, or otherwise finished; smooth all surfaces, 

free from burrs, barbs, splinters, and sharpness; all edges and ends rolled, 
rounded, or capped. 

 
F. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease 

edges to a radius of approximately 1/32 inch, unless otherwise indicated.  
Remove sharp or rough areas on exposed surfaces. 

 
G. Form bent-metal corners to smallest radius possible without causing grain 

separation or otherwise impairing work. 
 
H. Form exposed work true to line and level with accurate angles and surfaces and 

straight edges. 
 
3.2 WOOD FINISHING 

 
A. All Work that could be in human contact is to be S4S and be free of splinters, 

checks, cracks, burrs knots, and other surface blemishes that could harm or 
injure.  
 
a. Provide best face towards potential human contact and side with most 

opportunity to be viewed. 
b. Make good any portion with wood defects that could harm or injure 
c. Reject any wood that cannot be made safe without compromising the 

wood structure or aesthetics.  
d. Ensure all surfaces are smooth to the touch. 
e. Make good any surfaces as directed by ENGINEER 

 
3.3 TRANSPARENT WOOD FINISHES/TREATMENT  

 
A. All cedar posts to receive transparent wood finish/treatment with product 

specified. 
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B. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" applicable to substrates indicated. 

 
 

END OF SECTION 
 
 

SECTION 02718 – SIGN ASSEMBLY, PART 3 - EXECUTION, Article 3.1 GENERAL, add 
the following paragraph: 
 

H. Remove and reset existing Auke Lake sign on new concrete foundation as shown 
on the drawings. Set new sign plumb and square on new foundations. Provide 
new connection hardware to make a complete and satisfactory installation.  

 
Add the following Section: 
 

SECTION 02722 – ELECTRICAL UTILITIES 
 
PART 1 - GENERAL 
 
1.3 DESCRIPTION 
 

A. The WORK under this Section includes subcontracting or otherwise arranging 
with AEL&P, ACS or GCI for any work with the power, telephone and television 
services, respectively, for the WORK shown on the Drawings or described in this 
Section.  This includes relocation of existing conductors of the respective utility 
companies.  

 
PART 2 – PRODUCTS 
 
2.1 MATERIALS 
 

A. Materials shall be as specified by the owner of the private utility service 
company. 
 

B. Materials shall conform to the requirements of the National Electrical Code. 
 
PART 3 – EXECUTION 
 
3.1 CONSTRUCTION 
 

A. Construction shall be in accordance with the agreement arranged by the 
CONTRACTOR with the owner of the utility service being relocated, except that 
the Drawings and Specifications shall take precedence in the event of a conflict. 

 
B. All WORK with the electrical utilities shall conform to the requirements and 

standards established by the private utility companies and shall meet all 
applicable codes and regulations. 
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C. The WORK under this Section does not include excavating, backfilling, or any 
other work under, around, or along electrical utilities that are not in direct 
conflict with other WORK. 

 
3.2 ELECTRICAL CODUIT EXTENSIONS 
 

A. The WORK under this Item includes the extension of existing 2” PVC conduit 
and relocation of existing electrical utility J-Box to avoid conflict with new 
concrete sidewalk. 

 
END OF SECTION 

 
Add the following Section: 
 

SECTION 02726 – REMOVABLE BOLLARDS 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. The WORK under this Section includes providing all labor, materials, tools and 
equipment necessary for furnishing and installing removeable bollards with 
concrete footing at the locations specified on the Drawings and as directed by the 
ENGINEER. 

 
1.2 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Section 03301: Structural Concrete 
 

1.3 SUBMITTALS 
 

A. Shop drawing for removable bollard. 
 

PART 2 - PRODUCTS 
 
2  
2.1 CONCRETE 
 

A. The removable bollard footing shall be formed of concrete in accordance with 
Section 03301 – Structural Concrete. 

 
2.2 STEEL 
 

A. Structural tube steel and other steel components shall be constructed of Schedule 
40 high carbon steel. 

B. Galvanized chain shall be ¼” diameter in thickness. All other galvanized steel 
shall be zinc coated using zinc grade “E: in accordance with Federal 
Specification QQ-Z-351.  
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PART 3 - EXECUTION 
 
3  
3.1 INSTALLATION 

 
A. All removable bollards shall be set plumb and level in the location as shown on 

the Drawings.  
 

END OF SECTION 
 

Add the following Section: 
 

SECTION 02730 – SPLIT RAIL FENCE 
PART 1 - GENERAL 
 
1.1. DESCRIPTION 
 

B. The WORK under this Section includes providing all labor, materials, tools and 
equipment necessary for installing Split Rail Fence as shown on the Drawings.   
 

PART 2 - PRODUCTS  
  

2.1  GENERAL  
 

A.  All wood post and split rail materials shall be Cedar wood with a natural 
resistance to decay. Materials shall be free from loose knots, cracks, and other 
imperfections.  

 
B. Buried fence posts ends and all cuts shall be treated with an approved wood 

preservative product. 
 

PART 3 - EXECUTION  
  

3.1  INSTALLATION   
 

A.  Posts shall be set true to line and grade.  
 
B.  Set posts directly in the existing earth.  Recompact soil around the fence posts to 

securely embed the post at least 30 inches into undisturbed natural ground.  
 
C. Install horizontal split rail members to allow end sections of horizontal fence 

railing members to connect at the cedar fence post locations.  
 

END OF SECTION 
 

Add the following Section: 
 

SECTION 02740 – WOOD RETAINING WALL 
PART 1 - GENERAL 
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1.2. DESCRIPTION 
 

C. The WORK under this Section includes providing all labor, materials, tools and 
equipment necessary for installing wood retaining walls as shown on the 
Drawings.  
  

PART 2 - PRODUCTS  
  

2.1  GENERAL  
 

A.  Minimum 6 inch by 6 inch (nominal) pressure-treated posts rated for ground 
contact. Ensure posts are straight, solid, have at least three good sides, and are 
free of visible dry rot, with only a minor amount of splitting or cracking. Ensure 
all posts used in the wall have the same cross-sectional area. 

 
B.  Minimum 2 inch by 12 inch (nominal) pressure-treated horizontal members rated 

for ground contact. Ensure members are straight, solid, have at least three good 
sides, and are free of visible dry rot, with only a minor amount of splitting or 
cracking. Ensure all horizontal members used in the wall have the same cross-
sectional area. 

 
C. Minimum 2 inch by 10 inch (nominal) cedar top cap members. Ensure members 

are straight, solid, have at least three good sides, and are free of visible dry rot, 
with only a minor amount of splitting or cracking. Ensure all top cap members 
used in the wall have the same cross-sectional area. Top cap members to be 
mitered to 2% to prevent ponding on surface. 

 
D.  All exposed wood edges to have ½” radius.  
 
E. Buried posts ends and all cuts shall be treated with an approved wood 

preservative product.  
 
F.  16p galvanized sinkers for fasteners to connect horizontal members to posts 
 
G.  3 inch wood deck screws for fasteners to connect top cap to posts. Counter sink 

vertical screws. 
 

PART 3 - EXECUTION  
  

3.1  EXCAVATION AND EMBANKMENT   
 

A. Prior to beginning wall construction, compact existing soils to 95% compaction. 
 
B. At no time during construction may additional surcharge load be applied to the 

retained soil behind the wall. This includes the operation of heavy equipment. 
 

3.1  INSTALLATION   
 

A.  Posts shall be set true to line and grade.  
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B.  Set posts directly in the existing earth spaced at 4 feet max spacing.  Recompact 
soil around the posts to securely embed the post at least 36 inches into 
undisturbed natural ground.  

 
C. Install 8 foot minimum horizontal members to posts. Each course to be offset 

from the course below by 4 feet.  
D.  After each course is laid place backfill material behind the wall and compact with 

hand tools to a density equal to or greater than the existing soil behind the wall.  
 
E. Install the top cap such that the 2% mitered face is sloping towards the front face 

of the wall. 
 

END OF SECTION 
 

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 – GENERAL, Article 
1.1, DESCRIPTION, revise paragraph B as follows and add paragraph C: 

 
B. Asphalt concrete mix for this Project for the paved street section shall be Type II-

A, Class B.  See Table 02801-1 and Table 02801-2. 
 
C. Asphalt concrete mix for driveways and hydrant pads may be either Type III, 

Class B, or Type II-A, Class B.  See Table 02801-1 and Table 02801-2. 
 

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 – GENERAL, Article 
1.1, DESCRIPTION, Table 02801-1 ASPHALTIC CONCRETE MIX REQUIREMENTS revise 
the table as follows: 

 
 
DESIGN PARAMETERS 

CLASS A CLASS B 

Voids in total mix, percent 2.5 – 4.0 2.5 – 4.0% 
Percent oil content 5.8 – 6.8 5.8 – 6.8% 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, Article 
2.1, COMPOSITION OF ASPHALT CONCRETE MIXTURES – JOB MIX DESIGN, Paragraph 
C: delete sub-paragraph 6 and replace with the following: 
 

6. The mix design shall be 50 blow Marshall Method. 
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, Article 
2.3, ASPHALT MATERIALS, Delete paragraph B and replace with the following: 
 
 B. ASPHALT CEMENT 
 

1.  Asphalt cement shall be designated PG 58-28 PLUS. 
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 2 - PRODUCTS, add the 
following Article: 
 
2.6 RECLAIMED ASPHALT PAVEMENT 
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A. Reclaimed Asphalt Pavement (RAP) may be used in the asphalt mix up to 20% 
of the total mix.   

 
B. RAP will be available at no cost from the CBJ Lemon Creek Stockpile.  The 

contractor will notify Michael Eich, CBJ Pits and Quarries Manager, 586-0874, 
of quantity needed, to coordinate access and for    Lemon Creek Gravel Pit 
permit compliance requirements, prior to taking any RAP.  The Contractor shall 
weigh each load at the CBJ scales and record on a CBJ scale ticket.  The CBJ 
makes no guarantees of the quantity or quality of the RAP. 

 
C. The Contractor shall provide a mix design showing the inclusion of the specified 

percentage of RAP according to the mix design requirements in this section.   
 
D. Use of RAP in the Contractor’s asphalt mix does not nullify any of the other 

specification requirements or associated asphalt quality deductions 
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 
3.2, EQUIPMENT, Paragraph C, delete item 2 and replace with the following:  
 

2.  Each truck shall have a watertight canvas cover of such size as to extend  at least 
one foot over the sides and end of the truck bed and be adequately secured to 
protect the asphalt concrete mixture.  The use of canvas covers will be required at 
all times.  

 
 3.  The Contractor shall make the trucks to be used for hauling the asphalt concrete 

 mixture available for inspection by the Engineer prior to paving day and shall be 
 identified in the Paving Plan.  Trucks that do not meet the requirements of this 
 section may be rejected by the Engineer and not allowed on the project unless the 
 deficiencies are remedied and approved by the Engineer in advance of hauling 
 asphalt.  Use of trucks not approved for delivery by the Engineer may result in 
 the rejection of the asphalt concrete mixture within the unapproved truck. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 
3.2, EQUIPMENT, add the following paragraph: 
 

E.  Heavy, full size, self-propelled laydown units that will place concentrated 
loading on curb and gutter sufficient to cause breakage, or other damage to the 
concrete, will not be permitted.  

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 
3.8, SPREADING AND PLACING, revise paragraph H to read: 
 

H. Manhole frame and covers and water valve boxes shall be set to final grade in 
accordance to CBJ Standard 205 – MANHOLE HEIGHTS, prior to paving 
operations. If the cover lugs or frame, whichever is higher, does not meet the 
required depression range following the finish paving operations, the 
CONTRACTOR shall construct a transition slab with asphalt pavement overlay, 
per CBJ Standard 126 – CONCRETE COLLAR, at no additional cost to the 
OWNER. 
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SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 
3.8, SPREADING AND PLACING, add the following paragraph:  
  

K.   The Contractor shall hold a pre-paving conference on site with the Engineer to 
review and verify the accuracy of the Paving Plan prior to paving day.  The 
paving foreman shall be present to explain each of the operational details 
included in the paving plan. 

 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 
3.10, JOINTS, replace paragraph C with the following: 
 

D. Improperly formed asphalt joints resulting in surface irregularities or rock 
segregation shall be removed, full road width, replaced with new material, and 
thoroughly compacted.  The edge of pavement along the centerline joint shall 
not be allowed to drop below 200 degrees Fahrenheit prior to the asphalt mix 
from the adjacent lane being placed against this edge.  

 
SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 
3.10, JOINTS, add the following paragraph:  
 
 J.   All sawcut joints with existing asphalt pavement shall be resealed with asphalt  
  cement after the new pavement has cooled to ambient temperature.   All joints  
  with concrete gutters found to have a gap shall be blown out using a weed burner  
  torch, filled with asphalt cement and covered with a layer of dry sand. Excess  
  sand shall be removed and asphalt cement placed on the concrete gutter more  
  than one-inch from the edge of gutter shall be removed using solvent or other  
  approved methods.  
 
SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 
3.13, Acceptance Sampling and Testing, add the following paragraph: 

 
K. For each lot of asphalt pavement produced, at least two (2) samples shall be 

taken by the CONTRACTOR for purposes of acceptance testing by the OWNER. 
The CONTRACTOR shall split the sample with the OWNER to retain a portion 
for their use. The sample shall be taken according to proper sampling methods, 
from the asphalt pavement on the grade. 

 
 The deduction amounts will be determined from the OWNER’s acceptance 

testing results.  The values will be calculated by averaging the amount of the 
absolute value of the two tests outside the job mix design tolerance (the 
difference between the actual test result and the job mix design tolerance range).  
A test value within the job mix design tolerance will be considered a zero (0) 
value for averaging the two values.  Deduction from the asphalt pavement pay 
item shall be made at the following amounts: 

 
1. #200 Sieve: the greater of either 1.0% the contract price for asphalt pavement 

placed within the sampled lot or $500 per each 0.1% outside the job mix 
design tolerance, not exceeding 6% maximum, of the percent passing the 
#200 sieve.  The allowable tolerance for this Contract shall be +/-1.0% of the 
target mix design value and shall not exceed the content limits specified in 
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this Contract. If values fall outside of the allowable tolerance, deductions 
shall be calculated from the mix design target value.   
 

2. Asphalt Content: the greater of either 1.0% of the contract price for asphalt 
pavement placed within the sampled lot or $500 per each 0.1% outside the 
allowable job mix design asphalt content tolerance. The allowable asphalt 
content tolerance for this Contract shall be +/- 0.4% of the target job mix 
design value and not to fall below a value of 5.6%.  If values fall outside of 
the allowable tolerance, deductions shall be calculated from the mix design 
target value. 
 
The pay deductions for exceeding the job mix design tolerances does not 
constitute acceptance of a mix that does not meet the specifications. Further 
acceptance testing will be performed to determine if the asphalt pavement 
specifications have been met. No payment for asphalt pavement will be made 
for asphalt pavement exceeding job mix design tolerances, or not meeting 
asphalt pavement specifications, until additional testing determines whether 
the asphalt pavement meets all other specifications. 
 
For the purposes of this Contract, one lot of asphalt pavement is defined as 
500 tons, or a single day’s asphalt pavement production of at least 100 tons. 

 
Add the following Section: 
 

SECTION 02870 – SITE FURNISHINGS 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
1.2 SUMMARY 
 

A. This Section includes the following: 
 

1. Benches 
2. Trash Cans 

 
B. Related Sections include the following: 

 
1. CBJ Standard Specifications 
2. Division 3 – Cast In Place Concrete, for installation of anchoring in concrete 

footings or pads 
 
1.3 SUBMITTALS 
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A. Product Data:  For each type of product indicated.  Include construction details, 
material descriptions, dimensions of individual components and profiles, 
finishes, colors, field-assembly requirements, and installation details. 

 
B. Samples for Initial Selection: For units with factory-applied color finishes. 
 
C. Submit manufacturer’s standard range of color samples for OWNER selection 

and approval. Provide samples at a minimum of one week prior to when color 
selections are needed. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Steel: Free from surface blemishes and complying with the following: 
 

1. Plates, Shapes, and Bars:  ASTM A 36/A 36M. 
2. Steel Pipe:  Standard-weight steel pipe complying with ASTM A 53, or 

electric-resistance-welded pipe complying with ASTM A 135. 
3. Tubing:  Cold-formed steel tubing complying with ASTM A 500. 
4. Mechanical Tubing:  Cold-rolled, electric-resistance-welded carbon or alloy 

steel tubing complying with ASTM A 513, or steel tubing fabricated from 
steel complying with ASTM A 569/A 569M and complying with 
dimensional tolerances in ASTM A 500; zinc coated internally and 
externally. 

5. Sheet:  Commercial steel sheet complying with ASTM A 569/A 569M. 
 

B. Anchors, Fasteners, Fittings, and Hardware:  Manufacturer's standard, non-
corrodible materials; commercial quality; concealed, recessed, and capped or 
plugged.  Provide as required for site and street furnishings' assembly, mounting, 
and secure attachment. 

 
C. Plastic:  Color impregnated, color and UV-light stabilized, and mold resistant. 

 
1. High density polyethylene (HDPE):  Postconsumer recycled content of not 

less than 100 percent. 
 
2.2 PRODUCTS 
 

A. Products: Subject to compliance with requirements, provide one of the following 
or approved equal. 

 
1. Benches: 

 
a. Manufacturer: Landscape Forms, Inc., 7800 E. Michigan Ave, 

Kalamazoo, Michigan 49048. 800.521.2546 (ph), 269.381.3455 (fx). 
www.landscapeforms.com  
 

b. Product: Arcata Bench 

http://www.landscapeforms.com/
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1) Style: Backed with Arms 

 
a) Size: 75 inches 
b) Installation Method: Embedded 
c) Seat and Back Panels: PolySite 
d) PolySite Color: Driftwood 
e) Steel Frame and Arm Rest Finish: Metallic 
f) Metallic Color: Silver 

 
2.    Trash Cans 
 

a. Manufacturer: Bear Saver. 1390 S. Miliken Ave, Ontario, CA 91761. 
909.605.1697 (ph). www.bearsaver.com 

 
b. Product: 

 
1) Model Number: CE140-CH, 40 gallon capacity, or approved equal, 

with standard supplied can. Unit to be accessible including lid. 
 

a) Installation Method: Anchored to concrete pad as indicated by 
manufacturer. 

b) Steel Finish: Powder coated. 
c) Color: Black. 
d) Label: Trash 

 
2.3 FABRICATION 
 

A. As per manufacturer. 
 
2.4 FINISHES, GENERAL 
 

A. As indicated. 
 
PART 3 - EXECUTION 
 
3.1 EXAMINATION 
 

A. Examine areas and conditions, with Installer present, for compliance with 
requirements for correct and level finished grade, mounting surfaces, installation 
tolerances, and other conditions affecting performance. 

 
B. Proceed with installation only after unsatisfactory conditions have been 

corrected. 
 
3.2 INSTALLATION, GENERAL 
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A. Comply with manufacturer's written installation instructions, unless more 
stringent requirements are indicated.  Complete field assembly of site and street 
furnishings, where required. 

 
B. Unless otherwise indicated, install site and street furnishings after landscaping 

and paving have been completed. 
 

C. Install site and street furnishings level, plumb, true, and securely anchored at 
locations indicated on Drawings. 

 
D. Remove all non-essential labels.  

 
3.3 CLEANING 
 

A. After completing site and street furnishing installation, inspect components.  
Remove spots, dirt, and debris.  Repair damaged finishes to match original finish 
or replace component. 

 
END OF SECTION 

 
 
Add the following Section: 
 

SECTION 02880 – PLAYGROUND EQUIPMENT AND STRUCTURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Playground Equipment 

B. Related Sections include the following: 

1. Section 02870 – Site Furnishings  
2. Section 02885 – Accessible Resilient Surfacing 

1.3 REFERENCES 
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A. ASTM, F1487 – 01:  Standard Consumer Safety Performance Specification for 
Playground Equipment for Public Use. 

 
B. CPSC Handbook for Public Playground Safety (Publication No. 325). 
 
C. Guide to ADA Accessibility Guidelines for Play Areas (Latest Version). 

1.4 DEFINITIONS 
 

A. Composite Play Structure – An item of playground equipment that is composed 
of several components linked together to form one complex unit.   

1.5 SUBMITTALS 

C. Submit manufacturer’s standard range of color samples for Owner’s 
Representative approval. 

D. Submit manufacturer’s installation details for Owner’s Representative approval. 

E. Submit manufacturer’s warranty. 

F. Submit statement certifying manufacturer’s compliance with ASTM F1487-01, 
Standard Consumer Safety Performance Specifications for Playground 
Equipment for Public Use, and compliance with the Guide to ADA Accessibility 
Guidelines for play areas.  

G. Submit certified National Playground Safety Inspector’s information and 
qualifications.  After installation completed, conduct safety inspection by 
certified safety inspector and provide verification that installation meets ASTM, 
F 1487-01 Standards, and Guide to ADA Accessibility Guidelines. 

1.6 SUBSTITUTIONS 

H. Should the Contractor wish to substitute different play equipment than that 
outlined in the Drawings and Specifications, they shall submit the following for 
review. 

I. Certification that all equipment and surfacing meets current CPSC Guidelines, ASTM 
F1487-01 Standards, and Guide to ADA Accessibility Guidelines for play 
equipment, including fall zone distance.  

J. Playground structure plan and 3D rendering detailing play components, material types, 
colors and dimensions.  

K. A site plan, which details the placement of the play apparatus in relationship to 
other improvements on site, and provides details of the redesign of all items 
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impacted by this substitution, as well as fall zone distances conforming to 
references as per 1.6-A.1.  

L. Contractor statement that all cost impacts for the substitution and subsequent 
revisions to the plan and details shall be the responsibility of the Contractor. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

M. Acceptable Manufacturers for playground and field equipment are Landscape 
Structures or approved equal. 

1. Landscape Structures: 

a. Manufacturer representative: Karl Croft. Landscape Structures, Inc. 601 7th 
Street South, Delano, MN 55328. 800.457.5444 (ph), 907.748.3736 
(cell), 505.281.0155 (fx) 

2.2 PRODUCTS 

A. Custom Hill Slide:  

1. Manufacturer: Landscape Structures 
2. Model: 124863 Slidewinder2 Slide and 171539 Ramp Deck Extension 
3. Color: As selected by OWNER 
4. Attachment: Embedded 

PART 3 - EXECUTION 

3.1 GENERAL 

A. All equipment is to be installed per manufacturer's recommendation and in 
accordance with local requirements and conditions, as shown on plans, and as 
specified.  Meet minimum ASTM F1487-01 and CPSC safety requirements and 
Guide to ADA Accessibility Guidelines.  

B. Protect play equipment from use until all safety surfacing has been installed and 
inspected by Owner’s certified playground safety inspector. Inspector to provide 
written acceptance to Owner, Contractor, and Engineer. 

3.2 PREPARATION 

A. The Contractor shall inspect and inventory play equipment and hardware prior to 
accepting the materials from the manufacturer.  
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B. Stake equipment locations in accordance with approved layout drawings. It is the 
responsibility of the Contractor to maintain all CPSC safety requirements and 
manufacturer-recommended minimum clearances for playground edges and 
safety surfacing plus 6-inches, and accessibility guidelines.  Verify layout and 
notify Engineer of any discrepancies before continuing Work. 

C. Inspect job conditions to ensure proper site preparation and that all inserts, 
anchorages, blocking and other items have been accurately placed to receive 
equipment.  

D. Complete all preparations and make needed corrections prior to proceeding. 

3.3 INSTALLATION OF PLAY EQUIPMENT 

A. Install play equipment per manufacturer's specifications.  

B. Units and components to be installed rigid, plumb, and true to lines and levels 
within 1/4 inch in 10 feet.  All play equipment and legs shall be of sufficient 
length to provide footing beneath safety surfacing, as shown on Contract 
drawings and specified within Section 02885.  

C. Contractor shall maintain all manufacturer-recommended clearances for 
playground edges, existing play structures, and site furnishings.  Clearances to be 
no less than 6-inches for all dimensions. 

D. The Contractor shall be responsible for all site preparation, hardware, 
components, parts, or any necessary materials for proper installation of play 
equipment. 

3.4 CLEANUP AND PROTECTION 

A. During installation, keep adjacent areas and construction clean, and work area in 
an orderly condition. 

 
END OF SECTION 

 
Add the following Section: 
 

SECTION 02885 – ACCESSIBLE RESILIENT SURFACING 
 
PART 1 - GENERAL 
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1.1 CONTRACT CONDITIONS 

N. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

1.2 DESCRIPTION OF WORK 

O. This Section includes the following: 

1. Poured-in-Place Safety Surfacing 

P. Related Work Specified Elsewhere: 

1. CBJ Standard Specifications 
2. Section 02880 – Playground Equipment and Structures 
3. Section 03301 – Structural Concrete 

1.3 REFERENCES 

Q. American Society of Testing and Materials (ASTM) (latest edition): 

1. ASTM D624 Standard Test Method for Tear Strength of Conventional 
Vulcanized Rubber and Thermoplastic Elastomers.                   

2. ASTM D2859 Standard Test Method for Flammability of Finished 
Textile Floor Covering Materials  

3. ASTM E303 Standard Test Method for Measuring Surface Frictional 
Properties Using the British Pendulum Tester 

4. ASTM F1292 Standard Specification for Impact Attenuation of Surface 
Systems Under and Around Playground Equipment 

5. ASTM F1951 Standard Specification for Determination of Accessibility 
of Surface Systems Under and Around Playground Equipment 

6. ASTM C1028 Standard Test Method for Determining the Static 
Coefficient of Friction of Ceramic Tile and Other Like Surfaces by the 
Horizontal Dynamometer Pull Meter Method – This standard replaces ASTM 
D2047  

7. ASTM D412 Standard Test Methods for Vulcanized Rubber and 
Thermoplastic Rubbers and Thermoplastic Elastomers- Tension  

R. US Consumer Product Safety Commission (CPSC), Public Playground Safety 
Handbook, latest edition. 

S. United States Department of Justice, ADA Standards for Accessible Design, 
latest edition. 
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1.4 DEFINITIONS 

T. EPDM granules: EPDM rubber (ethylene propylene diene monomer (M-class) 
rubber), a type of synthetic rubber, is an elastomer characterized by a wide range 
of applications. The M refers to its classification in ASTM standard D-1418; the 
M class includes rubbers having a saturated chain of the polymethylene type. 

U. Critical Fall Height: A critical fall height (CFH) is the maximum height of fall 
from play equipment to the ground. It is important to note that safety surfaces do 
not prevent injury but aim to lessen the severity of any injury that may occur on 
falls from height. 

V. Fall Height: Fall height is a measurement defined as the vertical distance between 
a designated play surface and the protective surfacing beneath it. 

W. TPV: Thermoplastic Vulcanized Elastomer. Developed using resin and synthetic 
rubber with higher UV stabilization. 

X. SBR: Styrene-butadiene or styrene-butadiene rubber (SBR) describe families of 
synthetic rubbers derived from styrene and butadiene. 

1.5 DELIVERY, STORAGE, AND DISPOSAL 

Y. Materials shall be stored as per manufacturer’s recommendations.   

1.6 SUBMITTALS 

Z. Provide product certifications of product(s) as described in this specification. 

AA. Provide copy of warranties for each type of safety surfacing. 

BB. Provide installation details and shop drawings, including depths/thicknesses for 
each material and each critical fall height, inclusive of dimensions for 
termination and edges around installed play equipment and product perimeter 
that may differ from what is shown on Drawings. 

CC. Verification of critical fall heights of playground equipment as provided by the 
playground manufacturer for all equipment specified. 

DD. IPEMA Certification of Safety Surfacing Materials: Manufacturer's certification 
of conformance to ASTM F1292-04 products, their thickness and critical heights. 

EE. Safety Surfacing Installer Supervisor Qualifications: Certification by surfacing 
manufacturer for the safety surfacing material specified. Include references, years 
of experience and list of similar projects. 

FF. Provide one each of the following samples for approval and selection: 
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1. Manufacturer’s range of available standard colors for poured in place 
safety surfacing wear course for selection. 

2. 8-inch x 8-inch minimum size sample of complete full profile poured in 
place safety surfacing including impact course, wear course and binder. 

3. 12 inch x 12 inch sample of filter cloth. 

1.7 WARRANTY 

GG. Warranted against defects in materials and workmanship for a minimum of five 
years for all products. 

1.8 EXTRA MATERIALS 

HH. Furnish extra materials described below that match products installed and in 
sealed original packages for storage and identified with labels describing 
contents. Do not provide partial or opened packages as extra materials. 

1. One forty pound bag of each poured in place safety surfacing material 
and color(s) used. 

1.9 MOCKUPS 

II. General: Submit work plans and shop drawings for all mock-ups for review and 
confirmation prior to initiation of work.  

JJ. One minimum five foot by five foot of poured in place safety surfacing shall be 
installed as shown in the Drawings. The mock up is to be used to determine the 
quality of the finish, color(s), profile, and layout. Subsequent Work that does not 
match the approved mockup shall be replaced. The mock up can be incorporated 
into the Work provided it can be incorporated into the remaining Work without 
seams, breaks or other safety or visual deviations. Remove mock up if not 
approved and install new segment for mock up approval.  

1.10 FIELD CONDITIONS 

KK. Field Conditions: Install only when night-time temperatures and daytime 
temperatures are above those indicated by safety surfacing manufacturer for 
products specified. Do not install when subgrade/base and air temperatures are 
below the temperatures specified by safety surfacing manufacturer for products 
specified. Do not install when raining or subgrade/base is saturated. Other 
manufacturer field conditions may exist, follow manufacturer’s instructions. 

LL. If field conditions do not meet the manufacturer’s installation recommendations, 
the CONTRACTOR will not be allowed to extend the completion date or request 
additional compensation for the WORK to be completed. It is the 
CONTRACTOR’S responsibility to meet the manufacturer’s recommended field 
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conditions through remedial actions including but not limited to, tenting, heating, 
or other provisions necessary to allow installation of safety surfacing as directed 
by manufacturer. Remedial actions must be approved by the manufacturer and 
the OWNER prior to installation. 

1.11 QUALITY ASSURANCE 

MM. Installer Qualifications: Installation of poured in place safety surfacing to be 
supervised by a certified trained specialist approved by surfacing manufacturer 
for the safety surfacing material specified. Minimum experience is to be five 
years of supervision in northern climate environments. 

NN. Supervision of installation may be done remotely, or as directed/required by 
surfacing manufacturer to maintain/provide full warranty of surfacing. Provide 
written acceptance of remote or alternative quality assurance used and approved 
by manufacturer. 

PART 2 - PRODUCTS 

2.1 POURED IN PLACE SAFETY SURFACING  

OO. Poured in place safety surfacing to be comprised of the following materials, or 
approved equal. 

1. Dual durometer poured in place system with a wearing layer upper 
membrane and an underlying impact attenuation cushion layer. The finished 
surface should be porous and capable of being installed at varying thickness 
to comply with the Critical Fall Height requirements of the playground 
equipment. 

2. Primer to be a 100% solids urethane primer/sealer with low viscosity and 
penetrating abilities. 

3. The cushion layer to be a mixture of black recycled SBR rubber buffings 
mixed with a 100% solids moisture cured MDI Polyurethane binder or 
aliphatic installed at the appropriate thickness. Chunk rubber shall not 
include SBR derived from rubber tires and is to be high quality pre-consumer 
recycled rubber containing EPDM. The cushion layer should be porous.  
Cushion layer shall be a minimum thickness of 3” or as required to meet 
critical fall height of the equipment. 

4. Wear surface should be manufactured from 1-4mm EPDM virgin colored 
rubber granules bonded by binder, 100% solids moisture cured Polyurethane 
binder or aliphatic and applied to a minimum thickness of ½” over the 
cushion layer.  

PP. Poured in Place Safety Surfacing to be provided by the following manufacturer and the 
product indicated, or approved equal. 

1. Manufacture: 
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Great Western Recreation 
PO Box 97 
Wellsville, UT 84339 
435-245-5055 
www.gwpark.com 

 
2. Product:  

GameTime GT Impax Poured In Place Safety Surfacing. 
Wear Course Color: 50% black and 50% single color as selected by 
OWNER from the full range of standard colors. 

PART 3 - EXECUTION 

3.1 GENERAL 

QQ. Play curb shall be placed as shown on Drawings and in accordance with Section 
03300 – Cast-In-Place Concrete. 

RR. Protect existing play equipment, play structures, and related elements during 
construction. 

SS. Protect play equipment from use until all safety surfacing has been installed. 

TT. Do not place fill material on surfaces that are muddy, frozen, wet or contain ice 
or frost. 

3.2 EXAMINATION 

UU. Verify that the subgrade preparation, compacted density, and elevations conform 
to the manufacturer’s instructions. 

VV. Verify that aggregate base materials, thickness compaction, surface tolerances, 
and elevations conform to the Specifications.  

WW. Verify that when installed poured in place safety surfacing will meet ADA 
requirements for running and cross slopes.  

XX. Verify that when installed the finish grade of the poured in place safety surfacing 
meets the clearance distances and heights for slide exits, transform platforms and 
other requirements as stipulated in US Consumer Product Safety Commission 
(CPSC), Public Playground Safety Handbook, latest edition. 

YY. Verify that when installed poured in place safety surfacing meets all CPSC safety 
requirements and manufacturer-recommended minimum clearances plus at least 
6-inches, or as indicated on Drawings.  
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ZZ. Verify with playground designer/manufacturer all critical fall heights of play 
equipment and verify with safety surfacing manufacturer that when installed the 
poured in place safety surfacing and loose rubber surfacing meets required 
critical fall heights and requirements in US Consumer Product Safety 
Commission (CPSC), Public Playground Safety Handbook, latest edition. 

AAA. Notify Engineer immediately when any conditions above cannot be met prior to 
installation Work. 

3.3 SITE PREPARATION 

BBB. Verify grades of existing subgrade to accept minimum depth of aggregate base 
and poured in place safety surfacing while meeting heights for all playground 
equipment, slide exits, transform platforms and other requirements as stipulated 
in CPSC, Public Playground Safety Handbook and ADA guidelines for 
accessibility. Adjust subgrades as needed to meet required finish grade of poured 
in place safety surfacing. 

CCC. The Contractor shall ensure that the prepared subgrade is protected from damage 
from inundation by surface water. No traffic shall be allowed to cross the 
prepared subgrade. Repair of any damage resulting shall be the responsibility of 
the Contractor and shall be repaired. 

3.4 POURED IN PLACE SAFETY INSTALLATION 

DDD. Verify with safety surfacing manufacturer required depth of surfacing for 
installed play equipment and fall heights. Notify ENGINEER of any 
discrepancies.  

EEE. Installation of poured in place safety surfacing to be supervised by a trained 
specialist approved by surfacing manufacturer for the safety surfacing material 
specified. Install as directed by supervisor and directed by manufacturer. 

FFF. Upon approval of base course, install safety surfacing as shown on Drawings and 
as directed by manufacturer.   

3.5 CLEANUP  

GGG. During construction, keep adjacent paving, park and construction clean and work 
area in an orderly condition. 

HHH. Remove construction related debris and clean adjacent surfaces including play 
equipment, structures, and paving. 

III. Remove all trash and debris from playground and Project site. 
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3.6 DISPOSAL 

JJJ. Coordinate and make available to CBJ Parks and Recreation any surplus material 
and stockpile for pick up. Any surplus materials not desired by CBJ Parks and 
Recreation shall be disposed of. 

KKK. Remove surplus materials and waste material not desired by OWNER, including 
but not limited to excess subsoil, unsuitable soil, trash, and debris and legally 
dispose of them off Owner's property. 

 

END OF SECTION 
Add the following section: 
 
SECTION 02930 – LANDSCAPE PLANTING 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. Section Includes: 
 

1. Plant Material. 
2. Fertilizers. 
3. Mulches. 
4. Landscape Edging. 
 

B. Related Sections include the following: 
 

1. CBJ Standard Specifications 
2. Division 02 Section “Earthwork” 
3. Division 02 Section “Topsoil” 
 

1.3 DEFINITIONS 
 

A. Acceptance Review: Inspection of landscape where upon approval, the maintenance and 
warranty period commences. 

 
B. Container-Grown Stock:  Healthy, vigorous, well-rooted plants grown in a container, 

with a well-established root system reaching sides of container and maintaining a firm 
ball when removed from container.  Container shall be rigid enough to hold ball shape 
and protect root mass during shipping and be sized according to ANSI Z60.1 for type 
and size of plant required. 

 
C. Finish Grade:  Elevation of finished surface of planting soil. 
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D. Invasive Species: Plant material as listed within the most recent US Department of 
Agriculture publication for Region 10 (Alaska) or most recent University of Alaska 
Fairbanks Cooperative Extension publication, specific for the region of Alaska in which 
the project is located. 

 
E. Organic Mulch: Wood material used as a mulch that has an aesthetic intent to create a 

neat area with a consistent appearance, a functional intent to retain soil moisture and 
locks together to form a mat. 

 
F. Planting Areas: Areas of any size to receive planting material. 
 
G. Planting Material: Any plant species required within the Contract Documents to be 

installed. 
 
H. Pests:  Living organisms that occur where they are not desired, or that cause damage to 

plants, animals, or people.  These include but are limited to: insects, mites, grubs, 
mollusks (snails and slugs), rodents (voles and mice), unwanted plants (weeds), fungi, 
bacteria, and viruses. 

 
I. Plant; Plants; Plant Material:  These terms refer to vegetation in general, including trees, 

shrubs, vines, ground covers, ornamental grasses, bulbs, corms, tubers, or herbaceous 
vegetation. 

 
J. Planting Area:  Areas to be planted. 
 
K. Planting Soil: Standardized approved topsoil, existing/native approved surface topsoil, 

existing/in-place approved surface soil, approved imported topsoil, or manufactured soil 
that is modified with soil amendments and perhaps fertilizers to produce a soil mixture 
best for plant growth. Any of the above must meet the requirements of the specifications 
for planting soil. 

 
L. Warranty Period: The period of time after a successful Acceptance Inspection. 
 
M. Weed Control Barrier: A material installed with the intent to stop plants from reaching 

the surface of an area from the soils below. 
 
N. Weeds: Plant material that is not specified in the Drawings or Specifications. 
 

1.4 REGULATORY REQUIREMENTS 

A. Comply with all requirements of the State of Alaska, Department of Environmental 
Conservation concerning application of herbicides, pesticides, and insecticides. 

B. ANSI Z60.1 (latest edition), American Standard for Nursery Stock, American Nursery 
and Landscape Association. 

1.5 SUBMITTALS 
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A. Schedule: Submit a schedule indicating dates for accomplishing work of this section 
including watering and maintenance. Provide for periodic up-dating and adequate notice 
for inspections, observations, and testing dates. 

B. General:  

1. Plant substitutions: submit all plant substitution requests with sufficient notice for 
two (2) week review period prior to ordering of materials. Request for 
substitution shall be accompanied with a list of nurseries contacted in the search 
for the required plant and a record of other attempts to locate the required 
material. Requests shall also include sources of plants found that may be of a 
smaller or larger size, or a different shape or habit than specified, or plants of the 
same genus and species but different cultivar origin, or which may otherwise not 
meet the requirements of the specifications, but which may be available for 
substitution. 

C. Qualification Data: 

1. Landscape Contractor: Provide project names, addresses, and year completed 
including names and addresses of owners' contact persons.   

2. Landscape Construction Supervisor: Provide project names, addresses, and year 
completed as an experienced field supervisor. 

D. Product Data:  For each type of product indicated. 

1. Fertilizer: Include product label and manufacturer's application instructions 
specific to the Project. 

2. Product Data Sheets for all materials. 

1.6 QUALITY ASSURANCE 

A. Provide quality, size, genus, species, and variety of exterior plants indicated, complying 
with applicable requirements in ANSI Z60.1, "American Standard for Nursery Stock." 

B. Tree and Shrub Measurements: Measure according to ANSI Z60.1 with branches and 
trunks or canes in their normal position. Do not prune to obtain required sizes. Take 
caliper measurements 6 inches above ground for trees up to 4-inch caliper size, and 12 
inches above ground for larger sizes. Measure main body of tree or shrub for height and 
spread; do not measure branches or roots tip-to-tip. 

C. Approval: Plant material shall not be planted by the Contractor until observed and 
approved by the OWNER. All rejected material shall be immediately removed from the 
Project site. All rejected material shall be replaced with observed and approved material 
of the required species and size at no additional cost. The OWNER reserves the right to 
reject individual plants, or the entire shipment of any species or multiple species not 
meeting the specifications. 

D. Pre-installation Conference: Conduct conference on site prior to beginning work. 

1.7 DELIVERY, STORAGE, AND HANDLING 
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A. Plants transported to the site on open vehicles shall be completely covered with 
tarpaulins or other suitable covers securely fastened to the vehicle to prevent damage to 
the plants or wind desiccation. Closed vehicles or shipping containers shall be 
adequately ventilated to prevent overheating of plants and allow natural respiration. Do 
not ship plants in the same container with fresh produce (fruit and vegetables) or other 
products harmful to plant material. Ensure plants are well watered prior to shipping. 
Immediately open shipping containers upon arrival in port and water plants if necessary. 
Do not let plants remain in shipping containers more than 48 hours after arrival in port. 
Plants damaged in transit or due to improper handling shall be cause of rejection. 

B. Provide protective covering of exterior plants during delivery. Do not drop exterior 
plants during delivery and handling. 

C. Handle planting stock by root ball or container. Do not drop plant material. 

D. Deliver exterior plants after preparations for planting have been completed and install 
immediately. If planting is delayed more than six hours after delivery, set exterior plants 
and trees in their appropriate aspect (sun, filtered sun, or shade), protect from weather 
and mechanical damage, and keep roots moist. 

1. Do not remove container-grown stock from containers before time of planting. 
2. Water root systems of plants stored on-site deeply and thoroughly with a fine-

mist spray. Water as often as necessary to maintain root systems in a moist, but 
not overly-wet condition. 

E. Keep plant tags and labels on all plants until approved. 

1.8 MAINTENANCE SERVICE 

A. Begin maintenance immediately after each area, fraction of area or individual plant is 
planted and continue through completion of Warranty Period.  

1.9 WARRANTY  

A. Warranty Periods: Commencement of the maintenance and warranty period shall begin 
upon completion of the Acceptance Inspection. Warranty periods are as follows: 

1. The maintenance and warranty period for Exterior Plants shall be one year. 

PART 2 - PRODUCTS 

2.1 PLANT MATERIAL 

A. General: Furnish nursery-grown plants true to genus, species, variety, cultivar, stem 
form, shearing, and other features indicated in Plant Schedule or Plant Legend shown on 
Drawings and complying with ANSI Z60.1; and with healthy root systems developed by 
transplanting or root pruning. Provide well-shaped, fully branched, healthy, vigorous 
stock, densely foliated when in leaf and free of disease, pests, eggs, larvae, and defects 
such as knots, sun scald, injuries, abrasions, and disfigurement. 
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B. Provide plants of sizes, grades, and ball or container sizes complying with ANSI Z60.1 
for types and form of plants required. Plants of a larger size may be used if acceptable to 
Landscape Architect, with a proportionate increase in size of roots or balls. Tree and 
shrub sizes indicated on Drawings are sizes after pruning. 

C. Labeling: Label each plant of each variety, size, and caliper with a securely attached, 
waterproof tag bearing legible designation of common name and full scientific name, 
including genus and species. Include nomenclature for hybrid, variety, or cultivar, if 
applicable for the plant as shown on Drawings. 

D. If formal arrangements or consecutive order of plants is shown on Drawings, select 
stock for uniform height and spread. It is recommended to number or otherwise notate 
labels to assure symmetry in planting. 

2.2 FERTILIZER 

A. Planting Tablets: Tightly compressed chip type, long-lasting, slow-release, commercial-
grade planting fertilizer in tablet form. Tablets shall break down with soil bacteria, 
converting nutrients into a form that can be absorbed by plant roots. 

1. Size: 21-gram tablets. 
2. Nutrient Composition: 20 percent nitrogen, 10 percent phosphorous, and 5 

percent potassium, by weight plus micronutrients. 

2.3 MULCHES 

A. Organic Mulch:  Free from deleterious materials, growth-inhibiting or germination-
inhibiting ingredients, spores, and suitable as a top dressing of trees and shrubs, 
consisting of the following: 

1. Type:  Ground or shredded bark. 

a. Wood chips are not acceptable. 
b. Naturally biodegradable. 
c. May contain up to 50% shredded wood material aged for a minimum of 

one year prior to installation. 

2. Size Range:  Maximum length of any individual component 2 inches and a 
minimum of 75% of the mulch shall pass through a one inch screen. Shall be of 
size and structure to remain in place during rain and wind events. 

3. Color:  Natural. 

2.4 LANDSCAPE EDGING 

A. Aluminum Edging: Standard-profile extruded-aluminum edging, ASTM B 221 Alloy 
6063-T6, fabricated in standard lengths with interlocking sections with loops stamped 
from face of sections to receive stakes. 

1. Dimensions and Finish: 
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a. 3/16 inch wide by 5-1/2 inches deep 
b. Finish: Mill (natural aluminum). 
c. Grade: Heavy Duty, Commercial Grade 

2. Manufacturers: Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Curv-Rite, Inc. 
b. Permaloc Corporation. 
c. Russell, J. D. Company (The). 
d. Sure-Loc Edging Corporation. 

3. Stakes: Aluminum, ASTM B 221 Alloy 6061-T6, approximately 1-1/2 inches 
wide by 12 inches long. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to receive plants for compliance with requirements and conditions 
affecting installation and performance. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint 
washout, concrete slurry, concrete layers or chunks, cement, plaster, oils, 
gasoline, diesel fuel, paint thinner, turpentine, tar, roofing compound, or acid has 
been deposited in soil within a planting area. 

2. Do not mix or place soils and soil amendments in frozen, wet, or muddy 
conditions. 

3. Suspend soil spreading, grading, and tilling operations during periods of 
excessive soil moisture until the moisture content reaches acceptable levels to 
attain the required results. 

4. Uniformly moisten excessively dry soil that is not workable and which is too 
dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a 
planting area, remove the soil and contamination as directed by Landscape Architect and 
replace with new planting soil. 

D. Examine planting areas and surrounding areas for defects that will adversely affect the 
work and for deviations beyond allowable tolerances. 

3.2 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities, and lawns and 
existing exterior plants from damage caused by planting operations. 
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B. Lay out individual tree and shrub locations and areas for multiple plantings. Stake 
locations and outline areas.  

3.3 PLANTING AREA EXCAVATION  

A. General: 

1. Excavate pits to the depth required to accept the depth of planting soils, mulch 
and tolerances to adjacent surfaces as indicated on Drawings. 

2. Secure open excavations when not under direct supervision. 

B. Subgrade Compaction: Loosen subgrade of planting areas to a minimum depth of 4 
inches. Remove stones larger than 1 inch in any dimension and sticks, roots, rubbish, 
and other extraneous matter and legally dispose of them off Owner's property. 

3.4 SHRUB PLANTING 

A. General: 

1. Coordination with Turf Areas (Lawns): Plant shrubs, and other plants after finish 
grades are established and before planting turf areas unless otherwise indicated. 
If planting shrubs, and other plants after planting turf areas, protect turf areas and 
promptly repair damage caused by planting operations. 

2. Fertilization: Place planting tablets in each planting pit when pit is approximately 
one-half filled. Quantity and type of tablet shall result in fertilizer amounts 
recommended by manufacturer Place tablets beside the root ball about 1 inch 
from root tips; do not place tablets in bottom of the hole. 

B. Setting and Backfilling: 

1. Balled and Burlapped and Container Grown: 

a. Set approved container grown stock plumb and in location as shown in 
Drawings, in center of trench, or in center of individual pit with 
uppermost lateral root no more than 2 inches below finish grades. 

b. Make adjustments to ensure proper planting depth is obtained.  
c. Plumb before backfilling, and maintain plumb while working backfill 

around roots. 
d. Backfill around root ball with planting soil in layers, tamping to settle soil 

and eliminate voids and air pockets. When planting pit is approximately 
three-quarters filled, water shall be poured around the root ball and 
allowed to soak into the soil to settle the soil. Do not flood the planting 
space. 

e. Continue backfilling process in layers until the soil is brought to grade 
level. Thoroughly water the soil and root ball after placing and tamping 
final layer of soil. 

3.5 EDGING INSTALLATION 
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A. General: Layout edging as shown on Drawings. Layout of curves shall be smooth and 
curvilinear without deformations or kinks or bends. Straight runs shall be linear with a 
deviation of less than ¼ inch in any 8 foot length. Connections shall be visually 
seamless with no overlap. Top elevation of edging shall be uniform. 

B. Aluminum Edging: Install aluminum edging where indicated according to 
manufacturer's written instructions. Anchor with aluminum stakes spaced approximately 
36 inches apart, driven below top elevation of edging. 

3.6 MULCHING 

A. Mulch all planting beds and other areas indicated on Drawings. Ensure even coverage. 

1. General: 

a. Do not place mulch within 3 inches of trunks or stems. 
b. Install mulch to depths as shown in Drawings. 
c. Finish mulch level with adjacent soft-surface grades, top of landscape 

edging, except where adjacent to pedestrian or vehicular flatwork where 
mulch shall be installed 1” below adjacent walking or driving surfaces. 

3.7 CLEANUP AND PROTECTION 

A. During planting, keep adjacent paving and construction clean and work area in an 
orderly condition. 

B. Protect plants and planting areas from damage due to landscape operations and 
operations of other contractors and trades. Maintain protection during installation and 
maintenance periods. Treat, repair, or replace damaged plantings. 

C. Remove all nursery ties, tape, nursery stakes, ribbons, twine, and wire from branches 
and trunk. Remove all nursery plant identification labels and tags when approved and 
directed by Landscape Architect. 

D. Remove all debris from plant material, planting areas, and Project site. 

3.8 DISPOSAL 

A. Remove surplus soil and waste material including but not limited to excess subsoil, 
unsuitable soil, trash, and debris and legally dispose of them off Owner's property. 

3.9 WARRANTY 

A. Watering: Commencing immediately upon installation and continuing through the end 
of the Warranty Period, the Contractor shall deep water all shrubs providing water 
penetration to the depth of planting pits and extent of the root zone.  

B. Plant Damage: In the event of damages to trees or shrubs from a third party, including 
vandalism, the Owner may direct the Contractor to replace them at unit cost amounts. 
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Such replacements to be made only upon written notice from the Owner’s 
Representative. 

C. Mulch shall be maintained to the depth and extents as indicated in the documents. 

D. All areas shall be maintained as weed-free. 

3.10 WARRANTY REPLACEMENT 

A. Warranty: Installer agrees to repair or replace plantings and accessories that fail in 
materials, workmanship, or growth within specified warranty period at no cost to the 
Owner. 

1. Failures include, but are not limited to, the following: 

a. Death and unsatisfactory growth, except for defects resulting from abuse, 
lack of adequate maintenance, or neglect by Owner, or incidents that are 
beyond Contractor’s control. 

b. Structural failures including plantings falling or blowing over. 
c. Faulty performance of edgings. 

2. Include the following remedial actions as a minimum: 

a. Immediately remove dead plants and replace unless required to plant in 
the succeeding planting season. 

b. Replace plants that are more than 25 percent dead or in an unhealthy 
condition at end of warranty period. 

c. A limit of one replacement of each plant will be required except for losses 
or replacements due to failure to comply with requirements including 
maintenance. 

d. Provide extended warranty for period equal to original warranty period, 
for replaced plant material. 

END OF SECTION 

SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 1 – GENERAL, add the 
following Articles: 

 
1.2 SUBMITTALS 
 

A. Submittals for this work include: 
 
1. Pigmented concrete material certification and color swatch for specified 

pigments to confirm color system. 
2. Concrete retardant to confirm depth and visual appearance of exposed aggregate. 

 
1.3 MOCKUPS 
 

A. General: Submit work plans and shop drawings for all mockups for review and 
confirmation prior to initiation of Work. 
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B.   Exposed Aggregate with Pigmented Concrete: One 5-foot x 5-foot concrete paved area 

shall be installed for the Exposed Aggregate with Pigmented Concrete based on color 
and finish as indicated in the Drawings. A mockup of standard un-colored broom finish 
Portland paving is not required. The mock up is to be used to determine the quality of 
the finish, joint sizes, lines, pattern(s), and color(s) of the Work. Mockups that are not 
approved by the Engineer are to be removed and installed until approved by Engineer. 
Once approved by Engineer, subsequent Work that does not match the approved 
mockup shall be replaced. The mock up shall not be incorporated into the Work. 
Remove mock up once the Project is complete and removal is authorized by the 
Engineer. 

 
 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 2 – PRODUCTS, Article 2.1, 

MATERIALS, revise paragraph B to read: 
 

B. Synthetic fibers shall be used for reinforcement with valley gutter and concrete driveway 
replacements.  Reinforcing steel or wire mesh shall not be used unless approved by the 
ENGINEER.  Valley gutters and driveways shall utilize a fibrillated product, 300 mm in 
length, such as Fibermesh 300, or approved equal.   Application rate shall be at least 1.5 
pounds per cubic yard of concrete.  Fibermesh shall be as manufactured by “SI Concrete 
Systems”, or approved equal. 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 2 – PRODUCTS, Article 2.1, 

MATERIALS, add the following paragraphs: 
 
2.2 COLOR PIGMENT 
 

A. Color Pigment: ASTM C979, synthetic mineral-oxide based pigments; color stable, free 
of carbon black, nonfading, and resistant to lime and other alkalis. 

 
1. Manufacturer: Davis Colors, 3700 East Olympic Blvd., Los Angeles, CA 90023. 

800-356-4848, or approved equal. 
 
B. Color: Cobblestone 860 

 
2.3 CONCRETE SURFACE RETARDER FOR EXPOSED AGGREGATE FINISHES  

 
A. Surface Retarder: Water-based, biodegradable, low odor, top surface retarder for new 

concrete applications. 
 

1. Manufacturer: Sika Scofield, 4155 Scofield Road, Douglasville, GA 30134. 800-
800-9900, or approved equal. 

 
B. Exposed Aggregate Finish: Light Sand Blast Texture (1/8” aggregate exposure): 

Lithocast Surface Retarder 15 
 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 3 – EXECUTION, Article 

3.1, METHODS OF CONSTRUCTION, add the following paragraphs: 
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K. All forms for segments between PC’s and PT’s with a radius of less than 100’ shall be 
arced to match required curvature.  No straight forms will be permitted for use within 
the curved segments with a radius of less than 100’.  Straight forms used for any arced 
segment with a radius greater than 100’ shall not exceed 10’ in length.   

 
L. The CONTRACTOR shall protect all newly placed concrete from damage of any kind to 

prevent disfigurement during the curing period.  Damaged concrete shall be repaired or 
replaced to the ENGINEER’s satisfaction at no additional cost to the OWNER. 

 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 3 – EXECUTION, add the 

following Articles: 
 
3.2 COLORED CONCRETE 
 

A.   Colored concrete is to be consistent in color, hue, and shade and without variation from 
previously placed colored concrete. Mix pigment as directed by manufacturer. Protect 
adjacent concrete and facilities from colored concrete staining. 

 
3.3 EXPOSED AGGREGATE FINISHES 
 

A. Exposed aggregate finish to be consistent in depth, exposure, and visual appearance 
without variation from previously placed concrete finish. Follow manufacturer 
directions for installation, application, curing, finishing, and sealing. 

 
END OF SECTION 

 
Add the following section: 
 
SECTION 09999– APPENDIX: PLAY EQUIPMENT: BASIS OF DESIGN 
 
PART 1 – GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes: 
 

1. Play equipment basic installation instructions from manufacturer. 
 

1.2 BASIS OF DESIGN 
 

A. The following pages are provided as a courtesy by the playground equipment 
manufacturer for items specified. These are provided as guidelines only and it is the 
CONTRACTORS responsibility to obtain complete and detailed instructions for 
installation of each piece of playground equipment from the manufacturer.  

 
B. Any playground equipment substitutions will nullify the corresponding basis of design 

shown. 
END OF SECTION 
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END OF SPECIAL PROVISIONS 
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GENERAL CONSTRUCTION NOTES

AutoCAD SHX Text
1. CBJ ENGINEERING STANDARD DETAILS BOOK FOR CIVIL ENGINEERING PROJECTS AND SUBDIVISION IMPROVEMENTS DATED AUGUST, 2011 AND CBJ CBJ ENGINEERING STANDARD DETAILS BOOK FOR CIVIL ENGINEERING PROJECTS AND SUBDIVISION IMPROVEMENTS DATED AUGUST, 2011 AND CBJ ENGINEERING STANDARD SPECIFICATIONS DATED DECEMBER, 2003 ARE MADE A PART OF THIS CONTRACT, WITH CURRENT REVISIONS AS APPLICABLE. 2. GRADES AND ALIGNMENTS SHOWN ON THESE PLANS ARE SUBJECT TO MINOR REVISIONS AS APPROVED BY THE ENGINEER. GRADES AND ALIGNMENTS SHOWN ON THESE PLANS ARE SUBJECT TO MINOR REVISIONS AS APPROVED BY THE ENGINEER. 3. CONNECTIONS TO EXISTING SIDE STREETS AND DRIVEWAYS ARE APPROXIMATE AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO CONNECTIONS TO EXISTING SIDE STREETS AND DRIVEWAYS ARE APPROXIMATE AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION. 4. LOCATIONS OF EXISTING UNDERGROUND SEWER, WATER, TELEPHONE, CABLE TELEVISION, AND POWER UTILITIES SHOWN ON THESE PLANS WERE DERIVED LOCATIONS OF EXISTING UNDERGROUND SEWER, WATER, TELEPHONE, CABLE TELEVISION, AND POWER UTILITIES SHOWN ON THESE PLANS WERE DERIVED FROM CBJ AS-BUILTS OR FIELD LOCATES. ACTUAL LOCATIONS MAY VARY FROM THOSE SHOWN. THE CONTRACTOR IS RESPONSIBLE FOR LOCATING, PROTECTING AND MAINTAINING THE UTILITIES THROUGHOUT THE CONSTRUCTION OF THIS PROJECT. ANY DAMAGE RESULTING TO THESE UNDERGROUND UTILITIES DURING CONSTRUCTION SHALL BE PAID FOR BY THE CONTRACTOR AND SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT. CALL "DIAL BEFORE YOU DIG" @ 586-1333 FOR UNDERGROUND UTILITY LOCATES AND 811 ALASKA DIG LINE FOR ACS AND GCI PRIOR TO ANY EXCAVATION ACTIVITIES. 5. CONTRACTOR SHALL ASSURE GARBAGE PICKUP, DAILY MAIL SERVICE, FUEL AND SERVICE DELIVERIES WILL BE UNINTERRUPTED TO ALL RESIDENTS CONTRACTOR SHALL ASSURE GARBAGE PICKUP, DAILY MAIL SERVICE, FUEL AND SERVICE DELIVERIES WILL BE UNINTERRUPTED TO ALL RESIDENTS AFFECTED BY THIS PROJECT. 6. PROPERTY LINE LOCATIONS USED IN THESE PLANS WERE DERIVED FROM RECORD PLATS AND DO NOT REPRESENT A SUBDIVISION BOUNDARY SURVEY. PROPERTY LINE LOCATIONS USED IN THESE PLANS WERE DERIVED FROM RECORD PLATS AND DO NOT REPRESENT A SUBDIVISION BOUNDARY SURVEY. 7. ALL SIGN INSTALLATIONS OR RELOCATIONS SHALL BE PERFORMED ACCORDING TO THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (M.U.T.C.D.) ALL SIGN INSTALLATIONS OR RELOCATIONS SHALL BE PERFORMED ACCORDING TO THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (M.U.T.C.D.) WITH THE ALASKA SUPPLEMENT. 8. ALL ITEMS DESIGNATED TO BE REMOVED SHALL BE DISPOSED OF AT AN APPROVED DISPOSAL SITE, EXCEPT AS NOTED IN THE CONTRACT DOCUMENTS.  ALL ITEMS DESIGNATED TO BE REMOVED SHALL BE DISPOSED OF AT AN APPROVED DISPOSAL SITE, EXCEPT AS NOTED IN THE CONTRACT DOCUMENTS.  9. THE CONTRACTOR SHALL NOT STORE MATERIALS OR EQUIPMENT OR OPERATE EQUIPMENT WITH ITS TRACKS OR WHEELS PLACED ON PRIVATE PROPERTY THE CONTRACTOR SHALL NOT STORE MATERIALS OR EQUIPMENT OR OPERATE EQUIPMENT WITH ITS TRACKS OR WHEELS PLACED ON PRIVATE PROPERTY WITHOUT THE WRITTEN APPROVAL OF THE PROPERTY OWNER. 10. CONTRACTOR SHALL REFERENCE ALL EXISTING PROPERTY CORNER MONUMENTS (I.E. BRASS CAP MONUMENTS, REBARS OR CHISELED X'S) PRIOR TO CONTRACTOR SHALL REFERENCE ALL EXISTING PROPERTY CORNER MONUMENTS (I.E. BRASS CAP MONUMENTS, REBARS OR CHISELED X'S) PRIOR TO CONSTRUCTION THAT WILL BE DISTURBED DURING HIS WORK, AND REMONUMENT AFTER CONSTRUCTION OPERATIONS. ALL WORK SHALL BE DONE BY, OR UNDER THE DIRECTION OF, AN ALASKA REGISTERED LAND SURVEYOR. ALL EXISTING PROPERTY CORNERS ARE NOT NECESSARILY SHOWN ON THE PLANS. 11. THE PLAN DRAWINGS DO NOT NECESSARILY SHOW ALL TREES AND SHRUBS THAT MAY BE ENCOUNTERED DURING CONSTRUCTION ACTIVITIES. NO TREES, THE PLAN DRAWINGS DO NOT NECESSARILY SHOW ALL TREES AND SHRUBS THAT MAY BE ENCOUNTERED DURING CONSTRUCTION ACTIVITIES. NO TREES, SHRUBS OR LANDSCAPING ARE TO BE REMOVED OR DAMAGED, UNLESS SHOWN ON THE DRAWINGS OR DIRECTED BY THE ENGINEER. 12. AEL&P, ACS AND GCI MAY CONDUCT WORK WITHIN THE PROJECT LIMITS TO RELOCATE UTILITIES AND TO UPGRADE THEIR RESPECTIVE SYSTEMS. THE AEL&P, ACS AND GCI MAY CONDUCT WORK WITHIN THE PROJECT LIMITS TO RELOCATE UTILITIES AND TO UPGRADE THEIR RESPECTIVE SYSTEMS. THE CONTRACTOR SHALL COORDINATE ITS ACTIVITIES WITH EACH UTILITY COMPANY AND PROVIDE ACCESS AS NECESSARY FOR UTILITY COMPANIES TO COMPLETE THEIR WORK. 13. "JUMPING JACK", OR SIMILAR TYPE COMPACTORS SHALL BE USED FOR COMPACTION WITHIN 18-INCHES OF THE OUTSIDE SURFACE OF ALL WATER "JUMPING JACK", OR SIMILAR TYPE COMPACTORS SHALL BE USED FOR COMPACTION WITHIN 18-INCHES OF THE OUTSIDE SURFACE OF ALL WATER VALVE BOXES, CATCH BASINS AND MANHOLES. 14. THE CONTRACTOR SHALL INSTALL AND MAINTAIN ENGINEER APPROVED EROSION CONTROL DEVICES DURING CONSTRUCTION PER SECTION 01570 THE CONTRACTOR SHALL INSTALL AND MAINTAIN ENGINEER APPROVED EROSION CONTROL DEVICES DURING CONSTRUCTION PER SECTION 01570 REQUIREMENTS.  15. FOR CHICKEN YARD PARK THE CONTRACTOR SHALL NOTIFY THE RESIDENTS AT 626 FIFTH STREET OF EACH DRIVEWAY CLOSURE INCLUDING THE RAMP FOR CHICKEN YARD PARK THE CONTRACTOR SHALL NOTIFY THE RESIDENTS AT 626 FIFTH STREET OF EACH DRIVEWAY CLOSURE INCLUDING THE RAMP AT SIXTH STREET THE DAY PRECEDING THE CLOSURE. THE RESIDENT SHALL BE INFORMED OF THE PERIOD OF TIME THE CLOSURE WILL BE IN EFFECT. NO DRIVEWAY CLOSURES WILL BE PERMITTED UNTIL THIS REQUIREMENT HAS BEEN MET TO THE SATISFACTION OF THE ENGINEER. 16. FOR AUKE LAKE WAYSIDE IMPROVEMENTS THE CONTRACTOR SHALL INSTALL PEDESTRIAN FENCING AND SIGNAGE DIRECTING PEDESTRIANS SAFELY TO FOR AUKE LAKE WAYSIDE IMPROVEMENTS THE CONTRACTOR SHALL INSTALL PEDESTRIAN FENCING AND SIGNAGE DIRECTING PEDESTRIANS SAFELY TO THE EXISTING ASPHALT AND SEPARATING PEDESTRIANS FORM THE WORK ZONE. PUBLIC SERVICE ANNOUNCEMENTS ON THE LOCAL RADIO STATIONS AND JUNEAU EMPIRE SHALL BE MADE BY THE CONTRACTOR 7 DAYS IN ADVANCE OF CONTRACTOR BEGINNING WORK ONT HE AUKE LAKE WAYSIDE PROJECT. 17. THE CONTRACTOR SHALL PERFORM WORK IN ACCORDANCE WITH CBJ NOISE ORDINANCE REQUIREMENTS. THE CONTRACTOR SHALL PERFORM WORK IN ACCORDANCE WITH CBJ NOISE ORDINANCE REQUIREMENTS. 
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AC  ASBESTOS CEMENT ASBESTOS CEMENT ACS  ALASKA COMMUNICATIONS SYSTEMS ALASKA COMMUNICATIONS SYSTEMS AEL&P ALASKA ELECTRIC LIGHT & POWER ALASKA ELECTRIC LIGHT & POWER APPROX APPROXIMATE APPROXIMATE BC  BACK OF CURB BACK OF CURB BOP  BEGINNING OF PROJECT BEGINNING OF PROJECT CB  CATCH BASIN CATCH BASIN CBJ  CITY & BOROUGH OF JUNEAU CITY & BOROUGH OF JUNEAU CHB  CHORD BEARING CHORD BEARING CHL  CHORD LENGTH CHORD LENGTH C/L  CENTERLINE CENTERLINE CI  CAST IRON  CAST IRON  CLR  CLEAR CLEAR CMP  CORRUGATED METAL PIPE CORRUGATED METAL PIPE CONC  CONCRETE CONCRETE CONT  CONTINUOUS CONTINUOUS CPP  CORRUGATED POLYETHYLENE PIPE CORRUGATED POLYETHYLENE PIPE CTE  CONNECT TO EXISTING CONNECT TO EXISTING DI  DUCTILE IRON DUCTILE IRON DIP  DUCTILE IRON PIPE DUCTILE IRON PIPE DIA  DIAMETER DIAMETER E  EASTING EASTING EG  EXISTING GRADE  EXISTING GRADE  EL  ELEVATION ELEVATION EOP  END OF PROJECT END OF PROJECT EP  EDGE OF PAVEMENT EDGE OF PAVEMENT EXIST  EXISTING EXISTING EXP  EXPANSION EXPANSION FG  FINISH GRADE FINISH GRADE FH  FIRE HYDRANT FIRE HYDRANT FL  FLOW LINE FLOW LINE GCI  GENERAL COMMUNICATION INC. GENERAL COMMUNICATION INC. GV  GATE VALVE GATE VALVE HDPE  HIGH DENSITY POLYETHYLENE HIGH DENSITY POLYETHYLENE HP  HIGH PRESSURE HIGH PRESSURE IE  INVERT ELEVATION INVERT ELEVATION L  LENGTH LENGTH LP  LOW POINT LOW POINT LT  LEFT LEFT MAX  MAXIMUM MAXIMUM MIN  MINIMUM MINIMUM MJ  MECHANICAL JOINT MECHANICAL JOINT MTE  MATCH TO EXISTING MATCH TO EXISTING N  NORTHING NORTHING N/A  NOT APPLICABLE NOT APPLICABLE NFS  NON-FROST SUSCEPTIBLE NON-FROST SUSCEPTIBLE NTS  NOT TO SCALE NOT TO SCALE NVC  NO VERTICAL CURVE NO VERTICAL CURVE OC  ON CENTER ON CENTER PC  POINT OF CURVATURE POINT OF CURVATURE PCC  POINT OF COMPOUND CURVATURE POINT OF COMPOUND CURVATURE PERF  PERFORATED PERFORATED PI  POINT OF INTERSECTION POINT OF INTERSECTION P/L  PROPERTY LINE PROPERTY LINE POC  POINT ON CURVE POINT ON CURVE POL  POINT ON LINE POINT ON LINE PP  POWER POLE POWER POLE PRC  POINT OF REVERSE CURVATURE POINT OF REVERSE CURVATURE PT  PRESSURE TREATED PRESSURE TREATED PVC  POLYVINYL CHLORIDE POLYVINYL CHLORIDE R  RADIUS RADIUS ROW  RIGHT-OF-WAY RIGHT-OF-WAY RP  RADIUS POINT RADIUS POINT RT  RIGHT RIGHT SDMH STORM DRAIN MANHOLE STORM DRAIN MANHOLE SS  SANITARY SEWER SANITARY SEWER SSCO  SANITARY SEWER CLEANOUT SANITARY SEWER CLEANOUT SSMH  SANITARY SEWER MANHOLE SANITARY SEWER MANHOLE STA  STATION STATION STD  STANDARD STANDARD SWPPP STORM WATER POLLUTION PREVENTION PLAN STORM WATER POLLUTION PREVENTION PLAN T  TANGENT TANGENT TBG  TOP BACK OF GUTTER TOP BACK OF GUTTER TBM  TEMPORARY BENCH MARK TEMPORARY BENCH MARK TC  TOP OF CONCRETE TOP OF CONCRETE TOB  TOP OF BANK TOP OF BANK TOP  TOP OF PIPE TOP OF PIPE TYP  TYPICAL TYPICAL UD  UNDERDRAIN UNDERDRAIN UON  UNLESS OTHERWISE NOTED UNLESS OTHERWISE NOTED VC  VERTICAL CURVE VERTICAL CURVE VERT  VERTICAL VERTICAL VPI  VERTICAL POINT OF INTERSECTION VERTICAL POINT OF INTERSECTION W/  WITHWITH
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BLOCK  113

SIXTH STREET

LEGEND

PRIMARY MONUMENT (RECOVERED)

STORM DRAIN CATCH BASIN

PROPERTY LINE

UNSURVEYED LINE

45'

CONTOUR LINE

EDGE OF GRAVEL DRIVEWAY

CONCRETE CURB

EDGE OF PAVEMENT

CONCRETE CURB & GUTTER

XXX

CHAIN LINK FENCE

STORM DRAIN CULVERT

BUILDING

CONCRETE SURFACE

4,893.15 SF

(0.11 AC.)

4,893.15 SF

(0.11 AC.)

ELEVATIONEL

CORRUGATED PLASTIC PIPECPP

TYPICALTYP

LOT 1

LOT 2

THE WINN HOUSE

513 EAST STREET

LOT 3

MICHAEL BUCY

MARTA LASTUFKA

626 FIFTH STREET

LOT4

LISLE HEBERT

CLAIRE RICHARDSON

508 KENNEDY STREET

LOT 8

DEVELOP JUNEAU

611, 613, 615 AND 617

SIXTH STREET

LOT 7

MARLA BERG

JOHN GREELY

529 EAST STREET

PARK PLAY

EQUIPMENT

BENCH

TRASH CAN
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R
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L

K

CONCRETE

WALK

END PT WOOD

WALL

SPRUCE TREES,

TYP.
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BIN WALL
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RETAINING WALL

CONCRETE

RETAINING WALL
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S60°35'00"W - 100.00'

TONER 3" BRASS CAP AT

SIXTH STREET AND MAIN

STREET

CONCRETE SIDEWALK

WITH HAND RAIL

1. THIS PURPOSE OF THIS SURVEY IS TO DEPICT THE AS-BUILT AND

TOPOGRAPHIC FEATURES WITHIN LOTS 5 & 6, BLOCK 113, JUNEAU

TOWNSITE.

2. THE BASIS OF BEARING FOR THIS SURVEY, AS SHOWN,  IS LINE

BETWEEN THE RECOVERED BRASS CAP AT 6TH AND MAIN STREETS,

AND THE RECOVERED SECONDARY MONUMENT ON FOR LOTS 1 AND

7 AND EAST STREET RIGHT-OF-WAY.

3. WHERE RECORD SURVEY COURSES (BEARINGS AND/OR  DISTANCES)

DIFFER FROM THAT OF ACTUAL FIELD MEASURED AND/OR COMPUTED

SURVEY COURSES, THE RECORD BEARING AND/OR DISTANCE IS

SHOWN WITHIN PARENTHESIS WHILE THE  ACTUAL MEASURED

AND/OR COMPUTED SURVEY COURSE IS SHOWN WITHOUT

PARENTHESIS.

4. HORIZONTAL COORDINATES, SHOWN HEREON, ARE DERIVED FROM

STATIC GNSS OBSERVATIONS, AND POST-PROCESSED THROUGH

NGS OPUS, AND ARE REPORTED IN NORTH AMERICAN DATUM 1983,

ALASKA STATE PLANE COORDINATE ZONE 1 SYSTEM (NAD83 AK SPC

Z1).

5. THE BASIS OF VERTICAL CONTROL IS DERIVED FROM STATIC GNSS

OBSERVATIONS, AND POST-PROCESSED THROUGH NGS OPUS, AND

ARE IN NORTH AMERICAN VERTICAL DATUM 1988 (NAVD 1988).

6. ALL DISTANCES AND DIMENSIONS ARE IN U.S. SURVEY FEET AND

REDUCED TO THEIR HORIZONTAL VALUES.

7. THIS SURVEY WAS PERFORMED UTILIZING ON-THE-GROUND

CONVENTIONAL TRIMBLE S-7 ROBOTICS TOTAL STATION WITH

STANDARD LASER DISTANCE MEASURING TECHNIQUES, AND TRIMBLE

GNSS R8-2 RECEIVERS.

8. FIELD CLOSURE FOR CONVENTIONAL HORIZONTAL TRAVERSE DOES

NOT EXCEED 1:10,000.

9. THE FIELD SURVEY WAS PERFORMED ON AUGUST 22 - 24, 2018.

10. ALL UTILITIES, SHOWN HEREON, ARE APPROXIMATE. ONLY ABOVE

GROUND OBSERVABLE APPURTENANCES WE LOCATED.

11. NO MONUMENTS WERE SET IN THE COURSE OF THIS SURVEY.

12. THIS SURVEY DOES NOT CONSTITUTE A SUBDIVISION, AS PER A.S.

40.15.900 (5)(a).

13. CONTRACTOR SHALL PERFORM A CLOSED LEVEL LOOP THROUGH

ALL TBM'S AS LISTED HEREIN TO VERIFY ELEVATIONS PRIOR TO

BEGINNING ANY WORK.

SPRUCE TREE

TRAFFIC SIGN
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6277-S

END GALVANIZED

BIN WALL

GARDEN

AREA

SLOPED

GRASS

AREA

CURB WITH CONCRETE

JERSEY WALL

BEGIN WOOD WALL

WITH HANDRAILS

CHAIN LINK

FENCE ON ROCK

GABION WALL

18" CPP

SECONDARY MONUMENT (RECOVERED)

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C100

EXISTING SITE CONDITIONS SURVEY

40'

GRAPHIC SCALE

0' 5' 10' 20'

PARK SIGN

POINT # NORTHING

EASTING

DESCRIPTION

5004

10,173.74

10,898.20 2-1/2" ALUMINUM CAP, 6277-S

5005

10,146.84

10,001.03

5006

10,197.02

11,029.23

MAG W/ALUMINUM SURVEY WASHER, 3650-S

MAG W/ALUMINUM SURVEY WASHER, 3650-S

T.B.M. NORTHING DESCRIPTION

10,347.97

10,996.45

5158

EASTING ELEVATION

194.45

SET "X" IN CONCRETE SIDEWALK 

5157

10,281.96

11,071.58 MAG NAIL

PT-5157

PT-5006

PT-5006

TBM-5156

PT-5004

TEMPORARY BENCHMARK (TBM)

GENERAL NOTES

EXIST CB (CB1)

GRATE EL= 170.04

S 18" (IN) IE= 166.55

E 18" (IN) IE= 166.54

W 18" (OUT) IE= 166.39

CB2

CB3

CB4

EXIST CB (CB2)

GRATE EL= 173.05

W 18" (OUT) IE= 167.28

EXIST CB (CB3)

GRATE EL= 192.94

S 18" (IN) IE= 189.29

E 18" (IN) IE= 189.28

W 18" (OUT) IE= 189.28

EXIST CB (CB4)

GRATE EL= 193.34

W 18" (OUT) IE= 188.34

CB1

CONTOUR INTERVAL = 2 FEET

BEGIN PT WOOD

WALL

WOODEN

CURB

EXISTING

CONCRETE JOINT

WOOD FENCE

EXISTING

CONCRETE JOINT
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BLOCK  113

SIXTH STREET

LOT 1

LOT 2

LOT 3

LOT4

LOT 8

LOT 7

PARK PLAY

EQUIPMENT

BENCH

TRASH CAN

SPRUCE TREES,

TYP.

BEGIN GALVANIZED

BIN WALL

CONCRETE

RETAINING WALL

CONCRETE

RETAINING WALL

PARK SIGN

CONCRETE SIDEWALK

WITH HAND RAIL

1
8
"
 
C

P
P

1

8

"

 

C

P

P

BASKET BALL

HOOP

CONCRETE

SURFACE

CONCRETE STAIRS

TO REMAIN

END GALVANIZED

BIN WALL

GARDEN

AREA

SLOPED

GRASS

AREA

CURB WITH CONCRETE

JERSEY WALL

BEGIN WOOD WALL

WITH HANDRAILS

CHAIN LINK

FENCE

611, 613, 615

AND 617

SIXTH STREET

18" CPP

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C200

SITE DEMOLITION PLAN

40'

GRAPHIC SCALE

0' 5' 10' 20'

CB2

CB3

CB4

EXIST CB (CB4)

GRATE EL= 193.34

W 18" (OUT) IE= 188.34

SHEET C200 DEMOLITION NOTES:

1. ALL ITEMS DESIGNATED FOR REMOVAL SHALL BE DISPOSED OF AT AN APPROVED DISPOSAL SITE.

2. PROTECT & MAINTAIN ALL ITEMS NOT DESIGNATED FOR REMOVAL.

A REMOVE AND DISPOSE OF EXISTING CONCRETE SURFACE.

B REMOVE AND DISPOSAL OF EXISTING WOOD RETAINING WALL.

C REMOVE AND DISPOSE OF EXISTING WOOD CURB. L=18'

D REMOVE AND DISPOSE OF EXISTING PLAY EQUIPMENT INCLUDING FOUNDATION SYSTEMS.

E REMOVE AND SALVAGE EXISTING TRASH CAN AND BENCH. TURN SALVAGED TRASH CAN AND

BENCH OVER TO CBJ PARKS AND RECREATION. CONTACT COLBY SHIBLER AT 364-2800.

586-1333

DEMOLITION LEGEND

        REMOVE AND DISPOSE OF CONCRETE SURFACE

B

D

D

D

E

A

C

SAWCUT & MTE

PROTECT AND MAINTAIN EXISTING

GABION ROCK RETAINING WALL,

INCLUDING CONCRETE SLAB

POURED DIRECTLY ON BASKETS

C

O

N

C

R

E

T

E

W

A

L

K

CONCRETE

SURFACE

A

A

CB1

EXIST CB (CB1)

GRATE EL= 170.04

S 18" (IN) IE= 166.55

E 18" (IN) IE= 166.54

W 18" (OUT) IE= 166.39

EXIST CB (CB2)

GRATE EL= 173.05

W 18" (OUT) IE= 167.28

EXIST CB (CB3)

GRATE EL= 192.94

S 18" (IN) IE= 189.29

E 18" (IN) IE= 189.28

W 18" (OUT) IE= 189.28

PROTECT AND MAINTAIN

EXISTING PARK SIGN

CONTOUR INTERVAL = 2 FEET

B

SEE DETAIL 2 SHEET C500

DEPRESSED CURB

CONCRETE SLAB

TO REMAIN

END WOOD RETAINING

WALL REMOVAL LIMITS

BEGIN WOOD RETAINING

WALL REMOVAL LIMITS

REMOVE CONCRETE PATH

NORTH OF EXISTING JOINT

EXISTING

CONCRETE JOINT

CONCRETE SLAB

TO REMAIN

CONCRETE DRIVEWAY

TO REMAIN

EXISTING

CONCRETE JOINT

E

CONCRETE

WALK

REMOVE CONCRETE PATH

NORTH OF EXISTING JOINT

B

B

PROTECT AND MAINTAIN

EXISTING WOOD FENCE
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GRADE POINT SUMMARY TABLE

POINT #
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106
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NORTHING

11024.45

11033.99

11010.90

11020.74

11031.56

10997.05

11006.91

11017.95

10994.68

10980.60

10985.64

11005.45

11017.73

10990.38

11002.66

10975.30

10987.58

11027.44

11021.18

10994.88

10980.19

11036.89

EASTING

10193.90

10211.00

10205.71

10223.17

10242.39

10217.79

10235.30

10254.90

10233.20

10232.14

10241.08

10256.29

10278.06

10269.43

10291.21

10282.58

10304.35

10271.49

10297.92

10313.14

10310.58

10280.42

ELEVATION

171.80

175.40

171.10

172.90

172.90

170.30

172.00

172.00

170.00

169.50

170.00

170.50

171.50

169.90

170.70

169.50

170.30

173.80

173.70

172.60

16.64

178.00

DESCRIPTION

BEGIN CONCRETE CURB, MTE

ASPHALT SURFACE, MTE

CONCRETE SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

CONCRETE SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE, MTE

END CONCRETE CURB, MTE

ASPHALT SURFACE, MTE

E-1 SURFACE

SAFETY SURFACING

E-1 SURFACE

E-1 SURFACE

E-1 SURFACE

E-1 SURFACE
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BLOCK  113

SIXTH STREET

LOT 2

LOT 3

LOT4

LOT 8

LOT 7

END WOOD WALL

SPRUCE TREES,

TYP.

BEGIN GALVANIZED

BIN WALL

CONCRETE

RETAINING WALL

CONCRETE

RETAINING WALL

PARK SIGN

CONCRETE SIDEWALK

WITH HAND RAIL

1
8
"
 
C

P
P

1

8

"

 

C

P

P

CONCRETE

SURFACE

END GALVANIZED

BIN WALL

GARDEN

AREA

SLOPED

GRASS

AREA

CURB WITH CONCRETE

JERSEY WALL

BEGIN WOOD WALL

WITH HANDRAILS

CHAIN LINK

FENCE

18" CPP

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C300

SITE IMPROVEMENTS AND

GRADING PLAN

40'

GRAPHIC SCALE

0' 5' 10' 20'

586-1333

SPLIT RAIL FENCE, TYP.,

OFFSET 6" FROM EDGE OF

PAVEMENT. SEE DETAIL 3

SHEET C501

WHEEL STOP (2), TYP.,

SEE DETAIL 4 SHEET C500

1' GRAVEL

SHOULDER, TYP.

REPAIR EXISTING

CHAIN LINK FENCE,

SEE SHEET C502

LIMITS OF VEHICLE

ACCESS PATH

C401

2

LIMITS OF 2:1

GRAVEL SLOPE

INSTALL (2) REMOVABLE

BOLLARDS, SEE DETAIL 1

SHEET C501

BASE COURSE, GRADING D-1

TO MATCH TO TOP OF

EXISTING CONCRETE TYP.

18'

CB2

CB3

CB4

EXIST CB (CB4)

GRATE EL= 193.34

W 18" (OUT) IE= 188.34

CB1

EXIST CB (CB1)

GRATE EL= 170.04

S 18" (IN) IE= 166.55

E 18" (IN) IE= 166.54

W 18" (OUT) IE= 166.39

EXIST CB (CB2)

GRATE EL= 173.05

W 18" (OUT) IE= 167.28

EXIST CB (CB3)

GRATE EL= 192.94

S 18" (IN) IE= 189.29

E 18" (IN) IE= 189.28

W 18" (OUT) IE= 189.28

20'

10'

G

R

A

D

E

 
B

R

E

A

K

R

=

8

'

INSTALL 80' OF 1" ELECTRICAL

CONDUIT FOR FUTURE USE, SEE

NOTE 3 (ADD. ALT. 1)

SHEET C300 NOTES:

1. ALL AREAS ADJACENT TO NEW WORK TO BE GRADED TO DRAIN AND ENSURE

THAT NO PONDING OCCURS. 3" TOPSOIL AND SEED ALL DISTURBED AREAS

NOT DESIGNATED FOR PLANTING ON SHEET L001.

2. CONTOURS SHOWN ON THIS SHEET ARE PRE CONSTRUCTION EXISTING

GRADE CONTOURS.

3. INSTALL LONG RADIUS VERTICAL BEND AND CAP 1" PVC CONDUIT AT EACH

END OF RUN. CONDUIT CAPS TO BE INSTALLED FLUSH WITH FINISH GRADE

AND MARKED WITH RED PAINTED 2"X4" POST AND #5 REBAR.

CONTOUR INTERVAL = 2 FEET

FILL AREA WITH USABLE

EXCAVATION AND REGRADE

SLOPE TO MATCH NEW

PROTECT AND MAINTAIN EXISTING

GABION ROCK RETAINING WALL,

INCLUDING CONCRETE SLAB

POURED DIRECTLY ON BASKETS,

SEE DETAILS SHEET C500

C400

2

SEE NOTE 3

INSTALL BASKETBALL HOOP

AND FOUNDATION PER

DETAIL 2 SHEET C501

N:10960.84

E:10258.39

EL.=169.3

INSTALL DOWELED CONCRETE

CURB, SEE DETAILS 1 AND 2

SHEET C500

INSTALL CONCRETE CURB WALL,

SEE DETAIL 3 SHEET C500

C400

1

C401

1

GARDEN

AREA

SLOPED

GRASS

AREA

DETAIL A

SEE DETAIL "A" THIS SHEET

FOR ENLARGED VIEW

REGRADE SLOPE TO MATCH NEW

IMPROVEMENTS, SEE NOTE 1

BEGIN NEW WOOD RETAINING

WALL, SEE DETAIL 5 SHEET C501

END NEW WOOD RETAINING

WALL, SEE DETAIL 5 SHEET C501

CUT PENETRATION

THROUGH WOOD RETAINING

WALL FLUSH WITH SLIDE

HILL SLIDE, SEE

L001

FILL AREA WITH USABLE

EXCAVATION MAXIMUM

FILL SLOPES 2:1

CONCRETE STAIRS

AND METAL HANDRAIL,

SEE L001

SITE FURNISHINGS,

SEE L001

SEE NOTE 3
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TYPE II-A, CLASS B

2-INCH MINUS SHOT ROCK CAPPED

WITH D-1 BASE COURSE, 95%
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8" WIDE CONCRETE
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PROTECT AND MAINTAIN

GABION WALL

NOTE:

1. CONTRACTOR TO CAREFULLY REMOVE EXISTING CONCRETE

SLAB WHERE INDICATED TO ALLOW CLEAN TRANSITION TO

EXISTING GRADE. ANY DAMAGE TO THE EXISTING GABION WALL

THAT OCCURS DURING THIS WORK WILL BE REPAIRED BY THE
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2"

9"

5"

6

'

-

0

"

9"

6

"

(2) #4 BARS

5"

2"

3"

#6 BAR, 2'-6" LONG

DRIVEN INTO GROUND, 2

PER WHEEL STOP

SEAL 

1

2

" DEEP HOLE W/

SEALANT

3,000 P.S.I. CONCRETE

SECTION

4

 

1

2

"

1"Ø HOLE

1"Ø HOLE

1

4

"

PRECAST CONCRETE WHEEL STOP

4

N.T.S.

8"

EXCAVATION LIMITS,

PROOF ROLL

SLOPE VARIES

SLOPE VARIES

EXCAVATION LIMITS,

PROOF ROLL

8"

#4 VERT. BARS @ 16" O.C., DRILLED

AND DOWELED  18" MINIMUM INTO

EXISTING CONCRETE SLAB AND

GABION WALL

CONCRETE CURB WALL DETAIL

3

N.T.S.

6"

(2) #4 BARS

8"

18"

4"

NEW 6" WIDE

CONCRETE CURB

1" CHAMFER AT TOP OF

CURB, BOTH SIDES

PROTECT AND MAINTAIN

EXISTING CHAIN LINK

FENCE AND FENCE POST

IN PVC SLEEVES

PROTECT AND MAINTAIN

EXISTING CHAIN LINK

FENCE AND FENCE POST

IN PVC SLEEVES

PROTECT AND MAINTAIN

EXISTING CHAIN LINK

FENCE AND FENCE POST

IN PVC SLEEVES

PROTECT AND MAINTAIN

GABION WALL

PROTECT AND MAINTAIN

GABION WALL

2-INCH MINUS SHOT ROCK CAPPED

WITH D-1 BASE COURSE, 95%

COMPACTION, DEPTH VARIES, 6" MIN.

10" LONG VERTICAL #4 BAR

SPACED AT 16" O.C.
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4" MIN. CONCRETE COLLAR

6" x 6" x 

3

16

" SCHD. 40 SQUARE

TUBING SLEEVE

SELECT BORROW MATERIAL

SLOPE CONCRETE TO DRAIN

BOLLARD NOTES:

1. ALL WELDS 

1

4

" FILLET.

2. PRIME & PAINT METAL BOLLARDS COORDINATE WITH CBJ PARKS AND REC.

3. ALL WELDS TO BE WIRE BRUSHED WITH ELECTRIC DRILL, PRIMED & PAINTED.

5-

1

2

" x 5-

1

2

" x 

1

4

" CAP PLATE,

GRIND SMOOTH ALL

EXPOSED EDGES

5" x 5" x 

3

16

" SCHD. 40

SQUARE TUBING

14"

1
4

"

FINISH GRADE

1" x 

5

8

" STEEL STOP TAB

CONTINUOUS

3

4

"Ø x 8" GALV.

EYEBOLT EMBEDDED

IN DIMPLE IN

CONCRETE

1

4

" x 3'-6" LONG

GALV. CHAIN

6
"

1" I.D. GALV. EYE

WELDED TO

BOLLARD

3

8

" ROUND BAR HANDLE W/

3

16

" TRIANGLE VERTICAL

SUPPORT PLATES

REMOVABLE BOLLARD DETAIL

SECTION VIEW

PLAN VIEW

1

2

" LIP

1
1

 

1

2

"

1
'
-
1

1
 

1

2

"

3
'
-
1

1
 

1

2

"

1

3,000 PSI CONCRETE @ 28 DAYS

BASKETBALL HOOP FOUNDATION

3/4" EXPANSION

JOINT, TYP.

6" DEPTH BASE COURSE, GRADING D-1

95% COMPACTION, RECOMPACT NATIVE

GROUND

SELECT BORROW, OR

NATIVE MATERIAL, 95%

COMPACTION

FINISH GRADE

BASKETBALL HOOP AND

POST PROVIDED BY CBJ

3,000 PSI CONCRETE

WITH #4 BAR HOOPS TOP

(2) AT 6" O.C. OTHERS AT

12" O.C.

CENTER OF POST PER SHEET C300

3'-0"

3'-0"

1'-0"

2

RAIL OPENINGS TO BE

4-1/2" x 1-3/4"

10' MAX.

2'-5"

4'

6"

14"

14"

4"x6" CEDAR SPLIT RAIL

FENCE POST

2"x4" CEDAR SPLIT

RAIL FENCE RAIL

FINISH GROUND

SURFACE

LAST 3" OF RAIL TO BE

TAPERED TO 4"x1-1/2"

SPLIT RAIL FENCE DETAIL

3

BOLLARD NOTES:

1. BASKETBALL HOOP TO BE PROVIDED BY CBJ. A 3' SECTION OF THE CENTER

POST WAS REMOVED DURING SALVAGE OF HOOP. CONTRACTOR TO WELD

NEW 3' SECTION OF CENTER POST TO REMAINING POST. NEW POST TO BE

5-9/16" O.D., SCHEDULE 40 (0.258") WALL, ASTM500 GRADE B TUBING.

CONTRACTOR TO CONFIRM EXISTING PIPE SIZE, TYPE, THICKNESS, ETC.

PRIOR TO WELDING.

2. CONTRACTOR TO PROTECT EXISTING ROCK GABION WALL DURING

INSTALLATION OF BASKETBALL HOOP FOUNDATION.

3. BASKETBALL HOOP RIM ELEVATION TO BE 10' ABOVE FINISH GRADE.

1" PVC CONDUIT TRENCH DETAIL (ADDITIVE ALTERNATE No.1)

4

4" DEPTH GRADING E-1,

95% COMPACTION

NATIVE BACKFILL

UNDERGROUND UTILITY

WARNING RIBBON

SAND BEDDING

MATERIAL

1" PVC CONDUIT

12"

4"

CPP FORM LINER OR

APPROVED EQUAL

NOTES:

1. 2X12 PRESSURE TREATED HORIZONTAL MEMBERS.

2. 6X6 PRESSURE TREATED POST MEMBERS.

3. 16p GALVANIZED SINKERS FOR FASTENERS (OR

COMPARABLE). FOR CONNECTING HORIZONTAL MEMBERS

TO POSTS.

4. WOOD DECK SCREWS USED FOR FASTENERS FOR 2X12

BENCH. COUNTERSINK VERTICAL SCREWS.

5. ALL SAWN CUTS TO BE TREATED FOR WATER

RESISTANCE IN THE FIELD.

6. 1/2" RADIUS ON ALL EXPOSED TIMBER EDGES.

7. TOP CAP TO BE MITERED MINIMUM 2% TOWARDS PARK TO

PREVENT PONDING.

N.T.S.

3' MIN. POST EMBEDMENT

PRESSURE

TREATED 6X6

POSTS, 4' O.C. MAX

 PRESSURE TREATED 2X12

HORIZONTAL MEMBERS

4' O.C. MAX POST SPACING

 CEDAR

2X10 TOP CAP

SECTION VIEW

ELEVATION VIEW

WOOD RETAINING WALL DETAIL

RECOMPACT EXISTING SOIL TO

95% COMPACTION

6X6 PRESSURE TREATED

2X10 CEDAR WALL CAP

 TOW GRADE POINT

TO CENTER OF TOP CAP

NATIVE BACKFILL MATERIAL

5

2' MAX HEIGHT ABOVE

FINISH GRADE

24" MIN. COVER
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PHOTO OF DAMAGED FENCE TO BE REPAIRED

1

SCOPE OF WORK

CONSTRUCTION REPAIRS OF THE CHICKEN YARD PARK FENCE INCLUDES THE FOLLOWING WORK

ITEMS.

1. CUTTING EXISTING POSTS: CUT POST 2 AND POST 3 FLUSH WITH TOP OF CHAIN LINK

FENCE FABRIC.

2. CAPPING FENCE POSTS:  INSTALL GALVANIZED STEEL FENCE POST CAPS TO POST 1,  2

AND 3. MATCH SIZE AND STYLE TO EXISTING POST CAPS ON REMAINDER OF FENCE.

3. REMOVE AND REPLACE DAMAGED POST: REMOVE FENCE POST 1 AND REPLACE WITH NEW

FENCE POST TO MATCH SIZE, SHAPE AND HEIGHT OF FENCE POST 2. CAP NEW POST WITH

GALVANIZED STEEL FENCE POST CAP.

4. REMOVE AND REINSTALL CHAIN LINK FENCE FABRIC: REMOVE CHAIN LINK FENCE FABRIC

FOR FRAMING AND INSTALLATION OF NEW CONCRETE CURB. READJUST AND REINSTALL

FENCE FABRIC, BOTTOM RAIL AND TENSION RODS AS NECESSARY.

5. REPAIR DAMAGED CONCRETE CURB: REPAIR DAMAGED CONCRETE CURB ADJACENT TO

FENCE POST 1.

MATERIALS

PROVIDE ALL MATERIALS TO CONSTRUCT THE WORK SHOWN ON THE DRAWINGS, IN

ACCORDANCE WITH THE REQUIREMENTS OF THE PROJECT SPECIFICATIONS AND SPECIAL

PROVISIONS. SUBMIT PRODUCT DATA FOR EACH TYPE OF MATERIAL PROPOSED FOR USE.

1. PATCHING MORTAR SHALL BE POLYMER OR MICROSILICA MODIFIED PORTLAND CEMENT

WITH NON-SAG FILLER.

2. EPOXY ADHESIVE SHALL BE SIMPSON SET OR HILTI HIT-RE500.

3. COLD GALVANIZING COMPOUND SHALL BE GALVILITE, MANUFACTURED BY SRC

WORLDWIDE, OR EQUIVALENT APPROVED BY THE ENGINEER.

CONSTRUCTION NOTES

A. GENERAL

1. REFER TO THE PROJECT SPECIFICATIONS FOR COMPREHENSIVE CONSTRUCTION

REQUIREMENTS. IN CASE OF CONFLICT, DETAILS SHOWN ON THESE DRAWINGS SHALL

TAKE PRECEDENCE OVER GENERAL NOTES OR STANDARD DETAILS. IF A SPECIFIC DETAIL

IS NOT SHOWN FOR ANY PART OF THE WORK, THE CONSTRUCTION SHALL BE THE SAME AS

FOR SIMILAR WORK.

2. CLEAN AND REMOVE FROM SITE ALL SURPLUS MATERIALS AND DEBRIS AT COMPELLATION

OF PROJECT.

B. CUTTING AND CAPPING EXISTING POSTS

1. POST CUTS TO BE MADE SUCH THAT FINAL SURFACE IS CLEAN, LEVEL AND FREE OF

BURRS.

2. APPLY COLD GALVANIZING COMPOUND TO ALL CUT ENDS OR DAMAGED/BARE METAL.

3. POST CAPS TO BE WEATHER TIGHT.

C. REMOVE AND REPLACE DAMAGED POST

1. CONTRACTOR TO REMOVE EXISTING DAMAGED FENCE POST AND INSTALL NEW FENCE

POST. ATTACH FENCE POST TO NEW CONCRETE CURB WITH CUSTOM FENCE POST

CONCRETE BASE CONNECTION, SEE DETAIL 2.

D. REMOVE AND REINSTALL CHAIN LINK FENCE FABRIC

1. REMOVE AND REINSTALL EXISTING FENCE FABRIC, BOTTOM RAIL AND TENSION RODS AS

NECESSARY TO INSTALL NEW FENCE POST AND CONCRETE CURB. L=60'

E. CONCRETE REPAIR PATCHING

1. SAWCUT, MINIMUM 4 INCHES DEEP, ROUGHLY RECTANGULAR AREAS AROUND THE AREA

TO BE REPAIRED.

2. BREAK OUT AND REMOVE UNSOUND CONCRETE OR DEBRIS TO A MINIMUM 4 INCHES DEEP.

3. CLEAN AND PREPARE CONCRETE SURFACES; MIX AND APPLY PATCHING MORTAR PER THE

SPECIFICATIONS.

F. EPOXY DOWELS

1. ALL DOWELS SHALL BE #4 REBAR, STRAIGHT.

2. DOWELS SHALL BE MINIMUM 12-INCHES LONG WITH A MINIMUM OF 6-INCH EMBEDMENT

INTO SOUND CONCRETE.

3. DRILL 3/4-INCH DIAMETER HOLES, BRUSH CLEAN, FLUSH, INJECT EPOXY RESIN, INSERT

DOWEL AND CURE PER MANUFACTURER'S INSTRUCTIONS.

POST 3

POST 2

POST 1

FENCE POST CONCRETE BASE CONNECTION DETAIL

2

N.T.S.

1/2" DIAMETER GALVANIZED

THRU BOLTS (2 EACH)

NEW 8" WIDE

CONCRETE CURB

1/2" GALVANIZED "L" PLATE

3/4" DIAMETER BY 5" LONG EPOXY

ANCHOR BOLTS (4 EACH)

GALVANIZED PIPE SLEEVE TO

ACCOMMODATE FENCE POST

WELDED TO BASE PLATE

FENCE POST

(2-7/8" OR 2-3/8")

12"

18"

SECTION

PLAN

1/2" GALVANIZED PLATE

1" DIAMETER DRILLED HOLES IN

PLATE

PIPE SLEEVE TO

ACCOMMODATE

FENCE POST

NOTES:

1. CONTRACTOR TO PROVIDE CORRECT BANDS, BOLTS, BARS AND

FASTENERS TO ACCOMMODATE THE LARGER DIAMETER OF THE

BASE CONNECTION PIPE SLEEVE, TO CONNECT TO THE BOTTOM

RAIL.

2. ENTIRE BASE CONNECTION TO BE HOT DIP GALVANIZED AFTER

FABRICATION.

2" TYP

2" TYP

6"

NEW 2" DEPTH

ASPHALT PAVEMENT

8"

REPAIR CONCRETE PER

DETAIL 3 THIS SHEET

#4 EPOXY DOWELS

CONCRETE PATCH DETAIL - ELEVATION VIEW

3

HAND TROWEL PATCHING

MORTAR IN LAYERS PER

MANUFACTURER'S

RECOMMENDATION

FINISH FACE OF PATCH

TO MATCH ADJACENT

CONCRETE CURB

EXISTING DAMAGED

CONCRETE SURFACE

SAWCUT BEYOND DAMAGED CURB TO

CREATE CLEAN FACE, UNDERCUT

SLIGHTLY TO LOCK IN PATCH

12" LONG #4

EPOXY DOWELS

REMOVE UNSOUND CONCRETE OR

DEBRIS WITHIN SAWCUT LIMITS,

CLEAN AND PREPARE SURFACE

6"

8.5"

12"

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605
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(see civil)

Existing retaining (see civil)

Existing park entry sign

Existing spruce trees (to remain)
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Community

Garden Area

Bench

Retaining wall (see civil)

Existing retaining wall with

fence (see civil)

Basketball hoop (see civil)

Existing concrete sidewalk

(see civil)
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Planting area

Split rail fence (see civil)

Relocate existing dog bag dispenser

1

L002

Concrete Steps

Aluminum handrail

(both sides)

Hill Slide

8

L002

Trash Can

5

L002

Concrete Play Curb Edging
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"
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'-0

"

1
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"
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0

"

R2'-0"
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"

Gravel path (see civil)

Handrail post (TYP)

Safety use zone

Deck ramp extension

with concrete footings

1

7

'
-
1

"

3

'
-
6

"

R2'-6"

R8'-6

1

2

"

N 11023.15

E 10261.35

N 11023.44

E 10265.33

N 11034.86

E 10277.79

FG of deck ramp extension to match

adjacent grade of gravel path

N 11034.06

E 10281.20
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250 RS

N 11034.06

E 10281.20

Label

Planting Schedule

Qty. Symbol Latin Name Common Name Size Furnished Notes

Miscellaneous

12" Depth Topsoil

250

#1 or local

field dug

RS

SalmonberryRubus spectabilis

Shrubs - See Detail:

Soils Legend:

7

L002

Landscape Edging

6

L002

Shrub Planting

4

L002

Accessible Resilient Surfacing

18" OC Triangular spacing

Excavate as necessary to allow placement of soil depth

indicated above (as measured after compaction) plus

additional excavation as need to install mulch. Coordinate

earthwork activities to ensure that final grades are met,

and positive drainage is achieved

1

Install salvaged dog bag dispenser and sign on 4x4

cedar post set 48" into compacted soil. Dispenser to

be mounted to post 36-42" above grade

5" Post w/ 14"Ø Concrete Footing

Mid-support/Support Post w/ 12"Ø Concrete Footing

N
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SCALE:  1" = 20'-0" @22x34

Soils Plan2

L001

00' 10' 20' 30'

SCALE:  1" = 10'-0" @22x34

Layout Plan1

L001

00' 20' 40' 60'

SCALE:  1" = 20'-0" @22x34

Planting Plan3
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LP

CM

Note:

All playground equipment is custom equipment to be installed as

directed by playground manufacturer. See Special Provisions and

Sheet L003 for manufacturer's standard installation details - these

are provided for reference only. Prior to footing and playground

equipment installation, verify with playground manufacturer that all

layout and dimensional safety standards are met.



FG

Remove burlap, wire

baskets and pots

Loosen roots from the edge

of the rootball and extend

outward into adjacent soil

3" depth mulch spread over

full extents of planting bed.

Keep mulch 3-5" from trunk.

Planting soil

Place rootball on

un-excavated or

compacted mound to

prevent settlement.

Planting bed

Note:

Install edging per

manufacturer's specifications.

Mulch per drawings

Landscape edging

staked securely

Planting soil depth

varies with plantings

Adjacent surface

3

8

"

2

1

2

"

1

2

"

2

3

16

"

1

1

2

"

1

1

2

"

L

C

L

C

3

8

"Ø hole to accept

tamper proof screws

1

4

" aluminum plate

Weld rod to

handrail

3

8

"Ø aluminum rod welded to plate

1

1

2

"Ø aluminum

pipe handrail

L

C

L

C

R

11

16

"

Varies, see plan

for dimesions

1'-0"

3
8
"
 
(
T

Y
P

)

2
6
"
 
(
T

Y
P

)

7"x30"x48" precast concrete step (pick hooks in steps

to be covered by placement of top laying steps)

4x4 No 1 grade cedar post, chamfer all exposed edges

2

L002

Handrail to Post Attachment

R3"

(TYP)

24" depth compacted NFS material

Adjacent surface

3
'
-
5
"

Varies

(Min. 16" Max. 22")

Attach post every 4th step

(see plans)

3

L002

Post to Step Attachment

1'-0"

1
'
-
0

"

Note:

Expansion joints shall be symmetrically/equidistantly located a maximum of

16' apart. Control joints shall be placed equidistantly between expansion

joints a maximum of 4' apart, and diagonally across curb at corners.

R

1

2

"

1
'
-
6

"

#4 Rebar, Cont

Concrete play curb

Adjacent safety surfacing and

base materials, see plans

6" depth D-1 grading course

Excavation limits, proof roll

Filter cloth

Adjacent materials, see plans

Native material/fill

Note:

1. Thickness of safety surfacing shown is for specified product and

materials listed. It is the contractor's responsibility to verify all

thickness of materials with manufacturer to ensure all safety

standards are met for all play equipment and surfacing.

2. Edge detailing of Accessible Resilient Surfacing to be similar as

shown for conditions adjacent to wood retaining wall.

3

1

2

"
6
"

8

1

2

"

1
'
-
6
"

3" thick cushion course

1

2

" thick wear course

Playground post and footing installed

as directed by manufacturer

D-1 grading course

2" minus shot rock

Filter cloth (6" overlap of edges min.)

Excavation limits, proof roll

Native material/fill

5

L002

Concrete Play Curb Edging

1

1

2

" - 45° edge bevel against primed

concrete border to prevent shrinkage

Note:

Set concrete slab flush with finish grade.

Slope pad 1%. Drill holes through

concrete pad for J Bolts.

L

C

L

C

L

C

L

C

1
9

3

4

"

4
0

"

15

3

4

"

33"

4" concrete slab

Edge of trash can

1

2

" J Bolt sunk in concrete

Gravel shoulder w/

split rail fence

Front

Install edge of post flush

with edge of concrete step

1

2

"x7" expansion

bolt

Precast concrete

step

12"Ø 3000 PSI

concrete post

foundation

4x4 cedar post

3

1

2

"

F.G.

L

C

Side Section Front Section2'-0"
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"
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F.G.

Concrete footing

Center bench on footing

Bench
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Manufacturer standard details are provided for reference only. See

Special Provisions
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CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C600

EXISTING SITE CONDITIONS SURVEY

PT-1 PT-2

PT-3

TBM-5

PT-6

2
4
"
 
C

P
P

PRE-ENGINEERED METAL

PEDESTRIAN BRIDGE

1

8

"

 

C

P

P

1

2

"

 

C

P

P

1

2

"

 

C

P

P

TBM-1077

ASPH
ALT PATH

A
S

P
H

A
L
T

 P
A

T
H

A

S

P

H

A

L

T

 

P

A

T

H

TIMBER COVERED

PAVILION ON

CONCRETE SLAB

CONCRETE BOAT LAUNCH RAMP

G

R

A

V

E

L

 

P

A

T

H

PARKING STALLS, TYP.

CB1

EXIST CB (CB1)

GRATE EL= 97.25

SE 12" (IN) IE= 93.13

CB2

CB3

GLACIER HIGHWAY

A

U

K

E

 

C

R

E

E

K

AUKE LAKE

EDGE OF LAKE

EXIST CB (CB2)

GRATE EL= 98.18

NW 12" (OUT) IE= 94.75

NW 12" (OUT) IE= 93.10

EXIST CB (CB3)

GRATE EL= 99.80

NE 18" (OUT) IE= 96.06

POINT # NORTHING
EASTING

DESCRIPTION

PT-1

9,633.51

10,000 MAG NAIL

PT-2

10,000

10,000

PT-3

9,874.29

10,110.98

ADOT&PF REFERENCE MONUMENT IN CASE

MAG NAIL

PT-6

9,771.03

10,210.92 MAG NAIL

T.B.M. NORTHING EASTING DESCRIPTION

TABLE OF VERTICAL CONTROL

ELEVATION

9,941.2410,075.905 101.19

9,818.4210,015.481077 102.72

ADOT&PF 2" BRASS CAP GROUTED IN ROCK

NORTH LUMIN MOUNTING BOLT

1. THE FIELD SURVEY FOR THIS SITE WAS PERFORMED BY PDC

ENGINEERS IN NOVEMBER 2019.

2. THE PURPOSE OF THIS SURVEY IS TO PROVIDE A

TOPOGRAPHIC DESIGN SURVEY OF THE CITY AND BOROUGH OF

JUNEAU AUKE LAKE WAYSIDE IMPROVEMENTS.

3. CONTROL AND  MONUMENT COORDINATES ARE IN AN ASSUMED

LOCAL COORDINATE SYSTEM.

4. ELEVATIONS ARE IN AN ASSUMED LOCAL VERTICAL DATUM.

5. UNDERGROUND UTILITIES SHOWN ARE BASED OFF OF AS-BUILT

DRAWINGS, UTILITY LOCATES WERE NOT PERFORMED AS PART

OF THIS SURVEY.

6. UNITS ARE U.S. SURVEY FEET.

7. CONTOURS ARE SHOWN AT 1-FOOT INTERVALS.

8. CONTRACTOR SHALL PERFORM A CLOSED LEVEL LOOP

THROUGH ALL TBM'S AS LISTED HEREIN TO VERIFY ELEVATIONS

PRIOR TO BEGINNING WORK.

GENERAL NOTES

GUARD RAIL

GUARD RAIL

WOOD

FENCE,

TYP.

SETTLING

POND

SIGN "NO MOTOR

VEHICLES"

PEDESTRIAN

LIGHT

CONIFEROUS

TREES, TYP.

ABANDONED WELL

RAISED BERM

I.E.=94.81

I.E.=93.50

I.E.=92.77

3" HDPE FORCE MAIN

2" HDPE WATER
FLUSH PORT

WITH VALVE

SIGN, TYP.

SIGN, TYP.

SIGN, TYP.

TERMINUS OF UTILITY

LINES NOT LOCATED

DURING THIS SURVEY

T
O

 S
S

M

H

2" HDPE PRESSURE

SEWER SERVICE

2" HDPE WATER

SERVICE

ELECTRIC UTILITY J-BOX AT END

OF EMPTY 2" PVC CONDUIT

CONTOUR INTERVAL = 1 FEET

ASPHALT PAVEMENT

BUS PULLOUT

ASPH
ALT PATH
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100

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

126

127

128

129

130

131

132

133

134

135

136

137

140

101

102

138

139

141

142

143

144

145

146

147

148

149

150

151

152

153

154

155

156

157

158

159

GRADE POINT SUMMARY TABLE

POINT #

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

NORTHING

10168.60

10167.71

10166.83

10166.15

10165.58

10161.45

10155.78

10151.32

10132.66

10114.00

10095.34

10087.11

10083.02

10078.79

10068.27

10071.43

10078.87

10082.14

10085.29

10093.53

10112.19

10121.51

EASTING

9818.90

9838.88

9858.86

9874.10

9887.04

9897.79

9903.31

9905.65

9912.91

9920.18

9927.44

9930.65

9931.80

9932.14

9931.98

9927.03

9927.14

9926.88

9925.99

9922.78

9915.52

9911.89

ELEVATION

98.06

98.65

99.03

99.45

99.46

99.65

99.80

99.88

99.95

99.95

99.95

99.95

99.95

99.95

100.01

100.20

100.05

100.05

100.05

100.05

100.05

100.05

DESCRIPTION

ASPHALT SURFACE, MTE

PAVERS SURFACE

PAVERS SURFACE

CONCRETE SURFACE, MTE

CONCRETE SURFACE, MTE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

ASPHALT SURFACE, MTE

ASPHALT SURFACE, MTE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

GRADE POINT SUMMARY TABLE

POINT #

122

123

124

125

126

127

128

129

130

131

132

133

134

135

136

137

138

139

140

141

142

143

NORTHING

10124.96

10126.29

10126.30

10131.30

10131.30

10132.38

10134.70

10141.50

10149.61

10150.32

10147.01

10151.83

10151.85

10153.21

10157.55

10161.01

10161.83

10162.72

10163.50

10054.07

10041.67

10032.80

EASTING

9909.16

9904.96

9903.69

9903.74

9904.40

9906.48

9906.75

9904.11

9896.55

9885.48

9875.32

9875.31

9874.05

9878.22

9880.95

9877.16

9858.64

9838.66

9821.01

9931.77

9931.58

9959.61

ELEVATION

100.33

100.61

100.69

100.60

100.53

100.29

100.05

100.05

99.78

99.51

99.26

99.15

99.15

99.19

99.23

99.27

98.93

98.55

98.25

99.99

99.68

99.47

DESCRIPTION

PAVERS SURFACE

PAVERS SURFACE

ASPHALT SURFACE, MTE

ASPHALT SURFACE, MTE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

ASPHALT SURFACE, MTE

ASPHALT SURFACE, MTE

ASPHALT SURFACE, MTE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

PAVERS SURFACE

ASPHALT SURFACE, MTE

ASPHALT SURFACE

ASPHALT SURFACE

GRADE POINT SUMMARY TABLE

POINT #

144

145

146

147

148

149

150

151

152

153

154

155

156

157

158

159

NORTHING

10023.75

10013.71

10010.11

10004.38

10004.01

10005.20

10006.08

10016.12

10025.17

10033.32

10010.72

10010.07

10035.02

10036.56

10038.51

10043.37

EASTING

9988.21

10019.94

10026.89

10032.24

10021.69

10019.69

10017.52

9985.80

9957.19

9931.45

9931.10

9926.09

9926.47

9923.45

9920.66

9914.59

ELEVATION

99.23

98.99

99.91

98.82

99.25

99.13

99.15

99.39

99.60

99.79

101.00

101.08

99.83

99.85

99.86

99.79

DESCRIPTION

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE, MTE

ASPHALT SURFACE, MTE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE, MTE

ASPHALT SURFACE, MTE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE

ASPHALT SURFACE, MTE

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C700

SITE IMPROVEMENTS AND

GRADING PLAN

1

8

"
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P
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P
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S
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P

A

T

H

PARKING STALLS, TYP.

CB1

EXIST CB (CB1)

GRATE EL= 97.25

SE 12" (IN) IE= 93.13

CB2

AUKE LAKE

EXIST CB (CB2)

GRATE EL= 98.18

NW 12" (OUT) IE= 94.75

NW 12" (OUT) IE= 93.10

PROTECT AND

MAINTAIN WOOD

FENCE, TYP.

SETTLING POND

586-1333

5'

5'

5'

8'

INSTALL CONCRETE

SURFACING, SEE L100

INSTALL CONCRETE

SURFACING, SEE L100

NEW ASPHALT SURFACE

SHEET C700 NOTES:

1. SEE LANDSCAPE DRAWING L100 FOR CONCRETE SURFACING

DETAILS.

2. INSTALL 3" TOPSOIL AND SEED ALL AREAS ADJACENT TO

NEW WORK AND GRADE TO DRAIN AND ENSURE THAT NO

PONDING OCCURS. INSTALL TEMPORARY FENCING (PLASTIC)

AROUND NEWLY SEEDED AREAS.

3. PROTECT AND MAINTAIN EXISTING SUBGRADE AND TREE

ROOTS IN THIS AREA. GRADE AND COMPACT SOILS BY HAND,

DO NOT OPERATE HEAVY EQUIPMENT IN THIS AREA.

4. CONTOURS SHOWN ON THIS SHEET ARE PRE

CONSTRUCTION EXISTING GRADE CONTOURS.

5. REMOVE AND RESET TELESPAR SIGN POSTS AND SIGN FOR

CONCRETE SURFACING CONSTRUCTION.

6. PROTECT AND MAINTAIN EXISTING UNDERGROUND WATER

AND SANITARY SEWER UTILITIES.

ASPHALT PATH

REMOVE, RESET AND RAISE

EXISTING SIGN, SEE DETAIL 1, C801

N:10132.48

E: 9915.04
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I.E.=94.81

I.E.=93.50
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PROTECT AND MAINTAIN

TIMBER COVERED PAVILION

ON CONCRETE SLAB

C
O

N
C

R
E

T
E

 B
O

A
T

 L
A

U
N

C
H

 R
A

M
P

2
" 

H
D

P
E

 W

A
T

E
R

2" HDPE PRESSURE

SEWER SERVICE

2" HDPE WATER

SERVICE

ASPHALT PAVEMENT

REGRADE AREA

TO DRAIN

REGRADE AREA TO

DRAIN, SEE NOTE 2

REGRADE AREA TO

DRAIN, SEE NOTES

2 AND 3

REGRADE AREA TO

DRAIN, SEE NOTE 2

REGRADE AREA TO

DRAIN, SEE NOTE 2

REGRADE AREA

TO DRAIN

REGRADE AREA

TO DRAIN

CONTOUR INTERVAL = 2 FEET

EXTEND EMPTY 2" PVC CONDUIT BY 6'

AND CAP AT SURFACE. RELOCATE

EXISTING ELECTRICAL UTILITY J-BOX  6'

TO NORTHEAST

ROCK LINED DRAINAGE SWALE

WITH ENERGY DISSIPATOR,

SEE DETAIL 2 SHEET C801

1' D-1 SHOULDER,

TYP.

1' D-1 SHOULDER,

TYP.

M
TE

PROTECT AND

MAINTAIN

APPROXIMATE

WATERS EDGE

REGRADE AREA TO

DRAIN, SEE NOTE 2

SEE NOTE 4
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CONCRETE PATH TYPICAL DETAIL

N.T.S.

6" DEPTH BASE COURSE,

GRADING D-1, 95% COMPACTION

EXCAVATION LIMITS,

PROOF ROLL

2

CONCRETE TO ASPHALT PAVEMENT TYPICAL SECTION

N.T.S.

4" THICK CONCRETE SURFACE, COLOR AND

PATTERN PER LANDSCAPE ARCHITECT

6" BASE COURSE, GRADING D-1,

95% COMPACTION

EXCAVATION LIMITS,

SUBGRADE, PROOF ROLL

ASPHALT PAVEMENT

1

6" BASE COURSE, GRADING

D-1, 95% COMPACTION

1

:

1

1'

BASE COURSE GRADING

D-1 SHOULDER

SAWCUT EDGE

WIDTH VARIES SEE PLAN

1

:

1

NEAT LINE SAWCUT,

SEE NOTE BELOW

MIN.

1'

NEW ASPHALT PAVEMENT

EXISTING PAVEMENT TO

REMAIN, THICKNESS VARIES

EXISTING BASE COURSE,

THICKNESS VARIES

TACK COAT PRIOR TO PAVING,

SEAL W/ PG 58-28 ASPHALT OIL

AFTER PAVING

NOTE:

SAWCUT OF EXISTING PAVEMENT SHALL NOT BE

MADE UNTIL 24 HOURS PRIOR TO FINAL PAVING.

PAVEMENT MATCH JOINT DETAIL

3

N.T.S.

2-INCH MINUS SHOT ROCK

WITH BASE COURSE

ASPHALT PATH  TYPICAL DETAIL

N.T.S.

6" DEPTH BASE COURSE,

GRADING D-1, 95% COMPACTION

EXCAVATION LIMITS,

PROOF ROLL

4

2" ASPHALT PAVEMENT

TYPE II-A, CLASS B

1'

BASE COURSE GRADING

D-1 SHOULDER

WIDTH VARIES SEE PLAN

1

:

1

4" THICK CONCRETE SURFACE,

COLOR AND PATTERN PER

LANDSCAPE SEE L100

3" TOPSOIL WITH

SEEDING, GRADE TO

DRAIN, TYP. SEE NOTE 1

NOTE:

1. USEABLE EXCAVATION TO BE USED FOR GRADING OUTSIDE

OF THE D-1 PATH SHOULDER, SEE SHEET C700 FOR

DRAINAGE FLOW DIRECTION, FINAL SURFACE TO BE SMOOTH

AND FREE OF PONDING WATER.

3" TOPSOIL WITH

SEEDING, GRADE TO

DRAIN, TYP. SEE NOTE 1

GRADE CONTROL

POINT, TYP.

SLOPE VARIES,

SEE PLAN

GRADE CONTROL

POINT

SLOPE VARIES,

SEE PLAN

COLORED CONCRETE BAND

EACH SIDE, SEE L100

CONCRETE PATH TYPICAL SECTION 

N.T.S.

5

EXISTING ASPHALT

PARKING LOT

WIDTH VARIES SEE PLAN

SLOPE VARIES,

SEE PLAN

4" THICK CONCRETE PATH,

SEE LANDSCAPE SHEET L100

REGRADE AREA TO DRAIN, 3"

TOPSOIL AND SEED

REGRADE AREA TO

DRAIN, 3" TOPSOIL

AND SEED

PROTECT AND MAINTAIN

EXISTING SPLIT RAIL FENCE

AUKE LAKE

16" LONG, #4 BARS, SPACED 36" O.C.,

CENTERED IN SLAB

4" 12"

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C800

CONSTRUCTION DETAILS
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SALVAGE EXISTING

AUKE LAKE WAYSIDE

PARK SIGN AND POSTS

AND RESET ON NEW

FOUNDATION

EXISTING STEEL SIGN

POSTS SURFACE MOUNTED

TO  CONCRETE FOOTINGS

RAISE SIGN SO THAT BOTTOM

OF SIGN IS 2' ABOVE THE FINISH

GRADE OF ADJACENT NEW PATH

RAISE SIGN SO THAT BOTTOM

OF SIGN IS 2' ABOVE THE FINISH

GRADE OF ADJACENT NEW PATH

REMOVE AND RESET EXISTING SIGN

N.T.S.

1

NOTE:

EXISTING SIGN SURFACE MOUNTED TO 2' DIAMETER SONOTUBE CONCRETE

FOUNDATIONS. SIGN TO BE REMOVED RELOCATED AND REMOUNTED TO NEW

CONCRETE SONOTUBE FOUNDATIONS SO THAT TOP OF FOUNDATION IS AT

SAME ELEVATION AS NEW CONCRETE PATH. CONTRACTOR SHALL

COORDINATE FINAL LOCATION OF EXISTING SIGN RELOCATION WITH OWNER.

ELEVATION VIEW

SECTION VIEW

12"Ø WINGWALL ROCKS

(2) 12"Ø RIPPLE ROCKS

12"Ø BED ROCKS

18"x12" CURRENT 

ROCKS

2.5'

1
7
'

ROCK ENERGY DISSIPATOR

N.T.S.

2

PLAN SECTION

WELCOME TO AUKE LAKE

PROTECT AND MAINTAIN

EXISTING SIGN DURING

REMOVAL AND RESETTING

4" THICK CONCRETE

SURFACE

NEW CAST IN PLACE OR

PRECAST SIGN FOUNDATIONS,

3,000 PSI CONCRETE AT 28 DAYS

2'

4
'

17'

NEW SIGN POST

CONNECTION HARDWARE

CITY & BOROUGH OF JUNEAU, ALASKA

CHICKEN YARD PARK AND

AUKE LAKE WAYSIDE

IMPROVEMENTS

CBJ CONTRACT No. BE20-191

9109 Mendenhall Mall Rd, Ste 4, Juneau, Alaska 99801

907.780.6060 | AECC605

C801

CONSTRUCTION DETAILS
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	CYP and ALW Special Provisions_R3
	Page No.
	Section Title
	PART 1 - GENERAL
	A.   Pre-Construction Conference
	A. The following words have the meaning defined in the Technical Portions of the WORK:
	1. Furnish - means to supply and deliver to the site, to unload and unpack ready for assembly, installation, testing, and start-up.
	2. Indicated - is a word used to direct the CONTRACTOR to information contained on the drawings or in the Specifications.  Terms such as “shown”, “noted”,” “scheduled”, and “specified” also may be used to assist in locating information but no limitati...
	3. Install - defines operations at the site including assembly, erection, placing, anchoring, applying, shaping to dimension, finishing, curing, protecting, and cleaning, ready for the OWNER’s use.
	4. Installer - a person or firm engaged by the CONTRACTOR or its subcontract, or any Subcontractor, for the performance of installation, erection, or application WORK at the site.  Installers must be expert in the operations they are engaged to perform.
	5. Provide - is defined as furnish and install, ready for the intended use.
	SECTION 01025 – MEASUREMENT AND PAYMENT

	PART 1 - GENERAL
	END OF SECTION

	SUBCONTRACTOR COMPLIANCE CERTIFICATE AND RELEASE FORM
	SECTION 02706 – REMOVE WOOD RETAINING WALL

	PART 3 - EXECUTION
	SECTION 02711 – METAL HAND RAIL

	PART 1 - GENERAL
	1.2 SUBMITTALS
	A. Shop Drawings:  For aluminum railing and mounting bracket, include construction details, weld types, material descriptions, dimensions of individual components and profiles, finishes, colors, field-assembly requirements, and installation details.
	1.3 QUALITY ASSURANCE
	A. Fabricator Qualifications:  A firm experienced in producing metal fabrications similar to those required for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required unit.
	B. Welding:  Qualify procedures and personnel according to the following:
	1. AWS D1.2/D1.2M, "Structural Welding Code--Aluminum."

	2.3 WOOD, GENERAL
	A. Comply with DOC PS 20 and with grading rules of lumber grading agencies certified by ALSC's Board of Review as applicable. If no grading agency is indicated, comply with the applicable rules of any rules-writing agency certified by ALSC's Board of ...
	1. Factory mark each item with grade stamp of grading agency.
	2. For items that are exposed to view in the completed Work, mark grade stamp on end or back of each piece or omit grade stamp and provide certificates of grade compliance issued by grading agency.
	3. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content specified. Where actual sizes are indicated, they are minimum dressed sizes for dry wood products.
	4. Provide dressed lumber, S4S, unless otherwise indicated.

	B. Maximum Moisture Content:
	1. All wood: 19 percent.


	3.2 WOOD FINISHING
	A. All Work that could be in human contact is to be S4S and be free of splinters, checks, cracks, burrs knots, and other surface blemishes that could harm or injure.
	a. Provide best face towards potential human contact and side with most opportunity to be viewed.
	b. Make good any portion with wood defects that could harm or injure
	c. Reject any wood that cannot be made safe without compromising the wood structure or aesthetics.
	d. Ensure all surfaces are smooth to the touch.
	e. Make good any surfaces as directed by ENGINEER

	3.3 TRANSPARENT WOOD FINISHES/TREATMENT
	A. All cedar posts to receive transparent wood finish/treatment with product specified.
	B. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates indicated.

	SECTION 02722 – ELECTRICAL UTILITIES

	PART 1 - GENERAL
	SECTION 02726 – REMOVABLE BOLLARDS

	PART 1 - GENERAL
	PART 2 - PRODUCTS
	PART 3 - EXECUTION
	SECTION 02730 – SPLIT RAIL FENCE

	PART 1 - GENERAL
	SECTION 02740 – WOOD RETAINING WALL

	PART 1 - GENERAL
	SECTION 02870 – SITE FURNISHINGS
	SECTION 02880 – PLAYGROUND EQUIPMENT AND STRUCTURES

	PART 1 - GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Playground Equipment
	B. Related Sections include the following:
	1. Section 02870 – Site Furnishings
	2. Section 02885 – Accessible Resilient Surfacing


	1.3 REFERENCES
	1.4 DEFINITIONS
	1.5 SUBMITTALS
	C. Submit manufacturer’s standard range of color samples for Owner’s Representative approval.
	D. Submit manufacturer’s installation details for Owner’s Representative approval.
	E. Submit manufacturer’s warranty.
	F. Submit statement certifying manufacturer’s compliance with ASTM F1487-01, Standard Consumer Safety Performance Specifications for Playground Equipment for Public Use, and compliance with the Guide to ADA Accessibility Guidelines for play areas.
	G. Submit certified National Playground Safety Inspector’s information and qualifications.  After installation completed, conduct safety inspection by certified safety inspector and provide verification that installation meets ASTM, F 1487-01 Standard...

	1.6 SUBSTITUTIONS
	H. Should the Contractor wish to substitute different play equipment than that outlined in the Drawings and Specifications, they shall submit the following for review.
	I. Certification that all equipment and surfacing meets current CPSC Guidelines, ASTM F1487-01 Standards, and Guide to ADA Accessibility Guidelines for play equipment, including fall zone distance.
	J. Playground structure plan and 3D rendering detailing play components, material types, colors and dimensions.
	K. A site plan, which details the placement of the play apparatus in relationship to other improvements on site, and provides details of the redesign of all items impacted by this substitution, as well as fall zone distances conforming to references a...
	L. Contractor statement that all cost impacts for the substitution and subsequent revisions to the plan and details shall be the responsibility of the Contractor.
	PART 2 - PRODUCTS

	2.1 MANUFACTURERS
	M. Acceptable Manufacturers for playground and field equipment are Landscape Structures or approved equal.
	1. Landscape Structures:
	a. Manufacturer representative: Karl Croft. Landscape Structures, Inc. 601 7th Street South, Delano, MN 55328. 800.457.5444 (ph), 907.748.3736 (cell), 505.281.0155 (fx)



	2.2 PRODUCTS
	A. Custom Hill Slide:
	1. Manufacturer: Landscape Structures
	2. Model: 124863 Slidewinder2 Slide and 171539 Ramp Deck Extension
	3. Color: As selected by OWNER
	4. Attachment: Embedded



	PART 3 - EXECUTION
	3.1 GENERAL
	A. All equipment is to be installed per manufacturer's recommendation and in accordance with local requirements and conditions, as shown on plans, and as specified.  Meet minimum ASTM F1487-01 and CPSC safety requirements and Guide to ADA Accessibilit...
	B. Protect play equipment from use until all safety surfacing has been installed and inspected by Owner’s certified playground safety inspector. Inspector to provide written acceptance to Owner, Contractor, and Engineer.

	3.2 PREPARATION
	A. The Contractor shall inspect and inventory play equipment and hardware prior to accepting the materials from the manufacturer.
	B. Stake equipment locations in accordance with approved layout drawings. It is the responsibility of the Contractor to maintain all CPSC safety requirements and manufacturer-recommended minimum clearances for playground edges and safety surfacing plu...
	C. Inspect job conditions to ensure proper site preparation and that all inserts, anchorages, blocking and other items have been accurately placed to receive equipment.
	D. Complete all preparations and make needed corrections prior to proceeding.

	3.3 INSTALLATION OF PLAY EQUIPMENT
	A. Install play equipment per manufacturer's specifications.
	B. Units and components to be installed rigid, plumb, and true to lines and levels within 1/4 inch in 10 feet.  All play equipment and legs shall be of sufficient length to provide footing beneath safety surfacing, as shown on Contract drawings and sp...
	C. Contractor shall maintain all manufacturer-recommended clearances for playground edges, existing play structures, and site furnishings.  Clearances to be no less than 6-inches for all dimensions.
	D. The Contractor shall be responsible for all site preparation, hardware, components, parts, or any necessary materials for proper installation of play equipment.

	3.4 CLEANUP AND PROTECTION
	A. During installation, keep adjacent areas and construction clean, and work area in an orderly condition.

	SECTION 02885 – Accessible Resilient Surfacing
	1.1 CONTRACT CONDITIONS
	N. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 DESCRIPTION OF WORK
	O. This Section includes the following:
	1. Poured-in-Place Safety Surfacing

	P. Related Work Specified Elsewhere:
	1. CBJ Standard Specifications
	2. Section 02880 – Playground Equipment and Structures
	3. Section 03301 – Structural Concrete


	1.3 REFERENCES
	Q. American Society of Testing and Materials (ASTM) (latest edition):
	1. ASTM D624 Standard Test Method for Tear Strength of Conventional Vulcanized Rubber and Thermoplastic Elastomers.
	2. ASTM D2859 Standard Test Method for Flammability of Finished Textile Floor Covering Materials
	3. ASTM E303 Standard Test Method for Measuring Surface Frictional Properties Using the British Pendulum Tester
	4. ASTM F1292 Standard Specification for Impact Attenuation of Surface Systems Under and Around Playground Equipment
	5. ASTM F1951 Standard Specification for Determination of Accessibility of Surface Systems Under and Around Playground Equipment
	6. ASTM C1028 Standard Test Method for Determining the Static Coefficient of Friction of Ceramic Tile and Other Like Surfaces by the Horizontal Dynamometer Pull Meter Method – This standard replaces ASTM D2047
	7. ASTM D412 Standard Test Methods for Vulcanized Rubber and Thermoplastic Rubbers and Thermoplastic Elastomers- Tension

	R. US Consumer Product Safety Commission (CPSC), Public Playground Safety Handbook, latest edition.
	S. United States Department of Justice, ADA Standards for Accessible Design, latest edition.

	1.4 DEFINITIONS
	T. EPDM granules: EPDM rubber (ethylene propylene diene monomer (M-class) rubber), a type of synthetic rubber, is an elastomer characterized by a wide range of applications. The M refers to its classification in ASTM standard D-1418; the M class inclu...
	U. Critical Fall Height: A critical fall height (CFH) is the maximum height of fall from play equipment to the ground. It is important to note that safety surfaces do not prevent injury but aim to lessen the severity of any injury that may occur on fa...
	V. Fall Height: Fall height is a measurement defined as the vertical distance between a designated play surface and the protective surfacing beneath it.
	W. TPV: Thermoplastic Vulcanized Elastomer. Developed using resin and synthetic rubber with higher UV stabilization.
	X. SBR: Styrene-butadiene or styrene-butadiene rubber (SBR) describe families of synthetic rubbers derived from styrene and butadiene.

	1.5 DELIVERY, STORAGE, AND DISPOSAL
	Y. Materials shall be stored as per manufacturer’s recommendations.

	1.6 SUBMITTALS
	Z. Provide product certifications of product(s) as described in this specification.
	AA. Provide copy of warranties for each type of safety surfacing.
	BB. Provide installation details and shop drawings, including depths/thicknesses for each material and each critical fall height, inclusive of dimensions for termination and edges around installed play equipment and product perimeter that may differ f...
	CC. Verification of critical fall heights of playground equipment as provided by the playground manufacturer for all equipment specified.
	DD. IPEMA Certification of Safety Surfacing Materials: Manufacturer's certification of conformance to ASTM F1292-04 products, their thickness and critical heights.
	EE. Safety Surfacing Installer Supervisor Qualifications: Certification by surfacing manufacturer for the safety surfacing material specified. Include references, years of experience and list of similar projects.
	FF. Provide one each of the following samples for approval and selection:
	1. Manufacturer’s range of available standard colors for poured in place safety surfacing wear course for selection.
	2. 8-inch x 8-inch minimum size sample of complete full profile poured in place safety surfacing including impact course, wear course and binder.
	3. 12 inch x 12 inch sample of filter cloth.


	1.7 WARRANTY
	GG. Warranted against defects in materials and workmanship for a minimum of five years for all products.

	1.8 EXTRA MATERIALS
	HH. Furnish extra materials described below that match products installed and in sealed original packages for storage and identified with labels describing contents. Do not provide partial or opened packages as extra materials.
	1. One forty pound bag of each poured in place safety surfacing material and color(s) used.


	1.9 MOCKUPS
	II. General: Submit work plans and shop drawings for all mock-ups for review and confirmation prior to initiation of work.
	JJ. One minimum five foot by five foot of poured in place safety surfacing shall be installed as shown in the Drawings. The mock up is to be used to determine the quality of the finish, color(s), profile, and layout. Subsequent Work that does not matc...

	1.10 FIELD CONDITIONS
	KK. Field Conditions: Install only when night-time temperatures and daytime temperatures are above those indicated by safety surfacing manufacturer for products specified. Do not install when subgrade/base and air temperatures are below the temperatur...
	LL. If field conditions do not meet the manufacturer’s installation recommendations, the CONTRACTOR will not be allowed to extend the completion date or request additional compensation for the WORK to be completed. It is the CONTRACTOR’S responsibilit...

	1.11 QUALITY ASSURANCE
	MM. Installer Qualifications: Installation of poured in place safety surfacing to be supervised by a certified trained specialist approved by surfacing manufacturer for the safety surfacing material specified. Minimum experience is to be five years of...
	NN. Supervision of installation may be done remotely, or as directed/required by surfacing manufacturer to maintain/provide full warranty of surfacing. Provide written acceptance of remote or alternative quality assurance used and approved by manufact...


	PART 2 - PRODUCTS
	2.1 POURED IN PLACE SAFETY SURFACING
	OO. Poured in place safety surfacing to be comprised of the following materials, or approved equal.
	1. Dual durometer poured in place system with a wearing layer upper membrane and an underlying impact attenuation cushion layer. The finished surface should be porous and capable of being installed at varying thickness to comply with the Critical Fall...
	2. Primer to be a 100% solids urethane primer/sealer with low viscosity and penetrating abilities.
	3. The cushion layer to be a mixture of black recycled SBR rubber buffings mixed with a 100% solids moisture cured MDI Polyurethane binder or aliphatic installed at the appropriate thickness. Chunk rubber shall not include SBR derived from rubber tire...
	4. Wear surface should be manufactured from 1-4mm EPDM virgin colored rubber granules bonded by binder, 100% solids moisture cured Polyurethane binder or aliphatic and applied to a minimum thickness of ½” over the cushion layer.

	PP. Poured in Place Safety Surfacing to be provided by the following manufacturer and the product indicated, or approved equal.
	1. Manufacture:
	Great Western Recreation
	PO Box 97
	Wellsville, UT 84339
	435-245-5055
	www.gwpark.com
	2. Product:
	GameTime GT Impax Poured In Place Safety Surfacing.
	Wear Course Color: 50% black and 50% single color as selected by OWNER from the full range of standard colors.




	PART 3 - EXECUTION
	3.1 GENERAL
	QQ. Play curb shall be placed as shown on Drawings and in accordance with Section 03300 – Cast-In-Place Concrete.
	RR. Protect existing play equipment, play structures, and related elements during construction.
	SS. Protect play equipment from use until all safety surfacing has been installed.
	TT. Do not place fill material on surfaces that are muddy, frozen, wet or contain ice or frost.

	3.2 EXAMINATION
	UU. Verify that the subgrade preparation, compacted density, and elevations conform to the manufacturer’s instructions.
	VV. Verify that aggregate base materials, thickness compaction, surface tolerances, and elevations conform to the Specifications.
	WW. Verify that when installed poured in place safety surfacing will meet ADA requirements for running and cross slopes.
	XX. Verify that when installed the finish grade of the poured in place safety surfacing meets the clearance distances and heights for slide exits, transform platforms and other requirements as stipulated in US Consumer Product Safety Commission (CPSC)...
	YY. Verify that when installed poured in place safety surfacing meets all CPSC safety requirements and manufacturer-recommended minimum clearances plus at least 6-inches, or as indicated on Drawings.
	ZZ. Verify with playground designer/manufacturer all critical fall heights of play equipment and verify with safety surfacing manufacturer that when installed the poured in place safety surfacing and loose rubber surfacing meets required critical fall...
	AAA. Notify Engineer immediately when any conditions above cannot be met prior to installation Work.

	3.3 SITE PREPARATION
	BBB. Verify grades of existing subgrade to accept minimum depth of aggregate base and poured in place safety surfacing while meeting heights for all playground equipment, slide exits, transform platforms and other requirements as stipulated in CPSC, P...
	CCC. The Contractor shall ensure that the prepared subgrade is protected from damage from inundation by surface water. No traffic shall be allowed to cross the prepared subgrade. Repair of any damage resulting shall be the responsibility of the Contra...

	3.4 POURED IN PLACE SAFETY INSTALLATION
	DDD. Verify with safety surfacing manufacturer required depth of surfacing for installed play equipment and fall heights. Notify ENGINEER of any discrepancies.
	EEE. Installation of poured in place safety surfacing to be supervised by a trained specialist approved by surfacing manufacturer for the safety surfacing material specified. Install as directed by supervisor and directed by manufacturer.
	FFF. Upon approval of base course, install safety surfacing as shown on Drawings and as directed by manufacturer.

	3.5 CLEANUP
	GGG. During construction, keep adjacent paving, park and construction clean and work area in an orderly condition.
	HHH. Remove construction related debris and clean adjacent surfaces including play equipment, structures, and paving.
	III. Remove all trash and debris from playground and Project site.

	3.6 DISPOSAL
	JJJ. Coordinate and make available to CBJ Parks and Recreation any surplus material and stockpile for pick up. Any surplus materials not desired by CBJ Parks and Recreation shall be disposed of.
	KKK. Remove surplus materials and waste material not desired by OWNER, including but not limited to excess subsoil, unsuitable soil, trash, and debris and legally dispose of them off Owner's property.
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