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SCOPE OF SERVICES: The City and Borough of Juneau (CBJ) is requesting proposals from
qualified consultants to provide contract administration and inspection services for the Capital
Transit Valley Transfer station project being constructed under Contract No. BE20-268.

PRE-PROPOSAL MEETING: A non-mandatory pre-proposal conference call will be held at
10:00 a.m., Alaska Time on June 23, 2021. Persons interested in submitting proposals are
encouraged to attend. Proposers intending to participate via teleconference shall request the call-
in information from the CBJ Engineering Contracts by emailing contracts@juneau.org by 4:30
p.m., on June 22, 2021.

QUESTIONS REGARDING THIS RFP: Greg Smith, Contract Administrator, phone 907-586-
0800 ext. 4194, fax 907-586-4530, greg.smith@juneau.org is the sole point of contact for all
issues pertaining to this procurement.

*NOTICE TO PROPOSERS*
The Engineering Department is now receiving electronic proposals ONLY through a web based
platform, Public Purchase.

Information regarding this free e-procurement service can be found by following this link:
https://juneau.org/finance/purchasing/bids-rfps and http://www.publicpurchase.com/

DEADLINE FOR PROPOSALS: Electronic proposals are to be uploaded to Public Purchase
prior to 2:00 p.m. Alaska Time on July 2, 2021, or such later time as the Contract Administrator
may announce by addendum to planholders at any time prior to the submittal date. It is the
responsibility of the Proposer to submit all solicitation documents, by the advertised deadline.
Submitting any response to a solicitation shall be solely at the Proposers risk. The Purchasing
Division will attempt to keep all office equipment used in methods of document receipt, in working
order but is NOT responsible for communications or documents that are late, regardless of
cause. No Proposer documentation will be accepted as proof of receipt. Prior to any deadline,
Proposers are strongly encouraged to confirm receipt of any submitted documents with the
Purchasing Division. All electronic submittals must be uploaded as an Adobe Portable Document
Format (PDF). Proposers will not secure, password protect or lock uploaded files; the City must
be able to open and view the contents of the file. Proposers will not disable or restrict the ability
of the City to print the contents of an uploaded file. Scanned documents or images must be of
sufficient quality, no less than 150 dpi, to allow for reading or interpreting the words, drawings,
images or sketches. The City may disqualify any Submittal Response that does not meet the
criteria stated in this paragraph.

Disadvantaged Business Enterprises are encouraged to respond.

CONTACT INFORMATION REGARDING ELECTRONIC SUBMITTALS

City and Borough of Juneau, Purchasing Division
155 South Seward Street
Juneau, AK 99801

The CBJ Purchasing Division’s phone number is 907-586-5215, and fax number 907-586-4561.
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1.0 GENERAL INFORMATION

This Class 3 Request for Proposals (RFP) defines the scope of the project, explains the
procedures for selecting a firm to provide the requested services, and defines the documents
required to respond to the RFP.

1.1 Purpose

The purpose of this document is to solicit proposals from qualified consultants to provide
contract administration and inspection services for the Capital. Transit Valley Transfer
Station project being constructed under Contract No. BE20-268. Copies of the
construction bid documents are available online at: https://juneau.org/engineering-public-
works/current-bids-and-rfps.

The Class 3 process is used for acquisition of professional service contracts estimated to
be more than $50,000.

1.2 Scope of Services

The Consultant shall provide contract administration and all necessary inspection for the
Capital Transit Valley Transfer Station project. The Consultant shall ensure that the
contractor constructs the work in accordance with the Drawings and Specifications for the
Capital. Transit Valley Transfer Station, Contract No. BE20-268.

The scope of construction work includes: Construction of a new bus transfer station with
a driver breakroom building, rider shelters, a multiuse path and a parking lot. WORK will
include new water and sewer services to the breakroom, a new storm drain system,
earthwork, concrete flatwork and asphalt paving. WORK will also include coordination with
the local utilities to relocate the existing overhead utilities underground.

The site of the work is Tract M-3A, a subdivision of Tract M-3, Mendenhall Mall
Subdivision, within U.S.S. 381, Juneau Recording District, Alaska.

General Contract Administration and Inspection Requirements

The Consultant shall provide contract administration and all necessary inspection to certify
that the Contractor constructs the work in accordance with the authorized Drawings and
Specifications. The Consultant will assume the duties and responsibilities of the
“‘ENGINEER” and the “Inspector” as defined in the construction documents.

The CBJ will provide the Consultant with up to 2 hard copies of the contract documents
and electronic versions of all contract documents. The Consultant is responsible for
making any other needed copies at its own expense.
The Consultant will be the sole official CBJ contact with the Contractor.
The primary duties of the Consultant are:

> Inspect and administer the contract

»  Ensure project is built as designed
»  Keep project cost control
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»  Keep project schedule control
»  Provide accurate and complete as-built drawings

Pre-Construction Conference

In addition to the actions listed below, the Consultant will take any and all actions
necessary to successfully carry out the above primary duties. In cooperation with the
CBJ, the Consultant will make notifications for the Pre-Construction Conference, provide
an agenda for the meeting and provide minutes of the meeting. The Consultant will chair
the Pre-Construction Conference.

Contract Administration

A. The Consultant shall respond promptly to any requests from the CBJ Project Manager
to attend a project-related meeting for resolving problems, for providing information,
or to testify before the Assembly. The Consultant shall arrange, attend and provide
an agenda for weekly status meetings and shall prepare a chart showing project status
relative to the Contractor’s construction schedule for each meeting. The frequency of
the meetings may be reduced if the Contractor, Consultant and Project Manager
agree.

B. The Consultant shall prepare all correspondence and maintain all records necessary
to effectively administer the construction project. All project related correspondence
shall be furnished to the CBJ Project Manager in a timely manner. This includes
Contractor correspondence, change order documents, pay requests, directives,
progress reports, daily inspection reports, pay requests and all other correspondence.

C. The Consultant will provide coordination with adjacent property owners and the public
during construction. This includes, but is not limited to: preparation of information
pamphlets (“door knockers”) on construction activities including providing sufficient
notice to residents of interruptions in utility services, driveway and roadway access;
construction schedules; and explanations of construction activities and interruptions.
The Consultant will also verify that the Contractor has provided required public notices
to emergency services agencies, affected public agencies (i.e., affected CBJ
departments, AKDOT & PF), and the public of street closures and service
interruptions.

D. The Consultant shall provide notice to all property owners and the CBJ General
Engineering Division when new water or sewer permits are obtainable, after all
appropriate cleaning and testing of the lines has occurred.

E. Contract Administration tasks shall be performed by the onsite inspector, as part of
their daily inspection routine, to the maximum extent possible to maintain project
continuity, maximize the inspector's time spent on the project and minimize
Consultant’s administrative costs to the project.

Inspection Services

A. Sufficient inspectors shall be provided by the Consultant to assure all work is properly
inspected. Should the Contractor work multiple shifts, the Consultant shall provide
additional inspectors as needed to properly inspect the work. The duties,
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responsibilities and limitations of authority of the inspectors are described in Section
00700 — General Conditions, Article 9.3 of construction Contract No. BE20-268 Capital
Transit Valley Transfer Station. No change in inspection personnel will be allowed
without the CBJ Project Manager’s written approval.

B. The Consultant shall work closely with the Contractor to schedule times and dates
when work is occurring. It is not expected that full-time inspection will be required for
every phase of the project; however, the Consultant will provide adequate on-site
inspection for all critical construction activities. Examples of critical construction
activities include, but are not limited to: excavation , installation, bedding, and
backfilling (and compaction) of sewer mains, water mains, storm drains, sewer
laterals, water services, manholes, catch basins, vaults, lift station s and associated
appurtenances; work adjacent to structural foundations, and public and private utilities;
placement and compaction of sub-base and base course; paving; placement and
finishing of concrete; clearing and grubbing; installation of temporary water services;
progress inspections.

C. Project inspection shall be accomplished with a primary Inspector for purposes of
continuity during the project. Leave time scheduled for Inspectors shall be reviewed
and approved in writing by the CBJ Project Manager. Inspection personnel shall be
as proposed in the response to the RFP.

D. All project material Inspectors shall be appropriately trained to perform densometer
compaction tests and must have sufficient expOerience to assure compaction of shot
rock back fills by visual observation.

E. The Consultant shall videotape the entire project prior to the beginning of construction,
and after construction, prior to final acceptance. The Consultant shall take
photographs of all driveways, roadways, culverts, road shoulders, adjacent lands and
trees, retaining walls, creeks, existing erosion, etc. that are affected by construction.
At the end of the project, the video and photos shall be turned over to the CBJ Project
Manager in an acceptable format and on an acceptable medium.

F. The Consultant’s on-site inspector shall maintain a daily diary of the events occurring.
All diaries must be retained by the Consultant until completion of the project, unless
required earlier by the City for resolution of a problem. The Consultant’s on-site
inspector shall also prepare a daily report summarizing the day’s activities. The format
of the daily reports shall be discussed with and approved by the CBJ Project Manager
prior to the pre-construction conference. Information contained in the daily report will
include, but not be limited to:

»  The weather

»  The number, type and estimated hourly active and standby use of equipment on
the project

»  The personnel and respective trades (including all subcontractors) onsite,
including hours worked

»  Work in progress, and specific location of work

»  Conflicts and crossing with other utilities, including phone, power, catv, (location
and depth)

»  Ultility personnel on-site, and hours worked; (CBJ and/or private utility
companies)
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Visitors on-site

Subcontractors working on site

Inspectors on-site

Problems encountered by the Contractor

Problems encountered by the inspector

Inspector’s on-site hours

Pay item quantities installed each day and approximate location
List of extra work items

Material testing reports

VVVVVVVYY

One copy of the daily report shall be furnished to the CBJ on a daily basis by email or
fax.

G. The Inspector shall observe all required erosion control features on a daily basis and
ensure compliance with the Storm Water Pollution Prevention Plan (SWPPP). The
inspector shall immediately notify the contractor and the CBJ Project Manager through
a “deficiency notice” of any features which are not in place and functional or are in
danger of becoming non-functional, or non-compliant with SWPPP conditions. This
section does not relieve the Contractor from their responsibility for all erosion control.
The Inspector shall check the Contractor's SWPPP for updates weekly, and notify CBJ
if the SWPPP updates are not made by the Contractor.

H. The Consultant’s on-site Inspector shall have a working cellular phone within personal
reach at all times during the project’s construction. The number will be available to
the public.

I. The Consultant shall provide all necessary supporting activities for inspection. This
includes such items as bonuses to employees, transportation, overtime, secretarial
support, per diem, final assembly of records for audit by those providing funding, etc.

Materials Testing

A. The Consultant shall see that all necessary testing is completed properly and in a
timely manner, and that any unsatisfactory materials or work are replaced or corrected.
The frequency of materials testing shall be in accordance with the CBJ “Materials
Sampling and Testing Frequency Guide.” Any modifications to the CBJ guide shall be
discussed with and approved by the CBJ Project Manager prior to testing. The testing
may be done by the Consultant’'s own forces, or by utilizing a commercial materials
testing firm employed by the Consultant. The project Inspector shall obtain samples
as required for testing. All materials shall be sampled, tested and approved prior to
final acceptance. Compaction of native material, trench backfill, subbase, base, and
asphalt concrete shall be documented by an approved testing method. If the imported
subbase is more than 12-inches in depth, the material shall be tested at depths not
exceeding 12 inches. Minimum field tests for concrete include, but are not limited to,
air, slump, and 28-day cylinder breaks.

B. A copy of all test reports and results shall be submitted to the CBJ Project Manager
by fax or email when they are received by the Consultant. Additionally, Consultant
shall submit a summary of test reports, results and calculations in the form of a
spreadsheet or database at the end of each month, unless requested earlier by the
CBJ Project Manager.
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C. Notification of test results not meeting the standards shall be submitted to CBJ
immediately, and careful consideration made as to stopping work until further testing
(of site, i.e., at the plant, at the material stockpile, etc.) shows that the material is within
specification. The Consultant shall work with the CBJ Project Manager to determine
the appropriate course of action.

Quality Control

The Consultant will review all submittals and shop drawings to assure conformance with
the Drawings, Specifications, and design intent.

Any work performed which deviates from the Drawings and Specifications shall be brought
to the Contractor's attention at once. If corrections are not immediately made, the
Inspector shall deliver a written “deficiency notice” to the Contractor along with the
notification that uncorrected work will not be accepted by the CBJ. A copy of the Notice
of Deficiency will be immediately sent to the CBJ Project Manager.

The Consultant is responsible for certifying that each item or section of the work was
completed in accordance with the Drawings and Specifications prior to such item or
section being covered by other work. By signing each pay request, the Consultant will
certify to the CBJ Project Manager that each included item or section of the work was
completed in accordance with the Drawings and Specifications.

Any work beyond or deviating from that covered by the Drawings and Specifications must
be authorized by a properly executed Change Order. Change Orders are to be submitted

only for:

»  Changed conditions of site

»  Design errors and/or omissions

»  City directive

»  Contractor’'s request: ONLY when clear benefit to the City results, usually cost

reduction

All Change Order work must be approved by the CBJ in writing before the Change Order
work begins. If there is not sufficient time to obtain a signed Change Order before the
work must be accomplished, a Field Order shall be used with the CBJ approval. Any
additional work authorized by the Consultant without following the proper Change Order
or Field Order procedures may result in the cost of work being charged to the Consultant.

The Consultant is responsible for all administration and inspection required to expedite
and execute necessary Change Order work, including, but not limited to, correspondence,
Contractor fee negotiations, documentation of Contractor’s time and materials reports,
Change Order forms, and support of need for the change.

Project Cost Control

The Consultant shall prepare all necessary documents to support periodic pay estimates
for the work accomplished by the Contractor. All payments to the Contractor will be made
by the CBJ. The Contractor shall not be paid in full for any item that is not complete,
accepted, and available for its intended use. Two weeks prior to submission of a
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Contractor’s request for a progress payment, and if the services is requested by the CBJ
Project Manager, the Consultant shall provide to the CBJ a reasonably accurate draft of
the progress payment estimate which will be needed to cover the Contractor’s progress
payment.

Project Schedule Control

The Consultant will see that the Contractor submits a construction schedule and plan of
operations as required in Section 01010 — Summary of Work of the Contract Documents
and meets those schedules, or revises them as necessary to stay within completion dates,
and will notify the CBJ and Contractor of significant schedule changes and foreseeable
problems in meeting the completion date.

As-Built Drawings

The Consultant will obtain field as-built measurements. The Consultant will provide up-
to-date as-built drawings as the project progresses. The final as-built drawings shall be
submitted as electronic files in AutoCAD 2020 format and one signed set in .pdf format,
and four (4) sets of signed full size paper copies.

> As-Builts shall include: At a minimum the following sheets: cover sheet, legend,
abbreviations, general notes, typical sections, details, and plan sheets;

> Accurate mapping of utility mains and service locations;

> Accurate swing ties for water, sewer, and storm drainage are to include a minimum

of two (2) swing ties to service connections, stubs, saddles, corp. stops, sewer and
storm drain wyes, utility conflicts, water valves, bends, connections to differing
materials, and other items as encountered;

> Sewer service wyes may be measured along the sewer line run and clearly shown
as a distance from the downstream manhole;

> Swing ties shall be measured from permanent prominent objects, fire hydrants,
building corners, etc. Property corner monuments, fences, and trees shall not be
used;

> Swing ties shall not exceed 100’ except in extreme cases as approved by the City
in advance;

> Drawings shall be produced in a clear legible format with small scale (zoomed in)

views as necessary for illustrating areas of high detail. Drawings shall include all
utilities on a single sheet;

> Drawings shall be layered with swing ties for each utility on its own layer (i.e., water
swing tie layer, sewer swing tie layer, storm swing tie layer, conflict swing tie layer,
etc.)

All original records shall be furnished to the CBJ Project Manager within 60 days of
construction completion. The Consultant shall submit approved final as-built drawings to
the CBJ Project Manager before submitting a request for final payment under this
Contract.

1.3 Completion

The Consultant’s contract performance period will depend on the Contractor’s schedule,
which will depend on the time allowed in the construction contract to accomplish the work.
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This time can be changed by a formal Change Order. The Contractor may elect to
accelerate the work, thus shortening the performance period.

The Consultant’s contract performance period will extend beyond the completion date of
the construction contract, since the Consultant’s duties include preparation of the final
Change Order and submitting the final pay estimate and as-builts, as well as organizing
all project documentation and delivering same to the CBJ.

All services shall be completed by July 31, 2022.

1.4 Background

Juneau is Alaska’s Capital City. The CBJ municipal offices are located at 155 South
Seward Street, Juneau, Alaska 99801. The Engineering Department is located on the 3rd
Floor of the Marine View Center, 230 South Franklin Street, Juneau, Alaska.

1.5 Questions
Questions regarding this proposal should be directed to:
Greg Smith, Contract Administrator

City and Borough of Juneau
ENGINEERING DEPARTMENT

Marine View Center — 3™ Floor email: Greg.Smith@juneau.org
230 South Franklin Street Telephone: (907) 586-0800 ext. 4194
Juneau, Alaska 99801 Fax: (907) 586-4530

Office hours are 8:00 a.m. to 4:30 p.m. local time, Monday through Friday.

1.6 Standard Contract Language

Attached to this RFP is the CBJ’s standard contract (Attachment 1) which should be
carefully reviewed by proposers, as it is the form of agreement that the CBJ intends that
the selected Consultant sign in the event of acceptance of its proposal.

1.7 Disadvantaged Business Enterprise (DBE)

This information will assist you in meeting the CBJ’s Disadvantaged Business Enterprise
(DBE) Program requirements. For simplicity, many of the regulations have been
paraphrased; however, the actual laws apply and are incorporated by reference.

DBE goal for this Project is 5.92%.

The CBJ, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78
Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all
responders that it will affirmatively ensure that any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair
opportunity to submit responses to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award.
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The CBJ’s DBE program, as required by 49 CFR part 26 and as approved by USDOT, is
incorporated by reference in this RFP and the contract agreement that is expected to
result from this RFP. Implementation of this program is a legal obligation and failure to
carry out its terms shall be treated as a violation of the agreement. Upon notification to
the CBJ of its failure to carry out its approved program, USDOT may impose sanctions as
provided for under Part 26 and may, in appropriate cases, refer the matter for enforcement
under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C.
3801 et seq.)

The Consultant, or Subconsultant shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this RFP or the contract that is expected to
result from this RFP. The Consultant shall carry out applicable requirements of 49 CFR
part 26 in the award and administration of USDOT-assisted contracts. Failure by the
Consultant to carry out these requirements is a material breach of the Contract, which
may result in the termination of the Contract or such other remedy as the CBJ deems
appropriate.

The Consultant agrees to comply with AS 36.90.210.

For assistance with DBE requirements, contact the Contract Administrator (907) 586-0800
ext. 4194. The office is located in the CBJ Engineering Department, 3™ floor, Marine View
Center, 230 South Franklin Street, Juneau, Alaska 99801, fax (907) 586-4530. A copy of
the CBJ’s DBE program is available upon request.

To qualify as a DBE, the firm must meet the federal eligibility requirements of 49 CFR 26.
This means the firm must be small, independent and at least 51% owned by minorities,
women, or disadvantaged persons. The qualifying owner must control the business
enterprise’s day-to-day operations.

Any proposed DBE must be certified by the Alaska Department of Transportation and
Public Facilities (ADOT & PF). Copies of certification approval must be submitted with the
proposal in an Appendix.

The DBE may act as a prime Consultant, Subconsultant, or joint venture partner,. To be
counted toward a goal, the DBE must perform a commercially useful function.

Prior to the scheduled pre-proposal conference, solicit DBE participation to meet the goal,
even if your firm is capable of doing all the work. Prior to submission of proposals, you
must meet the goal or prove good faith efforts to meet the DBE goal. Good faith efforts
include, but are not limited to the following:

»  Advertise subcontracting opportunities in newspapers, trade publications
and minority-focus media. Contact local minority organizations and other
agencies that recruit and place DBEs.

»  Review and use the directories of certified DBEs available from the State of
Alaska Civil Rights Office. Contact them at (907) 269-0851 or (800) 770-
6236.

»  Contact specific DBEs in writing, giving enough time for effective
participation. Follow-up initial contacts. Break down contracts into units that
allow DBE participation and will increase your ability to meet the goals. This
may include portions of work normally reserved for your firm.
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»  Negotiate in good faith with DBEs for specific items of work. Do not reject
them as unqualified without a thorough investigation of their capabilities.
Proposals by DBEs must only be reasonable. A reasonable proposal is one
that would be accepted if it were the only proposal.

»  Either waive the requirements or help DBEs to obtain bonding, credit lines or
insurance.

> Provide DBEs with information about the requirements of the contract.

»  Attend the pre-proposal conference to review DBE requirements

Commercially Useful Function. The DBE must perform a commercially useful function.
This means the DBE is responsible for execution of a distinct element of the work of a
contract and carrying out its responsibilities by actually performing, managing, and
supervising the work involved. The DBE may not, without prior approval; subcontract out
portions of its work, act as an employee of another consultant on the Project, or allow
another consultant to coordinate its paperwork, employees, supplies, equipment, etc.

Certified Alaskan DBEs are listed in the State of Alaska’s DBE Directory which is available
from the ADOT & PF at its regional Design and Construction Offices in Juneau, Anchorage
and Fairbanks or by mail from the DBE Office, ADOT & PF, Box 196900, Anchorage, AK
99519 (telephone (907) 269-0851 or (800-770-6236). DBEs are issued a Certification
Number which is listed in the Directory and which must be cited when seeking DBE
recognition. The DBE Directory is also available on the ADOT & PF website at
www.dot.state.ak.us.

The Consultant shall not terminate a DBE Subconsultant for convenience, and then
perform the work of the terminated Subconsultant with its own forces or those of an
affiliate, without CBJ’s prior written consent. When a DBE Subconsultant is terminated or
fails to complete its work on the contract for any reason, the Consultant agrees to find
another DBE Subconsultant to substitute for the original DBE. Good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated.

Rules Governing Competition

21 Pre-Proposal

Proposers should carefully examine the entire RFP and any addenda thereto, and
all related materials and data referenced in the RFP. Proposers should become
fully aware of the nature of the services requested and the conditions likely to be
encountered in performing the services.

2.2 Proposal Development

The content of proposals will be kept confidential until the selection of the
Consultant is publicly announced. All materials submitted in response to this RFP
will become the property of the CBJ. Proposals shall be retained for the official
files of the Engineering Department and will become public record after
announcement of the successful Proposer. The CBJ reserves the right to reject
any or all proposals. Proposals are to be prepared in such a way as to provide a
straightforward, concise delineation of the Proposer’s capabilities to satisfy the
requirements of this RFP. Emphasis should be concentrated on conformance to
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the RFP instructions, responsiveness to the RFP requirements, and on
completeness and clarity of content.

This solicitation does not commit CBJ to select any Consultant(s) for the requested
services. All costs associated with the respondents’ preparations, submission and
oral presentations (if applicable) shall be the responsibility of the Proposer.

Submission of a proposal indicates acceptance by the proposer of all the terms,
conditions and specifications contained within the RFP. Proposals must be
received no later than the date and time specified in the cover letter. Proposals not
received by the date and time specified in the cover letter will not be considered.

Disclosure of Proposal Contents.

The City and Borough of Juneau, a municipal corporation and political subdivision
of the State of Alaska, is subject to the Alaska Public Records Act codified at AS
40.25.100-220, and the public records provisions in the CBJ Charter, section 15.7.
The contents of proposals submitted in response to this RFP will be kept
confidential until the top ranked proposer is announced. Immediately following
announcement, all proposals become public information. Trade secrets and other
proprietary data contained in a proposal may be held confidential, to the extent
allowed by law, by the Purchasing Officer, upon request in writing by a proposer.
Material considered confidential by the proposer must be clearly identified and
marked (page, section, etc) by the proposer, and the proposer must include a brief
statement that sets out the reasons for confidentiality. Marking the entire proposal
confidential is not acceptable and may be cause for the City to reject your proposal
as non-responsive.

3.0 PROPOSAL CONTENT REQUIREMENTS
The response to this RFP shall be in letter form, not more than seven (7) numbered pages
in length. The information requested below should be organized in the manner specified
in order to achieve a uniform review process and obtain the maximum degree of
comparability for the Selection Committee.

o Proposed Method to Accomplish the Project: Proposal shall demonstrate an
understanding of the requested scope of services. Include proposed work
schedule and methodology for accomplishing the project, showing insight to the
specific details of the project.

o Organization and Capacity of the Firm: Identify the consultant team proposed
for this project and demonstrate their ability to perform the desired services within
the established schedule. The proposal should discuss the current workload of
staff proposed for the requested services.

o Firm's Representation: The proposal shall specify readily available personnel to
accomplish the desired services. Key personnel shall be named, their roles
within the project clearly identified and the specific hourly rate or job class that
each of the key personnel will be billed for this project. Other project
commitments of key personnel shall also be identified. The level of involvement
should be displayed in a way which is consistent with the scale of the
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project. The qualifications of personnel shall be included.

o Firm's Experience with Similar Projects: Proposal should include a list of projects
of similar scale and scope, succinctly described, that were worked on by the
people proposed for this project.

o Firm’s Hourly Rates: Evaluation will include the hourly rates of pay for personnel
to be used on this project. Hourly rates shall include all markups and multipliers.
Include a list of reimbursable expenses typical for this type of project. Review the
Standard Contract regarding allowable reimbursables.

o Quality of the Proposal: Evaluation will include the clarity and professional quality
of the document(s) submitted.

o Licenses: Professional registrations in the State of Alaska at the time of proposal
submission is required (Alaska Statute 08.48.281). If a corporate license is held,
the professional licensed in the State of Alaska (in order to obtain a corporate
license) must be in responsible charge of the project, as well as the professional
stamping the work. All survey work involving property or boundary surveys must
be stamped by a Professional Land Surveyor licensed in the State of Alaska. All
reports prepared by a registered professional licensed in the State of Alaska must
be stamped by the registered professional. The proposal must include a
statement indicating that all required corporate, all required professional
occupational licenses and all other necessary licenses/certifications are currently
held. License/certification numbers must be provided.

o Acknowledge Receipt of All Addenda: Failure to acknowledge addenda may
result in the proposal being considered non-responsive and subject to rejection.

o Juneau Proposer according to SECTION 7.0.

o Resumes: Resumes may be attached to the proposal as appendices and will not
be included in the page count for proposals. Limit resume length to one page
per person.

EVALUATION OF PROPOSALS

4.1 Criteria

Proposals will be evaluated and scored, using the criteria on the EVALUATION/RANKING
page, found at the end of this document, in order to ascertain which proposal best meets
the needs of the CBJ. The items to be considered during the evaluation and the
associated point values are located on the EVALUATION/RANKING sheet at the end of
this RFP.

4.2 Evaluation Data

The evaluation Data discussed below is the presented in an effort to delineate what criteria
will be used to score proposals. Please do not include a separate section in your proposal
for Evaluation Data. Much of the information discussed and requested below should be
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included in the proposal as part of the Proposal Content Requirements discussed in
SECTION 3.0 of this RFP.

4.3

4.2.1

a.

422

423

a.
b.
c.

424

Proposed Method to Accomplish the Project (30%)

Proposer exhibits a complete understanding of the project and requested
deliverables. Scoring Weight 10%.

Proposer identifies general or specific problems that may be encountered
during Valley Transfer Station Construction and states how they intend to
handle the identified situations. Scoring Weight 10%.

Proposer explains how they will ensure that the inspection services they
provide for this project meet CBJ’s quality expectations. Scoring Weight
10%.

Organization, Capacity of Firm and Personnel Qualifications (25%)

Proposer’s organization and the ability to perform the desired services
within the established schedule. Scoring Weight 15%.

Proposer’s experience and performance with similar projects. Scoring
Weight 10%.

Relevant Experience and Past Record of Performance (30%)

Proposed team members’ qualifications. Scoring Weight 15%.
Firm’s past record of performance. Scoring Weight 10%.
Team Efficiency. Scoring Weight 5%.

Firm’s Hourly Rates (5%)

Evaluation will be made on the proposed hourly rates of pay for personnel to be
used on this project.

4.2.5

Quality of the Proposal (5%)

Is proposal clear and concise? Is proposal responsive to the needs of the project?
Evaluation will include the clarity and professional quality of the document(s)
submitted.

4.2.6

Juneau Proposer according to SECTION 7.0 (5%)

Prime Consultant meets Juneau Proposer requirements as stipulated in Section
7.0 — Juneau Proposer Points.

Evaluation Process

Evaluation of the proposals will be performed by a committee selected by the City and
Borough of Juneau. The intent of the CBJ is to make award based on written proposals.
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5.0 SELECTION AND AWARD

An evaluation committee will review, evaluate, score and rank proposals, in accordance with
criteria identified below and the Evaluation/Ranking sheet located at the end of this RFP.
Clarification of submitted material may be requested during the evaluation process. Interviews
by telephone with top ranked Proposers may also be conducted at the discretion of the evaluation
committee. If necessary, in-person interviews will be conducted. Finalists will be notified and
informed of interview requirements. In the event of a tie in the ranking totals, only the raw scores
of the Proposers who are tied will be totaled to determine the appropriate ranking. The successful
Proposer will be invited to enter into contract negotiations with CBJ. Upon conclusion of
successful negotiations and compliance with any pre-award obligations, award will be made in
the form of a contract and a purchase order, if appropriate, will be sent to the Consultant. If an
agreement cannot be reached during the negotiation process, the City will notify the Proposer
and terminate the negotiations. Negotiations may then be conducted with the next Proposer in
the order of its respective ranking.

6.0 INSURANCE REQUIREMENTS

The insurance requirements for this project are specified in Attachment 1 — Sample Contract,
under Appendix C.

7.0 JUNEAU PROPOSER POINTS

Juneau proposer points shall be awarded if the Proposer is determined to be a “Juneau proposer”
meeting the criteria of CBJ’s Purchasing Ordinance 53.50, Section 53.50.010. CBJ Ordinance
53.50 can be viewed electronically at the following internet address: www.juneau.org/law. Note:
The criteria for meeting Juneau Proposer requirements have changed. Please review the new
requirements and contact the CBJ Engineering Department or Purchasing Division with any
questions.

A paper copy of the CBJ Purchasing Ordinance is available upon request from the CBJ
Engineering Department or Purchasing Division.

8.0 PROTESTS

The protest period begins with the posting of a notice of apparent successful proposer, in the CBJ
Purchasing Division.

Protests shall be executed in accordance with CBJ Ordinance 53.50.062 PROTESTS and
53.50.080 ADMINISTRATION OF PROTEST. Copies of the ordinances describing protest
procedures are available from the CBJ Purchasing Division, 155 South Seward Street, Juneau,
Alaska. Questions concerning protests or protest procedures should be directed to the CBJ
Purchasing Officer at 907-586-5215 ext. 4071. CBJ Ordinance 53.50 can be viewed electronically
at the following internet address: www.juneau.org/law.

9.0 CONSULTANT’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT

Consultants must be in good standing with the CBJ prior to award, and prior to any contract
renewals, and in any event no later than seven business days following notification by the CBJ
of intent to award. Good standing means: all amounts owed to the CBJ are current and the
Consultant is not delinquent with respect to any taxes, fees, assessment, or other monies due
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and owed the CBJ, or a Confession of Judgment has been executed and the Consultant is in
compliance with the terms of any stipulation associated with the Confession of Judgment,
including being current as to any installment payments due; and Consultant is current in all CBJ
reporting obligations (such as sales tax registration and reporting and business personal property
declarations). Failure to meet these requirements may be cause for rejection of your proposal. To
determine if your business is in good standing, or for further information, contact the CBJ Finance
Department’s Sales Tax Division at (907) 586-5215 for sales tax issues, Assessor’s Office at
(907)586-5215 for business personal property issues, or Collections Division at (907) 586-5215
for all other accounts.

Note: Juneau Proposer preference (7.0) has requirements regarding a firm’s good standing
with the City at the time a proposal is submitted. Please review the Purchasing Code cited.
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PROPOSAL EVALUATION FORM CONSULTING FIRM:

Criteria Outstanding Adequate To Good Marginally Acceptable Unacceptable
Section Criteria - Per SECTION 4.2 of RFP Weight (10 points) (6 7 or 8 points) (3 or 4 points) (0 or 1 point) Sub Total
4.2.1|Proposed Method to Accomplish the Project.
Proposer exhibits a complete understanding of the project and
a.|requested deliverables. 10
Proposer Identifies general or specific problems that may be
encountered during construction and states how they intend to
b.|handle the identified situations 10
Proposer explains how they will ensure that the inspection services
c.|they provide for this project meet CBJ’s quality expectations. 10
4.2.2|Organization and Capacity of Firm
a.|Organization and ability to perform services within desired schedule 15
b.|Proposer’s experience and performance with similar projects. 10
4.2.3|Relevant Experience
a.|Team member/personnel qualifications 15
b.|Past record of performance 10
c.|Team efficiency. 5
4.2.4|Firms Hourly Rates 5
4.2.5|Quality of Proposal 5
4.2.6|Juneau Proposer (per Section 7.0) 5
GRAND TOTAL
Scoring
No scores using 2, 5,9
Outstanding = 10
Adequate to Good =6, 7, 8
Marginally Acceptable =3 or 4
Unacceptable or Poor=0o0r 1
Juneau Proposer Points awarded by Contracts Division = 10 or 0 points
Maximum Score Achievable = 1,000 Evaluator Rank Date
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CITY AND BOROUGH OF

JUNEAU

ATTACHMENT 1

PROFESSIONAL SERVICES CONTRACT
CONTRACT ADMINISTRATION and INSPECTION SERVICES for the
CAPITAL TRANSIT VALLEY TRANSFER STATION
Contract No. RFP E22-030

This Agreement is entered into by and between the City and Borough of Juneau, Alaska
("City"), and company name whose
address is phone and fax__ ("Consultant").

Witnesseth:

Whereas, the Ci
profes

ires to engage the Consultant for the purpose of rendering certain
ices, and

Whereas, the Con e
such services;

ts that it is in all respects licensed and qualified to perform

Now, Therefore, the partie

1. CONTRACTUAL RELATIONSHIP.
relationship will be created by this Contr [ ested only in the results to be achieved,
and the conduct and control of the work will the Consultant. Consultant is not
considered to be an agent or employee o urpose, and the employees of
Consultant are not entitled to any benefits tha [ for City's employees. It is
understood that the City does not agree to use ‘ exclusively. It is further
understood that the Consultant is free to contract for simil s 1o/be performed for others
while it is under contract with the City.

2. SCOPE OF SERVICE. The Consultant shall carry out in a profe | and prudent manner
all of the services required by the Contract. These services include all of the services described
in Appendix A. Consultant will diligently proceed with the Scope of Services, and will provide
such services in a timely manner.

3. PERSONNEL, EQUIPMENT, SUPPLIES, AND LICENSES.

(A) Except as noted in Appendix A, the Consultant represents that it has or will secure at its own
expense all personnel, equipment, and supplies required in performing the services under
this Contract.

(B) All of the services required hereunder will be performed by the Consultant or under its
supervision.

(C) None of the work or services covered by this Contract shall be subcontracted without prior
written approval of the Contract Administrator.

(D) Consultant warrants that it is fully licensed under all applicable local, state, and federal laws
to perform the services to be provided hereunder.
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4. TIME OF PERFORMANCE. The services of the Consultant are to commence after the
execution of the Contract and issuance of Notice to Proceed and Purchase Order. All work
shall be completed no later than the time specified in Appendix A. Amendment to this Contract
may be made upon mutual, written agreement prior to the contract expiration date.

5. REPORTING. Except as authorized within Appendix A, the City's primary representative for
this Contract shall be Alec Venechuk, PE. The City Manager shall be an alternate
representative. The City shall not be liable for Consultant's expenses incurred in reliance on
directions received from any other municipal officer or employee. The Consultant's
representative shall be

6. COMPENSATION. The City agrees to pay the Consultant according to the schedule
attached as Appendix B. The Consultant’s estimated fee schedule is attached to Appendix B.

7. TERMINATI NTRACT FOR CAUSE. If, through any cause, except causes beyond
the control of sultant, the Consultant shall fail to fulfill in a timely and proper manner its
obligations under /thi t; or if the Consultant shall violate any of the covenants,
agreements, or stipdl is Contract, the City shall have the right to terminate this
Contract by giving w he Consultant of such termination and specifying the
effective date thereof, at S yefore the effective date of such termination. In that
event, all finished or unfinished/d r other data, in whatever form, prepared by the
Consultant under this Contract s ption of the City, become its property, and the
Consultant shall be entitled to receive ist an de le compensation for any satisfactory work
completed on such documents and materials, ngt to ed the Contract amount.

8. TERMINATION FOR CONVENIENCE OF CI

time by giving written notice to the Consultant of su

date thereof, at least thirty days before the effective day’o
finished or unfinished documents and other materials as des
at the option of the City become its property, and the Consulta
exceed the sum set forth in Appendix B for work satisfactorily com
of termination, less payments of compensation previously made.

terminate this Contract at any
nd specifying the effective
ijnation. In that event, all
aph 7 above shall,

p amount not to
ed opy/or before the date

9. CONTRACT AGREEMENT. All parties mutually agreed to the terms of this Contract. The
Contract should not be construed in favor of or against any party. This Contract contains the
entire agreement between the parties; there are no other promises, terms, conditions, or
obligations other than those contained herein; and this Contract shall supersede all previous
communications, representations or agreements, either oral or written, between the parties.

10. CHANGES. The City may, from time to time, require changes in the scope of services to be
performed under this Contract. Such changes, including any increase or decrease in the
amount of the Consultant's compensation, must be mutually agreed upon in writing before they
will be regarded as part of this Contract.

11. EQUAL EMPLOYMENT OPPORTUNITY. The Consultant will not discriminate against any
employee or applicant for employment because of race, color, religion, sex, or national origin.

12. CONFLICTS OF INTEREST. Consultant agrees that no employee of the City who has
exercised or will exercise any authority over the specifications, procurement, supervision or
payment for this Contract, and no member of the employee’s immediate family, has had or will
have any direct or indirect financial interest in this Contract. If the Consultant learns of any such
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Contract No. RFP E22-030 for CA&l Services for the Capital Transit Valley Transfer Station
with
Page 2 of 8




interest, the Consultant shall without delay inform the City Attorney or one of the officers
specified in Paragraph 5.

13. ETHICS. Consultant shall discharge its duties fairly, impartially and maintain a standard of
conduct that competently serves the City and the interests of the City. Consultant shall at all
times exercise unbiased judgment when performing its duties under this contract.

14. PUBLIC RELATIONS. Consultant shall issue press releases, respond to press inquiries,
make public speeches, appear on broadcast media or otherwise engage in public relations
regarding the project only with the specific approval of the CBJ Project Manager.

15. ELECTED OFFICIALS. The Consultant shall respond to project-related inquiries from
elected officials by providing impartial, factual information, but shall not initiate contact or
attempt to persu an elected official to agree with any viewpoint or to take any official action.
The Consultant ptly notify the Project manager of any request by an elected official for
project-related\i

16. ASSIGNABILITY.
transfer any interest in“i
for money due or to beco
assigned to a bank, trust comp
such assignment or transfer shall

ditant shall not assign any interest in this Contract and shall not
itheut the prior written consent of the City; however, claims

' ancial institution without approval. Notice of any
promptly to the City.

17. FINDINGS CONFIDENTIAL. Any informatign 2n, {0 or prepared by the Consultant under
[ ial shall not be made available to

carry a City notation or logo as directed by the City.

19. PUBLICATION, REPRODUCTION, AND USE OF MATERIALS. No services, information,
computer program elements, reports or other deliverables which may have a potential patent or
copyright value produced in whole or in part under this Contract shall be subject to copyright in
the United States or any other country.

If a copyright applies by law to the work produced under this Contract, that copyright will either
be signed over to the City or the City will be given unrestricted license to the copyright. The City
shall have unrestricted license to publish, disclose, distribute, and otherwise use, in whole or in
part, any reports, data, or other materials prepared under this Contract. If this Contract includes
architectural and/or engineering design services, any use of the design features or details
produced under this Contract on other City facilities will be at the City’s risk.

20. RECORDS. During performance and after termination of this Contract, each party shall
make available to the other party for inspection and copying, all records, whether external or
internal, having any relevance to this Contract.

21. INSURANCE REQUIREMENTS. Consultant has secured and agrees to keep and
maintain in full force and effect, at its own expense, the insurance approved by CBJ Risk
Management as outlined in Appendix C. At least 30 days prior to the cancellation, non-renewal
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or reduction in the amount of coverage, Consultant shall provide written notice to the CBJ’s Risk
Management. The Consultant’s insurance shall be primary and any insurance maintained by the
CBJ shall be non-contributory. If the Consultant maintains higher limits than shown below, the
CBJ shall be entitled to coverage for the higher limits maintained by the Consultant.

22. INDEMNIFICATION AND HOLD HARMLESS. The Consultant agrees to defend,
indemnify, and hold harmless CBJ, its employees, and authorized representatives, with respect
to any action, claim, or lawsuit arising out of or related to the Consultant’s negligent
performance of this contract without limitation as to the amount of fees, and without limitation as
to any damages, cost or expense resulting from settlement, judgment, or verdict, and includes
the award of any attorney’s fees even if in excess of Alaska Civil Rule 82. This indemnification
agreement applies to the fullest extent permitted by law, meaning that if there is a claim of, or
liability for, a joint act, error, or omission of the consultant and the CBJ, the indemnification,
defense, and ho rmless obligation of this provision shall be apportioned on a comparative

or lawsuit is qniti iled, or otherwise brought against CBJ relating to this contract. The
obligations of ant a immediately upon actual or constructive notice of any action,

claim, or lawsuit. 3 ifysConsultant in a timely manner of the need for indemnification,
but such notice is not cedent to Consultant’s obligations and may be waived
where the Consultant has e

23. CHOICE OF LAW; JURISDI . Contract shall be governed by the laws of the
State of Alaska. Jurisdiction shall be in 3

th at aska, First Judicial District.
24. SUCCESSORS. This Contract shall be "’ successors and assigns of the
parties. u
confli

25. PRECEDENCE OF DOCUMENTS. In the event of n the provisions of this

document and its appendices, the order of precedence sh ent, Appendix A,
Appendix B and Appendix C.

In Witness Whereof the parties have affixed their signatures the date fir\g’@j{/ove set out:

CITY AND BOROUGH OF JUNEAU

Duncan Rorie Watt Date
City and Borough Manager

Company name

Name Date
Rank
email
Approved as to content:
Greg Smith Date

Contract Administrator
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APPENDIX A: SCOPE OF SERVICES
CONTRACT ADMINISTRATION and INSPECTION SERVICES for the
CAPITAL TRANSIT VALLEY TRANSFER STATION
Contract No. RFP E22-030

The Consultant shall provide contract administration and inspection services for the Capital
Transit Valley Transfer station project being constructed under Contract No. BE20-268.

PERSONNEL: The Consultant’s primary personnel for this work will be:

The completio t roject is July 31, 2022.

2

This contract expires on Decembg

&

fully executed prior to December 31;

22, unless an amendment changing this date is

Lo
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APPENDIX B: COMPENSATION
CONTRACT ADMINISTRATION and INSPECTION SERVICES for the
CAPITAL TRANSIT VALLEY TRANSFER STATION
Contract No. RFP E22-030
Amount of Payment

Lump Sum

Consultant shall be compensated a lump sum amount of $ for satisfactory performance of
all [or specific services] services described in this contract.

Time and Materj

Consultant shall
for satisfactory pe

Hourly rates shall r : c the life of this contract including all amendments, unless
the Consultant requests a ourly rate increases may be negotiated on a yearly
basis and shall not exceed the increase of the Anchorage Consumer Price Index.

Method o; F@

Monthly Payable within 30 days of receipt of an invoic& a
progress report stating the amount of services completed.

The total Contract amount shall be $

the project manager and

€

Consultant Invoice Requirements

» Itemized invoices must be submitted that indicate the services performed.

» Invoices for this contract must be submitted separately from invoices for services performed
under any other contract(s).

» Invoices must include the CBJ Contract Number and Purchase Order numbers.

Compensation Based on Time and Materials
If compensation is based on time and materials, the following shall apply:

Compensation shall be computed based on the hourly billing rates, approved by the CBJ Project
Manager, times the actual number of hours spent in the performance of services. The hourly
biling rate for each employee is the amount to be paid to the Consultant, and is full
compensation for all salary, benefits, taxes, overhead and profit. There shall be no additional
compensation for overtime, weekend, or holiday work.

Compensation for subconsultants shall be equal to the amounts actually paid to sub-consultants
hereunder plus a negotiated mark-up percentage.

Compensation for expenses shall be an amount equal to reimbursable expenses approved in
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advance by the CBJ Project Manager, necessary and reasonably incurred and actually paid by
the Consultant in the performance of the services hereunder. No markup allowance is allowed.
Reimbursable expenses are expenses that are unique to the performance of the services under
the Contract and generally contemplate the purchase of outside ancillary services, such as
mailing and delivery charges for submittal of drawings, specifications and reports, long distance
telephone calls, rentals of equipment, travel and local transportation, meals and lodging on
overnight trips.

Reimbursable expenses do not include expenses that are usually and customarily included as
part of the Consultant's overhead. For the purposes of this Agreement reimbursable expenses
do not include amounts for typing, utilization of computer systems, computer aided design and
drafting (CADD), cameras, recording or measuring devices, flashlights and other small, portable
equipment, safety supplies, phones, telephone calls, electronic messaging including FAX, Telex
and telegrams, endable office supplies. Unless otherwise indicated, required insurance is
not a reimbursa se.

i
/. .-/.-i‘fo‘- nses in excess of $500 per specific expenditure and for all
, ,.
mp

overnight trips which are ll expenditures as set forth above. The Consultant shall
substantiate all billings for £é b xpenses in excess of $25 with receipted bills and

The Consultant shall keep, and caus ub
spent in the performance of services hereund

The CBJ shall have the right to inspect all records o

| and of any sub-
consultants, pertaining to this project. Records shall be maintaing

e ultant and sub-

When travel is necessary as part of the professional services to be provided, the following shall
be followed:

+ Airline tickets should be purchased at the 14 day advanced purchase price. The CBJ will not
pay for First Class travel. Any deviation shall be approved in writing in advance by the CBJ
Project Manager.

¢ Per diem meal allowance shall be: $60.00 ($12.00 for breakfast, $16.00 for lunch and
$32.00 for dinner).

¢ The Consultant shall stay at the hotel with a daily rate not to exceed $150.00.

Travel agent fees, tips, alcohol or bar tabs shall not be paid by the CBJ.

¢ Car rental, parking, and taxi fees shall be reasonable and not excessive. This
reimbursement is for services in Juneau only. Parking fees, etc. outside of Juneau will not
be reimbursed.

*
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APPENDIX C: INSURANCE REQUIREMENTS
CONTRACT ADMINISTRATION and INSPECTION SERVICES for the
CAPITAL TRANSIT VALLEY TRANSFER STATION
Contract No. RFP E22-030

The Consultant must provide certification of proper insurance coverage and amendatory
endorsements or copies of the applicable policy language affecting coverage required in this
agreement to the City and Borough of Juneau. Failure of the City to demand such certificate or
other evidence of full compliance with these insurance requirements or failure of the City to
identify a deficiency from evidence that is provided shall not be construed as a waiver of the
obligation of the Consultant to maintain the insurance required by this contract.

Consultant agrees to maintain insurance as follows at all times while the contract is in effect,

including during st of renewal.
Commercial General Liability Insurance. The Consultant must maintain Commercial General

Liability Insurancejﬁ t it deems reasonably sufficient to cover any suit that may be
brought against t This amount must be at least one million dollars
($1,000,000.00) per oceutr d two million dollars ($2,000,000.00) aggregate.

e’endorsed to contain, additional insured status
for the CBJ, its officers, officials; I, and volunteers. [f Additional insured status is
provided in the form of an endorseme b C tor’s insurance, the endorsement shall be
at least as broad as ISO Form CG 20 10 11 85/r b G 2010, CG 20 26, CG 20 33, or CG
20 38; and CG 20 37 forms if later revisions u

This insurance policy is to conta

Professional Liability Insurance. The Consultant//mu
Insurance in an amount not less than one million dollar

the Consultant from any claims or damages for any error,
Consultant, the Consultant's firm and employees. This require
firm, the Consultant's subcontractors and assignees, and anyone di
to perform work under this contract.

tain Professional Liability

Workers Compensation Insurance. The Consultant must maintain Workers Compensation
Insurance to protect the Consultant from any claims or damages for any personal injury or death
which may arise from services performed under this contract. This requirement applies to the
Consultant's firm, the Consultant's subcontractors and assignees, and anyone directly or
indirectly employed to perform work under this contract. The Consultant must notify the City as
well as the State Division of Workers Compensation immediately when changes in the
Consultant's business operation affect the Consultant's insurance status. Statutory limits apply
to Workers Compensation Insurance. The policy must include employer’s liability coverage of
one hundred thousand dollars ($100,000.00) per injury, and five hundred thousand dollars
($500,000.00) policy limits. If the Consultant is exempt from Alaska Statutory
Requirements, the Consultant will provide written confirmation of this status in order for
the City to waive this requirement. The policy shall be endorsed to waive subrogation
rights against the City.

Comprehensive Automobile Liability Insurance. The coverage shall include all owned,
hired, and non-owned vehicles to a one million dollar ($1,000,000.00) combined single limit
coverage.
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ATTACHMENT 2 - FTA TERMS AND CONDITIONS,
CERTIFICATIONS, and DBE FORMS

(C3) RFP E22-030
Contract Administration and
Inspection Services
for the
Capital Transit Valley Transfer Station



Disadvantaged Business Enterprises

a. It is the policy of the U.S. Department of Transportation and CBJ that Disadvantaged Business Enterprises
(DBEs) as defined in 49 C.F.R. part 26 shall have the maximum opportunity to participate in the performance
of contracts financed in whole or part with federal funds under this contract. Consequently, the DBE
requirement of 49 C.F.R. applies to this contract.

b. The CONTRACTOR or subcontractor shall not discriminate on the basis of race, color, natural origin, or sex
in the performance of this contract. The CONTRACTOR shall carry out applicable requirements of 49 C.F.R.
Part 26 in the award and administration of DOT assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such
other remedy as the recipient deems appropriate.

c. DBEs will be encouraged and afforded full opportunity to actively solicit information concerning this project
and to submit bids and or proposals.

Prompt Payment

Alaska Statute 36.90.210 (a) states: The prime contractor and a subcontractor on a public construction or
public works contract shall include in a subcontract between the prime contractor and subcontractor for the
public construction or public works a clause that requires the prime contractor to pay (1) the subcontractor for
satisfactory performance under the subcontract within eight working days after receiving payment from which
the subcontractor is to be paid. (b) states: A subcontractor on a public construction or public works contract
shall include in each subcontract under which a person agrees to provide the subcontractor with services,
other than as an employee, or supplies to be used in the public construction or public works project a clause
that requires the subcontractor to pay (1) the person for satisfactory performance under the subcontract within
eight working days after receiving payment from which the person is to be paid This clause applies to both
DBE and non-DBE subcontracts.

Governmentwide Debarment and Suspension
By signing and submitting its bid or proposal, the offeror certifies as follows:

The certification in this clause is a material representation of fact relied upon by CBJ. If it is later determined
that the bidder or offeror knowingly rendered an erroneous certification, in addition to remedies available to
CBJ, the Federal Government may pursue available remedies, including but not limited to suspension and/or
debarment. The bidder or offeror agrees to comply with the requirements of 49 CFR 29, Subpart C while this
offer is valid and throughout the period of any contract that may arise from this offer.

The bidder or offeror further agrees to include a provision requiring such compliance in its lower tier covered
transactions.

Notification Related to Fraud, Waste, Abuse, or Other Legal Matters

If a current or prospective legal matter that may affect the Federal Government emerges, the CONTRACTOR
must promptly notify CBJ so that it can notify the Federal Government. The types of legal matters that require
notification include, but are not limited to, a major dispute, breach, default, litigation, or naming the Federal
Government as a party to litigation or a legal disagreement in any forum for any reason. Matters that may
affect the Federal Government include, but are not limited to, the Federal Government’s interests in the Award,
the accompanying Underlying Agreement, and any Amendments thereto, or the Federal Government's
administration or enforcement of federal laws, regulations, and requirements.

The CONTRACTOR agrees to include a similar notification requirement in subcontracts exceeding $25,000
financed in whole or in part with federal assistance provided by FTA and must require each subcontractor to
include an equivalent provision in its federally assisted subcontracts exceeding $25,000.
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Lobbying Restrictions
The CONTRACTOR agrees to:
a. Refrain from using Federal assistance funds to support lobbying,

b. Comply and assure the compliance of each SUBCONTRACTOR at any tier, with U.S. DOT regulations,
"New Restrictions on Lobbying," 49 C.F.R. Part 20, modified as necessary by 31 U.S.C. § 1352.

c. Comply with Federal statutory provisions to the extent applicable prohibiting the use of Federal assistance
funds for activities designed to influence Congress or a State legislature on legislation or appropriations,
except through proper, official channels.

Clean Air

a. The CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued pursuant to
the Clean Air Act, as amended, 42 U.S.C. §§ 7401 through 7671q. The Contractor agrees to report each
violation to CBJ and understands and agrees that CBJ will, in turn, report each violation as required to assure
notification to FTA and the appropriate EPA Regional Office.

b. The CONTRACTOR also agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FTA.

Clean Water

a. The CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued pursuant to
the Clean Water Act, as amended, 33 U.S.C. §§1251 through 1377. The Contractor agrees to report each
violation to CBJ and understands and agrees that CBJ will, in turn, report each violation as required to assure
notification to FTA and the appropriate EPA Regional Office.

b. The CONTRACTOR also agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FTA.
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Certification Regarding Lobbying

The Consultant certifies, to the best of his or her knowledge and belief, that:

(1)

No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer
or employee of an agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions.

The Consultant shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by section 1352, title 31, U.S. Code.
Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

Consultant’s Authorized Representative:

Title:

Date:
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ENGINEERING DEPARTMENT

Project Name:

DISADVANTAGED BUSINESS ENTERPRISE

UTILIZATION REPORT

Federal-Aid Contracts

Project No:

The undersigned hereby certifies on behalf of the bidder that:
A. It (is) (isnot) a DOT&PF certified DBE or DBE joint venture.

B. It (has) (has not) met the DBE Goal for the project.

If it has not met the goal, the required

documentation of sufficient good faith efforts (is) (is not) attached hereto.

C. Listed below are the certified DBEs to be used in meeting the DBE goal. Included are the firm name,
telephone number, bid items or portions of work to be performed indicated by item number, type of
DBE credit claimed [prime contractors (P), joint venture (JV), subcontractor (sub), regular dealer (rd),

broker (b), or manufacturer (m)], and the creditable dollar amount to be counted toward the goal.

FIRM NAME PHONE # | BID ITEM, WORK, | TYPE OF | CREDITABLE
OR PRODUCT! CREDIT | DOLLAR AMOUNT
$
$
$
$
$
$
Total creditable DBE Utilization Amount? $
Basic Bid Amount $
DBE Utilization as % of Basic Bid Amount %
Original DBE Project Goal %
Revised DBE Project Goal $
Company Name
Principal’s Signature & Title Date

! Tdentify specific pay item, product, or component of work to be performed by DBE.
2 If accepted, this amount becomes the Revised DBE Goal and the required minimum level of DBE participation

during the life of the contract.
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CONTACT REPORT

Federal-Aid Contracts

ENGINEERING DEPARTMENT

Project Name:

Project No:

Specific Work or Materials (by pay Item):

DBE Firm Contacted:

Name Address Phone Number
INITIAL CONTACT (See important contact information on instruction sheet)
Date: Method: Phone J Mailll FAX[ Other[d
Name and Title of Person Contacted:
DBE’s Response: Date: Method: Phone ] MaillJ FAX [ Other (]

[J Submitted an acceptable sub-bid (if sub-bid is accepted skip fo Section D).
[] Not interested:
Indicate Reason(s)
[J Needs more information: Date Prime provided requested information:

[0 Will provide quote by: Date:
[J Received unacceptable sub-bid (complete Section C)

FOLLOW-UP CONTACT

Date: Method: Phone ] Mailll FAX[ Other!(]
Name and Title of Person Contacted:
DBE’s Response: Date: Method: Phone MailJ FAXO Other [

[J Submitted an acceptable sub-bid (if sub-bid is accepted skip fo Section D).
[J Received unacceptable sub-bid (complete Section C)

{1 Other result:
EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID
Were the following required efforts made:

a. [J Yes [1 No Identified specific items of work, products, materials etc. when asking for quote(s)
[J Yes [J No Offered assistance in acquiring necessary bonding & insurance.
C. [J Yes [J No Provide all appropriate information concerning the specific work items or materials.
Was the DBE’s quote non-competitive (i.e., more than 10% higher than the accepted quote)?
[IYes [JNo
Was the DBE unable to perform in some capacity? [JYes [No Explain:

CERTIFICATION: I certify that the information provided above is accurate and that efforts to solicit sub-
bids were made in good faith.

Signature of Company Representative Title Date
Name and Title of Reviewer Date
CA & Inspection for the Capital Transit Valley Transfer Station Page 6
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INSTRUCTIONS

Project Name and Number: Enter project name and number as they appear on bid documents.
Work or Material: Identify the specific work item or material that you requested this firm to furnish.
Firm Contacted: Enter name of firm as it appears in the current DOT&PF DBE directory.

Address: Enter address of firm contacted. Phone Number: Enter phone number of firm contacted.

A. INITIAL CONTACT (Must be made at least en calendar days prior to bid opening.)

1. Date and Method of Initial Contact: Indicate the method and date that actual contact was made or
the date correspondence was postmarked. Leaving “please call me” message does not constitute a
contact. Attach a copy of dated letter or fax.

2. Name and Title of Person Contacted: Enter name and title of company representative with whom
you corresponded or discussed submitting a sub-bid.

3. DBE’s Response: Indicate one or more of the responses listed. If a firm bid was received and
accepted, skip to Section D.

B. FOLLOW UP CONTACT

If no response or an inconclusive response was received from the initial contact, a follow-up contact is
required to determine for a certainty that the firm does not intend to submit a sub-bid or to conclude
discussions with a sub-bid submittal.

1. Date and Method of Follow-up Contact: Indicate the method and date that actual contact was made
or the date correspondence was postmarked. Leaving a “please call me” message does not constitute a
contact. Attach a copy of dated letter or fax.

2. Name and Title of Person Contacted. Enter name and title of company representative with whom
you corresponded or discussed submitting a sub-bid.

3. DBE’s Response: Indicate one or more of the responses listed. If a firm bid was received and
accepted, skip to Section D.

C. EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE BID
1. A NO response to items la., b., or ¢. will result in rejection of this contact. Be specific on results of
discussions.
A YES answer to item 2, is grounds for rejecting a DBE sub-bid.

3. A YES answer to item 3, is grounds for rejecting a DBE sub-bid, only if the inability to perform is in
an area of work specifically identified as a sub-item under the applicable bid item.

D. CERTIFICATION

This certification of accuracy and good faith by the Contractor will be verified by contact with the listed firm.
Falsification of information on the DBE Contact Report is grounds for department action under
AS36.30.640(4).
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SUMMARY OF GOOD FAITH EFFORT DOCUMENTATION

Federal-Aid Contracts

ENGINEERING DEPARTMENT

Project Name:

Contractor:

Project Number:

List all items considered for DBE utilization.

a. b. c. d. e.
MATERIAL OR SPECIFICITEM | ACCEPTABLE DBE NO. OF DBEs NO. OF DBEs THAT NO. OF DBE
OF WORK (SPECIFY PAY ITEM) | QUOTE RECEIVED! | CONTACTED IN DBE RESPONDED? QUOTES
DIRECTORY RECEIVED

S el BN Al B s B

LIST ADDITIONAL ITEMS ON REVERSE SIDE

! Check if acceptable DBE quote was received (if so, skip c, d, and ¢)
2 Attach completed Contact Reports
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a.
MATERIAL OR SPECIFIC ITEM
OF WORK (SPECIFY PAY ITEM)

b.
ACCEPTABLE DBE
QUOTE RECEIVED!

c.
NO. OF DBEs
CONTACTED IN DBE
DIRECTORY

d.
NO. OF DBEs THAT
RESPONDED?

e.
NO. OF DBE
QUOTES
RECEIVED

0.

10.

11.

12.

13.

14.

15.

Comments:
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