



## ADDENDUM TO THE CONTRACT

for the

### CAPITAL TRANSIT VALLEY TRANSFER STATION

Contract No. BE20-268

**ADDENDUM NO.:** ONE

**CURRENT DEADLINE FOR BIDS:**

June 3, 2021

**PREVIOUS ADDENDA:** NONE

**ISSUED BY:**

City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**DATE ADDENDUM ISSUED:**

**May 21, 2021**

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <https://juneau.org/engineering-public-works/current-bids-and-rfps>

**CLARIFICATION:**

*Question:* "What is the work sequence for AEL&P's work, earthwork, utility, and electrical work?"

*Response:* It's imperative that the contractor follows the work sequences and utility coordination requirements outlined on sheet G-003, and comply with the Riverside Drive closure guidelines found on Sheet G-002.

**PROJECT MANUAL:**

Item No. 1 SECTION 00800 SUPPLEMENTARY GENERAL CONDITIONS, SGC 6.5, Paragraph B.

**Delete** and **replace** SGC 6.5, Paragraph B, **with** the following:

"B. The CONTRACTOR shall perform not less than 30% of the WORK with its own forces (i.e., without subcontracting). The 30% requirement shall be understood to mean that the CONTRACTOR shall perform, with its own organization, WORK amounting to at least 30% of the original contract amount. The 30% requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, and any other information requested by the OWNER from the apparent low Bidder."

By:   
Greg Smith,  
Contract Administrator