



ADDENDUM TO THE CONTRACT

for the

Bartlett Regional Hospital Site Improvements Contract No. BE21-164

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
June 9, 2021

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS:
May 13, 2021

DATE ADDENDUM ISSUED: April 29, 2021

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <https://juneau.org/engineering-public-works>

DRAWINGS:

DRAWING 3 of 33, titled " TRAFFIC CONTROL, PROJECT DEADLINES AND PHASING REQUIREMENTS" **delete** in its entirety and **replace** with attached Drawing 3 labeled Addendum 1

PROJECT MANUAL:

- Item No. 1 SECTION 00030 - NOTICE INVITING BIDS. PRE-BID CONFERENCE **delete** May 4, 2021 and **replace** with May 26, 2021. The time remains the same.
- Item No. 2 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDDER QUESTIONS **delete** May 7, 2021, and **replace** with June 7, 2021.
- Item No. 3 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS. **Change** the date of the Deadline for Bids **from** May 13, 2021, **to** June 9, 2021. The time remains the same.
- Item No. 4 SECTION 00030- NOTICE INVITING BIDS under COMPLETION OF WORK **delete** in its entirety and **replace** with the following:

Work Description

Completion Date

Construction Start Date	March 15, 2022
Completion Date	September 30, 2022

Item No. 5 SECTION 00500- AGREEMENT ARTICLE 2. CONTRACT COMPLETION TIME
delete in its entirety and **replace** with the following:

Work Description

Completion Date

Construction Start Date	March 15, 2022
Completion Date	September 30, 2022

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 3