CBJ DOCKS AND HARBORS BOARD <u>SPECIAL MEETING AGENDA</u> For Thursday, March 16th, 2017

- I. Call to Order (12:00 p.m. in City Hall Conference Room 224)
- **II. Roll** (John Bush, Weston Eiler, Bob Janes, David Lowell, Robert Mosher, David Seng, David Summers, Budd Simpson, and Tom Donek)
- III. Approval of Agenda

MOTION: TO APPROVE THE AGENDA AS PRESENTED.

- **IV. Public Participation on Non-Agenda Items** (not to exceed five minutes per person, or twenty minutes total time).
- V. New Business
 - 1. Aurora Harbor Phase II Bid Award Presentation by the Port Engineer

Board Questions

Public Comment

Board Discussion/Action

MOTION: TO RECOMMEND THAT THE CBJ ASSEMBLY APPROVE A BID AWARD FOR AURORA HARBOR PHASE II TO NORTHERN CONSTRUCTION SERVICES IN THE AMOUNT OF \$3,452,060.00.

VI. Adjournment

MEMORANDUM

Bidders

Carl Uchvtil Port Director

dil.

DOCKS AND HARBORS CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

February 9, 2017

FAXED MEMORANDUM

TO:

FROM:

SUBJ:

POSTING NOTICE OF BIDS Aurora Harbor Rebuild – Phase II Contract No. DH17-021

This memo is to post a notice of the results of the bid opening on February 8, 2017, for the subject project. The bidders and their total bids are as follows:

Date:

BIDDERS	TOTAL BID		
Northern Construction Service	\$3,452,060.00		
Trucano Construction Company	\$3,594,442.00		
Tamico, Inc.	\$3,619,500.00		
Western Dock & Bridge	\$3,667,950.00		
Western Marine Construction	\$3,778,000.00		
Turnagain Marine Construction	\$4,076,700.00		
Engineer's <i>Estimate</i>	\$4,110,922.00		

The apparent low bidder is Northern Construction Service. The CBJ intends to award the Total Bid in the amount of \$3,452,060.00. Award will be forwarded to the Docks and Harbors Board for approval. Recommendation to award the Total Bid in the amount of \$3,452,060.00 has been forwarded to the CBJ Assembly for approval at the Regular Assembly Meeting on February 13, 2017.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: http://www.juneau.org/law or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until 4:30 p.m. on February 16, 2017, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Gary Gillette, Port Engineer



SECTION 00360 - SUBCONTRACTOR REPORT

LIST OF SUBCONTRACTORS (AS 36.30.115)

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the performance of this contract on the fifth business day following the Posting Notice of Bids. If the fifth day falls on a weekend or holiday, the report is due by close of business on the next business Day following the weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, address, location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration under AS 08.18. If no Subcontractors are to be utilized in the performance of the WORK, write in ink or type "NONE" on line (1) below.

SUBCONTRACTOR	AK Contractor License No.	¹ Contact Name	Type of	Contract	√ if
ADDRESS	² AK Business License No.	² Phone No.	Work	<u>Amount</u>	DBE
1. HARR' Mumbing + HEAting, INC 809 WEX 12TH Street JUNEAU, AK 99801	2 5820	JEA DWERNAY 907-321-0249	MECHANICAL	\$ <u>248,353.</u> 0	0
2. ANderson Brothers Electric, LLC 16300 OCEAN VIEW DOVE	1 CONE 39888 21013169	PETER Anderson 907-209-7129	Electrical	\$ 496,837.00	
JUNNER, AK 99801 3. J.W. BEAN Prof. SURVEYORS, TH 1070 Auctic Cincle	2 272 554	JOHN BEAN 907-723-3610	SURVEY	\$ 10,650,00	
JUNEAN, AK 99801 4	2			\$	

I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable, were valid at the time Bids were opened for this Project.

CONTRACTOR, Authorized Signature

CONTRACTOR, Printed Name

NontHERR CONStruction SERVICE

COMPANY

AURORA HARBOR REBUILD – PHASE II Contract No. DH17-021

SUBCONTRACTOR REPORT Page 00360-1