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NOTICE INVITING BIDS

PRE-BID WALKTHROUGH. Prospective Bidders are encouraged to attend a Pre-Bid conference
of the proposed WORK, which will be conducted by the OWNER and ARCHITECT, at 10:00 a.m.
on November 4, 2010 at the Rainforest Recovery Center, 3250 Hospital Drive.

DESCRIPTION OF WORK. The Contractor shall provide all labor, equipment, materials and
perform all Work for the removal and installation of flooring and related accessories as required
for a complete installation within the Rainforest Recovery Center (RRC) at Bartlett Regional
Hospital (BRH).

COMPLETION OF WORK. The Contractor may not begin work before November 29, 2010 and
shall have until March 1, 2011 to complete all Work as described.

DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00
p.m., Alaska Time November 18, 2010 or such later time as may be announced by addendum at
any time prior to the deadline. Bids will be time and date stamped by the Purchasing Division,
which will establish the official time of receipt of bids. Bids will be opened immediately thereafter
in Room 224 in the Municipal Building, 155 S. Seward Street, unless otherwise specified.

Bid documents delivered in person or by courier service must be delivered to:

PHYSICAL LOCATION:

City and Borough of Juneau, Purchasing Division
105 Municipal Way, Room 300

Juneau, AK 99801

Bid documents delivered by the U.S. Postal Service must be mailed to:

MAILING ADDRESS:

City and Borough of Juneau, Purchasing Division
155 South Seward Street

Juneau, AK 99801

Please affix the label below to outer envelope in the lower left hand corner.

IMPORTANT NOTICE TO BIDDER

To submit your Bid:

1. Print your company name and address on the upper left
corner of your envelope.

2. Completethis label and place it on the lower left corner
of your envelope.

BID NUMBER:

E11-121 B

SUBJECT: I

Rainforest Recovery Flooring D

Installation

DEADLINE DATE:

omr>»>mw

PRIOR TO 2:00PM ALASKA TIME

Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will
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not be accepted and will be returned.
SITE OF WORK. The Project is located at Rainforest Recovery Center, 3250 Hospital Drive.

BIDDING, CONTRACT, or TECHNICAL QUESTIONS. All communications relative to this
WORK, prior to opening Bids, shall be directed to the following:

Jennifer Mannix, Contract Administrator
CBJ Engineering Department, 3™ Floor, Marine View Center
jennifer_mannix@ci.juneau.ak.us
Telephone: (907) 586-0873
Fax: (907) 586-4530

CONTRACTOR'S LICENSE. All contractors are required to have a current Alaska Contractor's
License, prior to submitting a Bid, and a current Alaska Business License prior to award.

BID TO REMAIN OPEN. The Bidder shall guarantee the Bid for a period of 90 Days from the
date of Bid opening. Any component of the Bid may be awarded anytime during the 90 Days.

OWNER'S RIGHTS RESERVED. The OWNER reserves the right to reject any or all Bids, to

waive any informality in a Bid, and to make award to the lowest responsive, responsible Bidder as
it may best serve the interests of the OWNER.

OWNER: City and Borough of Juneau

i

By: October 28, 2010
Jennifer Mannix, Contract Administrator Date
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SCOPE OF WORK

The Contractor shall provide all labor, equipment, materials and perform all Work for the
installation of flooring and related accessories as required for a complete installation within the
Rainforest Recovery Center (RRC) at Bartlett Regional Hospital (BRH), in accordance with this
RFQ document.

This work shall include the removal and replacement of flooring in approximately 50 rooms and
hallways in the RRC. Existing flooring consists of carpet, sheet vinyl and vinyl composition tile.
New flooring shall be installed per the attached drawing. There is no onsite storage space
available to the Contractor, and Contractor shall remove and dispose of all waste materials
generated by the project on a daily basis.

Cabinets shall remain in place during installation. Coordinate restroom flooring installation with
BRH Maintenance Staff so that toilets can be removed prior to new flooring installation.

Floor Plan

A copy of the floor plan, showing proposed flooring materials for all of the different rooms
within the building, is available from the Engineering Department. An electronic copy of this
drawing is not available.

Work Schedule

Contractor may not start work before November 29, 2010 and must complete installation by
March 1, 2011. Work may occur seven days a week from 8:00 a.m. to 8:00 p.m. Contractor shall
coordinate their work plan with BRH staff, working room by room and never having more than one
patient room and one other room out of service at a time.

Special Work Conditions
Noise should be kept to a minimum. No job radios will be allowed.

Prior to commencement of installation work, a Hospital Orientation will be required for all
personnel who will work on the project. Contractors will be required to wear BRH provided
identification while on the job site. An ICRA permit will be required to be coordinated with BRH,
per the attached section.

Materials

The following materials shall be installed as indicated on the drawing included with this RFQ. Use
scale on drawing to determine quantities.

Flooring

F1 Armstrong LVT, Natural Creations ArborArt, Cherry Maple, Item Number TP013, or owner
approved equivalent

F2 Armstrong Connection Corlon, Devon Beige, Item Number 88705, or owner approved
equivalent

F3 C&A Applause I, Style 02803, Color 28502 Mosaic, or owner approved equivalent.
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Wall Base Materials

Bl Roppe Pinnacle Rubber Wall Base, 4", Item Number P189, or owner approved equivalent.
B2 Roppe Pinnacle Rubber Wall Base, 4, Item Number P140, or owner approved equivalent.

Provide thresholds, finish floor breaks, and other transitions as required for a complete
installation. Comply with the requirements of the ADA Accessibility Guidelines (7-1-94 Edition).
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1.0

2.0

3.0

INSTRUCTIONS TO BIDDERS

INTERPRETATIONS AND ADDENDA.

A.

INTERPRETATIONS. All questions about the meaning or intent of the Contract
Documents are to be directed to the Engineering Contracts Administrator.
Interpretations or clarifications considered necessary by the Engineering Contracts
Administrator in response to such questions will be issued by Addendum, mailed,
faxed, or delivered to all parties recorded by the Engineering Contracts
Administrator, or CBJ, as having received the Contract Documents. Questions
received less than seven Days prior to the Deadline for Bids may not be answered.
Only guestions answered by formal written Addendum will be binding. Oral and
other interpretations or clarifications will be without legal effect.

ADDENDA. Addenda may be issued to modify the Contract Documents as deemed
advisable by the CBJ. Addenda may be faxed or, if addendum format warrants,
addenda may be posted to the CBJ Engineering Department website. In any event,
notification of addendum issuance will be faxed to planholders. Hard copies are
available upon request. The CBJ will make all reasonable attempts to ensure that
all planholders receive notification of Addenda, however, it is strongly
recommended by the CBJ that bidders independently confirm the contents, number,
and dates of each Addendum prior to submitting a Bid.

FAIR COMPETITION. More than one Bid from an individual, firm, partnership, corporation,
or association under the same or different names will not be considered. If the CBJ
believes that any Bidder is interested in more than one Bid for the WORK contemplated, all
Bids in which such Bidder is interested will be rejected. If the CBJ believes that collusion
exists among the Bidders, all Bids will be rejected.

RESPONSIBLE BIDDER. Only responsive Bids from responsible Bidders will be
considered. A Bid submitted by a Bidder determined to be not responsible may be rejected.
A responsible Bidder is one who is considered to be capable of performing the WORK.

1. financial resources
2. ability to meet delivery standards
3. past performance record

a. References from others on contractor’s performance
b. Record of performance on prior CBJ contracts

4. record of integrity
5. obligations to CBJ

a. Bidders must be registered as required by law and in good standing for
all amounts owed to the CBJ within ten calendar days of CBJ’s Notice
of Intent to Award.

b. City and Borough of Juneau (CBJ) Finance Department, Treasury
Division administers the registration and assessment of sales,
business personal property and business real property taxes.
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Special standards for responsibility, if applicable, will be specified. These special
standards establish minimum standards or experience required for a responsible
Bidder on a specific contract.

Before a Bid is considered for award, a Bidder may be requested to submit
information documenting its ability and competency to perform the WORK,
according to general standards of responsibility and any special standards which
may apply. Itis Bidder’s responsibility to submit sufficient, relevant, and adequate
information. CBJ will make its determination of responsibility and has no obligation
to request clarification or supplementary information.

4.0 NON-RESPONSIVE BIDS. Only responsive Bids will be considered. Bids may be
considered non-responsive and may be rejected. Some of the reasons a Bid may be
rejected for being non-responsive are:

A.

B.

If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids.

If the Bid is on a form other than that furnished by the CBJ, or legible copies thereof;
or if the form is altered or any part thereof is detached; or if the Bid is improperly
signed.

If there are unauthorized additions, conditional or alternate Bids, or irregularities of
any kind which may tend to make the bid incomplete, indefinite, ambiguous as to its
meaning, or in conflict with the CBJ’'s Bid document.

If the Bidder adds any unauthorized conditions, limitations, or provisions reserving
the right to accept or reject any award, or to enter into a contract pursuant to an
award. This does not exclude a Bid limiting the maximum gross amount of awards
acceptable to any one Bidder at any one Bid opening, provided that any selection of
awards will be made by the CBJ.

If the Bid does not contain a Unit Price for each pay item listed, except in the case of
authorized alternate pay items.

If the Bidder has not acknowledged receipt of each Addendum.
If the Bidder fails to furnish an acceptable Bid guaranty with the Bid.

If any of the Unit Prices Bid are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the CBJ.

If a Bid modification does not conform to Article 15.0 of this Section.

5.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE. It is the
responsibility of each Bidder before submitting a Bid:

A. To examine thoroughly the Contract Documents, and other related data identified in the

Bidding documents (including "technical data" referred to below):

1. To visit the site to become familiar with and to satisfy the Bidder as to the
general and local conditions that may affect cost, progress, or performance,
of the WORK,
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2. To consider federal, state and local laws and regulations that may affect
cost, progress, or performance of the WORK,

3.  Tostudy and carefully correlate the Bidder's observations with the Contract
Documents, and other related data; and

4.  To notify CBJ of all conflicts, errors, or discrepancies in or between the
Contract Documents and such other related data.

6.0 BID FORM

A.

The Bid shall be made on the Bid Schedule(s) bound herein, or on legible and
complete copies thereof.

All blanks on the Bid Schedule shall be completed in ink or typed.

Bids by corporations must be executed in the corporate name by the president, a
vice-president (or other corporate officer). The corporate address and state of
incorporation must appear below the signature.

Bids by partnerships must be executed in the partnership name and be signed by a
managing partner, and the official address of the partnership must appear below the
signature.

The Bidder’s Bid must be signed. All names must be printed or typed below the
signature.

The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of
which shall be filled in on the Bid form. Failure to acknowledge Addenda may render
Bid non-responsive and may cause its rejection.

The address to which communications regarding the Bid are to be directed must be
shown.

7.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.

Whenever materials or equipment are specified or described in the Contract Documents by
using the name of a proprietary item or the name of a particular Supplier, the naming of the
item is intended to establish the type, function, and quality required. If the name is followed
by the words "or-equal” indicating that a substitution is permitted, materials or equipment of
other Suppliers may be accepted by the BRH Project Manager if sufficient information is
submitted by the CONTRACTOR to allow the BRH Project Manager to determine that the
material or equipment proposed is equivalent or equal to that named, subject to the
following requirements:

1. The burden of proof as to the type, function, and quality of any such substitute
material or equipment shall be upon the CONTRACTOR.

2. The BRH Project Manager will be the sole judge as to the type, function, and quality of
any such substitute material or equipment and the BRH Project Manager ‘s decision
shall be final.

3. The BRH Project Manager may require the CONTRACTOR, to furnish at the
CONTRACTOR's expense, additional data about the proposed substitute.

4. The BRH Project Manager may require the CONTRACTOR to furnish at the
CONTRACTOR's expense a special performance guarantee or other surety with
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respect to any substitute.

5.  Acceptance by the BRH Project Manager of a substitute item proposed by the
CONTRACTOR shall not relieve the CONTRACTOR of the responsibility for full
compliance with the Bid Documents and for adequacy of the substitute item.

6. The CONTRACTOR shall be responsible for resultant changes and all additional costs
which the accepted substitution requires in the CONTRACTOR's WORK, the WORK
of its Subcontractors and of other contractors, and shall effect such changes without
cost to the OWNER. This shall include the cost for redesign and claims of other
contractor(s) affected by the resulting change.

The procedure for the submittal of substitute or "or-equal” products is specified below:

The CONTRACTOR's application using the "Substitution Request Form" (located at the end
of this section) shall contain the following statements and/or information which shall be
considered by the BRH Project Manager in evaluating the proposed substitution when one
or more of the following conditions are satisfied, as determined by the ARCHITECT;
otherwise, requests will be returned without action except to record non-compliance with
these requirements.

Extensive revisions to the Scope of Work is not required.

Proposed changes are in keeping with the general intent of the Scope of Work.

The request is timely, fully documented, and properly submitted.

The request is directly related to an “or equal” clause or similar language in the Bid.

The specified product or method of construction cannot be provided within the

contract time. The request will not be considered if the product or method cannot be

provided as a result of the CONTRACTOR’s failure to pursue the WORK promptly,
or to coordinate activities properly.

6. The specified product or method of construction cannot receive necessary approval
by a governing authority, and the requested substitution can be approved.

7. A substantial advantage is offered to the OWNER, in terms of cost, time, energy
conservation, or other considerations of merit, after deducting off-setting
responsibilities the OWNER may be required to bear.

8. The specified product or method of construction cannot be provided in a manner
that is compatible with other materials, and where the CONTRACTOR certifies that
the substitution will overcome the incompatibility.

9. The specified product or method of construction cannot be coordinated with other

materials, and where the CONTRACTOR certifies that the proposed substitution can

be coordinated.

arwNOE

11. The evaluation and acceptance of the proposed substitute will not prejudice the
CONTRACTOR's achievement of substantial completion on time.

12. Available maintenance, repair, and replacement service and its estimated cost will
be indicated.

13. Whether or not incorporation or use of the substitute in connection with the WORK
is subject to payment of any license fee or royalty.

14, Itemized estimate of all costs that will result directly or indirectly from acceptance of

such substitute, including cost of redesign and claims of other contractors affected
by the resulting change.

8.0 SUBMISSION OF BIDS. The Bid shall be delivered by the time and to the place stipulated
in the Notice Inviting Bids. Itis the Bidder's sole responsibility to see that its Bid is received
in proper time. Oral, telegraphic, emailed, or faxed Bids will hot be considered. The
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner
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with the name and address of the Bidder and shall also include the label included in the
Notice Inviting Bids.

9.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS

A.

Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-
4561), provided that such modification is received by the Purchasing Division no
later than the deadline for bids. Modifications will be time and date stamped by the
Purchasing Division, which will establish the official time of receipt of the
modification. The modification must not reveal the bid price but should be in the
form of an addition or subtraction or other modification so that the final prices will
not be known until the sealed bid is opened.

The Bid modifications shall be provided on the Bid Modification Form located at
the end of this Section. Submittal of any other form by the vendor may deem the
modification unacceptable by the CBJ A mail or fax modification should not
reveal the Bid price but should provide the addition or subtraction or other
modification so that the final prices will not be known by the City and
Borough until the sealed Bid is opened.

FAX DISCLAIMER: ltis the responsibility of the bidder to submit modifications in
a timely manner. Bidders' use of a fax machine to modify their bid shall be at
bidders' sole risk. The Purchasing Division will attempt to keep the fax machine in
good working order but will not be responsible for bid modifications that are late
due to mechanical failure, a busy fax machine, or any other cause arising from
bidder’s use of a fax machine, even if bidder submits a transmission report or
provides other confirmation indicating that the bidder transmitted a bid modification
prior to the deadline. The City will not be responsible for its failure to receive the
modification whether such failure is caused by equipment or human error, or
otherwise. Bidders are therefore strongly encouraged to confirm receipt of their
bid modification with the Purchasing Division (907-586-5258) prior to deadline.

Conditioned bids, limitations, or provisos attached to the Bid or bid modification
will render it unauthorized and cause its rejection as being non-responsive. The
completed Bid forms shall be without interlineations, alterations, or erasures in the
printed text. All changes shall be initialed by the person signing the Bid.
Alternative Bids will not be considered unless called for.

10.0 WITHDRAWAL OF BID. Prior to the Deadline for Bids, the Bid may be withdrawn by the
Bidder by means of a written request, signed by the Bidder or its properly authorized
representative. Such written request must be delivered to the place stipulated in the Notice
Inviting Bids for receipt of Bids.

11.0 AWARD OF CONTRACT.

A.

Award of a contract, if it is awarded, will be on the basis of materials and equipment
described in the Bid Documents and will be made to the lowest responsive,
responsible Bidder whose Bid complies with all the requirements prescribed.
Unless otherwise specified, any such award will be made within the period stated in
the Notice Inviting Bids that the Bids are to remain open. Unless otherwise
indicated, a single award will be made for all the Bid items in an individual Bid
Schedule.
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12.0

13.0

14.0

15.0

LIQUIDATED DAMAGES. Provisions for liquidated damages if any, are set forth in Section
00500 - Agreement.

FILING A PROTEST.

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City
and Borough of Juneau. The protest shall be executed in accordance with CBJ
Ordinance 53.50.062 PROTESTS and CBJ Ordinance 53.50.080
ADMINISTRATION OF PROTEST. The entire text of the CBJ Purchasing
Ordinance can be accessed at the CBJ website,
http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at
(907) 586-5258 for a copy of the ordinance.

B. Late protests shall not be considered by the CBJ Purchasing Officer.

JUNEAU BUSINESS SALES AND PERSONAL PROPERTY TAX: Vendors/merchants
conducting business within the City are required by law to register with, and periodically
report to, the City for sales and property taxes. CONTRACTORS and Subcontractors must
be in good standing with the City prior to award, and prior to any contract renewals, and in
any event no later than ten Days (calendar) following notification by the City of intent to
award. Good standing means: all amounts owed to the City are paid in full, including
Confession of Judgments; and vendor/merchant is current in reporting (sales tax filings,
business personal property declarations). Failure to meet these requirements, if so
subject, may be cause for rejection of your bid. To determine if your business is in good
standing, or for further information, contact the City Finance Department’s Sales Tax
Division, at (907) 586-5265, concerning sales tax and/or Treasury Division, at (907) 586-
5268, concerning business personal property and real property tax.

PERMITS AND LICENSES. The CONTRACTOR is responsible for all WORK associated
with meeting any local, state, and/or federal permit and licensing requirements.
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CITY AND BOROUGH OF JUNEAU
PURCHASING DIVISION
FAX NO. 907-586-4561

BID MODIFICATION FORM

Modification Number:

Note: All modifications shall be made to the original bid amount(s). If more than one
Modification form is submitted by any one bidder, changes from all
Modification forms submitted will be combined and applied to the original bid.
Changes to the modified Bid amounts will be calculated by the CBJ.

MODIFICATIONS
PAY ITEM DESCRIPTION TO LUMP SUM
(indicate +/-)

PAY ITEM
NO.

Total Increase or Decrease: $

Name of Bidding Firm

Responsible Party Signature

Printed Name (must be an authorized signatory for Bidding
Firm)
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SUBSTITUTION REQUEST FORM

TO: Project:

CBJ BID No. E11-121, Rainforest Recovery Flooring Installation

SPECIFIED ITEM:

The undersigned requests consideration of the following:

PROPOSED SUBSTITUTION:
Attached data includes product description, Specifications, Drawings, photographs,
performance and test data adequate for evaluation of the request. Applicable portions of
the data are clearly identified.

The undersigned states that the following paragraphs, unless modified on attachments,
are correct:

1. The proposed substitution does not affect dimensions shown on Drawings and will
not require a change in any of the Contract Documents.

2.  The undersigned will pay for changes to the design, including engineering design,
detailing, and construction costs caused by the requested substitution which is
estimated to be $ .

3. The proposed substitution will have no adverse affect on other contractors, the
construction schedule (specifically the date of substantial completion), or specified
warranty requirements.

4.  Maintenance parts will be locally available for the proposed substitution.

5.  The incorporation or use of the substitute in connection with the WORK is not
subject to payment of any license fee or royalty.

The undersigned further states that the function, appearance, and quality of the Proposed
Substitution are equivalent or superior to the specified item.

Submitted by CONTRACTOR (date): CBJ Review (date):

Signature: By:

Print Name: Decision by CBJ:

Firm: Accepted
_____Accepted as Noted

Title: NotAccepted
_____Received Too Late

Telephone:

Attachments: Signature:

The use of this substitution is not authorized until accepted by CBJ.
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TERMS AND CONDITIONS

SITE INSPECTION. Bidders are encouraged to visit the Project site prior to submitting a bid for
this Work. Failure to visit the site shall in no way relieve the Contractor of its responsibility to
perform the Work in compliance with the terms and specifications of this Contract. Details about a
Pre-Bid Walkthrough are included on Page 1 of this solicitation, or to arrange a site visit, call Marc
Walker (907)796-8888.

QUALITY OF WORK. The Contractor shall employ workers and craftspeople qualified in the
necessary trades. All Work shall conform to the drawings and specifications, industry standards
and practices, and the manufacturer’s requirements. The Contractor shall be responsible for the
supervision and control of all Work; the safety of the workers; and shall ensure that both the
quality of Work and character of workers conform to all applicable laws and regulations.

QUALIFICATIONS. By submitting a quote the Contractor warrants that it is qualified to perform
the Work described in accordance with all applicable codes, standards, and regulations. The
Contractor shall, upon request by the CBJ, provide all documentation showing the Contractor’s
qualifications and/or registrations necessary for completion of the Project.

CONTRACTOR’S RESPONSIBILITIES. The Contractor shall designate a Construction
Superintendent, or designee, who shall serve as the Contractor’s point of contact and who shall
be in full responsible charge of the Work, ensuring that construction is performed in a safe and
professional manner. Unless otherwise approved in writing by the Owner’s Project
Representative, the Construction Superintendent shall acknowledge and accept, on behalf of the
Contractor, all written change orders, directives, and approval or rejection notices.

The Contractor shall have sole responsibility for the means, methods, sequences, or procedures
of construction and safety precautions related thereto. The Contractor shall conduct all Work in
such a manner as to protect CBJ resources.

The Contractor shall comply with all applicable laws, regulations, codes, and ordinances. In
addition, the Contractor shall obtain applicable licenses and permits, unless directed otherwise;
provide supervision, labor, tools and new materials, unless directed otherwise.

SUBCONTRACTING. If this project will have subcontractors, the Contractor shall submit a list of
Subcontractors who will be working on the project (form attached to the end of this Bid), and shall
comply with Alaska Department of Labor Wage and Hour requirements and the Alaska
Employment Security Act. The Employment Security Tax Clearance form will be issued with the
Notice to Proceed.

CANCELLATION. The CBJ, as Owner, reserves the sole right to cancel this Contract, in whole
or in part, immediately, in the event of the Contractor’s failure to perform the Work in conformance
with these Contract Documents.

CONTRACT ADMINISTRATION AND ACCEPTANCE. The CBJ, through its authorized
representative, will perform the Contract Administration and Inspection for this Work. The CBJ
reserves the right to determine the acceptability of the finished Project. Should the Contractor fail
to meet the required specifications, the Contractor shall immediately complete the Project as
specified, at no additional cost to the CBJ.
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COMPENSATION. The Contractor shall be paid on a lump sum basis, upon satisfactory
completion and acceptance of the Work by the CBJ and notification by the State Department of
Labor that the Contractor has complied with its requirements.

LIABILITY AND INSURANCE REQUIREMENTS.

Liability. The Contractor shall hold and save the CBJ, its officers, agents, and employees
harmless from liability of any nature. This includes any costs, expenses, suits or damages of any
kind sustained by any person(s) or property by any virtue of performance resulting from the
Project, unless arising from carelessness or negligence by the CBJ, which will be apportioned on
a comparative fault basis.

Insurance Requirements. The Contractor shall provide evidence of insurance with a carrier or
carriers satisfactory to the CBJ, covering injury to persons and/or property suffered by the CBJ or
a third party, as a result of operations under this contract by the Contractor or by any
Subcontractor. This coverage will also provide protection against injuries to all employees of the
Contractor and the employees of any Subcontractor engaged in Work under this contract. The
delivery to the CBJ of a written 30-day notice is required before cancellation of any coverage of
reduction in any limits of liability. Insurance carriers providing coverage shall have an A.M. Best
rating of at least A-VII. The Contractor shall maintain in force at all time, during the performance
of Work under this contract, the following policies of insurance. “The CBJ shall be named as
additional insured for any and all work performed for the CBJ.” (Additional insured
requirements not required for Worker's Compensation coverage.) Proof of this insurance is
required before the final bid award.

1. Workers’ Compensation Insurance. The Contractor, if subject to the provisions of the
Alaska Workers’ Compensation Act (AS 23.30), will provide the CBJ and the State of
Alaska with proof, furnished by the insurance carrier, of current coverage for workers
compensation with an insurance company or association authorized to transact such
business in the State of Alaska, or an approved current certification of self-insurance by
the Alaska Workers’ Compensation Board. The Contractor further acknowledges and
agrees that in the event it fails to maintain proper Workers’ Compensation coverage, the
State will implement the provisions of AS 23.30.045 8 and CBJ, at its option, may
terminate this agreement for cause without liability.

a. Employers Liability
Bodily Injury by Accident: $100,000.00 Each Accident
Bodily Injury by Disease: $100,000.00 Each Employee
Bodily Injury by Disease: $500,000.00 Policy Limit

b. The Contractor agrees to waive all rights of subrogation against the Owner for

Work performed under the contract.

C. If the Contractor directly utilizes labor outside of the State of Alaska in the
prosecution of the Work, "Other States” endorsement shall be required as a
condition of the contract.

2. Commercial General Liability Insurance. Such insurance shall cover all operations by, or
on behalf of, the Contractor providing insurance for bodily injury and property damage
liability including coverage for premises and operations, products and completed
operations, contractual liability, broad form property damage, and personal injury liability.
The minimum limits of liability shall be:
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$1,000,000 each occurrence for General Liability and Products/Completed Operations;
$1,000,000 for Personal Injury Liability;

$2,000,000 Aggregate for Products-Completed Operations;

$2,000,000 General Aggregate.

3. Business Automobile Insurance.
$1,000,000 per accident, combined single limit, covering owned, non-owned and hired
automobiles.

The City and Borough of Juneau shall be named as an “Additional Insured” under all
liability coverages listed above.

TITLE 36 (Little Davis-Bacon) REQUIREMENTS. If your quote exceeds $2,000.00 and you
subcontract or employ anyone to perform any of the Work, the following will apply:

Title 36 AS (Little Davis-Bacon) requires that prevailing rates of pay be paid for Work performed
on any public works Project which exceeds $2,000.00 (contained in pamphlet number 600 and
400, copies available from the State of Alaska Department of Labor and Workforce Development,
Labor Standards and Safety Division, Wage and Hour Administration, P.O. Box 11149, Juneau,
Alaska 99811-1149, or call 465-4842.

AS 36.05.035 requires that the contracting agencies notify ADOL of the award of public contracts,
as well as the name of the Contractors and Subcontractors.

AS 36.05.040 requires the filing of certified payrolls directly with the Wage and Hour
Administration every two weeks. It also requires any other information which ADOL may request.
One specific requirement is that all Contractors and Subcontractors notify ADOL as to the identity
of all Subcontractors they may have.

Contractors and contracting agencies are required to keep the ADOL notified of all
Subcontractors. This requirement is two-fold; one is to ensure proper Contractor licensing of all
Subcontractors and two, to enable the ADOL to notify Subcontractors of their legal obligations
under Title 36. If a Subcontractor fails to respond to its legal requirements, ADOL may hold the
prime Contractor responsible.

Remember:

1) The contracting agency and the Contractors must notify the ADOL of all
Contractors and Subcontractors on the Project on a continuing basis.

2) Certified payrolls must be sent every two weeks before the second Friday
to the addresses below by each Contractor and Subcontractor on the
Project.

3) Failure to comply may result in the ADOL withholding progress payments

to obtain compliance and/or debarment of the Contractor or Subcontractor
found to be in non-compliance.

Correspondence regarding Title 36 requirements may be submitted electronically or paper copies
can be submitted by mail. To submit Title 36 documents electronically, go to
https://myalaska.state.ak.us/home/app. If filing electronically, submit certified payrolls to ADOL at
the website above and email a copy of all certified payrolls to Jennifer Mannix at the email
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address below. If Contractor elects to submit paper copies, they should be submitted to the
physical addresses below.

Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.
Include their name, address, phone, estimated subcontract amount, and estimated start and finish
dates. Send this list to the Wage and Hour Section (contact information below).

Certified Payrolls must be submitted every two weeks. Before the second Friday, each
CONTRACTOR and Subcontractor must file Certified Payrolls with Statements of Compliance for
the previous two weeks. Indicate " Start" on your first payroll, and "Final" on your last payroll for
this Project.

Contact Information:

Wage and Hour Section Jennifer Mannix, Contract Administrator
State of Alaska City and Borough of Juneau
Department of Labor and Workforce Development 155 S. Seward Street
Labor Standards and Safety Division and Juneau, AK 99801
Wage and Hour Administration (907) 586-0873
P.O. Box 11149 jennifer_mannix@ci.juneau.ak.us

Juneau, AK 99811-1149
907-465-4842
http://labor.state.ak.us/Iss/home.htm

If you need additional information, contact the State of Alaska, Department of Labor at 465-4842.

INDEMNIFICATION: Contractor agrees to defend, indemnify, and hold harmless CBJ, its
employees, volunteers, consultants, and insurers, with respect to any action, claim, or lawsuit
arising out of the Contractor’s performance of this contract, without limitation as to the amount of
fees, and without limitation as to any damages resulting from settlement, judgment, or verdict, and
includes the award of any attorneys fees even if in excess of Alaska Civil Rule 82. This
indemnification agreement applies to the fullest extent permitted by law and is in full force and
effect whenever and wherever any action, claim, or lawsuit is initiated, filed, or otherwise brought
against CBJ relating to this contract. The obligations of Contractor arise immediately upon actual
or constructive notice of any action, claim, or lawsuit. CBJ shall notify Contractor in a timely
manner of the need for indemnification, but such notice is not a condition precedent to
Contractor’s obligations and may be waived where the Contractor has actual notice.

FINAL PAYMENT. Prior to final payment of the final 5% of this contract, the Contractor must
submit the following documents:

1. Employment Security Tax Clearance for the Contractor and each
Subcontractor from Alaska Department of Labor, Juneau Field Tax Office —
(form to be provided with Notice to Proceed)

2. Compliance Certificate and Release Form — (form to be provided with Notice to
Proceed)

3. Approved Notice of Completion of Public Works (from DOL)

AS-BUILT PLANS. This request for bids may include a portion of an as-built plan. As-built plans
are prepared from the best available information; however, the plans may not reflect actual utility
locations. The CBJ is not responsible for costs incurred by the Contractor due to any discrepancy
in the as-built plans.
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SPEC AND DRAWING INDEX

Floor Plan — Copy is available from Engineering Department, Contracts Division. Electronic copy
is not available.

Project & Site Safety — Last Section in Document
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BID AND SIGNATURE PAGE

RAINFOREST RECOVERY FLOORING INSTALLATION
Bid No. E11-121

Dated: Bidder:

(Company Name)

By:
(Signature)

Printed Name:

Title:

Telephone No.: Address:

(Street or P.O. Box)

Fax No.:

(City/State and Zip Code)

TOTAL BID - The Contractor shall provide all labor, equipment, materials and perform all Work
for the removal and installation of flooring and related accessories as required for a complete
installation within the Rainforest Recovery Center (RRC) at Bartlett Regional Hospital (BRH).

$

(Price in Figures)
. ______________________________________________________________________________________________________________________________________|

Bidder has examined the bid documents, including the following addenda (receipt of all of
which is hereby acknowledged by the undersigned). Give number and date of each
Addenda below. Failure to acknowledge receipt of all Addenda may cause the Bid to be
non-responsive and may cause its rejection. If there are no addenda, “none” or “0” must
be filled out.

Addenda No. Date Issued Addenda No. Date Issued

Rainforest Recovery Flooring Installation Page 20
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LIST OF SUBCONTRACTORS (AS 36.30.115)

1 AK Contractor
SUBCONTRACTOR License No. ! Contact Name Type of  Contract DBE?
ADDRESS 2 AK Business 2 Phone Number Work Amount

1. 1 $ D

| certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if
applicable, were valid at the time Bids were opened for this Project.

CONTRACTOR, Authorized Signature

CONTRACTOR, Printed Name
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PROJECT & SITE SAFETY

PART 1-GENERAL

11 SAFETY PROGRAM
A. Genera:

1.  The safety of bidders, the CONTRACTOR, their work forcesin total, the Using Agency's
personnel, patients and the public is a major concern of the BRH Project Manager. To
ensure Project and campus wide safety the CONTRACTOR shall carefully adhere to the
following requirements.

2.  CONTRACTOR shall employ asafety program to insurethat CONTRACTOR’ s personnel
and all personnel of the Subcontractors, Suppliers, Installersand material workersaretrained
and kept abreast of hospital safety requirements. In addition to the safety requirements
enforced by code or jurisdictional entities, the CONTRACTOR'’ s safety program shall also
address, fire safety and deployment plans for the Project site, response to accidental release
of hazardous materials, breach of infection containment barriers, and general emergency
response.

3.  CONTRACTOR'ssafety programwill be provided to the BRH Project Manager, in writing,
prior to commencement of WORK. Plansshall be periodically revised in responseto issues
that may arise during the course of construction. Such revisions shall be provided promptly
to the BRH Project Manager.

B. The CONTRACTOR shall:

1.  Abideby al applicable safety practices and requirements, irrespective of their origins.

2. Attend safety related meetings as periodically required by the BRH Project Manager.

3. CONTRACTOR shall employ asafety program to insure that CONTRACTOR’ s personnel
and all personnel of the Subcontractors, Suppliers, Installersand material workersaretrained
and kept abreast of hospital safety requirements. Maintain program throughout construction
period until Final Completion.

12 SAFETY STANDARDS
A. Applicable safety related standards promulgated by safety or code enforcement agencies, such as
but not limited to: AK-DEC, OSHA, Building Officialsand Fire Marshal’ s Office representatives.
B. Safety guidelinesand policies established by the Department of I nfection Control/Safety/Facilities
of Bartlett Regional Hospital covering Infection Control for Construction and Renovation. (See

BRH Policy at the end of this section.)

C. Safety guidelines and policies established by Bartlett Regional Hospital covering Interim Life

Safety Plan. (See BRH Policy at the end of this section.)

D. Safety requirements required by the Contract Documents.
RAINFOREST RECOVERY PROJECT & SITE SAFETY
FLOORING INSTALLATION Page 1
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13

14

15

PROJECT & SITE SAFETY

SAFETY PROCEDURES

In addition to devices required by enforcement entities, the CONTRACTOR shall employ safety
and containment devices (barricades, temporary separation/isolation walls, etc.) and warning signs
at all locations where the public, patients or hospital staff may have access to, or mistakenly
venture into, an area of active construction. The BRH Project Manager will have the fina
determination asto the locations and the extent of the required safety and containment devicesand

signage.

Asdetermined by the BRH Project Manager, and where conditions necessitate the construction of
temporary exit routes, the CONTRACTOR shall construct such routes to the standards of the
Contract Documents, or the enforcement agency. Such routes shall be Approved by the BRH
Project Manager prior to putting them into use.

CONTRACTOR shall cooperate with and assist the Using Agency in the establishment and
maintenance of “user oriented” directiona signage. CONTRACTOR shall not remove, block, or
otherwise obscure such directional signage without specific written direction by the BRH Project
Manager. Signage that has been disrupted during the course of construction shall beimmediately
repaired or replaced by the CONTRACTOR.

When Directed by the BRH Project Manager, CONTRACTOR shall provide fire watch and other
fire/life safety personnel on the Project.

SECURITY SERVICE
The CONTRACTOR shall:

1 Provide all security personnel and programs as described in Specification Section 015220,
Security.

2. Cooperate with the BRH Project Manager, Using Agency and security forces employed by
the Using Agency in ensuring the security and safety of the Project, and all other facilitieson
the hospital campus.

3. Be advised that the BRH Project Manager may observe safety practicesviaaudio and video
means.

RESTRICTIONS WITHIN ACTIVE CONSTRUCTION AREAS

The CONTRACTOR shall restrict entry of persons and vehiclesinto the active construction areas
as appropriate. Allow entry only to authorized persons with proper identification.

Provide immediate natification to the BRH Project Manager, Using Agency and security forces
employed by the Using Agency of entry, or desired entry, into the active construction areas of any
individual not properly authorized.

PART 2- PRODUCTS (Not Used)

RAINFOREST RECOVERY PROJECT & SITE SAFETY
FLOORING INSTALLATION Page 2
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PROJECT & SITE SAFETY

Bartlett Regional Hospital

Title INFECTION CONTROL FOR CONSTRUCTION AND RENOVATION
Department: Infection Control/Safety/Facilities

Origina Date: 07-02 Author: Jan Beauchamp

PART 3- EXECUTION (Not Used)

PURPOSE:
To establish aprocess for the identification and reduction of risk from airborne transmission of infectious
agents during construction, demolition, renovation, and repair on the Bartlett Regional Hospital Campus.

DEFINITIONS:

A.

E.

F.

ICRA: Infection Control Risk Assessment. Analysis of a construction, demolition, or renovation
project to establish infection risk and control by a multidisciplinary group designated for that
purpose.

. Infection Control Permit: A permit issued by Infection Control for construction and renovation

projectsthat are Class |11 or above as determined by the Infection Control Risk Group Matrix. (in
the Infection Control Risk Assessment Packet, Appendix C)

ICRAC: Infection Control Risk Assessment Committee. An ad hoc subcommittee of the BRH
Infection Control Committee tasked with development, oversight, and enforcement of this policy.

HEPA Filter: High efficiency particulate air filters. (99% of 0.3-micron size particles)
HVAC: Heating, Ventilation, Air-conditioning. (Air-handling unit.)

CRP: Construction and Renovation Policy. (This policy.)

POLICY:

A.

D.

An Infection Control Risk Assessment (ICRA) will be performed for every construction, demolition,
and renovation project on the BRH campus, including site work (utilities, landscaping, etc) even
when no building is being constructed or renovated.

Bartlett Regiona Hospital requiresany subcontractor, sub-subcontractor, vendor, employee, or agent
to be bound by these requirements. Before any demolition or construction on-site begins, the
contractor and contractor’ semployeeswill attend mandatory training sessions provided by aBartl ett
Regional Hospital Safety or Infection Control representative. Course objectiveswill be distributed at
class.

An Infection Control Permit (seethe Infection Control Risk Assessment Packet Appendix C) will be
issued by the ICRAC and posted at the work-site as appropriate for the duration of the project, as
indicated by the ICRA.

Infection Control and Safety inspections are the responsibility of the ICRAC.

RAINFOREST RECOVERY PROJECT & SITE SAFETY
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PROJECT & SITE SAFETY

E. Changesto the ICRA may be made by the ICRAC at any time during the project. Changes will be
communicated to the Construction Manager or designee.

F. Bartlett Regional Hospital’ s Safety Officer or the |ICRAC may modify performance requirementsfor
certain activities. A modification made by BRH personnel does not relieve the contractor of
compliance with proper infection control procedures.

G. Whenrequired by the Infection Control Permit, HEPA equipped filtration machines shall provideair
flow into construction area not less than 100 FPM at barricade entrances with doors fully open.
HEPA equipped air filtration machines shall be connected to normal power and ganged to asingle
switch for emergency shutoff and shall run continuoudy. Inthe event of apower failure and no back-
up power isimmediately available, work will be stopped until power becomes available.

H. Documentation of the ICRA process will be maintained by the Construction Manager or designee.

I. Regular reports will be provided to the Infection Control Committee by a representative of the
ICRAC.

PROCEDURES:

A. Responsibilities During Project Planning

A.1l. Aninterdisciplinary team including architects, construction managers, contractors, department
personnel, the Infection Control Coordinator, and Safety Officer will evaluate any construction
project from design through completion for infection control concerns.

A.2. Thelnfection Control Coordinator will beinvolved in the design phase of any project. Thedesign
and function considerationsfor infection control arelisted in Appendix A. These considerations
arefor theduration of the project, aswell asconsiderationsfor theinfection control issuesfor the
finished project. The Construction Manager or designee will contact the Infection Control
Coordinator for obtaining input on the project.

A.3. Each project will have an Infection Control Risk Assessment (ICRA) performed during the
planning phase of the project. Projectsin Class 11, I11/IV, or IV require an Infection Control
Permit to be posted at the site for the duration of the project. (Appendix C)

A.4. Congtruction measures required by the ICRA will be communicated to the contractors by the
Condtruction Manager or designee during the bidding phase of the project. All contractors and
contract construction personnel be responsible for maintaining and complying with the genera and
class specific infection control and safety practicesfor the project.

B. Responsibilities During the Active Construction Phase

B.1. The Construction Manager or designee will perform a Safety and Infection Control Risk
Assessment for every day that there iswork on the site (Appendix B). Unsafe conditionswill be
corrected immediately and corrections documented on the form. The Construction Manager or
designee isresponsible for oversight and documentation of this process.

B.2. Asaquality control measure, amember of the |[CRAC will inspect each project of Classll| or
greater on aweekly basis, using the BRH Safety and I nfection Control Risk Assessment form.
(Appendix C) The Construction Manager or designee will be notified immediately to correct
any unsafe conditions.

B.3. The contractor shall be required to take immediate action to correct all deficiencies.

RAINFOREST RECOVERY PROJECT & SITE SAFETY
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B.4.

B.5.

B.6.

PROJECT & SITE SAFETY

The ICRAC has the authority to stop construction for any breach in the infection control
practices, or for any patient safety concern related to infection and construction. Thiswill be
done through the Construction Manager or designee.

Failure of the contractor to promptly correct such deficiencieswill result in corrective action
taken by CBJand BRH Construction Management per project documents.

The Contractor will notify the Construction Manager or designee for any assistance with
medical waste, work in negative pressure areas, or any concerns involving patients or patient
care areas.

C. General Infection Control Practicesfor All Construction and Renovation Projects

C.L

C2

C3.

CA4.

C.s.

C.6.

C.7.

Construction activities causing disturbance of existing dust, or creating new dust, must be
conducted in tight enclosures cutting off any flow of particlesinto patient areas.
Construction areaswill have dust mops, wet mops, brooms, buckets, and clean ragsfor wiping
fine dust from floors and surfaces in adjacent areas.
Walk-off mats shall be used outside of every construction entrance. Any dust outside the
barrier shall be cleaned up immediately using a HEPA-filtered vacuum or wet mop.
Debrisfrom the construction site will be removed with carts that are covered in amanner that
does not allow the escape of dust.
Any ceiling tilesthat are moved (even for visuaization) outside of the construction barrier will
be replaced immediately when unattended.
Barriers
C.6.1. Closed door with masking tape applied over the frame and door is acceptable for
projects that can be contained within a single room.
C.6.2. Construction, demolition or reconstruction not capable of containment within asingle
room must have the following barriers erected:
C.6.2.1. Small, short duration projects generating minimal dust may use fire-rated plastic
sheeting that extends from floor to ceiling. Seams must be sealed with tape to prevent dust
and debris from escaping and have at least 2-foot overlapping flaps for access to entry.
C.6.2.2. Any project generating moderate to high levels of dust or of more than short
duration must require rigid dust-proof, and fire-rated barrier walls (e.g. drywall) with
caulked seams. An interim plastic dust barrier may be required to protect the areawhile the
rigid impervious barrier is being constructed.
C.6.2.3. Barriersarerequired at penetrations of ceiling envel opes, chases and ceiling spaces
to stop movement of air and debris.
C.6.2.4. Largedusty projects require an anteroom or doubl e entrance vestibule for workers
to remove protective clothing or vacuum off existing clothing.
HEPA-filtered negative pressure unitswill be run continually during the course of the project
(24 hours per day).

D. Performing An Infection Control Risk Assessment

D.1. Each project will have an Infection Control Risk Assessment done during the programming
phase of the project. The resultswill be communicated with the architect and contractor. (See

ICRA Packet, Appendix C).
D.2. ClassllIl and higher projects require an Infection Control Permit before construction begins.

(ICRA Packet, Appendix C)
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PROJECT & SITE SAFETY
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Date: Signature: Date: Signature: Date: Signature:
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PROJECT & SITE SAFETY

APPENDIX A:

Construction Design and Function Considerationsfor Environmental I nfection Control
A. Location of sinks and handwashing product dispensers.

B. Types of faucets (aerated vs. non-aerated, and type of faucet e.g. wrist blades, knee, foot, or infrared
controlled).

C. Air-handling systems engineered for optimal performance and easy maintenance and repair.

D. Air changes per hour (ACH) and pressure differentials to accommodate special patient care areas.
E. Location of fixed sharps containers.

F. Types of surface finishes (non-porous vs. porous).

G. Well-caulked wall with minimal seams.

H. Location of adequate storage and supply areas.

I. Appropriate location of medicine preparation areas (e.g. >3ft. from a sink).

J. Appropriate location and type of ice machines.

K. Appropriate materials for sinks and wall coverings.

L. Appropriate traffic flow (no “dirty” movement through “clean” areas).

M. Isolation rooms with anterooms as required.

N. Appropriate flooring (e.g. seamless floorsin dialysis units).

O. Sensible use of carpeting (e.g. no carpeting in special care areas or areas likely to become wet.)
P. Properly engineered areas for linen services and solid waste management.

Q. Location of main generator to minimize risk of system failure from flooding or other emergency.
R. Installation guidelines for gypsum wallboard.

From: Centers for Disease Control (2001) Guidelines for Environmental Infection Control in Healthcare
Facilities (draft).
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PROJECT & SITE SAFETY

APPENDI X B:
Safety and I nfection Control Risk Assessment Tool
Project No. Date Time
DAILY INFECTION CONTROL MONITOR:
Standard

A. Construction Barricades:
Barricades sealed, no penetrations

Walk-off mats at all exits

Barricade doors have closers

Door frames gasketed, close and seal properly
Adjacent ceiling areas intact

Adjacent floors clean, no dust tracked

B. Negative Air:
Negative pressure at barricade entrance
All windows and doors closed behind barricade
Negative air machines running, filters clean, discharge
hoses intact

Demonstrated use of appropriate equipment to prevent
airborne particulate matter: this includes HEPA filtration
units, HEPA vacuum equipment, and continuous use of
exhaust fans
No construction activity within 25 feet of existing fresh
air intake

C. Jobsite:
Project area clean, debris removed daily
Debris removed in suitable closed containers
No signs of pests
No signs of water leakage
D. Occupied Areas. |
Work authorized and scheduled
Sheet plastic barricade in place and properly sealed

Surrounding area clean

Patient care equipment and supplies removed from
construction area

Ceiling tiles replaced when not being accessed (if
occupied area, adjacent patient doors are closed)
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PROJECT & SITE SAFETY

DAILY SAFETY MONITOR:

Standard
A. General Safety:
Contract workers wearing required identification

Construction personnel wearing required PPE (e.g.
hardhat, goggles, coveralls, etc.)

Construction area secure (e.g. barriers adequate to prevent
entry of unauthorized persons)

Construction personnel following safe work practices (e.g.
ladder safety, no smoking, trip and fall hazards, etc.)

Power secured at end of each day

Extension cords grounded, in good condition
B. Exits

Exits provide free and unobstructed access

Alternate egress established and workers received training

Negative air machines running, filters clean, discharge
hoses intact
C. Fire Equipment:

Fire alarms, detection, and suppression systems
operationa

Additional fire equipment and training provided for
personnel

D. Fire Safety:
No smoking policy implemented

Minimum of two fire drills per shift per quarter

Areafree of storage, housekeeping materials, food waste,
and debris to reduce flammable and combustible fire load
of building

Additional comments and observations:

Inspector Signature:
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PROJECT & SITE SAFETY

APPENDIX C

INFECTION
CONTROL
RISK
ASSESSMENT
PACKET
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PROJECT & SITE SAFETY

An Infection Control Risk Assessment (ICRA) will be performed by the Construction Manager or
designeefor every construction, demolition, and renovation project on the Bartlett Regional Hospital
campus, including sitework (utilities, landscaping, etc.) even when no building isbeing constructed or
renovated.

1. Step #1: Using thefollowing table, determinethetypeof construction activity and circle TypeA, B, C,
orD.:

The construction activity types are defined by the amount of dust generated, the duration of the activity, and
the amount of shared HVAC systems.

Contact Infection Control if any activity is questionable under these guidelines.

Circle one Type below:

Inspection and Non-Invasive Activities
Includes, but is not limited to:
e removal of ceiling tilesfor visual inspection limited to 1 tile per 50 square feet
TypeA e painting (but not sanding)
o wall covering, electrical trim work, minor plumbing, and activities which do not

generate dust or require cutting of walls or access to ceilings other than for
visual inspection

Small Scale, Short Duration Activities Which Create Minimal Dust
Includes, but is not limited to:

TypeB e installation of telephone and computer cabling
e access to chase spaces
e cutting of walls or ceiling where dust migration can be controlled

Work That Generatesa Moderateto High Level of Dust or Requires Demoalition or
Removal of Any Fixed Building Components or Assemblies
Includes, but is not limited to:

TypeC e sanding of wallsfor painting or wall covering

e removal of floor coverings, ceiling tiles and casework

e new wall construction

o minor duct work or electrical work above ceilings

e major cabling activities

e any activity which cannot be completed within a single workshift

Major Demolition and Construction Projects

Includes, but is not limited to:

TypeD e activities that require consecutive work shifts

e requires heavy demolition or removal of a complete cabling system
e new construction

RAINFOREST RECOVERY PROJECT & SITE SAFETY
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PROJECT & SITE SAFETY

2. Step # 2.: Using the following table, identify the Infection Control Risk Group or Groups that will
be affected by the construction activity, and circle Group 1, 2, 3, or 4.

*Circle the appropriate Risk Group(s) below:

Group 1 Group 2 Group 3 Group 4
L ow Risk M edium Risk High Risk Highest Risk
o Office Areas o Cafeteria e Emergency e Critical Care Unit
e Public Areas o Patient care areas, Department e Special Care Nursery
(except when inpatient and e Radiology e Operating Rooms,
associated with a outpatient, exceptas | e PACU including C-Section
higher risk area) noted in Groups 3 and | e Same Day Surgery Rooms
o All other non-patient 4. e Laboratory e Central Sterile Supply
work areas (e.g. e Kitchen ¢ Endoscopy
facilities, stores) e Obstetrics e Infusion Therapy
o Behgvioral Health  Newborn Nursery e Pharmacy Admixture
Units e Pharmacy » Negative Pressure | solation
e PT: Tub and Treatment Rooms
Rooms

3. Step # 3: Determinethe Level of Infection Control Activity required by matching the Construction
Type with the Risk L evel using the matrix below.
Circle one Class below:

Construction Activity-Infection Control Matrix

Construction Activity
Risk Level
TypeA TypeB TypeC TypeD
Group 1 | I I v
Group 2 | I i AV
Group 3 I "I/ AV
Group 4 1 HI/TV HI/TV AV
RAINFOREST RECOVERY PROJECT & SITE SAFETY
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4, Step # 4. Obtain an Infection Control Permit:
e AnInfection Control Permit and approval will be required when the Construction Activity and
Risk Level indicate Class |11 or higher (shaded areas).

e Thispermit will remain posted at the worksite for the duration of the project.

e Thispermit will be returned to the Construction Manager or designee at the completion of the

project.

5. Step # 5. Identify Areas Surrounding Project Area

Identify the ar eas surrounding the project area, n

PROJECT & SITE SAFETY

potential impact. *

I dentify I dentify I dentify I dentify I dentify Identify
Unit Below Unit Above Lateral Unit Lateral Unit Unit Behind Unit Front
Identify Risk Identify Risk Identify Risk Identify Risk Identify Risk Identify Risk

Group: Group Group Group Group Group

1234 1234 1234 1234 1234 1234

Potential Potential Potential Potential Potential Potential

Impact? Impact? Impact? Impact? Impact? Impact?

Yes No_ | Yes No | Yes No_ |Yes No | Yes No | Yes No
See See See See See See
comments comments comments comments comments comments
Comments*
*note:

Another aspect of “Areas Surrounding Project Area’ are any nearby buildings where patients are present
that could be in the path of blown dust coming from building demoalition, excavation, foundation
construction, and site work

6. Step # 6. I dentify specific site of activity, e.g.: patient rooms, medication room, etc.

7. Step #7. Work hours: Can or will the work be done during non-patient care hours?

Yes

Other

No

Not applicable

RAINFOREST RECOVERY
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INFECTION CONTROL PERMIT

Bartlett Regional Hospital Infection Control Construction Per mit

| Permit No:

Location of Construction:

Project Start Date:

Project Coordinator

Estimated Duration:

Contractor Performing Work

Permit Expiration Date:

Supervisor:

Telephone:

YES | NO CONSTRUCTION ACTIVITY

YES

NO INFECTION CONTROL RISK GROUP

TYPE A: Inspection, non-invasive activity

GROUP 1: Least Risk

TYPE B: Small scale, short duration,
moderate to high levels

GROUP 2: Medium Risk

TYPE C: Activity generates moderate to high levels of
dust, requires greater 1 work shift for completion

GROUP 3: Medium/High Risk

TYPE D: Major duration and construction activities
Requiring consecutive work shifts

GROUP 4: Highest Risk

CLASS | 1. Execute work by methods to minimize raising dust 3. Minor Demolition for Remodeling
from construction operations.
2. Immediately replace any ceiling tile displaced for
visual inspection.
CLASS I 1. Provides active means to prevent air-borne dust from 6. Contain construction waste before transport in tightly
dispersing into atmosphere covered containers.
2. Water mist work surfaces to control dust while cutting. 7.  Wet mop and/or vacuum with HEPA filtered vacuum before
3. Seal unused doors with duct tape. leaving work area.
4. Block off and seal air vents. 8. Place dust mat at entrance and exit of work area.
5. Wipe surfaces with disinfectant. 9. Remove or isolate HVAC system in areas where work is
being performed.
1.  Obtain infection control permit before construction 6. Vacuum work with HEPA filtered vacuums.
CLASS I begins. 7. Wet mop with disinfectant
2. Isolate HVAC system in area where work is being 8. Remove barrier materials carefully to minimize spreading
done to prevent contamination of the duct system. of dirt and debris associated with construction.
3. Complete all critical barriers or implement control 9. Contain construction waste before transport in
cube method before construction begins.
Date 4. Maintain negative air pressure within work site tightly covered containers.
— utilizing HEPA equipped air filtration units. 10. Cover transport receptacles or carts. Tape covering.
Initial 5. Do not remove barriers from work area until complete  11. Remove or isolate HVAC system in areas where work is
project is thoroughly cleaned by Env. Services Dept. being performed.
1.  Obtain infection control permit before construction 7.  All personnel entering work site are required to wear shoe
Class IV begins. covers
2. Isolate HVAC system in area where work is being 8. Do not remove barriers from work area until completed
done to prevent contamination of duct system. project is thoroughly cleaned by the Environmental Service
3. Complete all critical barriers or implement control Dept.
Date cube method before construction begins. 9. Vacuum work area with HEPA filtered vacuums.
. 4. Maintain negative air pressure within work site 10. Wet mop with disinfectant.
Initial utilizing HEPA equipped air filtration units. 11. Remove barrier materials carefully to minimize spreading
5. Seal holes, pipes, conduits, and punctures of dirt and debris associated with construction.
appropriately. 12. Contain construction waste before transport in tightly
6. Construct anteroom and require all personnel to pass covered containers.
through this room so they can be vacuumed using a 13. Cover transport receptacles or carts. Tape covering.
HEPA vacuum cleaner before leaving work site or 14. Remove or isolate HVAC system in areas where is being

they can wear cloth or paper coveralls that are
removed each time they leave the work site.

done.

Additional Requirements:

Date Initials

Exceptions/Additions to this permit
Date, Initials are noted by attached memoranda.

RAINFOREST RECOVERY
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PROJECT & SITE SAFETY

Cut here and hang from door knob

Bartlett Regional Hospital

MAINTENANCE/CONSTRUCTION
IN PROCESS

KEEP DOOR CLOSED

Per Infection Control Policy
Contact the Project Manager

at for questions
RAINFOREST RECOVERY PROJECT & SITE SAFETY
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PROJECT & SITE SAFETY

Bartlett Regional Hospital

Title: Interim Life Safety Plan

Department/s: All Departments

Origina Date: Author: B. Sharp

PURPOSE: To provide protectionwhen normal life safety processesare affected by construction to temporarily
compensate for the hazard posed by existing life safety deficiencies.

POLICY:
A. The Safety Officer will:
A.l. Be responsible for training personnel working in the construction areas to the ILSM program.
Documentation of thistraining will be maintained in the employeesfile.
A.2. All hospital staff will be trained when structural and component features of fire safety are
compromised.

B. The Construction Manager will:
B.1. Beresponsiblefor initiation of the Interim Life Safety Measuresto ensure that a safe environment is
maintai ned throughout construction or aterations to buildings and grounds.
B.2. Be responsible for training the contractor or designee in the elements of the BRH life safety and
interim life safety measures.

C. Free and unobstructed accessto all existing exitsin the building under construction will be provided at all
times. Personnel will receivetraining if alternate exits must be designated.

D. Free and unobstructed access to emergency departments or services shall be maintained at all times.

E. Fire alarm, detection and suppression systems must not be impaired. A temporary but equivalent
systemwill be provided when any firealarm systemisimpaired. Temporary systemswill betested and
inspected monthly. If afire alarm system or the fire suppression systems are taken out of service or
impaired for a period greater than 4 hoursin a24 hour period, the fire department will be notified and a
fire watch provided.

F. Temporary construction partitions will be smoke tight and built of noncombustible materials.

G. The no-smoking policy in construction areas will be strictly enforced in accordance with BRH
tobacco use policy.

H. Storage and removal of construction debristhat reduces the flammable and combustible fire load to
the lowest level necessary for daily operations will be strictly enforced.

l. The frequency of fire drillswill be increased to two per shift per quarter.
J. Hazard surveillance of buildings, construction areas and construction storage will be increased.

SCOPE: All employeesin all departments of BRH.

RAINFOREST RECOVERY PROJECT & SITE SAFETY
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PROJECT & SITE SAFETY

PROCEDURE:
A. The Construction Manager and the Facilities Manager will facilitate compliance with ILSM
using BRH Interim Life Safety Measures checklist.

B. The Construction Manager, Facilities Manager or designee will conduct daily inspections of all
major construction areas where life safety deficiencies may exist. These inspections will be
documented and deficiencies will be corrected immediately.

C. The Construction Manager, Facilities Manager or a designee will ensure that the ILSM
deficiencies are resolved as soon as possible and monitored daily until completed.

D. The Safety Officer or designee will receive periodic updates concerning the ILSM programsand
will report compliance to the Safety Committee and include this information in the quarterly
board report.

REFERENCES:

Interim Life Safety Code, NFPA 101-1997

JCAHO 2002 Hospital Accreditation Standards, EC 1.5

Approval/Review/Revision

Date: Signature: Date: Signature: Date: Signature:

END OF SECTION

RAINFOREST RECOVERY PROJECT & SITE SAFETY
FLOORING INSTALLATION Page 17
BID No. E11-121



