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OBTAINING CONTRACT DOCUMENTS.  The Contract Documents are entitled: 
 
 JACC PARTIAL ELECTRICAL RENOVATION 
 CBJ Contract No. E11-224 
 
The Contract Documents may be obtained at the CBJ Engineering Department, 3rd Floor Marine View Center, 
upon payment of $30.00 (non-refundable) for each set of Contract Documents (including Technical 
Specifications and Drawings.) 
 
PRE-BID CONFERENCE.  Prospective Bidders are encouraged to attend a Pre-Bid conference of the 
proposed WORK, which will be conducted by the OWNER and ARCHITECT, at 10:00 a.m. on May 5, 2011, 
at the JACC, 230 Whittier St., in, Juneau, AK  99801.  The object of the conference is to acquaint Bidders 
with the bid documents and site conditions.   
 
DESCRIPTION OF WORK.  This Project consists of partial renovation of existing electrical components 
and systems including new pad-mount transformer, new underground electrical service to building, new main 
distribution panel, new sub-panels, new company switch, relocation of hot water and heating supply and 
return lines in the boiler room, and related work. 
 
COMPLETION OF WORK.   
 
 Work Description Completion Date 
 
Substantial Completion  September 25, 2011 
Final Completion September 30, 2011 

 
 
DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m., 
Alaska Time on May 17, 2011 or such later time as may be announced by addendum at any time prior to the 
deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official time 
of receipt of bids.  Bids will be opened immediately thereafter in the Assembly Chambers of the Municipal 
Building, 155 S. Seward Street, unless otherwise specified. 
 
Bid documents delivered in person or by courier service must be delivered to: 
 
    PHYSICAL LOCATION: 
    City and Borough of Juneau, Purchasing Division 
    105 Municipal Way, Room 300 
    Juneau, AK  99801 
 
Bid documents delivered by the U.S. Postal Service must be mailed to: 
 

MAILING ADDRESS: 
City and Borough of Juneau, Purchasing Division 
155 South Seward Street 
Juneau, AK  99801 
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Please affix the label below to outer envelope in the lower left hand corner. 
 

IMPORTANT NOTICE TO BIDDER 
To submit your Bid: 
1. Print your company name and address on the upper left corner 

of your envelope. 
2. Complete this label and place it on the lower left corner 
       of your envelope. 
  S 
  E 
  A 
  L 
  E 
  D 
 

BID NUMBER: 
E11-224 
SUBJECT: 
JACC PARTIAL ELECTRICAL 
RENOVATION 
DEADLINE DATE: 
________________________ 
PRIOR TO 2:00PM ALASKA 
TIME 

 
B 
I 
D 
 
 

 
Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be 
accepted and will be returned. 
 
SITE OF WORK.  The site of the WORK is located at the JACC, 350 Whittier St. in Juneau, Alaska. 
 
BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 
 

Jennifer Mannix, Contract Administrator 
CBJ Engineering Department, 3rd Floor, Marine View Center 

jennifer_mannix@ci.juneau.ak.us 
Telephone: (907) 586-0873 

Fax: (907) 586-4530 
 
BID SECURITY.  Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the 
amount of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the 
Bidder, if its Bid is accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one 
of the forms of Bidder's security is enclosed with it. 
 
CONTRACTOR'S LICENSE.  All contractors are required to have a current Alaska Contractor's License, 
prior to submitting a Bid, and a current Alaska Business License prior to award.  
 
BID TO REMAIN OPEN.  The Bidder shall guarantee the Bid for a period of 60 Days from the date of Bid 
opening.  Any component of the Bid may be awarded anytime during the 60 Days. 
 
OWNER'S RIGHTS RESERVED.  The OWNER reserves the right to reject any or all Bids, to waive any 
informality in a Bid, and to make award to the lowest responsive, responsible Bidder as it may best serve the 
interests of the OWNER. 
OWNER:  City and Borough of Juneau 
 

By:          4-21-11   
       Jennifer Mannix, Contract Administrator     Date 

END OF SECTION 
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1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids, 
which are defined in the General Conditions, have the meanings assigned to them in the General 
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct 
from a sub-bidder, who submits a Bid to a Bidder. 

 
2.0 INTERPRETATIONS AND ADDENDA. 
 

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract 
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations 
or clarifications considered necessary by the Engineering Contracts Administrator in 
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all 
parties recorded by the Engineering Contracts Administrator, or OWNER, as having 
received the Contract Documents. Questions received less than seven Days prior to the 
Deadline for Bids may not be answered. Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without 
legal effect.   

 
B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed 

advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants, 
addenda may be posted to the CBJ Engineering Department website.  In any event, 
notification of addendum issuance will be faxed to planholders.  Hard copies are available 
upon request.  The OWNER will make all reasonable attempts to ensure that all 
planholders receive notification of Addenda, however, it is strongly recommended by the 
OWNER that bidders independently confirm the contents, number, and dates of each 
Addendum prior to submitting a Bid.   

 
3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered.  If the OWNER believes that 
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such 
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the 
Bidders, all Bids will be rejected. 

 
4.0 RESPONSIBLE BIDDER.  Only responsive Bids from responsible Bidders will be considered.  A 

Bid submitted by a Bidder determined to be not responsible may be rejected.  A responsible Bidder 
is one who is considered to be capable of performing the WORK.  

 
1. financial resources 
2. ability to meet delivery standards 
3. past performance record 
 

a. References from others on contractor’s performance 
b. Record of performance on prior OWNER contracts 

 
4. record of integrity 
5. obligations to OWNER 
 

a. Bidders must be registered as required by law and in good standing for all 
amounts owed to the OWNER within ten Days of OWNER’s Notice of 
Intent to Award. 
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b. City and Borough of Juneau (CBJ) Finance Department, Treasury Division 
administers the registration and assessment of sales, business personal 
property and business real property taxes. 

 
A. Special standards for responsibility, if applicable, will be specified.  These special 

standards establish minimum standards or experience required for a responsible Bidder on a 
specific contract.   

 
B. Before a Bid is considered for award, a Bidder may be requested to submit information 

documenting its ability and competency to perform the WORK, according to general 
standards of responsibility and any special standards which may apply.  It is Bidder’s 
responsibility to submit sufficient, relevant, and adequate information.  OWNER will make 
its determination of responsibility and has no obligation to request clarification or 
supplementary information. 

 
5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered 

non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are: 

 
A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids. 
 
B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; 

or if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 
 
C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any 

kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning, 
or in conflict with the OWNER’s Bid document. 

 
D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the 

right to  accept or reject any award, or to enter into a contract pursuant to an award.  This 
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any 
one Bidder at any one Bid opening, provided that any selection of awards will be made by 
the OWNER. 

 
E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of 

authorized alternate pay items. 
 
F. If the Bidder has not acknowledged receipt of each Addendum. 
 
G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 
 
H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the OWNER. 
 
I. If a Bid modification does not conform to Article 15.0 of this Section. 

 
6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the 

responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents, and other related data identified in the 
Bidding documents (including "technical data" referred to below): 
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1. To visit the site to become familiar with and to satisfy the Bidder as to the general 
and local conditions that may affect cost, progress, or performance, of the WORK, 

2. To consider federal, state and local laws and regulations that may affect cost, 
progress, or performance of the WORK, 

3. To study and carefully correlate the Bidder's observations with the Contract 
Documents, and other related data; and 

4. To notify the ARCHITECT of all conflicts, errors, or discrepancies in or between 
the Contract Documents and such other related data. 

 
7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 
utilized by the Architect of Record in the preparation of the Contract Documents. The 
Bidder may rely upon the accuracy of the technical data contained in such reports, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with non-technical data, interpretations, and opinions 
contained therein or the completeness thereof is the responsibility of the Bidder. 

 
B. Those Drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 
utilized by the Architect of Record in the preparation of the Contract Documents.  The 
Bidder may rely upon the accuracy of the technical data contained in such Drawings, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with nontechnical data, interpretations, and opinions 
contained in such Drawings or the completeness thereof is the responsibility of the Bidder. 

 
C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder 

on request if said reports and Drawings are not bound herein.  Those reports and Drawings 
are not part of the Contract Documents, but the technical data contained therein upon 
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the 
Supplementary General Conditions, are incorporated herein by reference. 

 
D. Information and data reflected in the Contract Documents with respect to underground 

utilities at or contiguous to the site is based upon information and data furnished to the 
OWNER and the Architect of Record by the owners of such underground utilities or 
others, and the OWNER does not assume responsibility for the accuracy or completeness 
thereof unless it is expressly provided otherwise in the Supplementary General Conditions, 
or in Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
subsurface,  
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and underground utilities) at or contiguous to the site or otherwise which may affect cost, 
progress, or performance of the WORK and which the Bidder deems necessary to 
determine its Bid for performing the WORK in accordance with the time, price, and other 
terms and conditions of the Contract Documents. 

 
G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon 
completion of such explorations. 

 
H. The lands upon which the WORK is to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing the 
WORK are identified in the Contract Documents.  All additional lands and access thereto 
required for temporary construction facilities or storage of materials and equipment are to 
be provided by the CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing structures are to be obtained and paid for by the OWNER unless 
otherwise provided in the Contract Documents. 

 
I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination 
of Contract Documents and Site" herein, that without exception the Bid is premised upon 
performing the WORK required by the Contract Documents and such means, methods, 
techniques, sequences, or procedures of construction as may be indicated in or required by 
the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance of the 
WORK. 

 
8.0 BID FORM. 
 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet 
provided, or on legible and complete copies thereof, and shall contain the following:  
Sections 00300, 00310, the required Bid Security, and any other documents required in 
Section 00300 – Bid.  

 
B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 

 
C. Bids by corporations must be executed in the corporate name by the president, a 

vice-president (or other corporate officer).  The corporate address and state of 
incorporation must appear below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, and the official address of the partnership must appear below the 
signature. 

 
E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature. 
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F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 
shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid 
non-responsive and may cause its rejection. 

 
G. The address to which communications regarding the Bid are to be directed must be shown. 

 
9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of 

the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER 
does not expressly or by implication agree that the actual amount of WORK, or material, will 
correspond therewith, and reserves the right after award to increase or decrease the amount of any 
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item, 
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety, 
or to add additional Bid items up to and including an aggregate total amount not to exceed 25 
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the 
WORK). 

 
10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  The procedure for the submittal of substitute or 

"or-equal" products is specified in Section 01300 - Submittals. 
 
11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in 

Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is 
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The 
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the 
name and address of the Bidder and shall also include the label included in Section 00030 – Notice 
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid 

 
12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified, 

or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.  
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any, 
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or 
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if 
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary 
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and 
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal 
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited 
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use 
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be 
accompanied by a legible Power of Attorney. 

 
13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or 

cashier’s) accompanying such of the Bids as are not considered in making the award. All other 
Bid securities will be held until the Agreement has been executed. Following execution of the 
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids 
they accompanied and Bid security bonds will be appropriately discarded. 

 
 
14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the 
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid 
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the 
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly, 
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and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a 
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid 
on the individual items, the prices Bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.  

 
15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 
 

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561), 
provided that such modification is received by the Purchasing Division no later than the 
deadline for bids. Modifications will be time and date stamped by the Purchasing 
Division, which will establish the official time of receipt of the modification. The 
modification must not reveal the bid price but should be in the form of an addition or 
subtraction or other modification so that the final prices will not be known until the 
sealed bid is opened.   

 
The Bid modifications shall be provided on the Bid Modification Form located at the 
end of this Section.  Submittal of any other form by the vendor may deem the 
modification unacceptable by the OWNER  A mail or fax modification should not 
reveal the Bid price but should provide the addition or subtraction or other 
modification so that the final prices will not be known by the City and Borough until 
the sealed Bid is opened.  Submitted Modification forms shall include the modification 
to the unit price or lump sum amount of each pay item modified.   
 
FAX DISCLAIMER:  It is the responsibility of the bidder to submit modifications in a 
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole 
risk. The Purchasing Division will attempt to keep the fax machine in good working 
order but will not be responsible for bid modifications that are late due to mechanical 
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax 
machine, even if bidder submits a transmission report or provides other confirmation 
indicating that the bidder transmitted a bid modification prior to the deadline. The City 
will not be responsible for its failure to receive the modification whether such failure is 
caused by equipment or human error, or otherwise.  Bidders are therefore strongly 
encouraged to confirm receipt of their bid modification with the Purchasing Division 
(907-586-5258) prior to deadline. 

 
B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will 

render it unauthorized and cause its rejection as being non-responsive.  The completed 
Bid forms shall be without interlineations, alterations, or erasures in the printed text.  All 
changes shall be initialed by the person signing the Bid.  Alternative Bids will not be 
considered unless called for. 

 
16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the 

Bidder by means of a written request, signed by the Bidder or its properly authorized 
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting 
Bids for receipt of Bids.  

 
17.0 AWARD OF CONTRACT.  
 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 
described in the Drawings or specified in the Technical Specifications and will be made to 
the lowest responsive, responsible Bidder whose Bid complies with all the requirements 
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prescribed.  Unless otherwise specified, any such award will be made within the period 
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise 
indicated, a single award will be made for all the Bid items in an individual Bid Schedule. 

 
B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the 

OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination 
with one or more Alternates selected by the OWNER.  In either case, award shall be made 
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be 
awarded.   

 
18.0 EXECUTION OF AGREEMENT. 
 

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After 
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER 
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award 
is made shall execute a written Agreement with the OWNER on the Agreement form, 
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by 
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to 
Award letter. 

 
B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the 
award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the OWNER may award the contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to 
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or 
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be 
likewise forfeited to the OWNER. 

 
19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section 

00500 - Agreement. 
 
20.0 FILING A PROTEST.   
 

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and 
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance 
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF 
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ 
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at 
(907) 586-5258 for a copy of the ordinance. 

 
B. Late protests shall not be considered by the CBJ Purchasing Officer. 
 

 
21.0 JUNEAU BUSINESS SALES AND PERSONAL PROPERTY TAX:  Vendors/merchants 

conducting business within the City are required by law to register with, and periodically report 
to, the City for sales and property taxes. CONTRACTORs and Subcontractors must be in good 
standing with the City prior to award, and prior to any contract renewals, and in any event no later 
than ten Days (calendar) following notification by the City of intent to award.  Good standing 
means: all amounts owed to the City are paid in full, including Confession of Judgments; and 
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vendor/merchant is current in reporting (sales tax filings, business personal property 
declarations).  Failure to meet these requirements, if so subject, may be cause for rejection of 
your bid.  To determine if your business is in good standing, or for further information, contact 
the City Finance Department’s Sales Tax Division, at (907) 586-5265, concerning sales tax 
and/or Treasury Division, at (907) 586-5268, concerning business personal property and real 
property tax. 

 
22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with 

meeting any local, state, and/or federal permit and licensing requirements. 
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 CITY AND BOROUGH OF JUNEAU 
PURCHASING DIVISION 

FAX NO. 907-586-4561 
 
 

BID MODIFICATION FORM 
 
 

Modification Number:  ______ 
 
Note:  All modifications shall be made to the original bid amount(s).  If more than one 

Modification form is submitted by any one bidder, changes from all Modification 
forms submitted will be combined and applied to the original bid.  Changes to the 
modified Bid amounts will be calculated by the OWNER. 

 

PAY ITEM 
NO. PAY ITEM DESCRIPTION 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   
   
   
   
   
   
   
   
   
   

 
Total Increase or Decrease:  $        

  

Name of Bidding Firm 
 

Responsible Party Signature  
 
 
Printed Name (must be an authorized signatory for Bidding Firm) 

  
 

END OF SECTION 
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BID TO: THE CITY AND BOROUGH OF JUNEAU 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

the OWNER in the form included in the Contract Documents (as defined in Article 7 of Section 
00500 - Agreement) to perform the WORK as specified or indicated in said Contract Documents 
entitled 

JACC Partial Electrical Renovation 
CBJ Contract No. E11-224 

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without 
limitation those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the 
disposition of the Bid Security. 

 
3. This Bid will remain open for the period of time stated in the “Notice Inviting Bids” unless otherwise 

required by law.  Bidder will enter into an Agreement within the time and in the manner required in 
the “Notice Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, 
Payment Bond, Performance Bond, and any other documents as may be required by the Contract 
Documents. 

 
4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 
WORK and has made such independent investigations as Bidder deems necessary. 

 
5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; Bidder has not directly or indirectly induced or solicited any other 
Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or 
corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for itself any 
advantage over any other Bidder or over OWNER. 

 
6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in 

this Bid Form, said Bidder further agrees to complete the WORK required under the Contract 
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid 
Schedule. 

 
7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt 

of all of which is hereby acknowledged by the Undersigned): 
 

  Addenda No.  Date Issued 
 
 

 

 
 

 

 
 

 

      Addenda No.   Date Issued 
 
 

 

 
 

 

 
 

 

 
Give number and date of each addenda above.  Failure to acknowledge receipt of all Addenda may 
cause the Bid to be non-responsive and may cause its rejection. 
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8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing his/her signature 
in the space provided below. 

 

9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 
AT THE TIME OF THE BID OPENING: 

 
 Bid, Section 00300 (includes addenda receipt statement) 
 Completed Bid Schedule, Section 00310 
 Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice 

Inviting Bids, Section 00030) 
 
10. The apparent low Bidder is required to complete and submit the following documents by 4:30 

p.m. on the fifth business day following the date of the Posting Notice.   
 

 Subcontractor Report, Section 00360 
 
 The apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in Section 00360 – Subcontractor Report will be found to be not a responsible Bidder and 
may be required to forfeit the Bid security.  The OWNER will then consider the next lowest Bidder 
for award of the contract. 

 
11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the 

“Notice of Intent to Award” letter, the following executed documents: 
 

 Agreement Forms, Section 00500 
 Performance Bond, Section 00610 
 Payment Bond, Section 00620 
 Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800 

 
 

END OF SECTION 

 
Dated:   Bidder:        
    (Company Name) 
Alaska 
CONTRACTOR's  By:        
Business License No:      (Signature) 
     
Alaska  Printed Name:        
CONTRACTOR's  
License No:   Title:        
     
Telephone No:   Address:        
    (Street or P.O. Box) 
Fax No:          
    (City, State, Zip) 
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Bid Schedule for construction of E11-224, named JACC Partial Electrical Renovation , in accordance with 
the Contract Documents. 
 
 
 
 
  
 
 
 
 
 
 
 
BASE BID - Furnish all labor, equipment and materials for partial renovation of existing electrical 
components and systems including new pad-mount transformer, new underground electrical service to 
building, new main distribution panel, new sub-panels, new company switch, relocation of hot water and 
heating supply and return lines in the boiler room, and to perform all related WORK as described in these 
Contract Documents. 
 
TOTAL BID $        
   (Price in Figures) 
 
 
 
 
                                                         
  
 
 
 
 
 
 
Date:      Bidder:          

(Company Name) 
 
 

 
 
 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS, that                                                                
                                                as Principal, and                                                                                 
as Surety, are held and firmly bound unto  THE CITY AND BOROUGH OF JUNEAU  hereinafter called 
"OWNER," in the sum of                                                                                                                     
                                                                dollars, (not less than five percent of the total amount of the Bid)  for 
the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the Bid Schedule of the OWNER's Contract Documents entitled 

 
JACC Partial Electrical Renovation 

CBJ Contract No. E11-224 
 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates 
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be 
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
 
SIGNED AND SEALED, this                       day of                                      , 20______. 
 

 

(SEAL)____________________________ (SEAL)______________________________  
 (Principal)   (Surety) 

By:_______________________________ By:______________________________ 
 (Signature)   (Signature) 
 
 
 

 
 

END OF SECTION 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 
 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 
performance of this contract on the fifth business day following the Posting Notice of Bids.  If the fifth day 
falls on a weekend or holiday, the report is due by close of business on the next business Day following the 
weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, address, location, 
evidence of valid Alaska Business License, and valid Alaska Contractor's Registration under AS 08.18.  If no 
Subcontractors are to be utilized in the performance of the WORK, write in ink or type "NONE" on line (1) 
below 
 

1 AK Contractor 
     SUBCONTRACTOR   License No. 1 Contact Name   Type of Contract      

 if 
          ADDRESS 2AK Business 2 Phone No.   Work   Amount   DBE 

  License No. 
 
1.     1      $    
 
   2    

 
     
 
2.     1      $    
 
   2    

 
     
 
3.     1      $    
 
   2    

 
     
 
4.     1      $    
 
   2    

 
     
 
 
I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,  
were valid at the time Bids were opened for this Project. 
 
    
CONTRACTOR, Authorized Signature 
 
    
CONTRACTOR, Printed Name 
 
    
COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 
 

1. fails to comply with AS 08.18; 
2. files for bankruptcy or becomes insolvent; 
3. fails to execute a contract with the Bidder involving performance of the WORK for 

which the Subcontractor  was listed and the Bidder acted in good faith; 
4. fails to obtain bonding; 
5. fails to obtain insurance acceptable to the OWNER; 
6. fails to perform the contract with the Bidder involving work for which the Subcontractor 

was listed; 
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal 

affirmative action requirements; 
8. refuses to agree or abide with the Bidder's labor agreement; or 
9. is determined by the OWNER not to be responsible. 

 
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 
that WORK. 

 
C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 
the contract violates this section. 

 
D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 
 

1. cancel the contract; or 
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not 

exceed 10 percent of the value of the subcontract at issue. 
 
E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to 

perform WORK with a value of greater than one-half of one percent of the intended award 
amount, or $2,000, whichever is less.   

 
F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section will be found to be not a responsible Bidder and may be required to 
forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 
contract. 

 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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THIS AGREEMENT is between  THE CITY AND BOROUGH OF JUNEAU  (hereinafter called 
OWNER) and                                                                                                                (hereinafter called 
CONTRACTOR) OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set 
forth, agree as follows: 
 
ARTICLE 1.  WORK. 
 
CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the 
OWNERS Contract Documents Contract E11-224, named JACC Partial Electrical Renovation. 
 
The WORK is generally described as follows:  Partial renovation of existing electrical components and 
systems including new pad-mount transformer, new underground electrical service to building, new main 
distribution panel, new sub-panels, new company switch, relocation of hot water and heating supply and 
return lines in the boiler room, and miscellaneous related WORK. 
 
The WORK to be paid under this contract shall include the following:  Total Bid, as shown in Section 00310 - 
Bid Schedule.  
 
ARTICLE 2.  CONTRACT COMPLETION TIME. 
 
 Work Description Completion Date 
 
Substantial Completion  September 25, 2011 
Final Completion September 30, 2011 

 
ARTICLE 3.  DATE OF AGREEMENT 
 
The date of this agreement will be the date of the last signature on page three of this section. 
 
ARTICLE 4.  LIQUIDATED DAMAGES. 
 
OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the 
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, 
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages 
suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such 
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 
the CONTRACTOR shall pay the OWNER $500.00  for each Day that expires after the completion time(s) 
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable 
estimate based on all facts known as of the date of this Agreement. 
 
ARTICLE 5.  CONTRACT PRICE. 
 
OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract 
Documents in current funds the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept 
as full and complete payment for all WORK to be done in this contract for: CBJ Contract E11-224, named 
JACC Partial Electrical Renovation ,  those Lump Sum  amounts as set forth in the Bid Schedule in the 
Contract Documents for this Project. 
 
The total amount of this contract shall be                                                               ($                            ), except 
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as adjusted in accordance with the provisions of the Contract Documents. 
 
ARTICLE 6.  PAYMENT PROCEDURES. 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions.  Applications for Payment will be processed by the ARCHITECT as provided in the General 
Conditions. 
 
Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety 
(90) percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be 
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and 
acceptance of the Project by the OWNER. 
 
ARTICLE 7.  CONTRACT DOCUMENTS. 
 
The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR 
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following 
sections of the Contract Documents: 
 

 Table of Contents (pages 00030-1 to 00030-2, inclusive). 
 Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive). 
 Instructions to Bidders (pages 00100-1 to 00100-9, inclusive). 
 Bid (pages 00300-1 to 00300-2, inclusive). 
 Bid Schedule (pages 00310-1, inclusive). 
 Bid Bond (page 00320-1, inclusive) or Bid Security. 
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive). 
 Performance Bond (pages 00610-1 to 00610-2, inclusive). 
 Payment Bond (pages 00620-1 to 00620-2, inclusive). 
 Insurance Certificate(s). 
 General Conditions (pages 00700-1 to 00700-44, inclusive). 
 Supplementary General Conditions (pages 00800-1 to 00800-5, inclusive). 
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1). 
 Technical Specifications as listed in the Table of Contents. 
 Drawings consisting of   5   sheets, as listed in the Table of Contents. 
 Addenda numbers                     to                    , inclusive. 
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not 

attached hereto. 
 
There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only 
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 
 
ARTICLE 8.  MISCELLANEOUS. 
 
Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the 
meanings indicated in the General Conditions. 
 
No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and specifically but without 
limitation monies that may become due and monies that are due may not be assigned without such consent  
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(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor 
from any duty or responsibility under the Contract Documents. 
 
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to 
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, 
agreements and obligations contained in the Contract Documents. This Agreement shall be governed by the 
laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.   
 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the 
date listed below signed by OWNER.   
 
OWNER: CONTRACTOR: 
 
                City and Borough of Juneau     
   (Company Name) 
 
    
  (Signature)   (Signature) 
 
By:     Rod Swope, City Manager   By:    
 (Printed Name)   (Printed Name, Authority or Title) 
 
Date:  Date:    

  (CONTRACTOR Signature Date) 
 

  
OWNER’s address for giving notices:  CONTRACTOR’s address for giving notices: 
 
      155 South Seward Street      
 
      Juneau, Alaska   99801      
 
      907-586-0873          907-586-4530    
         (Telephone)                          (Fax)                  (Telephone)                   (Fax) 
 
     
                             (E-mail address) 
 
 
  CONTRACTOR License No.    
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 CERTIFICATE 
 (if Corporation) 
 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           
 

                                                                                               a corporation existing under the laws of  
 
the State of                                         , held on                                    , 20____, the following resolution 
was duly passed and adopted: 
 

“RESOLVED, that                                                                                   , as                      President 
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the 
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and 
deed of this Corporation.” 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  
 

corporation this                day of                                     , 20____. 
 
 
 
 

                                                   
Secretary 

 
 
(SEAL) 
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CERTIFICATE 
(if Partnership) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          
 

                                                                                  a partnership existing under the laws of the State  
 
of                                             , held on                                   , 20       , the following resolution was duly 
passed and adopted: 
 

"RESOLVED, that                                         , as                                  of the Partnership, be and is 
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and 
this partnership and that the execution thereof, attested by the                                            shall be 
the official act and deed of this Partnership." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 

20______. 
 
 
 
                           
    Secretary                           
 
 
(SEAL) 
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CERTIFICATE 

(if Joint Venture) 
 
 
 
 
STATE OF  ) 

) SS: 
COUNTY OF  ) 
 
 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       
 

                                                                                        a joint venture existing under the laws of the  
 
State of                         , held on                         , 20       , the following resolution was duly passed and 
adopted: 
 

"RESOLVED, that                                                      , as                                                   of the 
Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the      
                                                 shall be the official act and deed of this Joint Venture." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 
 
 
 
                           
 Secretary                           
 
 
 
(SEAL)  
 
 
 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we    
                                                                                                  (Name of CONTRACTOR)      

a      
                                                               (Corporation, Partnership, Individual) 
 

hereinafter called "Principal" and    
 (Surety)  
of                                 , State of                                    hereinafter called the "Surety", are held and firmly bound 
 

to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER",  for the penal sum  
     (Owner)` (City and State) 
 

of        dollars ($                                   ) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered into a 
certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective date) 
___________________, a copy of which is hereto attached and made a part hereof for the construction of: 

 
JACC Partial Electrical Renovation 

CBJ Contract No. E11-224 
 

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions 
thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall satisfy all 
claims and demands incurred under such contract, and shall fully indemnify and save harmless the OWNER from 
all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the 
OWNER all outlay and expense which the OWNER may incur in making good any default, then this obligation 
shall be void; otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and it 
does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract 
or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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JACC Partial Electrical Renovation 
CBJ Contract No. E11-244 

 
 

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of which 
shall be deemed an original. 
 
 
CONTRACTOR: 
 
 
By:      
 (Signature) 
 
    
 (Printed Name)   
 
   
 (Company Name)    
 
   
 (Street or P.0. Box) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:      
 (Signature of Attorney-in-Fact) 
 
   
 (Printed Name)  
 
   
 (Company Name)  
 
   
 (Street or P.0. Box) 
 
   
 (City, State, Zip Code) 
 
 
(Affix SURETY'S SEAL) 
 
 
NOTE: If CONTRACTOR  is Partnership, all Partners must execute bond. 
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KNOW ALL PERSONS BY THESE PRESENTS:  That we    

                                                                                                           (Name of CONTRACTOR)  

    a   
                                                                             (Corporation, Partnership, Individual)  

hereinafter called "Principal" and      
                                                                                            (Surety) 

of   , State of     hereinafter called the “Surety,” are held and  
 
firmly bound to the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called “OWNER,” for the     
                                      (Owner)                     (City and State) 

penal sum of                                                                                                                                              Dollars 
($                                                  ) in lawful money of the United States, for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION is such that Whereas, the CONTRACTOR has entered 

into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in 
effective date) ________________________, a copy of which is hereto attached and made a part hereof for 
the construction of: 
 

JACC Partial Electrical Renovation 
CBJ Contract No. E11-224 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the 
WORK provided for in such contract, and any authorized extension or modification thereof, including all 
amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, 
consumed or used in connection with the construction of such WORK, and all insurance premiums on said 
work, and for all labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation 
shall be void; otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, 
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of 
the contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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JACC Partial Electrical Renovation 
CBJ Contract No. E11-244 

 
 

 
IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:      
 (Signature) 
 
    
 (Printed Name)   
 
   
 (Company Name)    
 
   
 (Street or P.0. Box) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:      
 (Signature of Attorney-in-Fact) 
 
   
 (Printed Name)  
 
   
 (Company Name)  
 
   
 (Street or P.0. Box) 
 
   
 (City, State, Zip Code) 
 
(Affix SURETY'S SEAL) 
 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
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TABLE OF CONTENTS 
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ARTICLE 1 DEFINITIONS 
 
Wherever used in these General Conditions or in the Contract Documents the following terms have the 
meanings indicated which are applicable to both the singular and plural thereof. Where a word is capitalized 
in the definitions and is found not capitalized in the Contract Documents it has the ordinary dictionary 
definition. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, 
deletions, or revisions to the Contract Documents. 
 
Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 
performed; other documents are attached to the Agreement and made a part thereof as provided therein. 
 
Application for Payment - The form furnished by the ARCHITECT which is to be used by the 
CONTRACTOR to request progress or final payment and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 
 
ARCHITECT - The ARCHITECT is the firm or person(s) selected by the City and Borough of Juneau (CBJ) 
to perform the duties of project inspection and management.  CBJ will inform the CONTRACTOR of the 
identity of the ARCHITECT at or before the Notice to Proceed. 
 
Architect of Record – The individual, partnership, corporation, joint-venture or other legal entity legally 
responsible for preparation of Design and Construction Documents for the project. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 
the WORK. 
 
Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 
inability or refusal of the CONTRACTOR to perform its contract. 
 
CBJ - City and Borough of Juneau 
 
CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering 
Department, as OWNER, who is responsible for administration of the contract. 
 
Change Order - A document recommended by the ARCHITECT, which is signed by the CONTRACTOR and 
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 
Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, Field Orders and Change Orders 
executed pursuant to the provisions of the Contract Documents. 
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Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 
conditions of the Contract Documents. 
 
Contract Time - The number of successive calendar Days or the specific date stated in the Contract 
Documents for the completion of the WORK. 
 
CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 
OWNER has executed the Agreement. 
 
Day - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 
referred to in the Contract Documents; or WORK that has been damaged prior to the ARCHITECT's 
recommendation of final payment. 
 
Drawings - The drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate 
the character, location, nature, extent, and scope of the WORK and which have been prepared by the 
Architect of Record and are referred to in the Contract Documents. Shop Drawings are not within the meaning 
of this paragraph. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if 
no such date is indicated it means the date on which the Agreement is signed and delivered by the last of the 
two parties to sign and deliver. 
 
Field Order - A written order issued by the ARCHITECT which may or may not involve a change in the 
WORK. 
 
General Requirements - Division 1 of the Technical Specifications. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 9603) as amended from time to time. 
 
Holidays - The CBJ legal holidays occur on: 
 

A. New Year's Day - January 1 
B. Martin Luther King's Birthday - Third Monday in January 
C. President's Day - Third Monday in February 
D. Seward's Day - Last Monday in March 
E. Memorial Day - Last Monday in May 
F. Independence Day - July 4 
G. Labor Day - First Monday in September 
H. Alaska Day - October 18 
I. Veteran's Day - November 11 
J. Thanksgiving Day - Fourth Thursday and the following Friday in November 
K. Christmas Day - December 25. 
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If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If 
the holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
 
Inspector - The authorized representative of the ARCHITECT assigned to make detailed inspections for 
conformance to the Contract Documents. Any reference to the Resident Project Representative in this 
document shall mean the Inspector. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 
 
Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 
of a portion of the work, or a period of time within which the portion of the work should be performed prior 
to Substantial Completion of all the WORK. 
 
Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the requirements listed therein, within the time 
specified, the OWNER will enter into an Agreement. 
 
Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 
apparent successful bidder has complied with all conditions for award of the contract. 
 
Notice of Completion - A form signed by the ARCHITECT and the CONTRACTOR recommending to the 
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER.  This filing 
starts the 30 day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 
Time. 
 
OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or 
employees. 
 
Partial Utilization - Use by the OWNER of a substantially completed part of the WORK for the purpose for 
which it is intended prior to Substantial Completion of all the WORK. 
 
PCB's - Polychlorinated biphenyls. 
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 
 
Project - The total construction of which the WORK to be provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically 
prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ARCHITECT, to 
illustrate some portion of the WORK.  
 
Specifications - Same definition as for "Technical Specifications" hereinafter. 
 
Stop Notice - A legal remedy for subcontractors and suppliers who contribute to public works, but who are 
not paid for their work, which secures payment from construction funds possessed by the OWNER. For 
public property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 
 
Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with Architect of Record, or with any of its Consultants to furnish services with respect to the 
Project. 
 
Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 
WORK at the site. 
 
Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 
ARCHITECT as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 
"substantially complete" and "substantially completed" as applied to any WORK refer to Substantial 
Completion thereof. 
 
Supplementary General Conditions - The part of the Contract Documents which make additions, deletions, or 
revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, material man, or vendor. 
 
Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 
Requirements and written technical descriptions of products and execution of the WORK. 
 
Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials: water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 
 
WORK, Work - The entire completed construction or the various separately identifiable parts thereof required 
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 
furnishing and incorporating materials and equipment into the construction, and performing or furnishing 
services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 
accordance with the Contract Documents. 

 
2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 
 
2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will 

start to run on the commencement date stated in the Notice to Proceed.  If no date is stated, Contract 
Time shall commence upon the date of the Notice to Proceed is issued. 

 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the commencement date 
stated in the Notice to Proceed, but no WORK shall be done at the site prior to said commencement 
date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and compare 

the Contract Documents and check and verify pertinent figures shown thereon and all applicable field 
measurements. The CONTRACTOR shall promptly report in writing to the ARCHITECT any 
conflict, error, or discrepancy which the CONTRACTOR may discover and shall obtain a written 
interpretation or clarification from the ARCHITECT before proceeding with any WORK affected 
thereby. 

 
C. The CONTRACTOR shall submit to the ARCHITECT for review those documents called for under 

Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-

Construction Conference. This conference will be attended by the ARCHITECT and others as 
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in 
the General Requirements, Section 01010 - Summary of Work. 

 
2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ARCHITECT and others 
as appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 
General Requirements. As a minimum the CONTRACTOR's representatives should include it's 
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less 
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be 
held so that the submittals can be finalized prior to the submittal of the first Application for Payment. 
 No Application for Payment will be processed until CONTRACTOR submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire agreement between the OWNER and the 
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a whole in 
accordance with Alaska Law. 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be 

constructed in accordance with the Contract Documents. Any WORK, materials, or equipment that 
may reasonably be inferred from the Contract Documents as being required to produce the intended 
result shall be supplied whether or not specifically called for. When words or phrases which have a 
well-known technical or construction industry or trade meaning are used to describe WORK, 
materials, or equipment such words or phrases shall be interpreted in accordance with that meaning, 
unless a definition has been provided in Article 1 of the General Conditions. Reference to standard 
specifications, manuals, or codes of any technical society, organization, or association, or to the Laws 
or Regulations of any governmental authority, whether such reference be specific or by implication, 
shall mean the latest standard specification, manual, code, or Laws or Regulations in effect at the 
time of opening of Bids, except as may be otherwise specifically stated. However, no provision of 
any referenced standard specification, manual, or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and responsibilities of 
the ARCHITECT, OWNER, the CONTRACTOR, or the Architect of Record or any of their 
consultants, agents, or employees from those set forth in the Contract Documents. 

 
C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, ambiguity or 

discrepancy within the Contract Documents or between the Contract Documents and any provision of 
any such Law or Regulation applicable to the performance of the WORK or of any such standard, 
specification, manual or code or of any instruction of any Supplier referred to in paragraph 6.5, the 
CONTRACTOR shall report it to the ARCHITECT in writing at once, and the CONTRACTOR shall 
not proceed with the WORK affected thereby (except in an emergency as authorized by the 
ARCHITECT) until a clarification Field Order, or Change Order to the Contract Documents has been 
issued. 

 
3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract Documents, the 
order of precedence shall be as follows: 

 
 1. Permits from other agencies as may be required by law, excepting the definition of "Permittee" 

in these permits. 
 2. Field Orders 
 3. Change Orders 
 4. ARCHITECT’s written interpretations and clarifications. 
 5. Agreement 
 6. Addenda 
 7. CONTRACTOR's Bid (Bid Form) 
 8. Supplementary General Conditions  
 9. Notice Inviting Bids 
10. Instructions to Bidders 
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11. General Conditions 
12. Technical Specifications 
13 Drawings 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda/Change Order drawings govern over contract Drawings 
4. Contract Drawings govern over standard details 

 
3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents 

may be amended to provide for additions, deletions, and revisions in the WORK or to modify the 
terms and conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE 
WORK). 

 
3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor 

any other person or organization performing any of the WORK under a contract with the OWNER 
shall have or acquire any title to or ownership rights in any of the Drawings, Technical 
Specifications, or other documents used on the WORK, and they shall not reuse any of them on the 
extensions of the Project or any other project without written consent of the OWNER. 

 
ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 
 
4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of the CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and paid for by the 
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment; 
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 
the OWNER until a written temporary construction easement, lease or other appropriate agreement 
has been executed by the CONTRACTOR and the property owner, and a copy of said agreement 
furnished to the ARCHITECT prior to said use; and, neither the OWNER nor the ARCHITECT shall 
be liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use 
of any such properties. 

 
4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 
 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 
General Conditions for identification of those reports of explorations and tests of sub-surface 
conditions at the site that have been utilized by the Architect of Record in the preparation of the 
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data 
contained in such reports, however, reports are not to be considered complete or comprehensive and 
nontechnical data, interpretations, and opinions contained in such reports are not to be relied on by 
the CONTRACTOR. The CONTRACTOR is responsible for any further explorations or tests that 
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may be necessary and any interpretation, interpolation, or extrapolation that it makes of any 
information shown in such reports. 

 
B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary General 

Conditions for identification of those drawings of physical conditions in or relating to existing 
surface and subsurface structures (except Underground Utilities referred to in Paragraph 4.4 herein) 
which are at or contiguous to the site that have been utilized by the Architect of Record in the 
preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of the 
technical data contained in such drawings, however, nontechnical data, interpretations, and opinions 
contained in such drawings are not to be relied on by the CONTRACTOR. The CONTRACTOR is 
also responsible for any interpretation, interpolation, or extrapolation that it makes of any information 
shown in such drawings. 

 
4.3 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days thereafter) 
and before the following conditions are disturbed, notify the ARCHITECT, in writing of any: 

 
1. Material that the CONTRACTOR believes may be material that is hazardous waste, as defined 

in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any other substance 
or material posing a threat to human or to the environment. 

2. Subsurface or latent physical conditions at the site differing from those indicated. 
3. Unknown physical conditions at the site of any unusual nature, different materially from those 

ordinarily encountered and generally recognized as inherent in WORK of the character 
provided for in the contract. 

 
B. The ARCHITECT shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK shall issue 
a Change Order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the ARCHITECT and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or cause a 
decrease or increase in the CONTRACTOR's cost of, or time required for, performance of any part of 
the WORK, the CONTRACTOR shall not be excused from any scheduled completion date provided 
for by the contract, but shall proceed with all WORK to be performed under the contract. The 
CONTRACTOR shall retain any and all rights provided either by contract or by Law which pertain to 
the resolution of disputes and protests between the contracting parties. 

 
4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated. The information and data indicated in the Contract Documents with respect to existing 
Underground Utilities at or contiguous to the site are based on information and data furnished to the 
OWNER or the Architect of Record by the owners of such Underground Utilities or by others. Unless 
it is expressly provided in the Supplementary General Conditions and/or Section 01530 - Protection 
and Restoration of Existing Facilities, the OWNER and the Architect of Record shall not be 
responsible for the accuracy or completeness of any such information or data, and the 
CONTRACTOR shall have full responsibility for reviewing and checking all such information and 
data, for locating all Underground Utilities indicated in the Contract Documents, for coordination of 
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the WORK with the owners of such Underground Utilities during construction, for the safety and 
protection thereof and repairing any damage thereto resulting from the WORK, the cost of which will 
be considered as having been included in the Contract Price. 

 
B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site which 

was not indicated in the Contract Documents and which the CONTRACTOR could not reasonably 
have been expected to be aware of, the CONTRACTOR shall identify the owner of such 
Underground Utility and give written notice thereof to that owner and shall notify the ARCHITECT 
in accordance with the requirements of the Supplementary General Conditions and Section 01530 - 
Protection and Restoration of Existing Facilities of the General Requirements. 

 
4.5 REFERENCE POINTS 
 

A. The ARCHITECT will provide one bench mark, near or on the site of the WORK, and will provide 
two points near or on the site to establish a base line for use by the CONTRACTOR for alignment 
control. Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish 
all other lines, grades, and bench marks required for proper execution of the WORK. 

 
B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in case of 

their removal or destruction by its own employees or by its subcontractor's employees, the 
CONTRACTOR shall be responsible for the accurate replacement of such reference points by 
personnel qualified under the Alaska Statute governing the licensing of architects, engineers, and 
land surveyors. 

 
4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT 
 

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified material 
available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate less than charged 
other customers. CONTRACTORs are not required to use material from the CBJ/State pit and the 
CBJ makes no guarantee as to the quantity or quality of the available material. For this Project, the 
price shall be $1.90 per ton. 

 
B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good standing 

for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a mining plan for 
approval. CONTRACTORs using the pit must comply with Allowable Use Permit USE 98-00047. 
Failure to meet these requirements, if so subject, shall be sufficient reason to deny use of the 
CBJ/State pit as a gravel source. To determine if your company is subject to these requirements, 
contact the CBJ Engineering Department, Gravel Pit Management, at (907) 586-0883. 

 
C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual Mining 

Plan prepared by a professional engineer registered in the State of Alaska.  The Individual Mining 
Plan must be reviewed and approved by the CBJ, prior to commencing operations within the pit. 
CONTRACTORs shall also secure a Performance Bond to ensure compliance with contract 
provisions, including any Individual Mining Plan stipulations. The bond shall remain in full force and 
effect until a release is obtained from the CBJ. 

  
D. If CONTRACTOR operations for a Project do not exceed 500 tons of material, the CONTRACTOR 

will not be required to provide an Individual Mining Plan prepared by an engineer, however, the 
CONTRACTOR must submit an Individual Mining Plan that is in compliance with Allowable Use 
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Permit USE 98-00047 for gravel extraction within the CBJ/State pit. The CONTRACTOR must 
contact the CBJ Engineering Department for conditions for the extraction. 

 
E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of materials 

within the pit. Crushing and washing of material will not be allowed. CONTRACTORs shall account 
for placement of materials removed from the pit. The CBJ may require CONTRACTORs to cross-
check weight tickets, submit to an audit, or participate in other measures required by the CBJ to 
ensure accountability. Unprocessed overburden removed from the pit will not be weighed. All other 
material mined will be weighed at the CBJ scale. CONTRACTORs will be responsible for loading 
and/or screening their own material. If asphalt pavement is removed as part of the WORK, 
CONTRACTORs shall dispose of the material at a to-be-specified location within the pit area, as 
directed by the CBJ Gravel Pit Manager, (907) 586-0883. 

 
F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 days after 

removal of all materials from the pit and prior to requesting and/or receiving final payment. Upon 
completion of each excavation CONTRACTORs shall notify the CBJ, in writing, in sufficient time to 
perform a field-compliance examination prior to vacating the pit. Any significant deviation from the 
stipulations of the Individual Mining Plan identified during the field inspection shall be corrected by 
the CONTRACTOR prior to release of the bond. A signed release from CBJ will be required prior to 
releasing the CONTRACTOR's bond. 

 
G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of the 

material at the location designated as the Asphalt Storage Facility, or as directed by the 
ARCHITECT.  

 
H. The CBJ/State Pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 p.m., 

Monday through Friday, from April 1 through October 15 of the year. CONTRACTORs may obtain 
gravel on weekends, or during the off-season, by applying for a separate agreement with the City and 
Borough of Juneau Engineering Department. The CONTRACTOR will be responsible for any 
additional costs incurred during weekend or off-season operations at the gravel pit. 

 
I. All CONTRACTORs/equipment operators using the CBJ/State Pit shall be in compliance with 

Federal Mine Safety and Health Administration regulations for quarry and gravel operations. 
 
ARTICLE 5 BONDS AND INSURANCE 
 
5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 
 

A. The CONTRACTOR shall furnish Performance and Payment Bonds, each in the amount set forth in 
the Supplementary General Conditions as security for the faithful performance and payment of all the 
CONTRACTOR's obligations under the Contract Documents. These bonds shall remain in effect at 
least until one year after the date of Substantial Completion except as otherwise provided by Law or 
Regulation or by the Contract Documents. The CONTRACTOR shall also furnish such other Bonds 
as are required by the Supplementary General Conditions. All Bonds shall be in the form prescribed 
by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be 
executed by such sureties as are named in the current list of "Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as 
published in Circular 570 (amended) by the Audit Staff, Bureau of Government Financial Operations, 
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U.S. Treasury Department. All Bonds signed by an agent must be accompanied by a certified copy of 
such agent's authority to act. 

 
B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes 

insolvent or its right to do business is terminated in any state where any part of the WORK is located, 
the CONTRACTOR shall within 7 days thereafter substitute another Bond and Surety, which must be 
acceptable to the OWNER. 

 
C. All Bonds required by the Contract Documents to be purchased and maintained by CONTRACTOR 

shall be obtained from surety companies that are duly licensed or authorized in the State of Alaska to 
issue Bonds for the limits so required. Such surety companies shall also meet such additional 
requirements and qualifications as may be provided in the Supplementary General Conditions. 

 
5.2 INSURANCE  
 

A. The CONTRACTOR shall purchase and maintain the insurance required under this paragraph. Such 
insurance shall include the specific coverages set out herein and be written for not less than the limits 
of liability and coverages provided in the Supplementary General Conditions, or required by law, 
whichever are greater. All insurance shall be maintained continuously during the life of the 
Agreement up to the date of Final Completion and at all times thereafter when the CONTRACTOR 
may be correcting, removing, or replacing Defective WORK in accordance with Paragraph 13.6, but 
the CONTRACTOR's liabilities under this Agreement shall not be deemed limited in any way to the 
insurance coverage required. 

 
B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or authorized in 
the State of Alaska to issue insurance policies for the limits and coverages so required. Such 
insurance companies shall have a current Best's Rating of at least an "A" (Excellent) general policy 
holder's rating and a Class VII financial size category and shall also meet such additional 
requirements and qualifications as may be provided in the Supplementary General Conditions. 

 
C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 

operations covered, effective dates and dates of expiration of policies. All of the policies of insurance 
so required to be purchased and maintained (or the certificates or other evidence thereof) shall 
contain a provision or endorsement that the coverage afforded will not be cancelled, reduced in 
coverage, or renewal refused until at least 30 days' prior written notice has been given to the OWNER 
by certified mail. All such insurance required herein (except for Workers’ Compensation and 
Employer's Liability) shall name the OWNER, its Consultants and subconsultants and their officers, 
directors, agents, and employees as "additional insureds" under the policies. The CONTRACTOR 
shall purchase and maintain the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 

CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of 
employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. This policy shall include an “all states” endorsement. The CONTRACTOR 
shall require each Subcontractor similarly to provide Workers’ Compensation Insurance for all 
of the latter's employees to be engaged in such work unless such employees are covered by the 
protection afforded by the CONTRACTOR's Workers’ Compensation Insurance. In case any 
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class of employees is not protected, under the Workers’ Compensation Statute, the 
CONTRACTOR shall provide and shall cause each subcontractor to provide adequate 
employer's liability insurance for the protection of such of its employees as are not otherwise 
protected. 

2. Commercial General Liability. This insurance shall be written in comprehensive form and shall 
protect the CONTRACTOR against all claims arising from injuries to persons other than its 
employees or damage to property of the OWNER or others arising out of any act or omission 
of the CONTRACTOR or its agents, employees, or Subcontractors. The policy shall contain no 
exclusions for any operations within the scope of this contract. 

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims for injuries to members of the public 
and damage to property of others arising from the use of motor vehicles, and shall cover 
operation on or off the site of all motor vehicles licensed for highway use, whether they are 
owned, non-owned, or hired. Coverage for hired motor vehicles should include endorsement 
covering liability assumed under this contract. 

4. Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability 
Insurance. The CONTRACTOR shall either require each of its Subcontractors to procure and 
to maintain Subcontractor’s Commercial General Liability and Property Damage Insurance and 
Vehicle Liability Insurance of the type and in the amounts specified in the Supplementary 
General Conditions or insure the activities of its subcontractors in the CONTRACTOR’s own 
policy, in like amount. 

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in completed 
value form, and shall protect the CONTRACTOR, the OWNER, and the ARCHITECT, against 
risks of damage to buildings, structures, and materials and equipment. The amount of such 
insurance shall be not less than the insurable value of the WORK at completion. Builder's risk 
insurance shall provide for losses to be payable to the CONTRACTOR and the OWNER, as 
their interests may appear. The policy shall contain a provision that in the event of payment for 
any loss under the coverage provided, the insurance company shall have no rights of recovery 
against the CONTRACTOR, the OWNER, and the ARCHITECT. The Builder’s Risk policy 
shall insure against all risks of direct physical loss or damage to property from any external 
cause including flood and earthquake. Allowable exclusions, if any, shall be as specified in the 
Supplementary General Conditions. 

 
ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
 
6.1 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary to perform 
the WORK in accordance with the Contract Documents. The CONTRACTOR shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of construction and safety 
precautions and programs incidental thereto. The CONTRACTOR shall be responsible to see that the 
completed WORK complies accurately with the Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the work site at all times during its 

progress a technically qualified, English-speaking superintendent, who is an employee of the 
CONTRACTOR and who shall not be replaced without written notice to the OWNER and the 
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ARCHITECT. The superintendent will be the CONTRACTOR's representative at the site and shall 
have authority to act on behalf of the CONTRACTOR. All communications given to the 
superintendent shall be as binding as if given to the CONTRACTOR. The CONTRACTOR shall 
issue all its communications to the OWNER through the ARCHITECT and the ARCHITECT only. 

 
C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times while 

WORK is in progress. Failure to observe this requirement shall be considered suspension of the 
WORK by the CONTRACTOR until such time as such superintendent is again present at the site. 

 
6.2 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the 
WORK and perform construction as required by the Contract Documents. The CONTRACTOR shall 
furnish, erect, maintain, and remove the construction plant and any temporary works as may be 
required. The CONTRACTOR shall at all times maintain good discipline and order at the site. Except 
in connection with the safety or protection of persons or the WORK or property at the site or adjacent 
thereto, and except as otherwise indicated in the Contract Documents, all WORK at the site shall be 
performed during regular working hours, and the CONTRACTOR will not permit overtime WORK 
or the performance of WORK on Saturday, Sunday, or any legal holiday without the OWNER's 
written consent. The CONTRACTOR shall apply for this consent through the ARCHITECT. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no additional 

compensation for overtime WORK, i.e., work in excess of 8 hours in any one calendar day or 40 
hours in any one calendar week, even though such overtime WORK may be required under 
emergency conditions and may be ordered by the ARCHITECT in writing. Additional compensation 
will be paid the CONTRACTOR for overtime WORK only in the event extra WORK is ordered by 
the ARCHITECT and the Change Order specifically authorizes the use of overtime WORK and then 
only to such extent as overtime wages are regularly being paid by the CONTRACTOR for overtime 
WORK of a similar nature in the same locality. 

 
C. All costs of inspection and testing performed during overtime WORK by the CONTRACTOR which 

is allowed solely for the convenience of the CONTRACTOR shall be borne by the CONTRACTOR. 
The ARCHITECT shall have the authority to deduct the cost of all such inspection and testing from 
any partial payments otherwise due to the CONTRACTOR. 

 
D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and assume 

full responsibility for all materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, and all 
other facilities and incidentals necessary for the furnishing, performance, testing, start-up, and 
completion of the WORK. 

 
E. All materials and equipment to be incorporated into the WORK shall be of good quality and new, 

except as otherwise provided in the Contract Documents. All warranties and guarantees specifically 
called for by the Specifications shall expressly run to the benefit of the OWNER. If required by the 
ARCHITECT, the CONTRACTOR shall furnish satisfactory evidence (including reports of required 
tests) as to the kind and quality of materials and equipment. All materials and equipment shall be 
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but 
no provisions of any such instructions will be effective to assign to the ARCHITECT, or any of the 
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Architect's of Record consultants, agents, or employees, any duty or authority to supervise or direct 
the furnishing or performance of the WORK or any duty or authority to undertake responsibility 
contrary to the provisions of Paragraphs 9.9C and 9.9D. 

 
F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting the 

several classes of WORK to full completion in the manner and time set forth in and required by these 
specifications. All workers shall have sufficient skill and experience to properly perform the WORK 
assigned to them. Workers engaged in special WORK, or skilled WORK, shall have sufficient 
experience in such WORK and in the operation of the equipment required to perform all WORK, 
properly and satisfactorily. 

 
G. Any person employed by the CONTRACTOR or by any SUBCONTRACTOR who, in the opinion of 

the ARCHITECT, does not perform the WORK in a proper and skillful manner, or is intemperate or 
disorderly shall, at the written request of the ARCHITECT, be removed forthwith by the 
CONTRACTOR or Subcontractor employing such person, and shall not be employed again in any 
portion of the WORK without the approval of the ARCHITECT. Should the CONTRACTOR fail to 
remove such person or persons as required above, or fail to furnish suitable and sufficient personnel 
for the proper prosecution of the WORK, the ARCHITECT may suspend the WORK by written 
notice until such orders are complied with. 

 
6.3 ADJUSTING PROGRESS SCHEDULE.  The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ARCHITECT for acceptance in accordance with the provisions in Section 
01300 - CONTRACTOR Submittals in the General Requirements. 

 
6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS.  The CONTRACTOR shall submit proposed substitutes 

or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 
in the General Requirements. 

 
6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  The CONTRACTOR shall 

be responsible to the OWNER and the ARCHITECT of Record for the acts and omissions of its 
subcontractors and their employees to the same extent as CONTRACTOR is responsible for the acts 
and omissions of its own employees. Nothing contained in this Paragraph shall create any contractual 
relationship between any subcontractor and the OWNER or the ARCHTIECT nor relieve the 
CONTRACTOR of any liability or obligation under the contract. 

 
6.6 PERMITS  
 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR shall 
obtain and pay for all construction permits and licenses from the agencies having jurisdiction, 
including the furnishing of insurance and Bonds if required by such agencies. The enforcement of 
such requirements under this contract shall not be made the basis for claims for additional 
compensation. The OWNER shall assist the CONTRACTOR, when necessary, in obtaining such 
permits and licenses. The CONTRACTOR shall pay all governmental charges and inspection fees 
necessary for the prosecution of the WORK, which are applicable at the time of opening of Bids. The 
CONTRACTOR shall pay all charges of utility owners for connections to the WORK. 

 
B. These Contract Documents may require that the WORK be performed within the conditions and/or 

requirements of local, state and/or federal permits. These permits may be bound within the Contract 
Documents, included within the Contract Documents by reference, or included as part of the WORK, 
as designated in this Section. The CONTRACTOR is responsible for completing the WORK required 
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for compliance with all permit requirements; this WORK is incidental to other items in the Contract 
Documents. Any reference to the PERMITTEE in the permits shall mean the CONTRACTOR. If any 
permits were acquired by the OWNER, this action was done to expedite the start of construction. If 
the CONTRACTOR does not complete the WORK within the specified permit window, the 
CONTRACTOR shall be responsible for the permit extension, and for completing any additional 
requirements placed upon the permit. 

 
6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, software or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the WORK and if to the actual 
knowledge of the OWNER or the Architect of Record its use is subject to patent rights or copyrights 
calling for the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend 
and hold harmless the OWNER and the Architect of Record and anyone directly or indirectly 
employed by either of them from and against all claims, damages, losses, and expenses (including 
attorneys’ fees and court costs) arising out of any infringement of patent rights or copyrights incident 
to the use in the performance of the WORK or resulting from the incorporation in the WORK of any 
invention, design, process, product, or device not specified in the Contract Documents, and shall 
defend all such claims in connection with any alleged infringement of such rights. 

 
6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, 

state, and local laws, ordinances, codes, orders, and regulations which in any manner affect those 
engaged or employed on the WORK, the materials used in the WORK, or the conduct of the WORK. 
If any discrepancy or inconsistency should be discovered in this contract in relation to any such law, 
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the 
ARCHITECT. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the 
Architect of Record, and their officers, agents, and employees against all claims or liability arising 
from violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or 
by its employees, Subcontractors, or third parties. Any particular law or regulation specified or 
referred to elsewhere in the Contract Documents shall not in any way limit the obligation of the 
CONTRACTOR to comply with all other provisions of federal, state, and local laws and regulations. 

 
6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project which are applicable during the performance of the WORK. 

 
6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant 
thereof or of any land or areas contiguous thereto, resulting from the performance of the WORK. 
Should any claim be made against the OWNER or the Architect of Record by any such owner or 
occupant because of the performance of the WORK, the CONTRACTOR shall promptly attempt to 
settle with such other party by agreement or otherwise resolve the claim through litigation.  The 
CONTRACTOR shall, to the fullest extent permitted by Laws and Regulations, indemnify, defend, 
and hold the OWNER and the Architect of Record harmless from and against all claims, damages, 
losses, and expenses (including, but not limited to, fees of Architect’s of Records attorneys, and other 
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professionals and court costs) arising directly, indirectly, or consequentially out of any action, legal 
or equitable, brought by any such owner or occupant against the OWNER, the Architect of Record, 
their consultants, sub-consultants, and the officers, directors, employees and agents of each and any 
of them to the extent caused by or based upon the CONTRACTOR's performance of the WORK. 

 
6.11 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the WORK. The CONTRACTOR shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, 
injury or loss to: 

 
1. all employees on the WORK and other persons and organizations who may be affected 

thereby; 
2. all the WORK and materials and equipment to be incorporated therein, whether in storage on 

or off the site; and 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, and utilities not designated for removal, relocation, or replacement in the 
course of construction. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred to 

herein or not) of any public body having jurisdiction for the safety of persons or property or to 
protect them from damage, injury, or loss and shall erect and maintain all necessary safeguards for 
such safety and protection. The CONTRACTOR shall notify owners of adjacent property and utilities 
when prosecution of the WORK may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety representative at the site 

whose duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and program. 

 
D. Materials that contain hazardous substances or mixtures may be required on the WORK. A Material 

Safety Data Sheet (MSDS) shall be requested by the CONTRACTOR from the manufacturer of any 
hazardous product used. 

 
E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet and on 
the product container label. 

 
F. The CONTRACTOR shall be responsible for coordinating communications on any exchange of 

Material Safety Data Sheets or other hazardous material information that is required to be made 
available to, or exchanged between, or among, employers at the site in accordance with Laws or 
Regulations. 

 
G. The CONTRACTOR shall notify the ARCHITECT if it considers a specified product or its intended 

usage to be unsafe. This notification must be given to the ARCHITECT prior to the product being 
ordered, or if provided by some other party, prior to the product being incorporated in the WORK. 
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6.12  SHOP DRAWINGS AND SAMPLES 
 

A. After checking and verifying all field measurements and after complying with applicable procedures 
specified in the General Requirements, the CONTRACTOR shall submit to the ARCHITECT for 
review, all Shop Drawings in accordance with Section 01300 - CONTRACTOR Submittals in the 
General Requirements. 

 
B. The CONTRACTOR shall also submit to the ARCHITECT for review all samples in accordance with 

Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
C. Before submittal of each Shop Drawing or sample, the CONTRACTOR shall have determined and 

verified all quantities, dimensions, specified performance criteria, installation requirements, 
materials, catalog numbers, and similar data with respect thereto and reviewed or coordinated each 
Shop Drawing or sample with other Shop Drawings and samples and with the requirements of the 
WORK and the Contract Documents. 

 
6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No WORK shall be 
delayed or postponed pending resolution of any disputes or disagreements, except as the 
CONTRACTOR and the OWNER may otherwise agree in writing. 

 
6.14 INDEMNIFICATION 
 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall indemnify, 
defend, and hold harmless the OWNER, the Architect of Record, their consultants, sub-consultants 
and the officers, directors, employees, and agents of each and any of them, against and from all 
claims and liability arising under, by reason of or incidentally to the contract or any performance of 
the WORK, but not from the sole negligence or willful misconduct of the OWNER, and the Architect 
of Record. Such indemnification by the CONTRACTOR shall include but not be limited to the 
following: 

 
1. Liability or claims resulting directly or indirectly from the negligence or carelessness of the 

CONTRACTOR, its employees, or agents in the performance of the WORK, or in guarding or 
maintaining the same, or from any improper materials, implements, or appliances used in its 
construction, or by or on account of any act or omission of the CONTRACTOR, its employees, 
agents, or third parties; 

2. Liability or claims arising directly or indirectly from bodily injury, occupational sickness or 
disease, or death of the CONTRACTOR’s or Subcontractor’s own employees engaged in the 
WORK resulting in actions brought by or on behalf of such employees against the OWNER, or 
the Architect of Record; 

3. Liability or claims arising directly or indirectly from or based on the violation of any law, 
ordinance, regulation, order, or decree, whether by the CONTRACTOR, its employees, or 
agents; 

4. Liability or claims arising directly or indirectly from the use or manufacture by the 
CONTRACTOR, its employees, or agents in the performance of this contract of any 
copyrighted or non-copyrighted composition, secret process, patented or non-patented 
invention, computer software, article, or appliance, unless otherwise specifically stipulated in 
this contract. 
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5. Liability or claims arising directly or indirectly from the breach of any warranties, whether 
express or implied, made to the ARCHITECT, OWNER or any other parties by the 
CONTRACTOR, its employees, or agents; 

6. Liabilities or claims arising directly or indirectly from the willful or criminal misconduct of the 
CONTRACTOR, its employees, or agents; and,  

7. Liabilities or claims arising directly or indirectly from any breach of the obligations assumed 
herein by the CONTRACTOR. 

 
B. The CONTRACTOR shall reimburse the OWNER and the Architect of Record for all costs and 

expenses, (including but not limited to fees and charges of Architects of Record, attorneys, and other 
professionals and court costs including all costs of appeals) incurred by the OWNER, and the 
Architect of Record in enforcing the provisions of this Paragraph 6.14. 

 
C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by any 

limitation of the amount or type of damages, compensation, or benefits payable by or for the 
CONTRACTOR or any such Subcontractor or other person or organization under workers' 
compensation acts, disability benefit acts, or other employee benefit acts. 

 
6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's 
manpower, weather conditions, etc., involved in the performance of the WORK. The daily report 
shall be completed on forms provided by the ARCHITECT and shall be submitted to the 
ARCHITECT at the conclusion of each WORK day. The report should comment on the daily 
progress and status of the WORK within each major component of the WORK. These components 
will be decided by the ARCHITECT.   The CONTRACTOR shall record the name, affiliation, time 
of arrival and departure, and reason for visit for all visitors to the location of the WORK.   

 
6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR 
and to its assignee or transferee, growing out of such termination. 

 
6.17  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  It is 

understood that any turn-on, or turn-off line locates and any other WORK or assistance necessary by 
the CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in 
the bid documents. All cost must be agreed to prior to any related actions, and will be considered 
incidental to the Project cost. Billing to the CONTRACTOR will be direct from the CBJ Water 
Utilities Division. 

 
6.18  OPERATING WATER SYSTEM VALVES 
 

A. The CONTRACTOR shall submit a written request, to the ARCHITECT, for approval to operate any 
valve on any in-service section of the CBJ water system.  The request must be submitted at least 24-
hours prior to operating any valves.  The CBJ Water Utilities Division reserves the right to approve 
or deny the request. The request shall specifically identify each valve to be operated, the time of 
operation, and the operation to be performed.  The CONTRACTOR shall obtain the written approval 
of the ARCHITECT for any scheduled operation before operating any valve.  
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B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to the 

OWNER or any other party, caused by unauthorized operation of any valve of the CBJ water system. 
 
6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It 

is unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or 
similar heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, 
or before 9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained 
from the City and Borough Building Official. Such permit shall be issued by the Building Official 
only upon a determination that such operation during hours not otherwise permitted hereunder is 
necessary and will not result in unreasonable disturbance to surrounding residents. 

 
ARTICLE 7 OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own forces, 
have other work performed by utility owners, or let other direct contracts therefor which may contain 
General Conditions similar to these. If the fact that such other work is to be performed was not noted 
in the Contract Documents, written notice thereof will be given to the CONTRACTOR prior to 
starting any such other work. 

 
B. The CONTRACTOR shall afford each other contractor who is a party to such a direct contract and 

each utility owner (or the OWNER, if the OWNER is performing the additional work with the 
OWNER's employees) proper and safe access to the site and a reasonable opportunity for the 
introduction and storage of materials and equipment and the execution of such work, and shall 
properly connect and coordinate with their WORK. The CONTRACTOR shall do all cutting, fitting, 
and patching of the WORK that may be required to make its several parts come together properly and 
integrate with such other work. The CONTRACTOR shall not endanger any work of others by 
cutting, excavating, or otherwise altering their work and will only cut or alter their work with the 
written consent of the ARCHITECT and the others whose work will be affected. 

 
C. If the proper execution or results of any part of the CONTRACTOR's WORK depends upon the work 

of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall inspect and 
report to the ARCHITECT in writing any delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for such proper execution and results. The CONTRACTOR's 
failure to report such delays, defects, or deficiencies will constitute an acceptance of the other work 
as fit and proper for integration with the CONTRACTOR's WORK except for latent or nonapparent 
defects and deficiencies in the other work. 

 
7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 
coordination of the activities among the various prime contractors will be identified in the 
Supplementary General Conditions, and the specific matters to be covered by such authority and 
responsibility will be itemized and the extent of such authority and responsibilities will be provided 
in the Supplementary General Conditions. 
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ARTICLE 8 OWNER'S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. The OWNER shall issue all its communications to the CONTRACTOR through the ARCHITECT. 
 
B. The CONTRACTOR shall issue all its communications to the OWNER through the ARCHITECT. 
 

8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 
14.5, 14.8, 14.9 and 14.10. 

 
8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  
 
8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 
 
8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 
 
8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  
 
8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 
 
ARTICLE 9 ARCHITECT'S STATUS DURING CONSTRUCTION 
 
9.1 OWNER'S REPRESENTATIVE. The ARCHITECT will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the 
ARCHITECT as the OWNER's representative during construction are set forth in the Contract 
Documents. 

 
9.2 VISITS TO SITE. The ARCHITECT will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 
quality or quantity of the WORK will not be required of the ARCHITECT. The ARCHITECT will 
not, during such visits, or as a result of such observations of the CONTRACTOR's WORK in 
progress, supervise, direct, or have control over the CONTRACTOR's WORK. 

 
9.3 PROJECT REPRESENTATION. The ARCHITECT may furnish an Inspector to assist in observing 

the performance of the WORK. The duties, responsibilities, and limitations of authority of any such 
Inspector and assistants will be as provided in the Supplementary General Conditions. 

 
9.4 CLARIFICATIONS AND INTERPRETATIONS. The ARCHITECT will issue with reasonable 

promptness such written clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as the ARCHITECT may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of the Contract 
Documents. 
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9.5 AUTHORIZED VARIATIONS IN WORK. The ARCHITECT may authorize variations in the 
WORK from the requirements of the Contract Documents. These may be accomplished by a Field 
Order and will require the CONTRACTOR to perform the WORK involved in a manner that 
minimizes the impact to the WORK and the contract completion date. If the CONTRACTOR 
believes that a Field Order justifies an increase in the Contract Price or an extension of the Contract 
Time, the CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 
9.6 REJECTING OR ACCEPTING DEFECTIVE WORK. The ARCHITECT will have authority to 

reject or accept WORK which the ARCHITECT believes to be defective and will also have authority 
to require special inspection or testing of the WORK as provided in Paragraph 13.3G, whether or not 
the WORK is fabricated, installed, or completed. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the ARCHITECT will 
review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or "or equal" 
items, etc., in order to determine if the items covered by the submittals will, after installation or 
incorporation in the WORK, conform to the requirements of the Contract Documents and be 
compatible with the design concept of the completed Project as a functioning whole as indicated by 
the Contract Documents. The ARCHITECT's review will not extend to means, methods, techniques, 
sequences or procedures of construction or to safety precautions or programs incident thereto. 

 
B. In connection with the ARCHITECT's responsibilities as to Change Orders, see Articles 10, 11, and 

12. 
 
C. In connection with the ARCHITECT's responsibilities in respect of Applications for Payment, see 

Article 14. 
 
9.8 DECISIONS ON DISPUTES 
 

A. The ARCHITECT will be the initial interpreter of the requirements of the Contract Documents and 
judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters relating to 
the acceptability of the WORK; the interpretation of the requirements of the Contract Documents 
pertaining to the performance of the WORK; and those claims under Articles 11 and 12 in respect to 
changes in the Contract Price or Contract Time will be referred initially to the ARCHITECT in 
writing with a request for formal decision in accordance with this paragraph, which the ARCHITECT 
will render in writing within 30 days of receipt of the request. Written notice of each such claim, 
dispute, and other matter will be delivered by the CONTRACTOR to the ARCHITECT promptly (but 
in no event later than 30 days) after the occurrence of the event giving rise thereto. Written 
supporting data will be submitted to the ARCHITECT within 60 days after such occurrence unless 
the ARCHITECT allows an additional period of time to ascertain more accurate data in support of the 
claim. 

 
B. The rendering of a decision by the ARCHITECT with respect to any such claim, dispute, or other 

matter (except any which have been waived by the making or acceptance of final payment as 
provided in Paragraph 14.12) will be a condition precedent to any exercise by the OWNER or the 
CONTRACTOR of such rights or remedies as either may otherwise have under the Contract 
Documents or by Law or Regulations in respect of any such claim, dispute, or other matter. 
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9.9 LIMITATION ON ARCHITECT'S RESPONSIBILITIES  
 

A. Neither the ARCHITECT's authority to act under this Article or other provisions of the Contract 
Documents nor any decision made by the ARCHITECT in good faith either to exercise or not 
exercise such authority shall give rise to any duty or responsibility of the ARCHITECT to the 
CONTRACTOR, any Subcontractor, any Supplier, any surety for any of them, or any other person or 
organization performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the adjectives 
"reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of like effect or import 
are used to describe a requirement, direction, review, or judgment of the ARCHITECT as to the 
WORK, it is intended that such requirement, direction, review, or judgment will be solely to evaluate 
the WORK for compliance with the requirements of the Contract Documents, and conformance with 
the design concept of the completed Project as a functioning whole as indicated by the Contract 
Documents, unless there is a specific statement indicating otherwise. The use of any such term or 
adjective shall not be effective to assign to the ARCHITECT any duty or authority to supervise or 
direct the performance of the WORK or any duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.9C or 9.9D. 

 
C. The ARCHITECT will not supervise, direct, control, or have authority over or be responsible for the 

CONTRACTOR's means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of the CONTRACTOR to comply 
with Laws and Regulations, applicable to the performance of the WORK. The ARCHITECT will not 
be responsible for the CONTRACTOR's failure to perform the WORK in accordance with the 
Contract Documents. 

 
D. The ARCHITECT will not be responsible for the acts or omissions of the CONTRACTOR nor of any 

Subcontractor, Supplier, or any other person or organization performing any of the WORK. 
 
ARTICLE 10 CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any time 
or from time to time, order additions, deletions, or revisions in the WORK; these will be authorized 
by a written Field Order and/or a Change Order issued by the ARCHITECT. 

 
B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract Price, or 

an extension or shortening in the Contract Time as the result of a Field Order, a claim may be made 
as provided in Articles 11 and 12. 

 
C. If the OWNER and CONTRACTOR agree on the value of any WORK, or the amount of Contract 

Time that should be allowed as a result of a Field Order, upon receiving written notice from the 
ARCHITECT, the CONTRACTOR shall proceed so as to minimize the impact on and delays to the 
WORK pending the issuance of a Change Order. 

 
D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an increase or 

decrease in the Contract Price or an extension or shortening of the Contract Time that should be 
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allowed as a result of a Field Order, the ARCHITECT can direct the CONTRACTOR to proceed on 
the basis of Time and Materials so as to minimize the impact on and delays to the WORK, and a 
claim may be made therefor as provided in Articles 11 and 12. 

 
E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an extension of the 

Contract Time with respect to any WORK performed that is not required by the Contract Documents 
as amended, modified, supplemented by Change Order, except in the case of an emergency and 
except in the case of uncovering WORK as provided in Paragraph 13.3G. 

 
 

F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 
 

1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 10.1A; 
2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 
4. changes in the Contract Price or Contract Time which embody the substance of any written 

decision rendered by the ARCHITECT pursuant to Paragraph 9.8. 
 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the giving 
of any such notice will be the CONTRACTOR's responsibility, and the amount of each applicable 
Bond shall be adjusted accordingly. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in bid item quantity of a unit price contract, the total amount of 
WORK actually done or materials or equipment furnished shall be paid for according to the unit price 
established for such WORK under the Contract Documents, wherever such unit price has been 
established; provided, that an adjustment in the Contract Price may be made for changes which result 
in an increase or decrease in excess of 25% of the estimated quantity of any major item of the 
WORK. Major Item is defined as any bid item amount that is ten percent (10%) or more of the total 
contract amount. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is named 

in the Contract Documents to cover such eliminated WORK, the price of the eliminated WORK shall 
be agreed upon in writing by the OWNER and the CONTRACTOR. If the OWNER and the 
CONTRACTOR fail to agree upon the price of the eliminated WORK, said price shall be determined 
in accordance with the provisions of Article 11. 

 
ARTICLE 11 CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for performing 
the WORK. All duties, responsibilities, and obligations assigned to or undertaken by the 
CONTRACTOR to complete the WORK shall be at its expense without change in the Contract Price. 

 
B. The Contract Price may only be changed by a Change Order. Any claim for an increase in the 

Contract Price shall be based on written notice delivered by the CONTRACTOR to the ARCHITECT 
promptly (but in no event later than 30 days) after the start of the occurrence or the event giving rise 
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to the claim and stating the general nature of the claim. Notice of the amount of the claim with 
supporting data shall be delivered within 60 days after such occurrence (unless the ARCHITECT 
allows an additional period of time to ascertain more accurate data in support of the claim) and shall 
be accompanied by the CONTRACTOR's written statement that the amount claimed covers all 
known amounts (direct, indirect, and consequential) to which the CONTRACTOR is entitled as a 
result of said occurrence or event. All claims for adjustment in the Contract Price shall be determined 
by the ARCHITECT in accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR 
cannot otherwise agree on the amount involved. No claim for an adjustment in the Contract Price will 
be valid if not submitted in accordance with this Paragraph 11.1B. 

 
C. The value of any WORK covered by a Change Order or of any claim for an increase or decrease in 

the Contract Price shall be determined in one of the following ways: 
 

1. Where the WORK involved is covered by unit prices contained in the Contract Documents, by 
application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the "Cost of WORK" (determined as provided in Paragraphs 11.3) plus a 
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 11.4). 

 
11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the 

OWNER for damages for any injury to WORK, materials, or equipment, resulting from the action of 
the elements. If, however, in the opinion of the ARCHITECT, the CONTRACTOR has made all 
reasonable efforts to protect the materials, equipment and WORK, the CONTRACTOR may be 
granted a reasonable extension of Contract Time to make proper repairs, renewals, and replacements 
of the WORK, materials, or equipment. 

 
11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General. The term "Cost of WORK" means the sum of all costs necessarily incurred and paid by the 
CONTRACTOR for labor, materials, and equipment in the proper performance of extra WORK. 
Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project; shall include only the following items, and 
shall not include any of the costs itemized in Paragraph 11.5 EXCLUDED COSTS.  

 
B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of workers 

performing the extra WORK at the time the extra WORK is done, plus employer payments of payroll 
taxes, worker’s compensation insurance, liability insurance, health and welfare, pension, vacation, 
apprenticeship funds, and other direct costs resulting from Federal, State or local laws, as well as 
assessments or benefits required by lawful collective bargaining agreements. Labor costs for 
equipment operators and helpers shall be paid only when such costs are not included in the invoice 
for equipment rental. The labor costs for forepersons shall be proportioned to all of their assigned 
WORK and only that applicable to extra WORK shall be paid. Non-direct labor costs including 
superintendence shall be considered part of the mark-up set out in paragraph 11.4. 

 
C. Materials. The cost of materials reported shall be at invoice or lowest current price at which materials 

are locally available and delivered to the job in the quantities involved, plus the cost of freight, 
delivery and storage, subject to the following: 
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1. Trade discounts available to the purchaser shall be credited to the OWNER notwithstanding the 
fact that such discounts may not have been taken by the CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the purchaser, the 
cost shall be deemed to be the price paid to the actual supplier as determined by the 
ARCHITECT. Mark-up except for actual costs incurred in the handling of such materials will 
not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not exceed 
the price paid by the purchaser for similar materials from said sources on extra WORK items or 
the current wholesale price for such materials delivered to the WORK site, whichever price is 
lower. 

4. If in the opinion of the ARCHITECT the cost of material is excessive, or the CONTRACTOR 
does not furnish satisfactory evidence of the cost of such material, then the cost shall be 
deemed to be the lowest current wholesale price for the quantity concerned delivered to the 
WORK site less trade discount. The OWNER reserves the right to furnish materials for the 
extra WORK and no claim shall be allowed by the CONTRACTOR for costs and profit on 
such materials. 

 
D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed for 

such equipment specified in the Supplementary General Conditions. Such rental rate will be used to 
compute payments for equipment whether the equipment is under the CONTRACTOR's control 
through direct ownership, leasing, renting, or another method of acquisition. The rental rate to be 
applied for use of each item of equipment shall be the rate resulting in the least total cost to the 
OWNER for the total period of use. If it is deemed necessary by the CONTRACTOR to use 
equipment not listed in the publication specified in the Supplementary General Conditions, an 
equitable rental rate for the equipment will be established by the ARCHITECT. The CONTRACTOR 
may furnish cost data which might assist the ARCHITECT in the establishment of the rental rate. 

 
1. All equipment shall, in the opinion of the ARCHITECT, be in good working condition and 

suitable for the purpose for which the equipment is to be used. 
2. Before construction equipment is used on the extra WORK, the CONTRACTOR shall plainly 

stencil or stamp an identifying number thereon at a conspicuous location, and shall furnish to 
the ARCHITECT, in duplicate, a description of the equipment and its identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications 
shall be used to classify equipment for the determination of applicable rental rates. Equipment 
which has no direct power unit shall be powered by a unit of at least the minimum rating 
recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, whether or 
not consumed by use, shall be considered to be small tools and no payment will be made 
therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 
6. Equipment.  Unless otherwise agreed to in writing, the CONTRACTOR will be paid for the 

use of equipment at the rental rate listed for such equipment specified in the current edition of 
the following reference publication: “Rental Rate Blue Book” available on-line at 
http://www.equipmentwatch.com/rrbb.htm or contact Equipment Watch at  (800) 669-3282. 

 
E. Equipment on the WORK Site. The rental time to be paid for equipment on the WORK site shall be 

the time the equipment is in productive operation on the extra WORK being performed and, in 
addition, shall include the time required to move the equipment to the location of the extra WORK 
and return it to the original location or to another location requiring no more time than that required 
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to return it to its original location; except, that moving time will not be paid if the equipment is used 
on other than the extra WORK, even though located at the site of the extra WORK. Loading and 
transporting costs will be allowed, in lieu of moving time, when the equipment is moved by means 
other than its own power, except that no payment will be made for loading and transporting costs 
when the equipment is used at the site of the extra WORK on other than the extra WORK. The 
following shall be used in computing the rental time of equipment on the WORK site. 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall be 

considered to be 1/2-hour of operation, and any part of an hour in excess of 30 minutes will be 
considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be considered to 
be 1/2-day of operation. When owner-operated equipment is used to perform extra WORK to 
be paid for on a time and materials basis, the CONTRACTOR will be paid for the equipment 
and operator, as set forth in Paragraphs (3), (4), and (5), following. 

3. Payment for the equipment will be made in accordance with the provisions in Paragraph 
11.3D, herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid 
by the CONTRACTOR to other workers operating similar equipment already on the WORK 
site, or in the absence of such labor, established by collective bargaining agreements for the 
type of worker and location of the extra WORK, whether or not the operator is actually 
covered by such an agreement. A labor surcharge will be added to the cost of labor described 
herein in accordance with the provisions of Paragraph 11.3B, herein, which surcharge shall 
constitute full compensation for payments imposed by state and federal laws and all other 
payments made to or on behalf of workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be added 
the allowances for equipment rental and labor as provided in Paragraph 11.4, herein. 

 
F. Specialty WORK. Specialty WORK is defined as that WORK characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which are 
unique to the construction industry. The following shall apply in making estimates for payment for 
specialty WORK: 

 
1. Any bid item of WORK to be classified as Specialty WORK shall be listed as such in the 

Supplementary General Conditions. Specialty WORK shall be performed by an entity 
especially skilled in the work to be performed. After validation of invoices and determination 
of market values by the ARCHITECT, invoices for Specialty WORK based upon the current 
fair market value thereof may be accepted without complete itemization of labor, material, and 
equipment rental costs. 

2. When the CONTRACTOR is required to perform WORK necessitating special fabrication or 
machining process in a fabrication or a machine shop facility away from the job site, the 
charges for that portion of the WORK performed at the off-site facility may, by agreement, be 
accepted as Specialty WORK and accordingly, the invoices for the WORK may be accepted 
without detailed itemization. 

3. All invoices for specialty WORK will be adjusted by deducting all trade discounts offered or 
available, whether the discounts were taken or not. In lieu of the allowances for overhead and 
profit specified in Paragraph 11.4, herein, an allowance of 5 percent will be added to invoices 
for specialty WORK. 
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G. Sureties. All WORK performed hereunder shall be subject to all of the provisions of the Contract 
Documents and the CONTRACTOR's sureties shall be bound with reference thereto as under the 
original Agreement. Copies of all amendments to surety Bonds or supplemental surety Bonds shall be 
submitted to the OWNER for review prior to the performance of any WORK hereunder. 

 
11.4 CONTRACTOR'S FEE 
 

A. Extra WORK ordered on the basis of time and materials will be paid for at the actual necessary cost 
as determined by the ARCHITECT, plus allowances for overhead and profit. The allowance for 
overhead and profit shall include full compensation for superintendence, Bond and insurance 
premiums, taxes, field office expense, extended overhead, home office overhead, and all other items 
of expense or cost not included in the cost of labor, materials, or equipment provided for under 
Paragraph 11.3. The allowance for overhead and profit will be made in accordance with the following 
schedule: 

 
Actual Overhead and Profit Allowance 
 
Labor................................................................................................................................. 15 percent 
Materials ........................................................................................................................... 10 percent 
Equipment ......................................................................................................................... 10 percent 
 
To the sum of the costs and mark-ups provided for in this Article, one (1) percent shall be added as 
compensation for Bonds. 

 
B. It is understood that labor, materials, and equipment may be furnished by the CONTRACTOR or by 

the Subcontractor on behalf of the CONTRACTOR. When all or any part of the extra WORK is 
performed by a Subcontractor, the allowance specified herein shall be applied to the labor, materials, 
and equipment costs of the Subcontractor, to which the CONTRACTOR may add five (5) percent of 
the Subcontractor's total cost for the extra WORK. Regardless of the number of hierarchical tiers of 
Subcontractors, the five (5) percent increase above the Subcontractor's total cost which includes the 
allowances for overhead and profit specified herein may be applied one time only. 

 
11.5 EXCLUDED COSTS. 
 

A. The term "Cost of the WORK" shall not include any of the following: 
 

1. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, architects, estimators, attorneys' 
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the WORK, or not specifically 
covered by paragraph 11.3, all of which are to be considered administrative costs covered by 
the CONTRACTOR's fee. 

2. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's 
office at the site. 

3. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 
employed for the WORK and charges against CONTRACTOR for delinquent payments. 
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4. Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR is 
required by the Contract Documents to purchase and maintain the same (except for the cost of 
premiums covered by paragraph 11.4 above). 

5. Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including but 
not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 
supplied and making good any damage to property. 

6. Other overhead or general expense costs of any kind and the cost of any item not specifically 
and expressly included in paragraph 11.4. 

 
 
ARTICLE 12 CHANGE OF CONTRACT TIME 
 
12.1 GENERAL 
 

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of the 
Contract Time (or Milestones) shall be based on written notice delivered by the CONTRACTOR to 
the ARCHITECT promptly (but in no event later than 30 days) after the occurrence of the event 
giving rise to the claim and stating the general nature of the claim. Notice of the extent of the claim 
with supporting data shall be delivered within 60 days after such occurrence (unless the 
ARCHITECT allows an additional period of time to ascertain more accurate data in support of the 
claim) and shall be accompanied by the CONTRACTOR's written statement that the adjustment 
claimed is the entire adjustment to which the CONTRACTOR has reason to believe it is entitled as a 
result of the occurrence of said event. All claims for adjustment in the Contract Time shall be 
determined by the ARCHITECT in accordance with Paragraph 9.8 if the OWNER and the 
CONTRACTOR cannot otherwise agree. No claim for an adjustment in the Contract Time will be 
valid if not submitted in accordance with the requirements of this paragraph. An increase in Contract 
Time does not mean that the CONTRACTOR is due an increase in Contract Price. Only 
Compensable time extensions will result in an increase in Contract Price. 

 
B. All time limits stated in the Contract Documents are of the essence of the Agreement. 
 
C. Where CONTRACTOR is prevented from completing any part of the WORK within the Contract 

Times (or Milestones) due to delay beyond the control of CONTRACTOR, the Contract Times (or 
Milestones) will be extended in an amount equal to the time lost on the critical path of the Project due 
to such delay if a claim is made therefor as provided in paragraph 12.1. Delays beyond the control of 
CONTRACTOR shall include, but not be limited to, acts or neglect by OWNER, acts or neglect of 
utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, 
epidemics, unprecedented weather conditions or acts of God. Delays attributable to and within the 
control of a Subcontractor or Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 

 
D. Where CONTRACTOR is prevented from completing any part of the WORK within the Contract 

Times (or Milestones) due to delay beyond the control of both OWNER and CONTRACTOR, an 
extension of the Contract Times (or Milestones) in an amount equal to the time lost on the critical 
path of the Project due to such delay shall be CONTRACTOR's sole and exclusive remedy for such 
delay. In no event shall the OWNER be liable to CONTRACTOR, any Subcontractor, any Supplier, 
or any other person or organization, or to any surety for or employee or agent of any of them, for 
damages arising out of or resulting from (i) delays caused by or within the control of 
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CONTRACTOR, or (ii) delays beyond the control of both parties including but not limited to fires, 
floods, epidemics abnormal weather conditions, acts of God or acts or neglect by utility owners or 
other contractors performing other work as contemplated by Article 7. 

 
12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract time may be extended by 

the ARCHITECT because of delays in completion of the WORK due to unusually severe weather, 
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify 
the ARCHITECT in writing of the cause of delay and request an extension of contract time. The 
ARCHITECT will ascertain the facts and the extent of the delay and extend the time for completing 
the WORK when, in the ARCHITECT’s judgment, the findings of fact justify such an extension.  
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 
greater than 50-year recurrence interval, as determined by the National Weather Service, or 
equivalent state or federal agency. 

 
ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ARCHITECT that all WORK will be in accordance with the Contract Documents and will 
not be defective. Prompt notice of defects known to the OWNER or ARCHITECT shall be given to 
the CONTRACTOR. All Defective WORK, whether or not in place, may be rejected, corrected, or 
accepted as provided in this Article 13. 

 
13.2 ACCESS TO WORK. The OWNER, ARCHITECT, Architect of Record, their consultants, sub-

consultants, other representatives and personnel of OWNER, independent testing laboratories and 
governmental agencies with jurisdictional interests will have access to the WORK at reasonable times 
for their observation, inspecting and testing. CONTRACTOR shall provide them proper and safe 
conditions for such access and advise them of CONTRACTOR's site safety procedures and programs 
so that they may comply therewith as applicable. 

 
13.3 INSPECTIONS AND TESTS 
 

A. The CONTRACTOR shall give the ARCHITECT timely notice of readiness of the WORK for all 
required inspections, tests, or approvals, and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

 
B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require any 

WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay all costs in 
connection therewith. The CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with the OWNER's or the 
ARCHITECT's acceptance of a Supplier of materials or equipment proposed as a substitution or (or-
equal) to be incorporated in the WORK, or of materials or equipment submitted for review prior to 
the CONTRACTOR's purchase thereof for incorporation in the WORK. The cost of all inspections, 
tests, and approvals in addition to the above which are required by the Contract Documents shall be 
paid by the OWNER (unless otherwise specified). 

 
C. The ARCHITECT will make, or have made, such inspections and tests as the ARCHITECT deems 

necessary to see that the WORK is being accomplished in accordance with the requirements of the 
Contract Documents. Unless otherwise specified in the Supplementary General Conditions, the cost 
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of such inspection and testing will be borne by the OWNER. In the event such inspections or tests 
reveal non-compliance with the requirements of the Contract Documents, the CONTRACTOR shall 
bear the cost of corrective measures deemed necessary by the ARCHITECT, as well as the cost of 
subsequent re-inspection and retesting. Neither observations by the ARCHITECT nor inspections, 
tests, or approvals by others shall relieve the CONTRACTOR from the CONTRACTOR's obligation 
to perform the WORK in accordance with the Contract Documents. 

 
D. All inspections, tests, or approvals other than those required by Laws or Regulations of any public 

body having jurisdiction shall be performed by organizations acceptable to the ARCHITECT and the 
CONTRACTOR. 

 
E. If any WORK (including the work of others anticipated under paragraph 7.1) that is to be inspected, 

tested, or approved is covered without written concurrence of the ARCHITECT, it must, if requested 
by the ARCHITECT, be uncovered for observation. Such uncovering shall be at the 
CONTRACTOR's expense unless the CONTRACTOR has given the ARCHITECT timely notice of 
the CONTRACTOR's intention to perform such test or to cover the same and the ARCHITECT has 
not acted with reasonable promptness in response to such notice. 

 
F. If any WORK is covered contrary to the written request of the ARCHITECT, it must, if requested by 

the ARCHITECT, be uncovered for the ARCHITECT's observation and recovered at the 
CONTRACTOR's expense. 

 
G. If the ARCHITECT considers it necessary or advisable that covered WORK be observed by the 

ARCHITECT or inspected or tested by others, the CONTRACTOR, at the ARCHITECT's request, 
shall uncover, expose, or otherwise make available for observation, inspection, or testing as the 
ARCHITECT may require, that portion of the WORK in question, furnishing all necessary labor, 
material, and equipment. If it is found that such WORK is defective, the CONTRACTOR shall bear 
all direct, indirect, and consequential costs and damages of such uncovering, exposure, observation, 
inspection, and testing and of satisfactory reconstruction, including but not limited to fees and 
charges of Architects of Record, attorneys, and other professionals. However, if such WORK is not 
found to be defective, the CONTRACTOR shall be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, and reconstruction; and, if the parties are unable to agree as to the 
amount or extent thereof, the CONTRACTOR may make a claim therefor as provided in Articles 11 
and 12. 

 
13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform WORK in such a way that the completed WORK will conform to the Contract Documents, 
the OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the 
cause for such order has been eliminated; however, this right of the OWNER to stop the WORK shall 
not give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 
CONTRACTOR or any other party.   

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ARCHITECT, the 

CONTRACTOR shall promptly, either correct all Defective WORK, whether or not fabricated, 
installed, or completed, or, if the WORK has been rejected by the ARCHITECT, remove it from the 
site and replace it with non-defective WORK. The CONTRACTOR shall bear all direct, indirect and 
consequential costs and damages of such correction or removal, including but not limited to fees and 
charges of Architects of Record, attorneys, and other professionals made necessary thereby.   
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13.6 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Substantial Completion or such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by 
the Contract Documents or by any specific provision of the Contract Documents, any WORK is 
found to be defective, the CONTRACTOR shall promptly, without cost to the OWNER and in 
accordance with OWNER's written notification, (i) correct such Defective WORK, or, if it has been 
rejected by the OWNER, remove it from the site and replace it with non-defective WORK, and (ii) 
satisfactorily correct or remove and replace any damage to other work of others resulting therefrom. 
If the CONTRACTOR does not promptly comply with such notification, or in an emergency where 
delay would cause serious risk of loss or damage, the OWNER may have the Defective WORK 
corrected or the rejected WORK removed and replaced, and all direct, indirect, and consequential 
costs and damages of such removal and replacement including but not limited to fees and charges of 
Architects of Record, attorneys and other professionals will be paid by the CONTRACTOR. 

 
B. Where Defective WORK (and damage to other WORK resulting therefrom) has been corrected, 

removed or replaced under this paragraph 13.6, the correction period hereunder with respect to such 
WORK will be extended for an additional period of one year after such correction or removal and 
replacement has been satisfactorily completed. 

 
13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of Defective WORK, the OWNER prefers to accept the WORK, the OWNER may do 
so. The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 
OWNER's evaluation of and determination to accept such Defective WORK. If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 
appropriate decrease in the Contract Price. 

 
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The Schedule of Values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to the 
ARCHITECT. 

 
14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price WORK will be based 

on the number of units completed. 
 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall submit to 
the ARCHITECT for review, an Application for Payment filled out and signed by the 
CONTRACTOR covering the WORK completed as of the date of the Application and accompanied 
by such supporting documentation as is required by the Contract Documents. 

 
B. The Application for Payment shall identify, as a sub-total, the amount of the CONTRACTOR's Total 

Earnings to Date, plus the Value of Materials Stored at the Site which have not yet been incorporated 
in the WORK, and less a deductive adjustment for materials installed which were not previously 
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incorporated in the WORK, but for which payment was allowed under the provisions for payment for 
Materials Stored at the Site, but not yet incorporated in the WORK. 

 
C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which shall 

be deducted the total amount of all previous payments made to the CONTRACTOR. Progress 
payments will be paid in full in accordance with Article 14 of the General Conditions until 90% of 
the contract amount has been paid.  The remaining 10% of the contract amount shall be retained until: 

 
1. final inspection has been made; 
2. completion of the project; 
3. acceptance of the project by the OWNER and; 
4. the OWNER has received notification from the Alaska Department of Labor that the 

CONTRACTOR has no outstanding wage/hour violations. 
 

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of the 
value of such materials as set forth in the Supplementary General Conditions. Said amount shall be 
based upon the value of all acceptable materials and equipment not incorporated in the WORK but 
delivered and suitably stored at the Project site or at another location agreed to in writing; provided, 
each such individual item has a value of more than $5000 and will become a permanent part of the 
WORK. The Application for Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that the CONTRACTOR has received the materials and equipment free 
and clear of all liens, charges, security interests, and encumbrances (which are hereinafter in these 
General Conditions referred to as "Liens") and evidence that the materials and equipment are covered 
by appropriate property insurance and other arrangements to protect the OWNER's interest therein, 
all of which will be satisfactory to the OWNER. 

 
14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all WORK, materials, and equipment covered by an Application for Payment, whether 
incorporated in the WORK or not, will pass to the OWNER no later than the time of payment free 
and clear of all liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ARCHITECT will, within seven (7) days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to the OWNER, or 
return the Application to the CONTRACTOR indicating in writing the ARCHITECT's reasons for 
refusing to recommend payment. In the later case, the CONTRACTOR may make the necessary 
corrections and resubmit the Application. If the ARCHITECT still disagrees with a portion of the 
Application, it will submit the Application recommending the undisputed portion of the Application 
to the OWNER for review and provide reasons for recommending non-payment of the disputed 
amount. Thirty days after presentation of the Application for Payment with the ARCHITECT's 
recommendation, the amount recommended will (subject to the provisions of Paragraph 14.5B) 
become due and when due will be paid by the OWNER to the CONTRACTOR. 

 
B. The OWNER may refuse to make payment of the full amount recommended by the ARCHITECT 

because claims have been made against the OWNER on account of the CONTRACTOR's 
performance of the WORK or Liens have been filed in connection with the WORK or there are other 
items entitling the OWNER to a credit against the amount recommended, but the OWNER must give 
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the CONTRACTOR written notice within seven (7) days (with a copy to the ARCHITECT) stating 
the reasons for such action. 
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14.6 PARTIAL UTILIZATION  
 

A. The OWNER shall have the right to utilize or place into service any item of equipment or other 
usable portion of the WORK prior to completion of the WORK. Whenever the OWNER plans to 
exercise said right, the CONTRACTOR will be notified in writing by the OWNER, identifying the 
specific portion or portions of the WORK to be so utilized or otherwise placed into service. 

 
B. It shall be understood by the CONTRACTOR that until such written notification is issued, all 

responsibility for care and maintenance of all of the WORK shall be borne by the CONTRACTOR. 
Upon issuance of said written notice of partial utilization, the OWNER will accept responsibility for 
the protection and maintenance of all such items or portions of the WORK described in the written 
notice. 

 
C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK, 

regardless of whether a portion thereof has been partially utilized by the OWNER and the 
CONTRACTOR's one year correction period shall commence only after the date of Substantial 
Completion for the WORK. 

  
14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ARCHITECT in writing that the 
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all WORK 
items that remain to be completed and a request that the ARCHITECT prepare a Notice of 
Completion. Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the 
ARCHITECT shall make an inspection of the WORK to determine the status of completion. If the 
ARCHITECT does not consider the WORK substantially complete, or the list of remaining WORK 
items to be comprehensive, the ARCHITECT will notify the CONTRACTOR in writing giving the 
reasons thereof.  If the ARCHITECT considers the WORK substantially complete, the ARCHITECT 
will prepare and deliver to the OWNER, for its execution and recording, the Notice of Completion 
signed by the ARCHITECT and CONTRACTOR, which shall fix the date of Substantial Completion. 

 
14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining WORK items referred to in Paragraph 14.7 and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 
provided in the General Requirements) and other documents, all as required by the Contract 
Documents, and after the ARCHITECT has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the procedure for progress 
payments. The final Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or waivers 
(satisfactory to the OWNER) of all liens arising out of or filed in connection with the WORK. 

 
14.9 FINAL PAYMENT AND ACCEPTANCE  
 

A. If, on the basis of the ARCHITECT's observation of the WORK during construction and final 
inspection, and the ARCHITECT's review of the final Application for Payment and accompanying 
documentation, all as required by the Contract Documents, the ARCHITECT is satisfied that the 
WORK has been completed and the CONTRACTOR's other obligations under the Contract 
Documents have been fulfilled, the ARCHITECT will, within 14 days after receipt of the final 
Application for Payment, indicate in writing the ARCHITECT's recommendation of payment and 
present the Application to the OWNER for payment. 
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B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make final 

payment to the CONTRACTOR of the amount remaining after deducting all prior payments and all 
amounts to be kept or retained under the provisions of the Contract Documents, including the 
following items: 

 
1. Liquidated damages, as applicable. 
2. Two times the value of outstanding items of correction WORK or punch list items yet 

uncompleted or uncorrected, as applicable. All such WORK shall be completed or corrected to 
the satisfaction of the OWNER within the time stated on the Notice of Completion, otherwise 
the CONTRACTOR does hereby waive any and all claims to all monies withheld by the 
OWNER to cover the value of all such uncompleted or uncorrected items. 

 
14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 
 

A. After executing the necessary documents to initiate the lien period, and not more than 45 days 
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will release 
to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less any deductions 
to cover pending claims against the OWNER pursuant to Paragraph 14.5B. 

 
B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall have 30 

days to complete any outstanding items of correction WORK remaining to be completed or corrected 
as listed on a final punch list made a part of the Notice of Completion. Upon expiration of the 45 
days, referred to in Paragraph 14.10A, the amounts withheld pursuant to the provisions of Paragraph 
14.9B herein, for all remaining WORK items will be returned to the CONTRACTOR; provided, that 
said WORK has been completed or corrected to the satisfaction of the OWNER within said 30 days. 
Otherwise, the CONTRACTOR does hereby waive any and all claims for all monies withheld by the 
OWNER under the contract to cover 2 times the value of such remaining uncompleted or uncorrected 
items.  

 
14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 
recommendation of any progress or final payment by the ARCHITECT, nor the issuance of a Notice 
of Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract 
Documents, nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act 
of acceptance by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample 
submittal, will constitute an acceptance of WORK not in accordance with the Contract Documents or 
a release of the CONTRACTOR's obligation to perform the WORK in accordance with the Contract 
Documents. 

 
14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 

progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of 
liability to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for 
any act of neglect of the OWNER or of any person relating to or affecting the WORK, except 
demands against the OWNER for the remainder, if any, of the amounts kept or retained under the 
provisions of Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date 
of the Notice of Completion. 
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ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 
 
15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ARCHITECT, may, at 

any time and without cause, suspend the WORK or any portion thereof for a period of not more than 
90 days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK 
on receipt from the ARCHITECT of a notice of resumption of WORK. The CONTRACTOR shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension if the CONTRACTOR makes an approved claim therefor as provided 
in Articles 11 and 12. 

 
15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 
 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice to the 
CONTRACTOR of OWNER's intent to terminate the Agreement and provide the CONTRACTOR an 
opportunity to remedy the conditions constituting the default. It shall be considered a default by the 
CONTRACTOR whenever CONTRACTOR shall: (1) declare bankruptcy, become insolvent, or 
assign its assets for the benefit of its creditors; (2) fail to provide materials or quality of WORK 
meeting the requirements of the Contract Documents; (3) disregard or violate provisions of the 
Contract Documents or ARCHITECT's instructions; (4) fail to prosecute the WORK according to the 
approved progress schedule; or, (5) fail to provide a qualified superintendent, competent workers, or 
materials or equipment meeting the requirements of the Contract Documents. If the CONTRACTOR 
fails to remedy the conditions constituting default within the time allowed, the OWNER may then 
issue the Notice of Termination. 

 
B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the OWNER 

may take possession of the WORK and may complete the WORK by whatever method or means the 
OWNER may select. The cost of completing the WORK shall be deducted from the balance which 
would have been due the CONTRACTOR had the Agreement not been terminated and the WORK 
completed in accordance with the Contract Documents. If such cost exceeds the balance which would 
have been due, the CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less 
than the balance which would have been due, the CONTRACTOR shall not have claim to the 
difference. 

 
15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 
the value of WORK performed up to the date the Agreement is terminated; and, (2) for the cost of 
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 
is terminated, which would be needed in the WORK and which meet the requirements of the Contract 
Documents. The value of WORK performed and the cost of materials and equipment delivered to the 
site, as mentioned above, shall be determined by the ARCHITECT in accordance with the procedure 
prescribed for the making of the final Application for Payment and payment under Paragraphs 14.8 
and 14.9. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been 
suspended under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through 
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no fault or negligence of the CONTRACTOR, and notice to resume WORK or to terminate the 
Agreement has not been received from the OWNER within this time period; or, 2) the OWNER 
should fail to pay the CONTRACTOR any monies due to the CONTRACTOR in accordance with the 
terms of the Contract Documents and within 60 days after presentation to the OWNER by the 
CONTRACTOR of a request therefor, unless within said 10-day period the OWNER shall have 
remedied the condition upon which the payment delay was based. In the event of such termination, 
the CONTRACTOR shall have no claims against the OWNER except for those claims specifically 
enumerated in Paragraph 15.3, herein, and as determined in accordance with the requirements of said 
paragraph. 

 
 
ARTICLE 16 MISCELLANEOUS 
 
16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or 
sent by registered or certified mail, postage prepaid, to the last business address known to the giver of 
the notice. 

 
16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 
 

A. The CONTRACTOR may use on the Project, with ARCHITECT's approval, such stone, gravel, sand, 
or other material determined suitable by the ARCHITECT, as may be found in the excavation. The 
CONTRACTOR will be paid for the excavation of such material at the corresponding contract unit 
price. No additional payment will be made for utilizing the material from excavation as borrow, or 
select borrow. 

 
B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of that 

portion of the excavated material so removed and used which was needed for use on the Project. No 
charge for the materials so used will be made against the CONTRACTOR except that the 
CONTRACTOR shall be responsible for payment of any royalties required. 

 
C. The CONTRACTOR shall not excavate or remove any material from within the Project location 

which is not within the grading limits, as indicated by the slope and grade lines, without written 
authorization from the ARCHITECT. 

 
D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in excess 

of the quantities required for performance of this contract, including any waste material produced as a 
by-product, the CBJ may retain possession of such materials without obligation to reimburse the 
CONTRACTOR for the cost of their production. When such materials are in a stockpile, the 
ARCHITECT may require: that it remain in stockpile; the CONTRACTOR level such stockpile(s); or 
that the CONTRACTOR remove such materials and restore the premises to a satisfactory condition at 
the CONTRACTOR's expense. This provision shall not preclude the CBJ from arranging with the 
CONTRACTOR to produce material over and above the contract needs, payment for which shall be 
by written agreement between the CBJ and the CONTRACTOR. 

 
E. Unless otherwise provided, the material from any existing old structure may be used temporarily by 

the CONTRACTOR in the erection of the new structure. Such material shall not be cut or otherwise 
damaged except with the approval of the ARCHITECT. 
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16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 

compensation, the OWNER shall have the right, as a condition to considering the claim, and as a 
basis for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's 
books to the extent they are relevant. This right shall include the right to examine books, records, 
documents, and other evidence and accounting procedures and practices, sufficient to discover and 
verify all direct and indirect costs of whatever nature claimed to have been incurred or anticipated to 
be incurred and for which the claim has been submitted. The right to audit shall include the right to 
inspect the CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the 
performance of the WORK. The CONTRACTOR further agrees that the right to audit encompasses 
all subcontracts and is binding upon Subcontractors. The rights to examine and inspect herein 
provided for shall be exercisable through such representatives as the OWNER deems desirable during 
the CONTRACTOR's normal business hours at the office of the CONTRACTOR. The 
CONTRACTOR shall make available to the OWNER for auditing, all relevant accounting records 
and documents, and other financial data, and upon request, shall submit true copies of requested 
records to the OWNER. 

 
16.4 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 
CONTRACTOR shall cease operations immediately and notify the ARCHITECT. No artifacts or 
specimens shall be further disturbed or removed from the ground and no further operations shall be 
performed at the site until so directed. Should the ARCHITECT order suspension of the 
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 
CONTRACTOR to perform extra WORK, such order(s) shall be covered by an appropriate contract 
change document. 

 
16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All WORK over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 
interfered with and the existing navigable depths will not be impaired, except as allowed by permit 
issued by the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 
16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 
the above provisions of the contract. 

 
16.7 SUITS OF LAW CONCERNING THE WORK 
 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's surety) 
against the OWNER, or by the OWNER against the CONTRACTOR (or the CONTRACTOR's 
surety), the suit of law shall be tried in the First Judicial District of Alaska. 

 
B. If one of the questions at issue is the satisfactory performance of the WORK by the CONTRACTOR 

and should the appropriate court of law judge the WORK of the CONTRACTOR to be 
unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's surety) shall reimburse the 
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OWNER for all legal and all other expenses (as may be allowed and set by the court) incurred by the 
OWNER because of the suit of the law and, further, it is agreed that the OWNER may deduct such 
expense from any sum or sums then, or any that become due the CONTRACTOR under the contract. 

 
16.8 CERTIFIED PAYROLLS 
 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract for 
the OWNER shall file a Certified Payroll with the Alaska Department of Labor every two weeks. 
Before the second Friday, each CONTRACTOR and Subcontractor must file Certified Payrolls 
with Statements of Compliance for the previous two weeks.   (Section 14-2-4 ACLA 1949; am 
Section 4 ch 142 SLA 1972). 

 
B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may be 

submitted, provided it contains the information required by AS 36.05.040 and a statement that the 
CONTRACTOR is complying with AS 36.10.010. 

 
C. Any CONTRACTOR or Subcontractor, who performs work on public construction in the State, as 

defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as issued by 
the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 
16.9 PREVAILING WAGE RATES 
 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The CONTRACTOR, or 
Subcontractors, shall pay all employees unconditionally and not less than once a week. Wages may 
not be less than those stated in Paragraph 16.8C, regardless of the contractual relationship between 
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors. The scale of 
wages to be paid shall be posted by the CONTRACTOR in a prominent, easily accessible place at the 
site of the WORK. 

 
B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field surveyor 

employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate or wages less 
than the established rate, the OWNER may, by written notice, terminate the CONTRACTOR or 
Subcontractors right to proceed with the WORK. The OWNER may prosecute the WORK to 
completion by contract or otherwise, and the CONTRACTOR and sureties will be held liable to the 
OWNER for excess costs for completing the WORK. (Section 2 ch 52 SLA 1959). 

 
C. Listing CONTRACTORS Who Violate contracts, AS 36.05.090. In addition, a list giving the names 

of persons who have disregarded the rights of their employees shall be distributed to all departments 
of State government and all political subdivisions. No person appearing on this list, and no firm, 
corporation, partnership or association in which the person has an interest, may WORK as a 
CONTRACTOR or Subcontractor on a public construction contract for the State, or a political 
subdivision of the state, until three years after the date of publication of the list. (Section 3 ch 52 SLA 
1959; am Section 9 ch 142 SLA). 

 
16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 
and Hour Act, Section 23.10.060. 
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16.11 COST REDUCTION INCENTIVE 
 

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may submit to 
the ARCHITECT in writing, proposals for modifying the plans, specifications, or other requirements 
of this contract for the sole purpose of reducing the total cost of construction. The cost reduction 
proposal shall not impair in any manner the essential functions or characteristics of the project, 
including but not limited to, service life, economy of operation, ease of maintenance, desired 
appearance or design and safety standards. 

 
B. The cost reduction proposal shall contain the following information: 
 

1. Description of both the existing contract requirements for performing the WORK and the 
proposed changes. 

2. An itemization of the contract requirements that must be changed if the proposal is adopted. 
3. A detailed estimate of the time required and the cost of performing the WORK under both the 

existing contract and the proposed change. 
4. A statement of the date by which the CONTRACTOR must receive the decision from the 

OWNER on the cost reduction proposal. 
5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 
6. A description and estimate of costs the OWNER may incur in implementing the proposed 

changes, such as test and evaluation and operating and support costs. 
7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 
 

C. The provisions of this section shall not be construed to require the OWNER to consider any cost 
reduction proposal which may be submitted; nor will the OWNER be liable to the CONTRACTOR 
for failure to accept or act upon any cost reduction proposal submitted, or for delays to the WORK 
attributable to the consideration or implementation of any such proposal. 

 
D. If a cost reduction proposal is similar to a change in the plans or Specifications for the Project under 

consideration by the OWNER at the time the proposal is submitted, the OWNER will not accept such 
proposal and reserves the right to make such changes without compensation to the CONTRACTOR 
under the provisions of this section. 

 
E. The CONTRACTOR shall continue to perform the WORK in accordance with the requirements of 

the contract until an executed Change Order incorporating the cost reduction proposal has been 
issued. If any executed Change Order has not been issued by the date upon which the 
CONTRACTOR's cost reduction proposal specifies that a decision should be made by the OWNER, 
in writing, the cost reduction proposal shall be considered rejected. 

 
F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of the 

estimated net savings in Contract Time and construction costs resulting from the adoption of all or 
any part of such proposal. Should the CONTRACTOR disagree with OWNER's decision on the cost 
reduction proposal, there is no further consideration. The OWNER reserves the right to make final 
determination. 

 
G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such acceptance will 

be made by a Contract Change Order, which specifically states that the change is executed pursuant 
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to this cost reduction proposal section. Such Change Order shall incorporate the changes in the plans 
and Specifications which are necessary to permit the cost reduction proposal or such part of it as has 
been accepted to be put into effect and shall include any conditions upon which the OWNER's 
approval is based, if such approval is conditional. The Change Order shall also describe the estimated 
net savings in the cost of performing the WORK attributable to the cost reduction proposal, and shall 
further provide that the contract cost be adjusted by crediting the OWNER with the estimated net 
savings amount. 

 
H. Acceptance of the cost reduction proposal and performance of the WORK does not extend the time of 

completion of the contract, unless specifically provided in the Change Order authorizing the use of 
the submitted proposal. Should the adoption of the cost reduction proposal result in a Contract Time 
savings, the total Contract Time shall be reduced by an amount equal to the time savings realized. 

 
I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost reduction 

proposal shall constitute full compensation for the performance of WORK.  No claims for additional 
costs as a result of the changes specified in the cost reduction proposal shall be allowed. 

 
J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for general 

use on any contract administered when it is determined suitable for such application. Cost reduction 
proposals identical, similar, or previously submitted will not be accepted for consideration if 
acceptance and compensation has previously been approved. The OWNER reserves the right to use 
all or part of any cost reduction proposal without obligation or compensation of any kind to the 
CONTRACTOR. 

 
K. The CONTRACTOR shall bear the costs, if any, to revise all Bonds and insurance requirements for 

the Project, to include the cost reduction WORK. 
 
 
 

END OF SECTION 
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GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 
and effect.  Terms used in these Supplementary General Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions. 
 
SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 
 
The OWNER shall furnish to the CONTRACTOR up to ten (10) copies of the Contract Documents which 
may include bound reduced Drawings.  The CBJ Contracts Office shall contact the CONTRACTOR after 
issuance of Notice of Intent to Award to determine how many copies are needed.  Additional quantities of the 
Contract Documents will be furnished at reproduction cost. 
 
SGC 4.2 PHYSICAL CONDITIONS – SUBSURFACE AND EXISTING STRUCTURES.  Add the 
following:  
 
C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field 

measurements and visual inspection of the existing structures and surface conditions. 
 
SGC 5.1  PERFORMANCE, PAYMENT, AND OTHER BONDS.  The Contractor shall furnish 
Performance and Payment Bonds in the amount of 100% of the Bid. 
 
SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 
the General Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations.  All certificates of insurance supplied to the OWNER shall state that the 
OWNER is named as “Additional Insured for any and all work performed for the City & Borough of 
Juneau.” The Additional Insured requirement does not apply to Workers Compensation insurance.  NOTE: 
This requirement has changed. The OWNER no longer requires certificates of insurance referencing project 
names and contract numbers. 
 
A. Workers’ Compensation:  Under Paragraph 5.2C.1 of the General Conditions as in accordance with 

AS 23.30.045:  (Additional Insured requirements not necessary for Workers’ Compensation 
coverage.) 

 
1. State:  Statutory 
2. Applicable Federal (e.g., Longshore): Statutory 

 
Note:  If the WORK called for in the Contract Documents involves work in or on any 
navigable waters, the CONTRACTOR shall provide Workers' Compensation coverage 
which shall include coverage under the Longshore and Harbor Workers' Compensation Act, 
the Jones Act, and any other coverage required under Federal or State laws pertaining to 
workers in or on navigable waters.   

 
3. Employer's Liability 

 
Bodily Injury by Accident: $100,000.00  Each Accident 
Bodily Injury by Disease: $100,000.00  Each Employee 
Bodily Injury by Disease: $500,000.00  Policy Limit 

 
a. CONTRACTOR agrees to waive all rights of subrogation against the OWNER of 

Record for work performed under contract. 
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b. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 
prosecution of the WORK, "Other States" endorsement shall be required as a 
condition of the contract. 

 
B. Commercial General Liability:  (under Paragraph 5.2C.2 of the General Conditions): 
 

1. General Policy $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
2. Products/Completed Operations $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
3. Personal Injury $1,000,000.00 Each Occurrence 

 
C. Comprehensive Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) including 

Owned, Hired, and Non-Owned Vehicles: 
 

1.   Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 
 
The CONTRACTOR shall require each Subcontractor similarly to provide Commercial Automobile 
Liability Insurance for all of the latter's employees to be engaged in such WORK unless such 
employees are covered by the protection afforded by the CONTRACTOR's Commercial Automobile 
Liability Insurance. 
 

D. Builder's Risk:  Builders risk does not apply to this Project. 
 
E. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 
 
F. All policies will provide for 30 Days written notice prior to any cancellation or non-renewal of 

insurance policies required under contract.  "Will endeavor" and "but failure to mail such notice shall 
impose no obligation or liability of any kind upon the Company, its agents or representatives" 
wording will be deleted from certificates. 

 
SGC 6.1  SUPERVISION AND SUPERINTENDENCE.  Add the following: 
 

D. The CONTRACTOR's superintendent shall attend a weekly progress meeting at the site with the 
OWNER and/or the ARCHITECT at a time to be mutually agreed upon.  The CONTRACTOR’s 
superintendent shall have an operating cellular phone on hand at all times that WORK is performed. 

 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  Add the following: 
 
The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without 
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform, 
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40% 
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, 
and any other information requested by the OWNER from the apparent low Bidder. 
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SGC 6.6  PERMITS.  Add the following: 
 
C. The OWNER shall apply for, and obtain, the necessary building permit for this Project; however, the 

CONTRACTOR is responsible for scheduling and coordinating all necessary inspections.  The CBJ 
Inspection number is 586-1703.  All other provisions of this section remain in effect. 

 
D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if 

performing work which requires such a permit. Work requiring a Hot Works Permit includes but is 
not limited to the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal 
spraying, thawing pipe, installation of torch-applied roof systems or any other similar activity. 

 
SGC 6.8  LAWS AND REGULATIONS.  Add the following: 
 
The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are related to 
the cost or pricing data for this contract, all related Change Orders, and/or contract modifications. 
 
SGC 6.15  CONTRACTOR'S DAILY REPORTS.  Add the following:  
 
“Weekly summary reports may be completed in lieu of daily reports.” 
 
Add the following SCG 6.19: 
 
SGC 6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and 
Projects. It is unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or 
similar heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before 
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the City and 
Borough Building Official. Such permit shall be issued by the Building Official only upon a determination 
that such operation during hours not otherwise permitted hereunder is necessary and will not result in 
unreasonable disturbance to surrounding residents. 
 
SGC 9.3  PROJECT REPRESENTATION.  Add the following: 
 
DUTIES, RESPONSIBILITIES AND LIMITATIONS OF AUTHORITY OF INSPECTOR 
 
General.  The Inspector will act as directed by and under the supervision of the ARCHITECT and will confer 
with the ARCHITECT regarding its actions.  The Inspector's dealings in matters pertaining to the on-site 
WORK shall, in general, be only with the ARCHITECT and the CONTRACTOR, and dealings with 
Subcontractors shall only be through or with the full knowledge of the CONTRACTOR.  Written 
communication with the OWNER will be only through or as directed by the ARCHITECT.  The 
ARCHITECT may further delegate the responsibilities and authorities associated with this Project, when such 
delegation is in writing and notice thereof is provided to the CONTRACTOR. 

 
SGC 11.1  GENERAL.  Paragraph B.   In the second sentence change the number of days from 30 Days to 7 
Days.  In the third sentence change the number of days from 60 Days to 14 Days. 
 
SCG 14.3  APPLICATION FOR PROGRESS PAYMENT.   Delete Paragraph C and replace with the 
following: 
 
C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which shall be 

deducted the total amount of all previous payments made to the CONTRACTOR. Progress payments will 
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be paid in full in accordance with Article 14 of the General Conditions until 90% of the Contract Price has 
been paid.  The remaining 10% of the contract amount may be withheld until: 

 
1. final inspection has been made; 
2. completion of the Project; and 
3. acceptance of the Project by the OWNER. 

 
SCG 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D. 
 
D. The Value of Materials Stored at the site shall be the amount of 85%   
 
SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
 
C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and 

Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the 
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate 
that all Employment Security Taxes have been paid. The following page is a sample form for this 
purpose.  The CONTRACTOR also shall submit a “NOTICE OF COMPLETION OF PUBLIC 
WORKS” signed by ADOL. 

 
SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   
 
A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 
OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska Labor 
Standards, Reporting, and Prevailing Wage Rate Determination.  
Add the following SGC 17: 
 
SGC 17  GENERAL INFORMATION.  This Project is currently funded by the City and Borough of 
Juneau, Alaska FY11 Designated Legislative Grant and FY09 Marine Passenger Fees. 
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Employment Security Tax Clearance 
 
Date:        
 
 
To:  Alaska Department of Labor 
  Juneau Field Tax Office 
  907-465-2787 
  FAX 907-465-2374 
 
From:        
 
 
Subject: JACC Partial Electrical Renovation 
  Contract No. E11-224 
 
 
Timeframe of Contract      
 
 
Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor:  
(List only one CONTRACTOR or Subcontractor list per page.) 
       
 
              
Name      Address 
 
 
Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability clearance and 
release to make final payment for WORK performed under the subject contract.  Please send your 
response to: 
 
 
Jennifer Mannix, Contract Administrator 
Engineering Department 
155 S. Seward Street 
Juneau, Alaska  99801 
FAX 907-586-4530 
 
(  )  Tax Clearance is granted. 
(  )  Tax Clearance is NOT granted. 
 
Remarks:              
 
              
Signature         Date 
          
Title 

END OF SECTION 
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

 
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and 
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, are made a part of this contract by reference. 
 
The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance 
with current regulations. 
 
Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be 
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app. 
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all 
certified payrolls to Jennifer Mannix at the email address below. If Contractor elects to submit paper copies, 
they should be submitted to the physical addresses below.   
 
Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their 
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the 
Wage and Hour Section (contact information below). 
 
Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.  
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.  
 
As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF 
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.   
 
Contact Information:  
 
 Wage and Hour Section Jennifer Mannix, Contract Administrator 
 State of Alaska City and Borough of Juneau 
Department of Labor and Workforce Development 155 S. Seward Street 
 Labor Standards and Safety Division and Juneau, AK  99801 
 Wage and Hour Administration (907) 586-0873 
 P.O. Box 11149 jennifer_mannix@ci.juneau.ak.us 
 Juneau, AK  99811-1149 
 907-465-4842 
 http://labor.state.ak.us/lss/home.htm 
 
 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Use of site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 

1.3 PROJECT INFORMATION 

A. Project Identification:  Juneau Arts & Culture Center (JACC) Partial Electrical Renovation. 

1. Project Location:  Juneau, Alaska. 

B. OWNER:  City and Borough of Juneau, 155 South Seward St, Juneau, Alaska, 99801. 

1. CBJ Project Manager: Richard Ritter. 

C. ELECTRICAL ENGINEER:  Haight & Associates, 526 Main Street, Juneau, Alaska, 99801. 

1. Electrical Engineer: Barry Begenyi. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of the Project is defined by the Contract Documents and consists of the following: 

2. Partial renovation of existing electrical components and systems as indicated in the 
Drawings and Specifications. 

B. Type of Contract 

1. Project will be constructed under a single prime contract. 
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1.5 USE OF SITE 

A. General:  CONTRACTOR shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 
Project site beyond areas in which the WORK is indicated. 

1. Driveways, Walkways and Entrances:  Keep driveways, loading areas, and entrances 
serving premises clear and available to OWNER, OWNER's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

1.6 COORDINATION WITH OCCUPANTS 

A. OWNER Occupancy:  OWNER will occupy the premises during entire construction period 
except for the period noted below.  Cooperate with OWNER during construction operations to 
minimize conflicts and facilitate OWNER usage.  Perform the WORK so as not to interfere with 
OWNER's operations.  Maintain existing exits unless otherwise indicated. 

1. The Juneau Arts and Culture Center building will be closed to the public, vacated by 
staff, and turned over to the Contractor from 12:01 am September 19 through midnight 
September 25, 2011. The Contractor shall have full and unrestricted access to the 
building and site for construction operations during this period. 

2. Maintain access to existing walkways and other adjacent occupied or used facilities.  Do 
not close or obstruct walkways or other occupied or used facilities without written 
permission from OWNER and authorities having jurisdiction. 

3. Provide barriers and dust control measures as required to protect occupants and facilities. 
4. Provide not less than 72 hours' notice to OWNER of activities that will affect OWNER's 

operations. 

1.7 WORK RESTRICTIONS 

A. WORK Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and other requirements of authorities 
having jurisdiction. 

B. Existing Utility Interruptions:  It is anticipated that any utility interruptions will occur only 
during the seven-day period noted in paragraph 1.6.A.1 above. However, the Contractor may 
interrupt utilities outside of this period under the following conditions and then only after 
providing temporary utility services: 

1. Notify OWNER not less than 14 days in advance of proposed utility interruptions. 
2. Obtain OWNER's written permission before proceeding with utility interruptions. 
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C. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to OWNER occupancy with OWNER. 

1. Notify OWNER not less than two days in advance of proposed disruptive operations. 
2. Obtain OWNER's written permission before proceeding with disruptive operations. 

D. Controlled Substances:  Use of tobacco products within the building and other controlled 
substances on the Project site is not permitted. 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 1 General Requirements:  Requirements of Sections in Division 1 apply to the Work of 
all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are 
described in detail in the Specifications.  One or more of the following are used on the 
Drawings to identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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PART 1 - GENERAL 

1.1 CONTRACT MODIFICATION PROCEDURES 

A. On Owner's approval of a proposal from Contractor on AIA Document G709 (or other approved 
form), Architect will issue a Change Order on AIA Document G701 (or other approved form), 
for all changes to the Contract Sum or the Contract Time. 

B. When Owner and Contractor disagree on the terms of a proposal, Architect may issue a 
Construction Change Directive (on AIA Document G714 or other approved form), instructing 
Contractor to proceed with the change, for subsequent inclusion in a Change Order.  
Construction Change Directive will contain a description of the change and designate the 
method to be followed to determine changes to the Contract Sum or the Contract Time. 

1.2 PAYMENT PROCEDURES 

A. Submit a Schedule of Values at least 10 days before the initial Application for Payment.  Break 
down the Contract Sum into at least one line item for each Specification Section in the Project 
Manual table of contents.  Coordinate the Schedule of Values with Contractor's Construction 
Schedule. 

1. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
2. Provide separate line items in the Schedule of Values for initial cost of materials and for 

total installed value of that part of the Work. 

B. Submit 2 copies of each application for payment on AIA Document G702/703 (or other 
approved form), according to the schedule established in Owner/Contractor Agreement. 

1. With each Application for Payment, submit waivers of mechanic's liens from 
subcontractors, sub-subcontractors, and suppliers for construction period covered by the 
previous application. 

2. Submit final Application for Payment after completion of Project closeout procedures 
with release of liens and supporting documentation. 

a. Include consent of surety to final payment on AIA Document G707 (or other 
approved form) and insurance certificates. 

b. Submit final meter readings for utilities, a record of stored fuel, and similar data as 
of the date of Substantial Completion. 

c. Include signed Alaska Department of Labor Prevailing Wage Notice of 
Completion form.  

d. Include Alaska Department of Revenue Corporate Income Tax clearance.  
e. Include signed City and Borough of Juneau Compliance Certificate and Release 

form.  
f. Include a list of Subcontractors used on the Project and the total amount paid to 

each.  
g. Send originals of a. through f. to Jennifer Mannix, City Engineering Contract 

Administrator, and copies of a. through f. to the CBJ Project Manager. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01200 
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PART 1 - GENERAL 

1.1 PROJECT MANAGEMENT AND COORDINATION 

A. Coordinate construction to ensure efficient and orderly installation of each part of the Work. 

B. Conduct progress meetings at Project site at weekly intervals unless otherwise approved.  Notify 
Owner and Architect of meeting dates and times.  Require attendance of each subcontractor or 
other entity concerned with current progress or involved with planning or coordination of future 
activities. 

1. Unless otherwise determined, the CBJ Project Manager will record minutes and distribute 
to each party present and to parties who should have been present. 

1.2 SUBMITTAL PROCEDURES 

A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

1. No extension of the Contract Time will be authorized because of failure to transmit 
submittals enough in advance of the Work to permit processing, including resubmittals. 

2. Electrical Engineer will return submittals, without review received from sources other 
than Contractor. 

3. Identify deviations from the Contract Documents on submittals. 
4. Submit three copies of each submittal, plus the number of copies required by the 

Contractor. 

B. Place a permanent label or title block on each submittal for identification.  Provide a 6- by 8-
inch (150- by 200-mm) space on the label or beside title block to record review and approval 
markings and action taken.  Include the following information on the label: 

1. Project name. 
2. Date. 
3. Name and address of Contractor. 
4. Name and address of subcontractor or supplier. 
5. Number and title of appropriate Specification Section. 

C. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

D. Electrical Engineer will review each action submittal, make marks to indicate corrections or 
modifications required, stamp and mark as appropriate to indicate action taken, and return 
copies less those retained. 

E. Contractor's Construction Schedule Submittal Procedure:  Submit three copies of schedule 
within 10 days after date established for Commencement of the Work. 
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F. Electronic submittals may be allowed by the CBJ Project Manager if submitted in an approved 
manner and format. The CBJ Project Manager reserves the right to require paper submittals if 
electronic submittals are not acceptable. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. Product Data:  Mark each copy to show applicable choices and options.  Include the following: 

1. Data indicating compliance with specified standards and requirements. 
2. Notation of coordination requirements. 
3. For equipment, include rated capacities, dimensions, weights, required clearances, and 

furnished specialties and accessories. 

B. Shop Drawings:  Submit Project-specific information drawn to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data.  Submit opaque 
copies on sheets at least 8-1/2 by 11 inches but no larger than 11 by 17 inches. Include the 
following: 

1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, and 
relationship to adjoining construction. 

2. Identification of products and materials. 
3. Notation of coordination requirements. 
4. Notation of dimensions established by field measurement. 

C. Samples:  Submit Samples finished as specified and physically identical with material or 
product proposed for use.  Where variations are inherent in the material, submit three sets of 
paired units to show full range of variations.  Include name of manufacturer and product name 
on label. 

2.2 INFORMATION SUBMITTALS 

A. Qualification Data:  Include lists of completed projects with project names and addresses, 
names and addresses of architects and owners, and other information specified. 

B. Product Certificates:  Prepare written statements on manufacturer's letterhead, including 
signature of entity responsible for preparing certification, certifying that product complies with 
requirements. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 
a written request for additional information to Architect. 
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B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required 
submittals, submit three copies of a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor, to be designed or 
certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type 
schedule within 7 days of date established for the Notice to Proceed. Coordinate the schedule 
with the approved Schedule of Values. 

B. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Final 
Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

C. Illustrate the following events and dates in the schedule: 

1. Substantial Completion: September 25, 2011. 
2. Final completion: September 30, 2011. 
3. Alaska Travel Industry Association convention: October 3 through 6, 2011. The 

Contractor is hereby notified that it is an absolute requirement that all Work shall be 
completed prior to this convention. 

D. Distribute copies of approved schedule to CBJ Project Manager, Electrical Engineer, 
subcontractors, testing and inspecting agencies, and parties identified by Contractor with a 
need-to-know schedule responsibility. 

E. Updating:  At monthly intervals, update schedule to reflect actual construction progress and 
activities.  Issue schedule before each regularly scheduled progress meeting. 

1. As the Work progresses, indicate Actual Completion percentage for each activity. 

F. Revise the schedule after each meeting or activity where revisions have been made.  As Work 
progresses, mark each bar to indicate actual completion.  Distribute updated copies to same 
parties. 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01300 
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PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Use Charges:  Cost or use charges for temporary facilities, if any, shall be included in the 
Contract Sum. 

B. Use water and electric power from Owner's existing system without metering and without 
payment of use charges. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Heating Equipment:  The Contractor may use the existing building heating system. If additional 
heat is required for the Work, provide vented, self-contained heaters with thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units:  Listed and labeled, by a testing agency acceptable to authorities having 
jurisdiction, and marked for intended use. 

PART 3 - EXECUTION 

3.1 TEMPORARY UTILITIES 

A. Sanitary Facilities:  The Contractor may use the existing building toilet rooms and drinking 
fountain as approved by the Owner. The Contractor shall maintain these facilities in a clean 
condition acceptable to the Owner. 

B. Heating:  Provide temporary heating required for curing or drying of completed installations or 
for protecting installed construction from adverse effects of low temperatures or high humidity.  
Select equipment that will not have a harmful effect on completed installations or elements 
being installed. 

C. Provide temporary lighting with local switching that provides adequate illumination for 
construction operations, observations, and inspections. 

3.2 TEMPORARY SUPPORT FACILITIES 

A. Provide field offices, storage and fabrication sheds, and other support facilities as necessary for 
construction operations. 
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B. Provide waste-collection containers in sizes adequate to handle waste from construction 
operations.  Collect waste daily and, when containers are full, legally dispose of waste off-site.  
Comply with requirements of authorities having jurisdiction. 

3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES 

A. Provide temporary environmental protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and that 
minimize possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects. 

B. Provide measures to prevent airborne dust to adjacent properties and walkways, according to 
requirements of authorities having jurisdiction. 

C. Provide temporary enclosures for protection of construction and workers from inclement 
weather and for containment of heat. 

D. Comply with requirements of authorities having jurisdiction for erecting structurally adequate 
barricades, including warning signs and lighting. 

E. Install and maintain temporary fire-protection facilities.  Comply with NFPA 241. 

3.4 TERMINATION AND REMOVAL 

A. Remove temporary facilities and controls no later than Substantial Completion.  Personnel 
remaining after Substantial Completion will be permitted to use permanent facilities, under 
conditions acceptable to Owner. 

END OF SECTION 01500 
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PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. The term "product" includes the terms "material," "equipment," "system," and terms of similar 
intent. 

B. Product Substitutions:  Substitutions include changes in products, materials, equipment, and 
methods of construction from those required by the Contract Documents and proposed by 
Contractor after award of the Contract. 

1. Submit three copies of each request for product substitution. 
2. Submit requests within 10 days after the Notice of Award. 
3. Do not submit unapproved substitutions on Shop Drawings or other submittals. 
4. Identify product to be replaced and show compliance with requirements for substitutions.  

Include a detailed comparison of significant qualities of proposed substitution with those 
of the Work specified, a list of changes needed to other parts of the Work required to 
accommodate proposed substitution, and any proposed changes in the Contract Sum or 
the Contract Time should the substitution be accepted. 

5. Electrical Engineer will review the proposed substitution and notify Contractor of its 
acceptance or rejection by Change Order. 

C. Comparable Product Requests: 

1. Submit three copies of each request for comparable product.  Do not submit unapproved 
products on Shop Drawings or other submittals. 

2. Identify product to be replaced and show compliance with requirements for comparable 
product requests.  Include a detailed comparison of significant qualities of proposed 
substitution with those of the Work specified. 

3. Electrical Engineer will review the proposed product and notify Contractor of its 
acceptance or rejection. 

D. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Deliver products to Project site in manufacturer's original sealed container or packaging, 
complete with labels and instructions for handling, storing, unpacking, protecting, and 
installing. 

3. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

4. Store materials in a manner that will not endanger Project structure. 
5. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

E. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
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product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

PART 2 - PRODUCTS 

2.1 PRODUCT OPTIONS 

A. Provide products that comply with the Contract Documents, are undamaged, and are new at the 
time of installation. 

1. Provide products complete with accessories, trim, finish, and other devices and 
components needed for a complete installation and the intended use and effect. 

2. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

B. Product Selection Procedures: 

1. Where Specifications name a single product or manufacturer, provide the item indicated 
that complies with requirements. 

2. Where Specifications include a list of names of products or manufacturers, provide one of 
the items indicated that complies with requirements. 

3. Where Specifications include a list of names of products or manufacturers, accompanied 
by the term "available products" or "available manufacturers," provide one of the named 
items that complies with requirements.  Comply with provisions for "comparable product 
requests" for consideration of an unnamed product. 

4. Where Specifications name a product as the "basis-of-design" and include a list of 
manufacturers, provide the named product.  Comply with provisions for "comparable 
product requests" for consideration of an unnamed product by the other named 
manufacturers. 

5. Where Specifications name a single product as the "basis-of-design" and no other 
manufacturers are named, provide the named product.  Comply with provisions for 
"comparable product requests" for consideration of an unnamed product by another 
manufacturer. 

C. Unless otherwise indicated, Electrical Engineer will select color, pattern, and texture of each 
product from manufacturer's full range of options that includes both standard and premium 
items. 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01600 
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PART 1 - GENERAL 

1.1 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Maintain a set of prints of the Contract Drawings as Record Drawings.  
Mark to show actual installation where installation varies from that shown originally. 

1. Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

B. Operation and Maintenance Data:  Submit one copy of manual.  Organize data into three-ring 
binders with identification on front and spine of each binder, and envelopes for folded drawings.  
Include the following: 

1. Manufacturer's operation and maintenance documentation. 
2. Maintenance and service schedules. 
3. Maintenance service contracts. 
4. Copies of warranties. 

C. Final Close Out Items 
 

1. Include consent of surety to final payment and insurance certificates. 
2. Include Alaska Department of Labor Employment Security Tax Clearance, form located 

at the end of Section 00800 – Supplementary General Conditions. 
3. Include signed Alaska Department of Labor Notice of Completion of Public Works.  
4. Include signed City and Borough of Juneau Compliance Certificate and Release form 

attached at the end of this Section. 
5. Send originals of 1 through 4 to Jennifer Mannix, City Engineering Contract 

Administrator, and copies of 1 - 5 to the CBJ Project Manager.   

PART 2 - EXECUTION 

2.1 EXAMINATION AND PREPARATION 

A. Examine substrates and conditions for compliance with manufacturer's written requirements 
including, but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of 
deleterious substances; substrates within installation tolerances; and application conditions 
within environmental limits.  Proceed with installation only after unsatisfactory conditions have 
been corrected. 

B. Take field measurements as required to fit the Work properly.  Where fabricated products are to 
be fitted to other construction, verify dimensions by field measurement before fabrication and, 
when possible, allow for fitting and trimming during installation. 
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2.2 CUTTING AND PATCHING 

A. Do not cut structural members or operational elements without prior written approval of 
Architect. 

B. Where existing services/systems are required to be removed, relocated, or abandoned, bypass 
such services/systems before cutting to minimize interruption to occupied areas. 

C. Patch with durable seams that are as invisible as possible.  Provide materials and comply with 
installation requirements specified in other Sections. 

2.3 INSTALLATION 

A. Comply with manufacturer's written instructions for installation.  Anchor each product securely 
in place, accurately located and aligned with other portions of the Work.  Clean exposed 
surfaces and protect from damage. 

B. Clean Project site and work areas daily, including common areas. 

2.4 FINAL CLEANING 

A. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion: 

1. Remove labels that are not permanent. 
2. Clean transparent materials. 
3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign 

substances. 
4. Clean Project site, yard, and grounds, in areas disturbed by construction activities.  

Sweep paved areas; remove stains, spills, and foreign deposits.  Rake grounds to a 
smooth, even-textured surface. 

2.5 CLOSEOUT PROCEDURES 

A. Substantial Completion:  Before requesting Substantial Completion inspection, complete the 
following: 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, maintenance service agreements, and similar documents. 
4. Submit Record Drawings and Specifications, operation and maintenance manuals, and 

similar final record information. 
5. Remove temporary facilities and controls. 
6. Complete final cleaning requirements, including touchup painting. 
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7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 
defects. 

B. Submit a written request for inspection for Substantial Completion.  On receipt of request, 
Electrical Engineer will proceed with inspection or advise Contractor of unfulfilled 
requirements.  Electrical Engineer will prepare the Certificate of Substantial Completion after 
inspection or will advise Contractor of items that must be completed or corrected before 
certificate will be issued. 

C. Request inspection for Final Completion, once the following are complete: 

1. Submit a copy of Substantial Completion inspection list stating that each item has been 
completed or otherwise resolved for acceptance. 

D. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

E. Submit a written request for final inspection for acceptance.  On receipt of request, Electrical 
Engineer will proceed with inspection or advise Contractor of unfulfilled requirements.  
Electrical Engineer will prepare final Certificate for Payment after inspection or will advise 
Contractor of items that must be completed or corrected before certificate will be issued. 

 

PART 3 – EXCECUTION (Not Applicable) 
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COMPLIANCE CERTIFICATE AND RELEASE FORM 
 
PROJECT: JACC Partial Electrical Renovation 
CONTRACT NO: E11-224 
 
The CONTRACTOR must complete and submit this to the Contract Administrator.  The CONTRACTOR shall 
complete this form with respect to the entire contract. 
 
Completed forms must be submitted upon completion of the Project.  All requirements and submittals must be met 
before final payment will be made to the CONTRACTOR. 
 
I certify that the following and any referenced attachments are true: 
 

- All WORK has been performed, materials supplied, and requirements met in accordance with the applica-
ble plans, specifications, and Contract Documents. 

 
- All suppliers and Subcontractors have been paid in full with no claims for labor, materials, or other ser-

vices outstanding.  If all Subcontractors and suppliers are not paid in full, please explain on a separate 
sheet. 

 
- All employees have been paid not less that the current prevailing wage rates set by the State of Alaska (or 

U.S. Department of Labor, as applicable). 
 

- All equal employment opportunity, certified payroll and other reports have been filed in accordance with 
the prime contract. 

 
- The Contract Administrator was advised and approved of all Subcontractors before WORK was performed 

and has approved any substitutions, additions or deletions of Subcontractors. 
 

- All DBE firms listed as a precondition of the prime contract award must have performed a commercially 
useful function in order for the work to count to a DBE goal.  All DBE firms performed the WORK stated 
and have received at least the amount claimed for credit in the Contract Documents. 

 
- All DBE Subcontractors must attach a signed statement of the payment amount received, the nature of 

WORK performed, whether any balance is outstanding, and indicate that no rebates are involved. 
 

- If the amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR has at-
tached approval from the Contract Administrator for underutilization. 

 
I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be 
withheld if these conditions were not met.  I am an authorized agent of this firm and sign this freely and voluntarily.  
The foregoing statements are true and apply to the following project contractor. 
 
                                                                                                         Capacity:  CONTRACTOR  
Firm Name 
 
        
Signed                                                           Printed Name and Title                                                Date             
 
Return completed form to: Jennifer Mannix, Contract Administrator, City and Borough of Juneau, 155 South Sew-
ard Street, Juneau, AK 99801. Call (907) 586-0873 if we can be of further assistance or if you have any questions. 
 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to this section. 

1.2 SUMMARY 

A. This section includes the following: 
1. Supporting devices for electrical components. 
2. Electrical identification. 
3. Electricity-metering components. 
4. Electrical demolition. 
5. Cutting and patching for electrical construction. 
6. Touchup painting. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. FMC:  Flexible metal conduit. 

C. IMC:  Intermediate metal conduit. 

D. LFMC:  Liquidtight flexible metal conduit. 

E. RNC:  Rigid nonmetallic conduit. 

1.4 SUBMITTALS 

A. Product Data:  For electricity-metering equipment. 

B. Shop Drawings:  Dimensioned plans and sections or elevation layouts of electricity-metering 
equipment. 

C. Field Test Reports:  Indicate and interpret test results for compliance with performance 
requirements. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

JACC Partial Electrical Renovation BASIC ELECTRICAL MATERIALS AND METHODS 
CBJ Contract No. E11-224  Page 16050-1 



SECTION 16050 - BASIC ELECTRICAL MATERIALS AND METHODS 

B. Comply with NFPA 70. 

1.6 COORDINATION 

A. Coordinate chases, slots, inserts, sleeves, and openings with general construction WORK and 
arrange in building structure during progress of construction to facilitate the electrical 
installations that follow. 

1. Set inserts and sleeves in poured-in-place concrete, masonry WORK, and other structural 
components as they are constructed. 

B. Sequence, coordinate, and integrate installing electrical materials and equipment for efficient 
flow of the WORK.  Coordinate installing large equipment requiring positioning before closing 
in the building. 

C. Coordinate electrical service connections to components furnished by utility companies. 

1. Coordinate installation and connection of exterior underground utilities and services, 
including provision for electricity-metering components. 

2. Comply with requirements of authorities having jurisdiction and of utility company 
providing electrical power and other services. 

D. Where electrical identification devices are applied to field-finished surfaces, coordinate 
installation of identification devices with completion of finished surface. 

PART 2 - PRODUCTS 

2.1 SUPPORTING DEVICES 

A. Material:  Cold-formed steel, with corrosion-resistant coating acceptable to authorities having 
jurisdiction. 

B. Metal Items for Use Outdoors, in Damp Locations, or in corrosive environments:  Hot-dip 
galvanized steel, or stainless steel. 

C. Slotted-Steel Channel Supports:  Flange edges turned toward web, and 9/16-inch diameter 
slotted holes at a maximum of 2 inches o.c., in webs. 

1. Channel Thickness:  Selected to suit structural loading. 
2. Fittings and Accessories:  Products of the same manufacturer as channel supports. 

D. Raceway and Cable Supports:  Manufactured clevis hangers, riser clamps, straps, threaded C-
clamps with retainers, ceiling trapeze hangers, and wall brackets. 

E. Pipe Sleeves:  ASTM A 53, Type E, Grade A, Schedule 40, galvanized steel, plain ends. 

F. Expansion Anchors:  Carbon-steel wedge or sleeve type. 

G. Toggle Bolts:  All-steel springhead type. 
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H. Powder-Driven Threaded Studs:  Heat-treated steel. 

2.2 ELECTRICAL IDENTIFICATION 

A. Identification Devices:  A single type of identification product for each application category.  
Use colors prescribed by ANSI A13.1, NFPA 70, and these Specifications.  

B. Underground Warning Tape:  Permanent, bright-colored, continuous-printed, vinyl tape with 
the following features: 

1. Not less than 6 inches wide by 4 mils thick. 
2. Compounded for permanent direct-burial service. 
3. Embedded continuous metallic strip or core. 
4. Printed legend that indicates type of underground line. 

C. Tape Markers for Wire:  Vinyl or vinyl-cloth, self-adhesive, wraparound type with preprinted 
numbers and letters. 

D. Engraved-Plastic Labels, Signs, and Instruction Plates:  Engraving stock, melamine plastic 
laminate punched or drilled for mechanical fasteners 1/16-inch minimum thickness for signs up 
to 20 sq. in. and 1/8-inch minimum thickness for larger sizes.  Engraved legend in white letters 
on black background. 

E. Interior Warning and Caution Signs:  Comply with 29 CFR, Chapter XVII, Part 1910.145.  
Preprinted, aluminum, baked-enamel-finish signs, punched or drilled for mechanical fasteners, 
with colors, legend, and size appropriate to the application. 

F. Exterior Warning and Caution Signs:  Comply with 29 CFR, Chapter XVII, Part 1910.145.  
Weather-resistant, non-fading, preprinted, cellulose-acetate butyrate signs with 0.0396-inch, 
galvanized-steel backing, with colors, legend, and size appropriate to the application.  1/4-inch 
grommets in corners for mounting. 

G. Fasteners for Nameplates and Signs:  Self-tapping, stainless-steel screws or No. 10/32 stainless-
steel machine screws with nuts and flat and lock washers. 

2.3 EQUIPMENT FOR UTILITY COMPANY'S ELECTRICITY METERING 

A. Current-Transformer Cabinets: Comply with requirements of electrical power utility company. 

B. Meter Sockets: Comply with requirements of electrical power utility company. 

2.4 TOUCHUP PAINT 

A. For Equipment: Equipment manufacturer's paint selected to match installed equipment finish. 

B. Galvanized Surfaces: Zinc-rich paint recommended by item manufacturer. 
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PART 3 - EXECUTION 

3.1 ELECTRICAL EQUIPMENT INSTALLATION 

A. Headroom Maintenance: If mounting heights or other location criteria are not indicated, arrange 
and install components and equipment to provide the maximum possible headroom. 

B. Materials and Components: Install level, plumb, and parallel and perpendicular to other building 
systems and components, unless otherwise indicated. 

C. Equipment:  Install to facilitate service, maintenance, and repair or replacement of components.  
Connect for ease of disconnecting, with minimum interference with other installations. 

D. Right of Way: Give to raceways and piping systems installed at a required slope. 

3.2 ELECTRICAL SUPPORTING DEVICE APPLICATION 

A. Damp Locations and Outdoors: Hot-dip galvanized materials, or stainless steel materials 

B. Dry Locations: Steel materials. 

C. Selection of Supports: Comply with manufacturer's written instructions. 

D. Strength of Supports: Adequate to carry present and future loads, times a safety factor of at least 
four; minimum of 200-lb design load. 

3.3 SUPPORT INSTALLATION 

A. Install support devices to securely and permanently fasten and support electrical components. 

B. Install individual and multiple raceway hangers and riser clamps to support raceways.  Provide 
U-bolts, clamps, attachments, and other hardware necessary for hanger assemblies and for 
securing hanger rods and conduits. 

C. Support parallel runs of horizontal raceways together on trapeze- or bracket-type hangers. 

D. Size supports for multiple raceway installations so capacity can be increased by a 25 percent 
minimum in the future. 

E. Support individual horizontal raceways with separate, malleable-iron pipe hangers or clamps. 

F. Install 1/4-inch diameter or larger threaded steel hanger rods, unless otherwise indicated. 

G. Install metal channel racks for mounting cabinets, panelboards, disconnect switches, control 
enclosures, pull and junction boxes, and other devices, unless components are mounted directly 
to structural elements of adequate strength. 
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H. Securely fasten electrical items and their supports to the building structure, unless otherwise 
indicated.  Perform fastening according to the following unless other fastening methods are 
indicated: 

1. Wood:  Fasten with wood screws or screw-type nails. 
2. Masonry:  Toggle bolts on hollow masonry units and expansion bolts on solid masonry 

units. 
3. Existing Concrete: Expansion bolts. 
4. Instead of expansion bolts, threaded studs driven by a powder charge and provided with 

lock washers may be used in existing concrete. 
5. Steel:  Welded threaded studs or spring-tension clamps on steel. 

a. Field Welding: Comply with AWS D1.1. 

6. Welding to steel structure may be used only for threaded studs, not for conduits, pipe 
straps, or other items. 

7. Light Steel: Sheet-metal screws. 
8. Fasteners:  Select so the load applied to each fastener does not exceed 25 percent of its 

proof-test load. 

3.4 IDENTIFICATION MATERIALS AND DEVICES 

A. Install at locations for most convenient viewing without interference with operation and 
maintenance of equipment. 

B. Coordinate names, abbreviations, colors, and other designations used for electrical identification 
with corresponding designations indicated in the Contract Documents or required by codes and 
standards.  Use consistent designations throughout Project. 

C. Self-Adhesive Identification Products: Clean surfaces before applying. 

D. Install continuous underground plastic markers during trench backfilling for exterior 
underground power.  Locate 6 to 8 inches below finished grade.  If width of multiple lines 
installed in a common trench or concrete envelope does not exceed 16 inches, overall, use a 
single line marker. 

E. Color-code 208/120-V system secondary service, feeder, and branch-circuit conductors 
throughout the secondary electrical system as follows: 

1. Phase A:  Black. 
2. Phase B:  Red. 
3. Phase C:  Blue. 

F. Install warning, caution, and instruction signs where required to comply with 29 CFR, 
Chapter XVII, Part 1910.145, and where needed to ensure safe operation and maintenance of 
electrical systems and of items to which they connect.  Install engraved plastic-laminated 
instruction signs with approved legend where instructions are needed for system or equipment 
operation.  Install metal-backed butyrate signs for outdoor items. 
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G. Install engraved-laminated emergency-operating signs with white letters on red background 
with minimum 3/8-inch high lettering for emergency instructions on power transfer, load 
shedding, and other emergency operations. 

3.5 UTILITY COMPANY ELECTRICITY-METERING EQUIPMENT 

A. Install equipment according to utility company's written requirements.  Provide grounding and 
empty conduits as required by utility company. 

3.6 DEMOLITION 

A. Protect existing electrical equipment and installations indicated to remain.  If damaged or 
disturbed in the course of the WORK, remove damaged portions and install new products of 
equal capacity, quality, and functionality. 

B. Accessible WORK: Remove exposed electrical equipment and installations, indicated to be 
demolished, in their entirety. 

C. Abandoned WORK: Cut and remove buried raceway and wiring, indicated to be abandoned in 
place, 2 inches below the surface of adjacent construction.  Cap raceways and patch surface to 
match existing finish. 

D. Remove demolished material from Project site. 

E. Remove, store, clean, reinstall, reconnect, and make operational components indicated for 
relocation. 

3.7 CUTTING AND PATCHING 

A. Cut, channel, chase, and drill floors, walls, partitions, ceilings, and other surfaces required to 
permit electrical installations.  Perform cutting by skilled mechanics of trades involved. 

B. Repair and refinish disturbed finish materials and other surfaces to match adjacent undisturbed 
surfaces.  Repair and refinish materials and other surfaces by skilled mechanics of trades 
involved. 

3.8 FIELD QUALITY CONTROL 

A. Inspect installed components for damage and faulty WORK, including the following: 
1. Supporting devices for electrical components. 
2. Electrical identification. 
3. Electricity-metering components. 
4. Electrical demolition. 
5. Cutting and patching for electrical construction. 
6. Touchup painting. 
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3.9 REFINISHING AND TOUCHUP PAINTING 

A. Refinish and touch up paint. 

1. Clean damaged and disturbed areas and apply primer, intermediate, and finish coats to 
suit the degree of damage at each location. 

2. Follow paint manufacturer's written instructions for surface preparation and for timing 
and application of successive coats. 

3. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

4. Repair damage to PVC or paint finishes with matching touchup coating recommended by 
manufacturer. 

3.10 CLEANING AND PROTECTION 

A. On completion of installation, including outlets, fittings, and devices, inspect exposed finish.  
Remove burrs, dirt, paint spots, and construction debris. 

B. Protect equipment and installations and maintain conditions to ensure that coatings, finishes, 
and cabinets are without damage or deterioration at time of Substantial Completion. 

END OF SECTION 

 



SECTION 16060 - GROUNDING AND BONDING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to this section. 

1.2 SUMMARY 

A. This section includes grounding of electrical systems and equipment.  Grounding requirements 
specified in this section may be supplemented by special requirements of systems described in 
other sections. 

1.3 SUBMITTALS 

A. Product Data:  For the following: 

1. Ground rods. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

1. Comply with UL 467. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the WORK include, but are not limited to, the following: 

1. Grounding Conductors, Cables, Connectors, and Rods: 

a. Apache Grounding/Erico Inc. 
b. Boggs, Inc. 
c. Chance/Hubbell. 
d. Copperweld Corp. 
e. Dossert Corp. 
f. Erico Inc.; Electrical Products Group. 
g. Framatome Connectors/Burndy Electrical. 
h. Galvan Industries, Inc. 
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i. Harger Lightning Protection, Inc. 
j. Hastings Fiber Glass Products, Inc. 
k. Heary Brothers Lightning Protection Co. 
l. Ideal Industries, Inc. 
m. ILSCO. 
n. Kearney/Cooper Power Systems. 
o. Korns:  C. C. Korns Co.; Division of Robroy Industries. 
p. Lightning Master Corp. 
q. Lyncole XIT Grounding. 
r. O-Z/Gedney Co.; a business of the EGS Electrical Group. 
s. Raco, Inc.; Division of Hubbell. 
t. Robbins Lightning, Inc. 
u. Salisbury:  W. H. Salisbury & Co. 
v. Superior Grounding Systems, Inc. 
w. Thomas & Betts, Electrical. 

2.2 GROUNDING CONDUCTORS 

A. For insulated conductors, comply with Section 16120 - Conductors and Cables. 

B. Material: Copper, only. 

C. Equipment Grounding Conductors: Insulated with green-colored insulation. 

D. Grounding Electrode Conductors: Stranded cable. 

E. Underground Conductors: Bare, tinned, stranded, unless otherwise indicated. 

F. Bare Copper Conductors:  Comply with the following: 

1. Solid Conductors: ASTM B 3. 
2. Assembly of Stranded Conductors: ASTM B 8. 
3. Tinned Conductors: ASTM B 33. 

G. Copper Bonding Conductors:  As follows: 

1. Bonding Cable: 28 kcmil, 14 strands of No. 17 AWG copper conductor, 1/4 inch in 
diameter. 

2. Bonding Conductor: No. 4 or No. 6 AWG, stranded copper conductor. 
3. Bonding Jumper: Bare copper tape, braided bare copper conductors, terminated with 

copper ferrules; 1-5/8 inches wide and 1/16 inch thick. 
4. Tinned Bonding Jumper: Tinned-copper tape, braided copper conductors, terminated with 

copper ferrules; 1-5/8 inches wide and 1/16 inch thick. 

2.3 CONNECTOR PRODUCTS 

A. Comply with IEEE 837 and UL 467; listed for use for specific types, sizes, and combinations of 
conductors and connected items. 

B. Bolted Connectors: Bolted-pressure-type connectors, or compression type. 
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C. Crimped Connectors: High compression type, in kit form, and selected per manufacturer's 
written instructions. 

2.4 GROUNDING ELECTRODES 

A. Ground Rods:  Copper-clad steel. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Use only copper conductors for both insulated and bare grounding conductors in direct contact 
with earth, concrete, masonry, crushed stone, and similar materials. 

B. In raceways, use insulated equipment grounding conductors. 

C. Crimp Connections:  Use for connections to structural steel and for underground connections. 

D. Equipment Grounding Conductor Terminations: Use bolted pressure clamps. 

E. Underground Grounding Conductors: Use tinned-copper conductor.  Bury at least 24 inches 
below grade. 

3.2 EQUIPMENT GROUNDING CONDUCTORS 

A. Comply with NFPA 70, Article 250, for types, sizes, and quantities of equipment grounding 
conductors, unless specific types, larger sizes, or more conductors than required by NFPA 70 
are indicated. 

B. Install equipment grounding conductors in feeders and circuits where shown in the drawings. 

C. Nonmetallic Raceways: Install an equipment grounding conductor in nonmetallic raceways 
unless they are designated for telephone or data cables. 

3.3 INSTALLATION 

A. Ground Rods: Install at least three rods spaced at least one-rod length from each other and 
located at least the same distance from other grounding electrodes. 

1. Drive ground rods until tops are 2 inches below finished floor or final grade, unless 
otherwise indicated. 

2. Interconnect ground rods with grounding electrode conductors.  Use crimp connectors.  
Make connections without exposing steel or damaging copper coating. 

B. Grounding Conductors: Route along shortest and straightest paths possible, unless otherwise 
indicated.  Avoid obstructing access or placing conductors where they may be subjected to 
strain, impact, or damage. 
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C. Bonding Straps and Jumpers: Install so vibration by equipment mounted on vibration isolation 
hangers and supports is not transmitted to rigidly mounted equipment.  Use exothermic-welded 
connectors for outdoor locations, unless a disconnect-type connection is required; then, use a 
bolted clamp.  Bond straps directly to the basic structure taking care not to penetrate any 
adjacent parts.  Install straps only in locations accessible for maintenance. 

D. Metal Water Service Pipe: Provide insulated copper grounding conductors, in conduit, from 
building's main service equipment, or grounding bus, to main metal water service entrances to 
building.  Connect grounding conductors to main metal water service pipes by grounding clamp 
connectors.  Where a dielectric main water fitting is installed, connect grounding conductor to 
street side of fitting.  Bond metal grounding conductor conduit or sleeve to conductor at each 
end. 

E. Water Meter Piping:  Use braided-type bonding jumpers to electrically bypass water meters.  
Connect to pipe with grounding clamp connectors. 

3.4 CONNECTIONS 

A. General:  Make connections so galvanic action or electrolysis possibility is minimized.  Select 
connectors, connection hardware, conductors, and connection methods so metals in direct 
contact will be galvanically compatible. 

1. Use electroplated or hot-tin-coated materials to ensure high conductivity and to make 
contact points closer to order of galvanic series. 

2. Make connections with clean, bare metal at points of contact. 
3. Make aluminum-to-steel connections with stainless-steel separators and mechanical 

clamps. 
4. Make aluminum-to-galvanized steel connections with tin-plated copper jumpers and 

mechanical clamps. 
5. Coat and seal connections having dissimilar metals with inert material to prevent future 

penetration of moisture to contact surfaces. 

B. Compression Connections: Comply with manufacturer's written instructions. 

C. Equipment Grounding Conductor Terminations: For No. 8 AWG and larger, use pressure-type 
grounding lugs.  No. 10 AWG and smaller grounding conductors may be terminated with 
winged pressure-type connectors. 

D. Non-contact Metal Raceway Terminations: If metallic raceways terminate at metal housings 
without mechanical and electrical connection to housing, terminate each conduit with a 
grounding bushing.  Connect grounding bushings with a bare grounding conductor to grounding 
bus or terminal in housing.  Bond electrically non-continuous conduits at entrances and exits 
with grounding bushings and bare grounding conductors, unless otherwise indicated. 

E. Tighten screws and bolts for grounding and bonding connectors and terminals according to 
manufacturer's published torque-tightening values.  If manufacturer's torque values are not 
indicated, use those specified in UL 486A. 

F. Compression-Type Connections:  Use hydraulic compression tools to provide correct 
circumferential pressure for compression connectors.  Use tools and dies recommended by 
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connector manufacturer.  Provide embossing die code or other standard method to make a 
visible indication that a connector has been adequately compressed on grounding conductor. 

G. Moisture Protection: If insulated grounding conductors are connected to ground rods or 
grounding buses, insulate entire area of connection and seal against moisture penetration of 
insulation and cable. 

3.5 FIELD QUALITY CONTROL 

A. Testing:  Perform the following field quality-control testing: 

1. After installing grounding system but before permanent electrical circuitry has been 
energized, test for compliance with requirements. 

2. Test completed grounding system at service disconnect enclosure grounding terminal.  
Measure ground resistance not less than two full days after the last trace of precipitation, 
and without the soil being moistened by any means other than natural drainage or seepage 
and without chemical treatment or other artificial means of reducing natural ground 
resistance. 

3. Provide drawings locating each ground rod and ground rod assembly and other grounding 
electrodes, identify each by letter in alphabetical order, and key to the record of tests and 
observations.  Include the number of rods driven and their depth at each location and 
include observations of weather and other phenomena that may affect test results.  
Describe measures taken to improve test results. 

a. Equipment Rated 500 kVA and Less: 10 ohms. 

4. Excessive Ground Resistance: If resistance to ground exceeds specified values, notify 
Engineer promptly and include recommendations to reduce ground resistance. 

3.6 GRADING AND PLANTING 

A. Restore surface features, including vegetation, at areas disturbed by WORK of this section.  
Reestablish original grades, unless otherwise indicated.  If sod has been removed, replace it as 
soon as possible after backfilling is completed.  Restore areas disturbed by trenching, storing of 
dirt, cable laying, and other activities to their original condition.  Include application of topsoil, 
fertilizer, lime, seed, sod, sprig, and mulch. 

END OF SECTION 



SECTION 16120 - CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to this section. 

1.2 SUMMARY 

A. This section includes building wires and cables and associated connectors, splices, and 
terminations for wiring systems rated 600 V and less. 

1.3 SUBMITTALS 

A. Product Data: For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

B. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 

1. Available Manufacturers: Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the WORK include, but are not limited 
to, the manufacturers specified. 

2.2 CONDUCTORS AND CABLES (600 VOLT, OR LESS) 

A. Available Manufacturers: 

1. Alcan Aluminum Corporation; Alcan Cable Div. 
2. American Insulated Wire Corp.; a Leviton Company. 
3. General Cable Corporation. 
4. Senator Wire & Cable Company. 
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5. Southwire Company. 
6. Okonite. 

B. Refer to Part 3 "Conductor and Insulation Applications" Article for insulation type, cable 
construction, and ratings. 

C. Conductor Material:  Copper complying with NEMA WC 5 or 7; stranded for No. 8 AWG and 
larger. 

D. Conductor Insulation Types: Type THW, THHN-THWN, XHHW, and USE complying with 
NEMA WC 5 or 7. 

2.3 CONNECTORS AND SPLICES 

A. Available Manufacturers: 

1. AFC Cable Systems, Inc. 
2. AMP Incorporated/Tyco International. 
3. Hubbell/Anderson. 
4. O-Z/Gedney; EGS Electrical Group LLC. 
5. 3M Company; Electrical Products Division. 

B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, material, type, 
and class for application and service indicated. 

PART 3 - EXECUTION 

3.1 CONDUCTOR AND INSULATION APPLICATIONS 

A. Service Entrance: XHHW or USE single conductors in raceway. 

B. Feeders:  Type THW, THHN-THWN, or XHHW, single conductors in raceway. 

C. Branch Circuits:  Type THW, THHN-THWN, or XHHW single conductors in raceway. 

D. Coordinate conductor insulation temperature rating and ampacity rating with the temperature 
and ampacity rating of their circuit protection devices. 

3.2 INSTALLATION 

A. Install single conductors in raceways, unless otherwise indicated. The raceway sizes shown in 
the drawings are for copper conductors with THW type insulation.  Maintain raceway sizes as 
shown or larger for conductors with other types of insulation, unless approved otherwise. 

B. Utilize minimum wire sizes as follows, unless noted otherwise: 

1. No. 12 AWG for branch circuit wiring. 

JACC Partial Electrical Renovation  CONDUCTORS AND CABLES 
CBJ Contract No. E11-224  Page 16120-2 



SECTION 16120 - CONDUCTORS AND CABLES 

JACC Partial Electrical Renovation  CONDUCTORS AND CABLES 
CBJ Contract No. E11-224  Page 16120-3 

2. No. 16 AWG for control circuit wiring. 
3. No. 16 AWG for luminaire wiring. 

C. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation.  Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values.  Provide pulling tension and sidewall 
pressure calculations where required by the Engineer. 

D. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will 
not damage cables or raceway. 

E. Install cables parallel and perpendicular to surfaces of exposed structural members, and follow 
surface contours where possible. 

F. Maintain cable bending radii in excess of those allowed by the manufacturer. 

G. Support cables according to Section 16050 - Basic Electrical Materials and Methods. 

H. Neatly bundle and form conductors to fan into terminals at regular intervals inside panels, 
control panels, and terminal cabinets. 

I. Identify and color-code conductors and cables according to Section 16050 - Basic Electrical 
Materials and Methods. 

3.3 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 

B. Make splices and taps that are compatible with conductor material and that possess equivalent 
or better mechanical strength and insulation ratings than un-spliced conductors. 

1. Use oxide inhibitor in each splice and tap conductor for all conductors located in moist or 
corrosive environments. 

3.4 FIELD QUALITY CONTROL 

A. Testing:  Perform the following field quality-control testing: 

1. After installing conductors and cables and before electrical circuitry has been energized, 
test for compliance with requirements. 

2. Perform each electrical test and visual and mechanical inspection stated in NETA ATS, 
Section 7.3.1.  Certify compliance with test parameters. 

END OF SECTION 

 



SECTION 16130 - RACEWAYS AND BOXES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to this section. 

1.2 SUMMARY 

A. This section includes raceways, fittings, and boxes for electrical wiring. 

B. Related sections include the following: 

1. Section 16050 - Basic Electrical Materials and Methods for supports, anchors, and 
identification products. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. FMC:  Flexible metal conduit. 

C. LFMC:  Liquidtight flexible metal conduit. 

D. LFNC:  Liquidtight flexible nonmetallic conduit. 

E. RNC:  Rigid nonmetallic conduit. 

F. RSC: Rigid steel conduit. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

B. Comply with NFPA 70. 

1.5 COORDINATION 

A. Coordinate layout and installation of raceways, boxes, enclosures, cabinets, and suspension 
system with other construction that penetrates ceilings or is supported by them, including light 
fixtures, HVAC equipment, fire-suppression system, and partition assemblies. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 

1. Available Manufacturers: Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the WORK include, but are not limited 
to, the manufacturers specified. 

2.2 METAL CONDUIT AND TUBING 

A. Available Manufacturer: 

1. AFC Cable Systems, Inc. 
2. Alflex Inc. 
3. Anamet Electrical, Inc.; Anaconda Metal Hose. 
4. Electri-Flex Co. 
5. Grinnell Co./Tyco International; Allied Tube and Conduit Div. 
6. LTV Steel Tubular Products Company. 
7. Manhattan/CDT/Cole-Flex. 
8. O-Z Gedney; Unit of General Signal. 
9. Wheatland Tube Co. 

B. Rigid Steel Conduit: ANSI C80.1. 

C. Plastic-Coated Steel Conduit and Fittings: NEMA RN 1. 

D. EMT and Fittings: ANSI C80.3. 

1. Fittings:  Set-screw or compression type. 

E. FMC: Zinc-coated steel. 

F. LFMC:  Flexible steel conduit with PVC jacket, Federal Specification W-C-566C. 

G. Fittings:  NEMA FB 1; compatible with conduit and tubing materials. 

2.3 NONMETALLIC CONDUIT AND TUBING 

A. Available Manufacturer: 

1. American International. 
2. Anamet Electrical, Inc.; Anaconda Metal Hose. 
3. Arnco Corp. 
4. Cantex Inc. 
5. Certainteed Corp.; Pipe & Plastics Group. 
6. Condux International. 
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7. ElecSYS, Inc. 
8. Electri-Flex Co. 
9. Lamson & Sessions; Carlon Electrical Products. 
10. Manhattan/CDT/Cole-Flex. 
11. RACO; Division of Hubbell, Inc. 
12. Spiralduct, Inc./AFC Cable Systems, Inc. 
13. Thomas & Betts Corporation. 

B. RNC:  NEMA TC 2, Schedule 40 and Schedule 80 PVC, and Federal Specification W-C-
1094A. 

C. RNC Fittings: NEMA TC 3; match to conduit or tubing type and material. 

D. LFNC:  UL 1660, Federal Specification WW-C-566C, and ANSI/NFPA 79.  The conduit, 
including fittings shall remain flexible to 0 degrees Fahrenheit, or lower. 

 
1. Type A: Provide LFNC with a smooth inner core of seamless, flexible PVC bonded to an 

outer covering of flexible material (PVC).  A layer of woven nylon mesh shall be located 
between the inner and outer layers for mechanical reinforcement.  This conduit shall be 
listed for 600 volt use, outdoor use, and Class I, Div. 2, Class II, Div. 1, & Class III, Div. 
1 locations.  The outer covering shall be resistant to oil products, mild acids, and sunlight. 

 
2. Type B: Provide LFNC with a polyvinyl chloride (PVC) spiral completely surrounded by 

flexible PVC, suitable for a wet or dry environment.  This conduit shall be listed for 600 
volt use, outdoor use, and Class I, Div. 2, Class II, Div. 1, & Class III, Div. 1 locations.  
The outer covering shall be resistant to oil products, mild acids, and sunlight. 

2.4 BOXES, ENCLOSURES, AND CABINETS 

A. Available Manufacturers: 

1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc. 
2. Emerson/General Signal; Appleton Electric Company. 
3. Erickson Electrical Equipment Co. 
4. Hoffman. 
5. Hubbell, Inc.; Killark Electric Manufacturing Co. 
6. O-Z/Gedney; Unit of General Signal. 
7. RACO; Division of Hubbell, Inc. 
8. Robroy Industries, Inc.; Enclosure Division. 
9. Scott Fetzer Co.; Adalet-PLM Division. 
10. Spring City Electrical Manufacturing Co. 
11. Thomas & Betts Corporation. 
12. Walker Systems, Inc.; Wiremold Company (The). 
13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary. 

B. Sheet Metal Outlet and Device Boxes: NEMA OS 1. 

C. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1. 
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PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Outdoors: 

1. Exposed:  Rigid steel.  
2. Concealed:  Rigid steel. 
3. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 

Electric Solenoid, or Motor-Driven Equipment): LFNC, LFMC where greater than 2 inch 
trade size.  

B. Outdoors, Underground: 

1. Non-traffic Area: RNC. 
2. Traffic Area, and within 5 feet of structures: Concrete encased RNC or RSC. 
3. Provide RSC elbows, only. 

C. Indoors: 

1. Exposed:  EMT. 
2. Concealed:  EMT. 
3. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 

Electric Solenoid, or Motor-Driven Equipment): FMC; except use LFNC, LFMC where 
greater than 2 inch trade size, in damp or wet locations. 

D. Minimum Raceway Size: 1/2-inch trade size. 

E. Raceway Fittings: Compatible with raceways and suitable for use and location. 

1. Rigid Conduit: Use threaded rigid steel conduit fittings, unless otherwise indicated. 
2. PVC Externally Coated, Rigid Steel Conduits: Use only fittings approved for use with 

that material.  Patch all nicks and scrapes in PVC coating after installing conduits. 

3.2 INSTALLATION 

A. Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-water pipes.  
Install horizontal raceway runs above water and steam piping. 

B. Complete raceway installation before starting conductor installation. 

C. Support raceways as specified in Section 16050 - Basic Electrical Materials and Methods. 

D. Install temporary closures to prevent foreign matter from entering raceways. 

E. Make bends and offsets so inside diameter is not reduced.  Keep legs of bends in the same plane 
and keep straight legs of offsets parallel, unless otherwise indicated. 

F. Conceal conduit and EMT within finished and inaccessible walls, ceilings, and floors, unless 
otherwise indicated. 
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1. Install concealed raceways with a minimum of bends in the shortest practical distance, 
considering type of building construction and obstructions, unless otherwise indicated. 

G. Raceways Embedded in Slabs: Install in middle 1/3 of slab thickness where practical and leave 
at least 2 inches of concrete cover. 

1. Secure raceways to reinforcing rods to prevent sagging or shifting during concrete 
placement. 

2. Space raceways laterally to prevent voids in concrete. 
3. Run conduit larger than 1-inch trade size parallel or at right angles to main reinforcement.  

Where at right angles to reinforcement, place conduit close to slab support. 

H. Install exposed raceways, and raceways within accessible spaces, parallel or at right angles to 
nearby surfaces or structural members and follow surface contours as much as possible. 

1. Run parallel or banked raceways together on common supports. 
2. Make parallel bends in parallel or banked runs.  Use factory elbows only where elbows 

can be installed parallel; otherwise, provide field bends for parallel raceways. 

I. Join raceways with fittings designed and approved for that purpose and make joints tight. 

1. Use insulating bushings to protect conductors. 

J. Tighten set screws of threadless fittings with suitable tools. 

K. Terminations: 

1. Where raceways are terminated with locknuts and bushings, align raceways to enter 
squarely and install locknuts with dished part against box.  Use two locknuts, one inside 
and one outside box. 

2. Where raceways are terminated with threaded hubs, screw raceways or fittings tightly 
into hub so end bears against wire protection shoulder.  Where chase nipples are used, 
align raceways so coupling is square to box; tighten chase nipple so no threads are 
exposed. 

END OF SECTION 

 



SECTION 16140 - WIRING DEVICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to this section. 

1.2 SUMMARY 

A. This section includes the following: 

1. Duplex receptacles. 

1.3 SUBMITTALS 

A. Product Data: For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Source Limitations: Obtain each type of wiring device through one source from a single 
manufacturer. 

B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

C. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the WORK include, but are not limited to, the following: 

1. Wiring Devices: 

a. Bryant Electric, Inc./Hubbell Subsidiary. 
b. Eagle Electric Manufacturing Co., Inc. 
c. Hubbell Incorporated; Wiring Device-Kellems. 
d. Leviton Mfg. Company Inc. 
e. Pass & Seymour/Legrand; Wiring Devices Div. 
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2.2 RECEPTACLES 

A. Straight-Blade-Type Receptacles: Comply with NEMA WD 1, NEMA WD 6, DSCC W-C-
596G, and UL 498, 20 ampere, minimum. 

2.3 WALL PLATES  

A. Single and combination types to match corresponding wiring devices. 

1. Plate-Securing Screws: Metal with head color to match plate finish. 
2. Material for Unfinished Spaces:  Galvanized steel. 

2.4 FINISHES 

A. Color: 

1. Wiring Devices:  Gray. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install devices and assemblies level, plumb, and square with building lines. 

B. Arrangement of Devices: Unless otherwise indicated, mount flush, with long dimension 
vertical, and with grounding terminal of receptacles on bottom. 

C. Remove wall plates and protect devices and assemblies during painting. 

3.2 IDENTIFICATION 

A. Comply with Section 16050 - Basic Electrical Materials and Methods. 

1. Receptacles:  Identify panelboard and circuit number from which served.  Use durable 
wire markers or tags inside outlet boxes. 

3.3 CONNECTIONS 

A. Ground equipment according to Section 16060 - Grounding and Bonding. 

B. Connect wiring according to Section 16120 - Conductors and Cables. 

C. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 
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3.4 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. After installing wiring devices and after electrical circuitry has been energized, test for 
proper polarity, ground continuity, and compliance with requirements. 

B. Remove malfunctioning units, replace with new units, and retest as specified above. 

END OF SECTION 

 



SECTION 16442 - PANELBOARDS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to this section. 

1.2 SUMMARY 

A. This section includes panelboards, overcurrent protective devices, and associated auxiliary 
equipment rated 600 V and less for the following types: 

1. Lighting and appliance branch-circuit panelboards. 
2. Distribution panelboards. 

1.3 DEFINITIONS 

A. EMI:  Electromagnetic interference. 

B. GFCI:  Ground-fault circuit interrupter. 

C. RMS:  Root mean square. 

1.4 SUBMITTALS 

A. Product Data:  For each type of panelboard, overcurrent protective device, accessory, and 
component indicated.  Include dimensions and manufacturers' technical data on features, 
performance, electrical characteristics, ratings, and finishes. 

B. Shop Drawings:  For each panelboard and related equipment. 

1. Dimensioned plans, elevations, sections, and details.  Show tabulations of installed 
devices, equipment features, and ratings.  Include the following: 

a. Bus configuration, current, and voltage ratings. 
b. Short-circuit current rating of panelboards and overcurrent protective devices. 

2. Wiring Diagrams:  Diagram power, signal, and control wiring and differentiate between 
manufacturer-installed and field-installed wiring. 

C. Panelboard Schedules:  For installation in panelboards. 

1. Maintenance Data:  For panelboards and components to include in maintenance manuals. 
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1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

B. Comply with NEMA PB 1. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Coordinate layout and installation of panelboards and components with other construction that 
penetrates walls or is supported by them, including electrical and other types of equipment, 
raceways, piping, and encumbrances to workspace clearance requirements. 

1.7 EXTRA MATERIALS 

A. Keys:  Six spares of each type of panelboard cabinet lock. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Panelboards, Overcurrent Protective Devices, Controllers, Contactors, and Accessories: 

a. General Electric Co.; Electrical Distribution & Control Div. 
b. Siemens Energy & Automation, Inc. 
c. Square D Co. 

2.2 FABRICATION AND FEATURES 

A. Enclosures:  Flush- and surface-mounted cabinets.  NEMA PB 1, Type 1, to meet 
environmental conditions at installed location. 

B. Front:  Secured to box with concealed trim clamps.  For surface-mounted fronts, match box 
dimensions; for flush-mounted fronts, overlap box. 

C. Finish:  Manufacturer's standard enamel finish over corrosion-resistant treatment or primer coat. 

D. Directory Card:  With transparent protective cover, mounted inside metal frame, inside 
panelboard door. 

E. Bus:  Hard-drawn copper, 98 percent conductivity. 
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F. Main and Neutral Lugs:  Mechanical type suitable for use with conductor material. 

G. Equipment Ground Bus:  Adequate for feeder and branch-circuit equipment ground conductors; 
bonded to box. 

H. Future Devices:  Mounting brackets, bus connections, and necessary appurtenances required for 
future installation of devices. 

I. Feed-through Lugs:  Mechanical type suitable for use with conductor material.  Locate at 
opposite end of bus from incoming lugs or main device. 

2.3 PANELBOARD SHORT-CIRCUIT RATING 

A. Fully rated to interrupt symmetrical short-circuit current available at terminals. 

2.4 LIGHTING AND APPLIANCE BRANCH-CIRCUIT PANELBOARDS 

A. Branch Overcurrent Protective Devices:  Bolt-on circuit breakers, replaceable without 
disturbing adjacent units. 

B. Doors:  Front mounted with concealed hinges; secured with flush latch with tumbler lock; keyed 
alike. 

2.5 DISTRIBUTION PANELBOARDS 

A. Doors:  Front mounted; secured with vault-type latch with tumbler lock; keyed alike. 

B. Main Overcurrent Protective Devices:  Circuit breaker. 

2.6 OVERCURRENT PROTECTIVE DEVICES 

A. Molded-Case Circuit Breaker:  NEMA AB 1, with interrupting capacity to meet available fault 
currents. 

1. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level 
overloads, and instantaneous magnetic trip element for short circuits.  Adjustable 
magnetic trip setting for circuit-breaker frame sizes 250 A and larger. 

B. Molded-Case Circuit-Breaker Features and Accessories.  Standard frame sizes, trip ratings, and 
number of poles. 

1. Lugs:  Mechanical style, suitable for number, size, trip ratings, and material of 
conductors. 

2. Application Listing:  Appropriate for application; Type SWD for switching fluorescent 
lighting loads; Type HACR for heating, air-conditioning, and refrigerating equipment. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install panelboards and accessories according to NEMA PB 1.1. 

B. Mounting Heights:  Top of trim 74 inches above finished floor, unless otherwise indicated. 

C. Mounting:  Plumb and rigid without distortion of box.  Mount recessed panelboards with fronts 
uniformly flush with wall finish. 

D. Circuit Directory:  Create a directory to indicate installed circuit loads after balancing 
panelboard loads.  Obtain approval before installing.  Use a computer or typewriter to create 
directory; handwritten directories are not acceptable. 

E. Install filler plates in unused spaces. 

3.2 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide warning 
signs as specified in Section 16050 - Basic Electrical Materials and Methods. 

B. Panelboard Nameplates:  Label each panelboard with engraved metal or laminated-plastic 
nameplate mounted with corrosion-resistant screws. 

3.3 CONNECTIONS 

A. Install equipment grounding connections for panelboards with ground continuity to main 
electrical ground bus. 

B. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 

3.4 FIELD QUALITY CONTROL 

A. Testing:  After installing panelboards and after electrical circuitry has been energized, 
demonstrate product capability and compliance with requirements. 

1. Procedures:  Perform each visual and mechanical inspection and electrical test indicated 
in NETA ATS, Section 7.5 for switches and Section 7.6 for molded-case circuit breakers.  
Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 

B. Infrared Scanning:  After Substantial Completion, but not more than 60 days after Final 
Acceptance, perform an infrared scan of each panelboard.  Remove panel fronts so joints and 
connections are accessible to portable scanner. 
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1. Instrument:  Use an infrared scanning device designed to measure temperature or to 
detect significant deviations from normal values.  Provide calibration record for device. 

2. Record of Infrared Scanning:  Prepare a certified report that identifies panelboards 
checked and describes scanning results.  Include notation of deficiencies detected, 
remedial action taken, and observations after remedial action. 

3.5 CLEANING 

A. On completion of installation, inspect interior and exterior of panelboards.  Remove paint 
splatters and other spots.  Vacuum dirt and debris; do not use compressed air to assist in 
cleaning.  Repair exposed surfaces to match original finish. 

END OF SECTION 
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