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SECTION 00030 NOTICE INVITING BIDS 

OBTAINING CONTRACT DOCUMENTS.  The Contract Documents are entitled: 
 
 Marine Park Safety Improvements 

 
 Contract No. E12-213 
 
The Contract Documents may be obtained at the City & Borough of Juneau (CBJ) Engineering Department, 
3rd Floor Marine View Center, upon payment of $30.00 (non-refundable) for each set of Contract Documents 
(including Technical Specifications and Drawings). 
 
PRE-BID CONFERENCE.  Prospective Bidders are encouraged to attend a pre-Bid conference to discuss 
the proposed WORK, which will be conducted by the OWNER, at 10:00 a.m. on February 27, 2012, in CBJ 
Engineering Department Conference Room, 3rd Floor, Marine View Center.  The object of the conference is to 
acquaint Bidders with the project and bid documents.  
 
DESCRIPTION OF WORK.  This Project consists of demolition and removal of existing berms and 
concrete slabs adjacent to and around the Marine Park Shelter; installation of new sidewalks and berms and 
trench drains and underdrain system; installation of new lighting in the canopy of the shelter; removal and 
reinstallation of miscellaneous signs and light fixtures. 
 
COMPLETION OF WORK.  The WORK must be substantially completed by May 1, 2012. 
 
DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m., 
Alaska Time on March 7, 2012, or such later time as may be announced by addendum at any time prior to 
the deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official 
time of receipt of bids.  Bids will be opened immediately thereafter in the Assembly Chambers of the 
Municipal Building, 155 S. Seward Street, unless otherwise specified. 
 
Bid documents delivered in person or by courier service must be delivered to: 
 
    PHYSICAL LOCATION: 
    City and Borough of Juneau, Purchasing Division 
    105 Municipal Way, Room 300 
    Juneau, AK  99801 
 
Bid documents delivered by the U.S. Postal Service must be mailed to: 
 

MAILING ADDRESS: 
City and Borough of Juneau, Purchasing Division 
155 South Seward Street 
Juneau, AK  99801 
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SECTION 00030 NOTICE INVITING BIDS 

Please affix the label below to outer envelope in the lower left hand corner. 
 

 

 

IMPORTANT NOTICE TO BIDDER 
To submit your Bid: 
1. Print your company name and address on the upper left corner 

of your envelope. 
2. Complete this label and place it on the lower left corner 
       of your envelope. 
  S 
  E 
  A 
  L 
  E 
  D 
 

BID NUMBER: 
E12-213 
 
SUBJECT: 
MARINE PARK SAFETY 
IMPROVEMENTS 
 
DEADLINE DATE: 
________________________ 
PRIOR TO 2:00PM ALASKA 
TIME 

 
B 
I 
D 
 
 

 
Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be 
accepted and will be returned. 
 
SITE OF WORK.  The site of the WORK is adjacent to Marine Way along the waterfront of downtown 
Juneau, Alaska. 
 
BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 
 

Jennifer Mannix, Contract Administrator 
CBJ Engineering Department, 3rd Floor, Marine View Center 

Email:  jennifer_mannix@ci.juneau.ak.us 
Telephone: (907) 586-0873 

Fax: (907) 586-4530 
 

BID SECURITY.  Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the 
amount of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the 
Bidder, if its Bid is accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one 
of the forms of Bidder's security is enclosed with it. 
 
CONTRACTOR'S LICENSE.  All contractors are required to have a current Alaska Contractor's License, 
prior to submitting a Bid, and a current Alaska Business License prior to award.  
 
BID TO REMAIN OPEN.  The Bidder shall guarantee the Bid for a period of 90 Days from the date of Bid 
opening.  Any component of the Bid may be awarded anytime during the 90 Days. 
 
OWNER'S RIGHTS RESERVED.  The OWNER reserves the right to reject any or all Bids, to waive any 
informality in a Bid, and to make award to the lowest responsive, responsible Bidder as it may best serve the 
interests of the OWNER. 
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STANDARD SPECIFICATIONS.  The Standard Specifications for Civil Engineering Projects and 
Subdivision Improvements, December 2003 with twelve Errata Sheets, as published by the City and Borough 
of Juneau, is part of these Contract Documents and shall pertain to all phases of the contract.  This document 
is available for a fee from the City and Borough of Juneau Engineering Contracts Office, (907) 586-0490, or 
you may view it on line at:  www.juneau.org/engineering. 
 
 
OWNER:  City and Borough of Juneau 
 
 
 
 
By:              
  Jennifer Mannix, Contract Administrator    Date 
 
 
 
 
 
 
 

END OF SECTION 



SECTION 00100 - INSTRUCTIONS TO BIDDERS 

1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids, 
which are defined in the General Conditions, have the meanings assigned to them in the General 
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct 
from a sub-bidder, who submits a Bid to a Bidder. 

 
2.0 INTERPRETATIONS AND ADDENDA. 
 

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract 
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations 
or clarifications considered necessary by the Engineering Contracts Administrator in 
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all 
parties recorded by the Engineering Contracts Administrator, or OWNER, as having 
received the Contract Documents. Questions received less than seven Days prior to the 
Deadline for Bids may not be answered. Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without 
legal effect.   

 
B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed 

advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants, 
addenda may be posted to the CBJ Engineering Department website.  In any event, 
notification of addendum issuance will be faxed to planholders.  Hard copies are available 
upon request.  The OWNER will make all reasonable attempts to ensure that all 
planholders receive notification of Addenda, however, it is strongly recommended by the 
OWNER that bidders independently confirm the contents, number, and dates of each 
Addendum prior to submitting a Bid.   

 
3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered.  If the OWNER believes that 
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such 
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the 
Bidders, all Bids will be rejected. 

 
4.0 RESPONSIBLE BIDDER.  Only responsive Bids from responsible Bidders will be considered.  A 

Bid submitted by a Bidder determined to be not responsible may be rejected.  A responsible Bidder 
is one who is considered to be capable of performing the WORK.  

 
1. financial resources 
2. ability to meet delivery standards 
3. past performance record 
 

a. References from others on contractor’s performance 
b. Record of performance on prior OWNER contracts 

 
4. record of integrity 
5. obligations to OWNER 
 

a. Bidders must be registered as required by law and in good standing for all 
amounts owed to the OWNER within ten Days of OWNER’s Notice of 
Intent to Award. 
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 

b. City and Borough of Juneau (CBJ) Finance Department, Treasury Division 
administers the registration and assessment of sales, business personal 
property and business real property taxes. 

 
A. Special standards for responsibility, if applicable, will be specified.  These special 

standards establish minimum standards or experience required for a responsible Bidder on a 
specific contract.   

 
B. Before a Bid is considered for award, a Bidder may be requested to submit information 

documenting its ability and competency to perform the WORK, according to general 
standards of responsibility and any special standards which may apply.  It is Bidder’s 
responsibility to submit sufficient, relevant, and adequate information.  OWNER will make 
its determination of responsibility and has no obligation to request clarification or 
supplementary information. 

 
5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered 

non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are: 

 
A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids. 
 
B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; 

or if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 
 
C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any 

kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning, 
or in conflict with the OWNER’s Bid document. 

 
D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the 

right to  accept or reject any award, or to enter into a contract pursuant to an award.  This 
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any 
one Bidder at any one Bid opening, provided that any selection of awards will be made by 
the OWNER. 

 
E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of 

authorized alternate pay items. 
 
F. If the Bidder has not acknowledged receipt of each Addendum. 
 
G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 
 
H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the OWNER. 
 
I. If a Bid modification does not conform to Article 15.0 of this Section. 

 
6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the 

responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents, and other related data identified in the 
Bidding documents (including "technical data" referred to below): 
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 

1. To visit the site to become familiar with and to satisfy the Bidder as to the general 
and local conditions that may affect cost, progress, or performance, of the WORK, 

2. To consider federal, state and local laws and regulations that may affect cost, 
progress, or performance of the WORK, 

3. To study and carefully correlate the Bidder's observations with the Contract 
Documents, and other related data; and 

4. To notify the ENGINEER of all conflicts, errors, or discrepancies in or between the 
Contract Documents and such other related data. 

 
7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 
utilized by the Engineer of Record in the preparation of the Contract Documents. The 
Bidder may rely upon the accuracy of the technical data contained in such reports, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with non-technical data, interpretations, and opinions 
contained therein or the completeness thereof is the responsibility of the Bidder. 

 
B. Those Drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 
utilized by the Engineer of Record in the preparation of the Contract Documents.  The 
Bidder may rely upon the accuracy of the technical data contained in such Drawings, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with nontechnical data, interpretations, and opinions 
contained in such Drawings or the completeness thereof is the responsibility of the Bidder. 

 
C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder 

on request if said reports and Drawings are not bound herein.  Those reports and Drawings 
are not part of the Contract Documents, but the technical data contained therein upon 
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the 
Supplementary General Conditions, are incorporated herein by reference. 

 
D. Information and data reflected in the Contract Documents with respect to underground 

utilities at or contiguous to the site is based upon information and data furnished to the 
OWNER and the Engineer of Record by the owners of such underground utilities or others, 
and the OWNER does not assume responsibility for the accuracy or completeness thereof 
unless it is expressly provided otherwise in the Supplementary General Conditions, or in 
Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
subsurface,  
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 

and underground utilities) at or contiguous to the site or otherwise which may affect cost, 
progress, or performance of the WORK and which the Bidder deems necessary to 
determine its Bid for performing the WORK in accordance with the time, price, and other 
terms and conditions of the Contract Documents. 

 
G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon 
completion of such explorations. 

 
H. The lands upon which the WORK is to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing the 
WORK are identified in the Contract Documents.  All additional lands and access thereto 
required for temporary construction facilities or storage of materials and equipment are to 
be provided by the CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing structures are to be obtained and paid for by the OWNER unless 
otherwise provided in the Contract Documents. 

 
I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination 
of Contract Documents and Site" herein, that without exception the Bid is premised upon 
performing the WORK required by the Contract Documents and such means, methods, 
techniques, sequences, or procedures of construction as may be indicated in or required by 
the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance of the 
WORK. 

 
8.0 BID FORM. 
 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet 
provided, or on legible and complete copies thereof, and shall contain the following:  
Sections 00300, 00310, the required Bid Security, and any other documents required in 
Section 00300 – Bid.  

 
B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 

 
C. Bids by corporations must be executed in the corporate name by the president, a 

vice-president (or other corporate officer).  The corporate address and state of 
incorporation must appear below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, and the official address of the partnership must appear below the 
signature. 

 
E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature. 

 
F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid 
non-responsive and may cause its rejection. 

 
G. The address to which communications regarding the Bid are to be directed must be shown. 
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 

 
9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of 

the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER 
does not expressly or by implication agree that the actual amount of WORK, or material, will 
correspond therewith, and reserves the right after award to increase or decrease the amount of any 
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item, 
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety, 
or to add additional Bid items up to and including an aggregate total amount not to exceed 25 
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the 
WORK). 

 
10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  The procedure for the submittal of substitute or 

"or-equal" products is specified in Section 01300 - Submittals. 
 
11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in 

Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is 
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The 
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the 
name and address of the Bidder and shall also include the label included in Section 00030 – Notice 
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid 

 
12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified, 

or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.  
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any, 
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or 
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if 
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary 
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and 
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal 
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited 
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use 
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be 
accompanied by a legible Power of Attorney. 

 
13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or 

cashier’s) accompanying such of the Bids as are not considered in making the award. All other 
Bid securities will be held until the Agreement has been executed. Following execution of the 
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids 
they accompanied and Bid security bonds will be appropriately discarded. 

 
14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the 
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid 
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the 
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly, 
and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a 
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid 
on the individual items, the prices Bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.  
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 

15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 
 

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561), 
provided that such modification is received by the Purchasing Division no later than the 
deadline for bids. Modifications will be time and date stamped by the Purchasing 
Division, which will establish the official time of receipt of the modification. The 
modification must not reveal the bid price but should be in the form of an addition or 
subtraction or other modification so that the final prices will not be known until the 
sealed bid is opened.   

 
The Bid modifications shall be provided on the Bid Modification Form located at the 
end of this Section.  Submittal of any other form by the vendor may deem the 
modification unacceptable by the OWNER  A mail or fax modification should not 
reveal the Bid price but should provide the addition or subtraction or other 
modification so that the final prices will not be known by the City and Borough until 
the sealed Bid is opened.  Submitted Modification forms shall include the modification 
to the unit price or lump sum amount of each pay item modified.   
 
FAX DISCLAIMER:  It is the responsibility of the bidder to submit modifications in a 
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole 
risk. The Purchasing Division will attempt to keep the fax machine in good working 
order but will not be responsible for bid modifications that are late due to mechanical 
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax 
machine, even if bidder submits a transmission report or provides other confirmation 
indicating that the bidder transmitted a bid modification prior to the deadline. The City 
will not be responsible for its failure to receive the modification whether such failure is 
caused by equipment or human error, or otherwise.  Bidders are therefore strongly 
encouraged to confirm receipt of their bid modification with the Purchasing Division 
(907-586-5258) prior to deadline. 

 
B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will 

render it unauthorized and cause its rejection as being non-responsive.  The completed 
Bid forms shall be without interlineations, alterations, or erasures in the printed text.  All 
changes shall be initialed by the person signing the Bid.  Alternative Bids will not be 
considered unless called for. 

 
16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the 

Bidder by means of a written request, signed by the Bidder or its properly authorized 
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting 
Bids for receipt of Bids.  

 
17.0 AWARD OF CONTRACT.  
 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 
described in the Drawings or specified in the Technical Specifications and will be made to 
the lowest responsive, responsible Bidder whose Bid complies with all the requirements 
prescribed.  Unless otherwise specified, any such award will be made within the period 
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise 
indicated, a single award will be made for all the Bid items in an individual Bid Schedule. 
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B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the 
OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination 
with one or more Alternates selected by the OWNER.  In either case, award shall be made 
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be 
awarded.   

 
18.0 EXECUTION OF AGREEMENT. 
 

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After 
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER 
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award 
is made shall execute a written Agreement with the OWNER on the Agreement form, 
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by 
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to 
Award letter. 

 
B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the 
award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the OWNER may award the contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to 
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or 
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be 
likewise forfeited to the OWNER. 

 
19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section 

00500 - Agreement. 
 
20.0 FILING A PROTEST.   
 

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and 
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance 
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF 
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ 
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at 
(907) 586-5258 for a copy of the ordinance. 

 
B. Late protests shall not be considered by the CBJ Purchasing Officer. 
 

21.0 JUNEAU BUSINESS SALES AND PERSONAL PROPERTY TAX:  Vendors/merchants 
conducting business within the City are required by law to register with, and periodically report 
to, the City for sales and property taxes. CONTRACTORs and Subcontractors must be in good 
standing with the City prior to award, and prior to any contract renewals, and in any event no later 
than ten Days (calendar) following notification by the City of intent to award.  Good standing 
means: all amounts owed to the City are paid in full, including Confession of Judgments; and 
vendor/merchant is current in reporting (sales tax filings, business personal property 
declarations).  Failure to meet these requirements, if so subject, may be cause for rejection of 
your bid.  To determine if your business is in good standing, or for further information, contact 
the City Finance Department’s Sales Tax Division, at (907) 586-5265, concerning sales tax 
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and/or Treasury Division, at (907) 586-5268, concerning business personal property and real 
property tax. 

 
22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with 

meeting any local, state, and/or federal permit and licensing requirements. 
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 CITY AND BOROUGH OF JUNEAU 
PURCHASING DIVISION 

FAX NO. 907-586-4561 
 
 

BID MODIFICATION FORM 
 
 

Modification Number:  ______ 
 
Note:  All modifications shall be made to the original bid amount(s).  If more than one 

Modification form is submitted by any one bidder, changes from all Modification 
forms submitted will be combined and applied to the original bid. Changes to the 
modified Bid amounts will be calculated by the OWNER. 

 

PAY ITEM 
NO. PAY ITEM DESCRIPTION 

UNIT PRICE 
CHANGE – Leave 

Blank For Lump Sum 
Pay Items 

(indicate +/-) 

TOTAL INCREASE 
OR DECREASE 

(indicate  +/-) 

    
    
    
    
    
    
    
    
    
    
    

Total Increase or Decrease $ 
  
 

Name of Bidding Firm 
 

Responsible Party Signature  
 
 
Printed Name (must be an authorized signatory for Bidding Firm) 

 
  

END OF SECTION 



SECTION 00300 - BID 

        BID TO: THE CITY AND BOROUGH OF JUNEAU 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

the OWNER on the form included in the Contract Documents (as defined in Article 7 of Section 
00500 - Agreement) to perform the WORK as specified or indicated in said Contract Documents 
entitled 

 
Marine Park Safety Improvements 

Contract No. E12-213 
 
2. Bidder accepts all of the terms and conditions of the Contract Documents, including without 

limitation those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the 
disposition of the Bid Security. 

 
3. This Bid will remain open for the period stated in the “Notice Inviting Bids” unless otherwise 

required by law.  Bidder will enter into an Agreement within the time and in the manner required in 
the “Notice Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, 
Payment Bond, Performance Bond, and any other documents as may be required by the Contract 
Documents. 

 
4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 
WORK and has made such independent investigations as Bidder deems necessary. 

 
5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; Bidder has not directly or indirectly induced or solicited any other 
Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or 
corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for itself any 
advantage over any other Bidder or over OWNER. 

 
6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in 

this Bid Form, said Bidder further agrees to complete the WORK required under the Contract 
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid 
Schedule. 

 
7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt 

of all of which is hereby acknowledged by the Undersigned): 
 

  Addenda No.  Date Issued 
 
 

 

 
 

 

 
 

 

      Addenda No.   Date Issued 
 
 

 

 
 

 

 
 

 

 
Give number and date of each Addenda above.  Failure to acknowledge receipt of all Addenda may 
cause the Bid to be non-responsive and may cause its rejection. 
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SECTION 00300 - BID 

 
8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing its signature in 

the space provided below. 

 
 
Dated:   Bidder:        
    (Company Name) 
Alaska 
CONTRACTOR's  By:        
Business License No:      (Signature) 
     
Alaska  Printed Name:        
CONTRACTOR's  
License No:   Title:        
     
Telephone No:   Address:        
    (Street or P.O. Box) 
Fax No:          
    (City, State, Zip) 
E-mail:    
 

 
9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 

AT THE TIME OF THE BID OPENING: 
 

 Bid, Section 00300 (includes Addenda receipt statement) 
 Completed Bid Schedule, Section 00310 
 Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice 

Inviting Bids, Section 00030) 
 

10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m. 
on the fifth business day following the date of the Posting Notice.   

 

 Subcontractor Report, Section 00360 
 
 The apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in Section 00360 – Subcontractor Report may be found to be not a responsible Bidder and 
may be required to forfeit the Bid security.  The OWNER may then consider the next lowest Bidder 
for award of the contract. 

 
11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the 

“Notice of Intent to Award” letter, the following executed documents: 
 

 Agreement Forms, Section 00500 
 Performance Bond, Section 00610 
 Payment Bond, Section 00620 
 Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800 

 
END OF SECTION 
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SECTION 00310 - BID SCHEDULE 

Bid Schedule for construction of E12-213, named Marine Park Safety Improvements , in accordance with 
the Contract Documents. 
  
 
 
BID - Furnish all labor, equipment and materials for demolition and removal of existing berms and concrete 
slabs adjacent to and around the Marine Park Shelter; installation of new sidewalks and berms and trench 
drains and underdrain system; installation of new lighting in the canopy of the shelter; removal and 
reinstallation of miscellaneous signs and light fixtures, and perform all WORK as described in these Contract 
Documents. 
 
TOTAL BID $        
   (Price in Figures) 
 
 
  
 
 
 
Date:      Bidder:          

(Company Name) 
 
 

END OF SECTION 
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SECTION 00320 - BID BOND 
 
 
 

KNOW ALL PERSONS BY THESE PRESENTS, that    

    as Principal, and   

as Surety, are held and firmly bound unto  THE CITY AND BOROUGH OF JUNEAU  hereinafter called 
"OWNER," in the sum of    

     dollars, (not less than five percent of the total amount of the Bid)  for the 
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the Bid Schedule of the OWNER's Contract Documents entitled 

 
 MARINE PARK SAFETY IMPROVEMENTS 

 
 Contract No. E12-213 
 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates 
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be 
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
 
SIGNED AND SEALED, this                       day of                                      , 20___ 
 

 

(SEAL)  (SEAL)   
 (Principal) (Surety) 
 
 
By:   By:   
  (Signature) (Signature) 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 
 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 
performance of this contract on the fifth business day following the Posting Notice of Bids.  If the fifth 
day falls on a weekend or holiday, the report is due by close of business on the next business Day 
following the weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, 
address, location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration 
under AS 08.18.  If no Subcontractors are to be utilized in the performance of the WORK, write in ink 
or type "NONE" on line (1) below. 
 

1 AK Contractor 
     SUBCONTRACTOR   License No. 1 Contact Name   Type of Contract      

 if 
          ADDRESS 2AK Business 2 Phone No.   Work   Amount   DBE 

  License No. 
 
1.     1      $    
 
   2    

 
     
 
2.     1      $    
 
   2    

 
     
 
3.     1      $    
 
   2    

 
     
 
4.     1      $    
 
   2    

 
     
 
 
I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,  
were valid at the time Bids were opened for this Project. 
 
 
    
CONTRACTOR, Authorized Signature 
 
    
CONTRACTOR, Printed Name 
 
    
COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 
 

1. fails to comply with AS 08.18; 
2. files for bankruptcy or becomes insolvent; 
3. fails to execute a contract with the Bidder involving performance of the WORK for 

which the Subcontractor  was listed and the Bidder acted in good faith; 
4. fails to obtain bonding; 
5. fails to obtain insurance acceptable to the OWNER; 
6. fails to perform the contract with the Bidder involving work for which the Subcontractor 

was listed; 
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal 

affirmative action requirements; 
8. refuses to agree or abide with the Bidder's labor agreement; or 
9. is determined by the OWNER not to be responsible. 

 
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 
that WORK. 

 
C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 
the contract violates this section. 

 
D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 
 

1. cancel the contract; or 
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not 

exceed 10 percent of the value of the subcontract at issue. 
 
E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to 

perform WORK with a value of greater than one-half of one percent of the intended award 
amount, or $2,000, whichever is less.   

 
F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section will be found to be not a responsible Bidder and may be required to 
forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 
contract. 

 
 

END OF SECTION 
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SECTION 00500 - AGREEMENT 

THIS AGREEMENT is between  THE CITY AND BOROUGH OF JUNEAU  (hereinafter called OWNER) 
and                                                                                                                (hereinafter called CONTRACTOR) 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as 
follows: 
 
ARTICLE 1.  WORK. 
 
CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the 
OWNER’s Bid Documents entitled Contract No. E12-213, named Marine Park Safety Improvements. 
 
The WORK is generally described as follows:   Demolition and removal of existing berms and concrete slabs 
adjacent to and around the Marine Park Shelter; installation of new sidewalks and berms and trench drains 
and underdrain system; installation of new lighting in the canopy of the shelter; removal and reinstallation of 
miscellaneous signs and light fixtures, and miscellaneous related WORK. 
 
The WORK to be paid under this contract shall include the following:  Total Bid as shown in Section 00310 - 
Bid Schedule.  
 
ARTICLE 2.  CONTRACT COMPLETION TIME.   
 
The WORK must be substantially completed by May 1, 2012.  Final completion shall be by May 15, 2012. 
 
ARTICLE 3.  DATE OF AGREEMENT 
 
The date of this Agreement will be the date of the last signature on page three of this section. 
 
ARTICLE 4.  LIQUIDATED DAMAGES. 
 
OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the 
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, 
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages 
suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such 
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 
the CONTRACTOR shall pay the OWNER $500.00 for each Day that expires after the completion time 
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable 
estimate based on all facts known as of the date of this Agreement.   
 
ARTICLE 5.  CONTRACT PRICE. 
 
OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract 
Documents in the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and 
complete payment for all WORK to be done in this contract for: Contract No. E12-213 named Marine Park 
Safety Improvements, those Lump Sum amounts as set forth in the Bid Schedule in the Contract Documents 
for this Project. 
 
The total amount of this contract shall be                                                                        ($                            ), 
except as adjusted in accordance with the provisions of the Bid Documents. 
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ARTICLE 6.  PAYMENT PROCEDURES. 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions.  Applications for Payment will be processed by the ENGINEER as provided in the General 
Conditions. 
 
Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety 
(90) percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be 
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and 
acceptance of the Project by the OWNER. 
 
ARTICLE 7.  CONTRACT DOCUMENTS. 
 
The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR 
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following 
sections of the Contract Documents: 
 

 Table of Contents (pages 00005-1 to 00005-2, inclusive) 
 Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive). 
 Instructions to Bidders (pages 00100-1 to 00100-9, inclusive). 
 Bid (pages 00300-1 to 00300-2, inclusive). 
 Bid Schedule (pages 00310-1, inclusive). 
 Bid Bond (page 00320-1, inclusive) or Bid Security. 
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive). 
 Performance Bond (pages 00610-1 to 00610-2, inclusive). 
 Payment Bond (pages 00620-1 to 00620-2, inclusive). 
 Insurance Certificate(s). 
 General Conditions (pages 00700-1 to 00700-48, inclusive). 
 Supplementary General Conditions (pages 00800-1 to 00800-5, inclusive). 
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1). 
 Permits, (page 00852-1). 
 Standard Details (page 00853-1). 
 Special Provisions (pages 1 to 35 inclusive) 
 Standard Specifications for Civil Engineering Projects and Subdivision Improvements  

      December 2003 with current Errata Sheets. 
 Drawings consisting of 12 sheets, as listed in the Table of Contents. 
 Addenda numbers           to        , inclusive. 
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not 

attached hereto. 
 
There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only 
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 
 
ARTICLE 8.  MISCELLANEOUS. 
 
Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the 
meanings indicated in the General Conditions. 
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ARTICLE 8.  MISCELLANEOUS.  (Cont’d.) 
 
No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and specifically but without 
limitation monies that may become due and monies that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor 
from any duty or responsibility under the Contract Documents. 
 
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to 
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, 
agreements and obligations contained in the Contract Documents.  This Agreement shall be governed by the 
laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.   
 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the 
date listed below by OWNER.   
 
 
OWNER: CONTRACTOR: 
 
 
                City and Borough of Juneau     
   (Company Name) 
 
    
  (Signature)   (Signature) 
 
By:     Rod Swope, City Manager   By:    
 (Printed Name)   (Printed Name, Authority or Title) 
 
Date:  CONTRACTOR Signature Date:    

 
 
  

OWNER’s address for giving notices:  CONTRACTOR’s address for giving notices: 
 
      155 South Seward Street      
 
      Juneau, Alaska   99801      
 
      907-586-0873          907-586-4530    
         (Telephone)                          (Fax)                  (Telephone)                   (Fax) 
 
     
                           (E-mail address) 
 
 
  Contractor License No.    
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 CERTIFICATE 
 (if Corporation) 
 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           
 

                                                                                               a corporation existing under the laws of  
 
the State of                                         , held on                                    , 20____, the following resolution 
was duly passed and adopted: 
 

“RESOLVED, that                                                                                   , as                      President 
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the 
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and 
deed of this Corporation.” 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  
 

corporation this                day of                                     , 20____. 
 
 
 
 

   
Secretary 

 
 
(SEAL) 
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CERTIFICATE 
(if Partnership) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          
 

                                                                                  a partnership existing under the laws of the State  
 
of                                             , held on                                   , 20       , the following resolution was duly 
passed and adopted: 
 

"RESOLVED, that                                         , as                                  of the Partnership, be and is 
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and 
this partnership and that the execution thereof, attested by the                                            shall be 
the official act and deed of this Partnership." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 

20______. 
 
 
 

   
Secretary 

 
 
 
(SEAL) 
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CERTIFICATE 

(if Joint Venture) 
 
 
 
 
STATE OF  ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       
 

                                                                                        a joint venture existing under the laws of the  
 
State of                         , held on                         , 20       , the following resolution was duly passed and 
adopted: 
 

"RESOLVED, that                                                      , as                                                   of the 
Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the 
                                                  shall be the official act and deed of this Joint Venture." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 
 
 
 

   
Secretary 

 
 
(SEAL)  
 
 
 
 
 
 
 

END OF SECTION 



SECTION 00610 - PERFORMANCE BOND 

 
KNOW ALL PERSONS BY THESE PRESENTS: That we     
  (Name of Contractor)  

  a    
 (Corporation, Partnership, Individual) 
 
hereinafter called "Principal" and   
 (Surety)  
of   , State of   hereinafter called the "Surety," are held and 

firmly bound to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER," 
   (Owner)                          (City and State) 
for the penal sum of    
 
   dollars ($ ) in lawful money of the 
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in 
effective date) _________________________, a copy of which is hereto attached and made a part hereof for 
the construction of: 

 
Marine Park Safety Improvements 

 
Contract No. E12-213 

 
NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the 

undertakings, covenants, terms, conditions, and agreements of said contract during the original term thereof, 
and any extensions thereof, which may be granted by the OWNER, with or without notice to the Surety, and 
if it shall satisfy all claims and demands incurred under such contract, and shall fully indemnify and save 
harmless the OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall 
reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making good any 
default, then this obligation shall be void; otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, 
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of 
the contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Marine Park Safety Improvements 
 

Contract No. E12-213 
 

 
IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:    
 (Signature) 
 
    
 (Printed Name)   
 
    
 (Company Name)    
 
    
 (Street or P.0. Box) 
 
   
 (City, State, Zip Code) 
 
SURETY:  
 
 
By:    Date Issued:   
 (Signature of Attorney-in-Fact) 
 
    
 (Printed Name)  
 
     
 (Company Name)  
 
    
 (Street or P.0. Box) 
 
    
 (City, State, Zip Code) 
 
 
(Affix SURETY'S SEAL) 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
 

END OF SECTION 



SECTION 00620 - PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENTS: That we     
  (Name of Contractor)  

  a    
 (Corporation, Partnership, Individual) 
 
hereinafter called "Principal" and   
 (Surety)  
of   , State of   hereinafter called the "Surety," are held and 

firmly bound to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER," 
   (Owner)                          (City and State) 
for the penal sum of    
 
   dollars ($ ) in lawful money of the 
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in 
effective date) ________________________, a copy of which is hereto attached and made a part hereof for 
the construction of: 
 

Marine Park Safety Improvements 
 

Contract No. E12-213 
 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the 
WORK provided for in such contract, and any authorized extension or modification thereof, including all 
amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, 
consumed or used in connection with the construction of such WORK, and all insurance premiums on said 
work, and for all labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation 
shall be void; otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, 
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of 
the contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Marine Park Safety Improvements 
 

Contract No. E12-213 
 

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 
which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:    
 (Signature) 
 
    
 (Printed Name)   
 
    
 (Company Name)    
 
    
 (Street or P.0. Box) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:   
 (Signature of Attorney-in-Fact) 
 
    
 (Printed Name)  
 
     
 (Company Name)  
 
    
 (Street or P.0. Box)  
 
    
 (City, State, Zip Code) 
 
(Affix SURETY'S SEAL) 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
 
 

END OF SECTION 



SECTION 00700 - GENERAL CONDITIONS 

TABLE OF CONTENTS 
(Revised 03-2003) 
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ARTICLE 1 DEFINITIONS 
 
Wherever used in these General Conditions or in the Contract Documents the following terms have the 
meanings indicated which are applicable to both the singular and plural thereof. Where an entire word is 
capitalized in the definitions and is found not capitalized in the Contract Documents it has the ordinary 
dictionary definition. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, 
deletions, or revisions to the Contract Documents. 
 
Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 
performed; other documents are attached to the Agreement and made a part thereof as provided therein. 
 
Application for Payment - The form furnished by the ENGINEER which is to be used by the CONTRACTOR 
to request progress or final payment and which is to be accompanied by such supporting documentation as is 
required by the Contract Documents. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 
the WORK. 
 
Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 
inability or refusal of the CONTRACTOR to perform its contract. 
 
CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering 
Department, as OWNER, who is responsible for administration of the contract. 
 
Change Order - A document recommended by the ENGINEER, which is signed by the CONTRACTOR and 
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 
Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders executed 
pursuant to the provisions of the Contract Documents. 
 
Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 
conditions of the Contract Documents. 
 
Contract Time - The number of successive calendar Days stated in the Contract Documents for the completion 
of the WORK. 
 
CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 
OWNER has executed the Agreement. 
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Day - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 
referred to in the Contract Documents; or WORK that has been damaged prior to the ENGINEER's 
recommendation of final payment. 
 
Drawings - The Drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate 
the character, location, nature, extent, and scope of the WORK and which have been prepared by the 
ENGINEER and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this 
paragraph. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if 
no such date is indicated it means the date on which the Agreement is signed and delivered by the last of the 
two parties to sign and deliver. 
 
Engineer of Record - The individual, partnership, corporation, joint-venture or other legal entity named as 
such in the Contract Documents. 
 
ENGINEER - The ENGINEER is the firm or person(s) selected by the City and Borough of Juneau (CBJ) to 
perform the duties of project inspection and management. CBJ will inform the CONTRACTOR of the identity 
of the ENGINEER at or before the Notice to Proceed. 
 
Field Order - A written order issued by the ENGINEER which may or may not involve a change in the 
WORK. 
 
General Requirements - Division 1 of the Technical Specifications. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 9603) as amended from time to time. 
 
Holidays - The CBJ legal holidays occur on: 
 

1. New Year's Day - January 1 
2. Martin Luther King's Birthday - Third Monday in January 
3. President's Day - Third Monday in February 
4. Seward's Day - Last Monday in March 
5. Memorial Day - Last Monday in May 
6. Independence Day - July 4 
7. Labor Day - First Monday in September 
8. Alaska Day - October 18 
9. Veteran's Day - November 11 
10. Thanksgiving Day - Fourth Thursday and the following Friday in November 
11. Christmas Day – December 25 

 
If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If 
the holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
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Inspector - The authorized representative of the ENGINEER assigned to make detailed inspections for 
conformance to the Contract Documents. Any reference to the Resident Project Representative in this 
document shall mean the Inspector. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 
 
Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 
of a portion of the WORK, or a period of time within which the portion of the WORK should be performed 
prior to Substantial Completion of all the WORK. 
 
Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 
apparent successful bidder has complied with all conditions for award of the contract. 
 
Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR recommending to the 
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER and filed with 
the County Recorder. This filing starts the 30-day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 
Time.   
 
Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the requirements listed therein, within the time 
specified, the OWNER will enter into an Agreement. 
 
OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or 
employees. 
 
Partial Utilization - Use by the OWNER or a substantially completed part of the WORK for the purpose for 
which it is intended prior to Substantial Completion of all the WORK. 
 
PCB's - Polychlorinated biphenyls. 
 
PERMITTEE – See definition for CONTRACTOR. 
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 
 
Project - The total construction of which the WORK to be provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 
Shop Drawings - All Drawings, diagrams, illustrations, schedules and other data which are specifically 
prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ENGINEER, to 
illustrate some portion of WORK.  
 
Specifications - Same definition as  "Technical Specifications" hereinafter. 
 
Stop Notice - A legal remedy for Subcontractors and suppliers who contribute to public works, but who are 
not paid for their WORK, which secures payment from construction funds possessed by the OWNER. For 
public property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 
 
Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with ENGINEER, or with any of its Consultants to furnish services with respect to the Project. 
 
Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 
WORK at the site. 
 
Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 
ENGINEER as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 
"substantially complete" and "substantially completed" as applied to any WORK refer to substantial 
completion thereof. 
 
Supplementary General Conditions (SGC) - The part of the Contract Documents which make additions, 
deletions, or revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor. 
 
Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 
Requirements and written technical descriptions of products and execution of the WORK. 
 
Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials: water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 
 
WORK, Work - The entire completed construction or the various separately identifiable parts thereof required 
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 
furnishing and incorporating materials and equipment into the construction, and performing or furnishing 
services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 
accordance with the Contract Documents. 

 
2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 
 
2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will 

start to run on the commencement date stated in the Notice to Proceed. 
 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the 
commencement date stated in the Notice to Proceed, but no WORK shall be done at the site 
prior to said commencement date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and 

compare the Contract Documents and check and verify pertinent figures shown thereon and 
all applicable field measurements. The CONTRACTOR shall promptly report in writing to 
the ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may discover 
and shall obtain a written interpretation or clarification from the ENGINEER before 
proceeding with any WORK affected thereby. 

 
C. The CONTRACTOR shall submit to the ENGINEER for review those documents called for 

under Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-

Construction Conference. This conference will be attended by the ENGINEER and others as 
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in 
the General Requirements, Section 01010 - Summary of WORK in the General Requirements. 

 
2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ENGINEER and others 
as appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 
General Requirements. As a minimum the CONTRACTOR's representatives should include the 
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less 
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be 
held so that the submittals can be finalized prior to the submittal of the first application for payment. 
No application for payment will be processed until CONTRACTOR submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire Agreement between the OWNER and the 
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a 
whole in accordance with Alaska Law. 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to 

be constructed in accordance with the Contract Documents. Any work, materials, or 
equipment that may reasonably be inferred from the Contract Documents as being required 
to produce the intended result shall be supplied whether or not specifically called for. When 
words or phrases which have a well-known technical or construction industry or trade 
meaning are used to describe work, materials, or equipment such words or phrases shall be 
interpreted in accordance with that meaning, unless a definition has been provided in Article 
1 of the General Conditions. Reference to standard specifications, manuals, or codes of any 
technical society, organization, or association, or to the Laws or Regulations of any 
governmental authority, whether such reference be specific or by implication, shall mean the 
latest standard specification, manual, code, or Laws or Regulations in effect at the time of 
opening of Bids, except as may be otherwise specifically stated. However, no provision of 
any referenced standard specification, manual, or code (whether or not specifically 
incorporated by reference in the Contract Documents) shall be effective to change the duties 
and responsibilities of the OWNER, the CONTRACTOR, or the ENGINEER or any of their 
consultants, agents, or employees from those set forth in the Contract Documents. 

 
C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, 

ambiguity or discrepancy within the Contract Documents or between the Contract 
Documents and any provision of any such Law or Regulation applicable to the performance 
of the WORK or of any such standard, specification, manual or code or of any instruction of 
any Supplier referred to in paragraph 6.5, the CONTRACTOR shall report it to the 
ENGINEER in writing at once, and the CONTRACTOR shall not proceed with the WORK 
affected thereby (except in an emergency as authorized by the ENGINEER) until a 
clarification field order, or Change Order to the Contract Documents has been issued. 

 
3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract 
Documents, the order of precedence shall be as follows: 

 
 1. Permits from other agencies as may be required by law, excepting the definition of 

“PERMITEE” in these permits. 
 2. Field Orders 
 3. Change Orders 
 4. ENGINEER’s written interpretations and clarifications. 
 5. Agreement 
 6. Addenda 
 7. CONTRACTOR's Bid (Bid Form) 
 8. Supplementary General Conditions  
 9. Notice Inviting Bids 

MARINE PARK SAFETY IMPROVEMENTS GENERAL CONDITIONS 
Contract No. E12-213 Page 00700-10 



SECTION 00700 - GENERAL CONDITIONS 

10. Instructions to Bidders 
11. General Conditions 
12. Technical Specifications 
13. Drawings 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail Drawings govern over general Drawings 
3. Addenda/ Change Order drawings govern over Contract Drawings 
4. Contract Drawings govern over standard drawings 

 
3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents 

may be amended to provide for additions, deletions, and revisions in the WORK or to modify the 
terms and conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE 
WORK). 

 
3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor 

any other person or organization performing any of the WORK under a contract with the OWNER 
shall have or acquire any title to or ownership rights in any of the Drawings, Technical 
Specifications, or other documents used on the WORK, and they shall not reuse any of them on the 
extensions of the Project or any other project without written consent of the OWNER. 

 
ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 
 
4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of the CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and paid for by the 
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment; 
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 
the OWNER until a written temporary construction easement, lease or other appropriate agreement 
has been executed by the CONTRACTOR and the property owner, and a copy of said agreement 
furnished to the ENGINEER prior to said use; and, neither the OWNER nor the ENGINEER shall be 
liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use of 
any such properties. 

 
4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 
 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the 
Supplementary General Conditions for identification of those reports of explorations and 
tests of sub-surface conditions at the site that have been utilized by the ENGINEER in the 
preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of 
the technical data contained in such reports, however, reports are not to be considered 
complete or comprehensive and nontechnical data, interpretations, and opinions contained in 
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such reports are not to be relied on by the CONTRACTOR. The CONTRACTOR is 
responsible for any further explorations or tests that may be necessary and any interpretation, 
interpolation, or extrapolation that it makes of any information shown in such reports. 

 
B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 

General Conditions for identification of those drawings of physical conditions in or relating 
to existing surface and subsurface structures (except Underground Utilities referred to in 
Paragraph 4.4 herein) which are at or contiguous to the site that have been utilized by the 
ENGINEER in the preparation of the Contract Documents. The CONTRACTOR may rely 
upon the accuracy of the technical data contained in such drawings, however, nontechnical 
data, interpretations, and opinions contained in such drawings are not to be relied on by the 
CONTRACTOR. The CONTRACTOR is also responsible for any interpretation, 
interpolation, or extrapolation that it makes of any information shown in such drawings. 

 
4.3 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days 
thereafter) and before the following conditions are disturbed, notify the ENGINEER, in 
writing of any: 

 
1. Material that the CONTRACTOR believes may be material that is hazardous waste, as 

defined in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any 
other substance or material posing a threat to human or to the environment. 

2. Subsurface or latent physical conditions at the site differing from those indicated. 
3. Unknown physical conditions at the site of any unusual nature, different materially 

from those ordinarily encountered and generally recognized as inherent in WORK of 
the character provided for in the contract. 

 
B. The OWNER shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK 
shall issue a Change Order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the OWNER and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or 
cause a decrease or increase in the CONTRACTOR's cost of, or time required for, 
performance of any part of the WORK, the CONTRACTOR shall not be excused from any 
scheduled completion date provided for by the contract, but shall proceed with all WORK to 
be performed under the contract. The CONTRACTOR shall retain any and all rights 
provided either by contract or by Law which pertain to the resolution of disputes and protests 
between the contracting parties. 

 
4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated. The information and data indicated in the Contract Documents with respect to 
existing Underground Utilities at or contiguous to the site are based on information and data 
furnished to the OWNER or the ENGINEER by the owners of such Underground Utilities or 
by others. Unless it is expressly provided in the Supplementary General Conditions and/or 
Section 01530 - Protection and Restoration of Existing Facilities of the General 
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Requirements, the OWNER and the ENGINEER shall not be responsible for the accuracy or 
completeness of any such information or data, and the CONTRACTOR shall have full 
responsibility for reviewing and checking all such information and data, for locating all 
Underground Utilities indicated in the Contract Documents, for coordination of the WORK 
with the owners of such Underground Utilities during construction, for the safety and 
protection thereof and repairing any damage thereto resulting from the WORK, the cost of 
which will be considered as having been included in the Contract Price. 

 
B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site 

which was not indicated in the Contract Documents and which the CONTRACTOR could 
not reasonably have been expected to be aware of, the CONTRACTOR shall identify the 
owner of such Underground Utility and give written notice thereof to that owner and shall 
notify the ENGINEER in accordance with the requirements of the Supplementary General 
Conditions and Section 01530 - Protection and Restoration of Existing Facilities of the 
General Requirements. 

 
4.5 REFERENCE POINTS 
 

A. The ENGINEER will provide one bench mark, near or on the site of the WORK, and will 
provide two points near or on the site to establish a base line for use by the CONTRACTOR 
for alignment control. Unless otherwise specified in the General Requirements, the 
CONTRACTOR shall furnish all other lines, grades, and bench marks required for proper 
execution of the WORK. 

 
B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in 

case of their removal or destruction by its own employees or by its Subcontractor's 
employees, the CONTRACTOR shall be responsible for the accurate replacement of such 
reference points by personnel qualified under the Alaska Statute governing the licensing of 
Architects, Engineers, and Land Surveyors. 

 
4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT 
 

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified 
material available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate 
less than charged other customers. CONTRACTORs are not required to use material from 
the CBJ/State pit and the CBJ makes no guarantee as to the quantity or quality of the 
available material. For this Project, the price shall be $1.90 per ton. 

 
B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good 

standing for all amounts owed to the CBJ, for previous gravel operations, prior to submitting 
a mining plan for approval. CONTRACTORs using the pit must comply with Allowable Use 
Permit USE 98-00047. Failure to meet these requirements, if so subject, shall be sufficient 
reason to deny use of the CBJ/State pit as a gravel source. To determine if your company is 
subject to these requirements, contact the CBJ Engineering Department, Gravel Pit 
Management, at (907) 586-0800.  

 
C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual 

Mining Plan prepared by a professional engineer registered in the State of Alaska.  The 
Individual Mining Plan must be reviewed and approved by the CBJ, prior to commencing 
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operations within the pit. CONTRACTORs shall also secure a Performance Bond to ensure 
compliance with contract provisions, including any Individual Mining Plan stipulations. The 
bond shall remain in full force and effect until a release is obtained from the CBJ. 

  
D. If CONTRACTOR operations for a project do not exceed 500 tons of material, the 

CONTRACTOR will not be required to provide an Individual Mining Plan prepared by an 
engineer.  However, the CONTRACTOR must submit an Individual Mining Plan that is in 
compliance with Allowable Use Permit USE 98-00047 for gravel extraction within the 
CBJ/State pit. The CONTRACTOR must contact the CBJ Engineering Department for 
conditions for the extraction. 

 
E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of 

materials within the pit. Crushing and washing of material will not be allowed. 
CONTRACTORs shall account for placement of materials removed from the pit. The CBJ 
may require CONTRACTORs to cross-check weight tickets, submit to an audit, or 
participate in other measures required by the CBJ to ensure accountability. Unprocessed 
overburden removed from the pit will not be weighed. All other material mined will be 
weighed at the CBJ scale. CONTRACTORs will be responsible for loading and/or screening 
their own material. If asphalt pavement is removed as part of the WORK, CONTRACTORs 
shall dispose of the material at a to-be-specified location within the pit area, as directed by 
the CBJ Project Manager. 

 
F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 

days after removal of all materials from the pit and prior to requesting and/or receiving final 
payment. Upon completion of each excavation CONTRACTORs shall notify the CBJ, in 
writing, in sufficient time to perform a field-compliance examination prior to vacating the 
pit. Any significant deviation from the stipulations of the Individual Mining Plan identified 
during the field inspection shall be corrected by the CONTRACTOR prior to release of the 
bond. A signed release from CBJ will be required prior to releasing the CONTRACTOR's 
bond. 

 
G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of 

the material at the location designated as the Asphalt Storage Facility, or as directed by the 
ENGINEER.  

 
H. The CBJ/State pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 

p.m., Monday through Friday, from April 1 through October 15 of the year. 
CONTRACTORS may obtain gravel on weekends, or during the off-season, by applying for 
a separate agreement with the City and Borough of Juneau Engineering Department. The 
CONTRACTOR will be responsible for any additional costs incurred during weekend or off-
season operations at the gravel pit. 

 
I. All Contractors/Equipment Operators using the CBJ/State Pit shall be in compliance with 

Federal Mine Safety and Health Administration regulations for quarry and gravel operations. 
 
ARTICLE 5 BONDS AND INSURANCE 
 
5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 
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A. The CONTRACTOR shall furnish, when required, Performance and Payment Bonds on 
forms provided by the CBJ for the penal sums of 100% of the amount of the Bid award. The 
surety on each bond may be any corporation or partnership authorized to do business in the 
State of Alaska as an insurer under AS 21.09. These bonds shall remain in effect for 12 
months after the date of final payment and until all obligations and liens under this contract 
have been satisfied. The CONTRACTOR shall also furnish such other Bonds as are required 
by the Supplementary General Conditions. All Bonds shall be in the form prescribed by the 
Contract Documents except as provided otherwise by Laws or Regulations, and shall be 
executed by such sureties as are named in the current list of "Companies Holding Certificates 
of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies" as published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent 
must be accompanied by a certified copy of such agent's authority to act. 

 
B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes 

insolvent or its right to do business is terminated in any state where any part of the WORK is 
located, the CONTRACTOR shall within 7 days thereafter substitute another Bond and 
Surety, which must be acceptable to the OWNER. 

 
C. All Bonds required by the Contract Documents to be purchased and maintained by 

CONTRACTOR shall be obtained from surety companies that are duly licensed or 
authorized in the State of Alaska to issue Bonds for the limits so required. Such surety 
companies shall also meet such additional requirements and qualifications as may be 
provided in the Supplementary General Conditions. The City Engineer may, on behalf of the 
OWNER, notify the surety of any potential default or liability. 

 
5.2 INSURANCE  
 

A. The CONTRACTOR shall purchase and maintain the insurance required under this 
paragraph. Such insurance shall include the specific coverages set out herein and be written 
for not less than the limits of liability and coverages provided in the Supplementary General 
Conditions, or required by law, whichever are greater. All insurance shall be maintained 
continuously during the life of the Agreement up to the date of Final Completion and at all 
times thereafter when the CONTRACTOR may be correcting, removing, or replacing 
Defective WORK in accordance with Paragraph 13.6, but the CONTRACTOR's liabilities 
under this Agreement shall not be deemed limited in any way to the insurance coverage 
required. 

 
B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or 
authorized in the State of Alaska to issue insurance policies for the limits and coverages so 
required. Such insurance companies shall have a current Best's Rating of at least an "A" 
(Excellent) general policy holder's rating and a Class VII financial size category and shall 
also meet such additional requirements and qualifications as may be provided in the 
Supplementary General Conditions. 

 
C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, 

class of operations covered, effective dates and dates of expiration of policies. All of the 
policies of insurance so required to be purchased and maintained (or the certificates or other 
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evidence thereof) shall contain a provision or endorsement that the coverage afforded will 
not be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written 
notice has been given to the OWNER by certified mail. All such insurance required herein 
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its 
Consultants and subconsultants and their officers, directors, agents, and employees as 
"additional insureds" under the policies. The CONTRACTOR shall purchase and maintain 
the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 

CONTRACTOR against all claims under applicable state workers’ compensation laws. 
The CONTRACTOR shall also be protected against claims for injury, disease, or 
death of employees which, for any reason, may not fall within the provisions of a 
Workers’ Compensation law. This policy shall include an “all states” endorsement. 
The CONTRACTOR shall require each Subcontractor similarly to provide Workers’ 
Compensation Insurance for all of the latter's employees to be engaged in such WORK 
unless such employees are covered by the protection afforded by the 
CONTRACTOR's Workers’ Compensation Insurance. In case any class of employees 
is not protected, under the Workers’ Compensation Statute, the CONTRACTOR shall 
provide and shall cause each Subcontractor to provide adequate employer's liability 
insurance for the protection of such of its employees as are not otherwise protected. 

2. Commercial General Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims arising from injuries to 
persons other than its employees or damage to property of the OWNER or others 
arising out of any act or omission of the CONTRACTOR or its agents, employees, or 
Subcontractors. The policy shall contain no exclusions for any operations within the 
scope of this contract. 

3. Comprehensive Automobile Liability. This insurance shall be written in 
comprehensive form and shall protect the CONTRACTOR against all claims for 
injuries to members of the public and damage to property of others arising from the 
use of motor vehicles, and shall cover operation on or off the site of all motor vehicles 
licensed for highway use, whether they are owned, non-owned, or hired. Coverage for 
hired motor vehicles should include endorsement covering liability assumed under this 
Agreement. 

4. Subcontractor's Commercial General Liability Insurance and Commercial Automobile 
Liability Insurance. The CONTRACTOR shall either require each of its 
Subcontractors to procure and to maintain Subcontractor’s Commercial General 
Liability and Property Damage Insurance and Vehicle Liability Insurance of the type 
and in the amounts specified in the Supplementary General Conditions or insure the 
activities of its Subcontractors in the CONTRACTOR’s own policy, in like amount. 

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in 
completed value form, and shall protect the CONTRACTOR, the OWNER, and the 
ENGINEER, against risks of damage to buildings, structures, and materials and 
equipment. The amount of such insurance shall be not less than the insurable value of 
the WORK at completion. Builder's risk insurance shall provide for losses to be 
payable to the CONTRACTOR and the OWNER, as their interests may appear. The 
policy shall contain a provision that in the event of payment for any loss under the 
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coverage provided, the insurance company shall have no rights of recovery against the 
CONTRACTOR, the OWNER, and the ENGINEER. The Builder’s Risk policy shall 
insure against all risks of direct physical loss or damage to property from any external 
cause including flood and earthquake. Allowable exclusions, if any, shall be as 
specified in the Supplementary General Conditions. 

 
ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
 
6.1 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and 
efficiently, devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the WORK in accordance with the Contract Documents. The 
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences, 
and procedures of construction and safety precautions and programs incidental thereto. The 
CONTRACTOR shall be responsible to see that the completed WORK complies accurately 
with the Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the WORK site at all times 

during its progress a technically qualified, English-speaking superintendent, who is an 
employee of the CONTRACTOR and who shall not be replaced without written notice to the 
OWNER and the ENGINEER. The superintendent will be the CONTRACTOR's 
representative at the site and shall have authority to act on behalf of the CONTRACTOR. All 
communications given to the superintendent shall be as binding as if given to the 
CONTRACTOR. The CONTRACTOR shall issue all its communications to the OWNER 
through the ENGINEER and the ENGINEER only. 

 
C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times 

while WORK is in progress. Failure to observe this requirement shall be considered 
suspension of the WORK by the CONTRACTOR until such time as such superintendent is 
again present at the site. 

 
6.2 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay 
out the WORK and perform construction as required by the Contract Documents. The 
CONTRACTOR shall furnish, erect, maintain, and remove the construction plant and any 
temporary works as may be required. The CONTRACTOR shall at all times maintain good 
discipline and order at the site. Except in connection with the safety or protection of persons 
or the WORK or property at the site or adjacent thereto, and except as otherwise indicated in  
the Contract Documents, all WORK at the site shall be performed during regular working 
hours, and the CONTRACTOR will not permit overtime work or the performance of work 
on Saturday, Sunday, or any legal holiday without the OWNER's written consent. The 
CONTRACTOR shall apply for this consent through the ENGINEER. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no 

additional compensation for overtime work, i.e., work in excess of 8 hours in any one 
calendar day or 40 hours in any one calendar week, even though such overtime work may be 
required under emergency conditions and may be ordered by the ENGINEER in writing. 
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Additional compensation will be paid the CONTRACTOR for overtime work only in the 
event extra work is ordered by the ENGINEER and the Change Order specifically authorizes 
the use of overtime work and then only to such extent as overtime wages are regularly being 
paid by the CONTRACTOR for overtime work of a similar nature in the same locality. 

 
C. All costs of inspection and testing performed during overtime work by the CONTRACTOR 

which is allowed solely for the convenience of the CONTRACTOR shall be borne by the 
CONTRACTOR. The OWNER shall have the authority to deduct the cost of all such 
inspection and testing from any partial payments otherwise due to the CONTRACTOR. 
 

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and 
assume full responsibility for all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, and all other facilities and incidentals necessary for the furnishing, 
performance, testing, start-up, and completion of the WORK. 

 
E. All materials and equipment to be incorporated into the WORK shall be of good quality and 

new, except as otherwise provided in the Contract Documents. All warranties and guarantees 
specifically called for by the Specifications shall expressly run to the benefit of the OWNER. 
If required by the ENGINEER, the CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment. 
All materials and equipment shall be applied, installed, connected, erected, used, cleaned, 
and conditioned in accordance with the instructions of the applicable Supplier except as 
otherwise provided in the Contract Documents; but no provisions of any such instructions 
will be effective to assign to the ENGINEER, or any of the ENGINEER consultants, agents, 
or employees, any duty or authority to supervise or direct the furnishing or performance of 
the WORK or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraphs 9.9C and 9.9D. 
 

F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting 
the several classes of WORK to full completion in the manner and time set forth in and 
required by these specifications. All workers shall have sufficient skill and experience to 
perform property the WORK assigned to them. Workers engaged in special WORK, or 
skilled WORK, shall have sufficient experience in such WORK and in the operation of the 
equipment required to perform all WORK, properly and satisfactorily. 

 
G. Any person employed by the CONTRACTOR or by any Subcontractor who, in the opinion 

of the ENGINEER, does not perform the WORK in a proper and skillful manner, or is 
intemperate or disorderly shall, at the written request of the ENGINEER, be removed 
forthwith by the CONTRACTOR or Subcontractor employing such person, and shall not be 
employed again in any portion of the WORK without the approval of the ENGINEER. 
Should the CONTRACTOR fail to remove such person or persons as required above, or fail 
to furnish suitable and sufficient personnel for the proper prosecution of the WORK, the 
ENGINEER may suspend the WORK by written notice until such orders are complied with. 

 
6.3 ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ENGINEER for acceptance in accordance with the provisions in Section 
01300 - CONTRACTOR Submittals in the General Requirements. 
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6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes 
or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 
in the General Requirements. 

 
6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  
 

A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER for the acts 
and omissions of its Subcontractors and their employees to the same extent as 
CONTRACTOR is responsible for the acts and omissions of its own employees. Nothing 
contained in this Paragraph shall create any contractual relationship between any 
Subcontractor and the OWNER or the ENGINEER nor relieve the CONTRACTOR of any 
liability or obligation under the prime contract.  

 
B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., 

without subcontracting).  The 40% requirement shall be understood to mean that the 
CONTRACTOR shall perform, with its own organization, WORK amounting to at least 40% 
of the awarded contract amount.  The 40% requirement will be calculated based upon the 
total of the subcontract amounts submitted for contract award, and any other information 
requested by the OWNER from the apparent low bidder. 

 
6.6 PERMITS  
 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR 
shall obtain and pay for all construction permits and licenses from the agencies having 
jurisdiction, including the furnishing of insurance and bonds if required by such agencies. 
The enforcement of such requirements under this contract shall not be made the basis for 
claims for additional compensation. The OWNER shall assist the CONTRACTOR, when 
necessary, in obtaining such permits and licenses. The CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for the prosecution of the WORK, 
which are applicable at the time of opening of Bids. The CONTRACTOR shall pay all 
charges of utility owners for connections to the WORK. 

 
B. These Contract Documents may require that the WORK be performed within the conditions 

and/or requirements of local, state and/or federal permits. These permits may be bound 
within the Contract Documents, included within the Contract Documents by reference, or 
included as part of the WORK, as designated in this Section. The CONTRACTOR is 
responsible for completing the WORK required for compliance with all permit requirements; 
this WORK is incidental to other items in the Contract Documents. Any reference to the 
PERMITTEE in the permits shall mean the CONTRACTOR. If any permits were acquired 
by the OWNER, this action was done to expedite the start of construction. If the 
CONTRACTOR does not complete the WORK within the specified permit window, the 
CONTRACTOR shall be responsible for the permit extension, and for completing any 
additional requirements placed upon the permit. 

 
C. The OWNER shall apply for, and obtain, the necessary building permit for this Project, 

however, the CONTRACTOR is responsible for scheduling and coordinating all necessary 
inspections. The CBJ Inspection number is 586-1703. All other provisions of this Section 
remain in effect. 
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6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, software or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the WORK and if to the actual 
knowledge of the OWNER or the ENGINEER its use is subject to patent rights or copyrights calling 
for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed 
by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend and hold 
harmless the OWNER and the ENGINEER and anyone directly or indirectly employed by either of 
them from and against all claims, damages, losses, and expenses (including attorneys’ fees and court 
costs) arising out of any infringement of patent rights or copyrights incident to the use in the 
performance of the WORK or resulting from the incorporation in the WORK of any invention, 
design, process, product, or device not specified in the Contract Documents, and shall defend all such 
claims in connection with any alleged infringement of such rights. 

 
6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, 

state, and local laws, ordinances, codes, orders, and regulations which in any manner affect those 
engaged or employed on the WORK, the materials used in the WORK, or the conduct of the WORK. 
If any discrepancy or inconsistency should be discovered in this contract in relation to any such law, 
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the 
ENGINEER. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the 
ENGINEER, and their officers, agents, and employees against all claims or liability arising from 
violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or by its 
employees, Subcontractors, or third parties. Any particular law or regulation specified or referred to 
elsewhere in the Contract Documents shall not in any way limit the obligation of the CONTRACTOR 
to comply with all other provisions of federal, state, and local laws and regulations.  
The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are 
related to the cost or pricing data for this contract, all related Change Orders, and/or contract 
modifications. 

 
6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project which are applicable during the performance of the WORK. 

 
6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant 
thereof or of any land or areas contiguous thereto, resulting from the performance of the WORK. 
Should any claim be made against the OWNER or the ENGINEER by any such owner or occupant 
because of the performance of the WORK, the CONTRACTOR shall promptly attempt to settle with 
such other party by agreement or otherwise resolve the claim through litigation. The CONTRACTOR 
shall, to the fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the 
OWNER and the ENGINEER harmless from and against all claims, damages, losses, and expenses 
(including, but not limited to, fees of engineers attorneys, and other professionals and court costs) 
arising directly, indirectly, or consequentially out of any action, legal or equitable, brought by any 
such owner or occupant against the OWNER, the ENGINEER, their Consultants, Sub-consultants, 
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and the officers, directors, employees and agents of each and any of them to the extent caused by or 
based upon the CONTRACTOR's performance of the WORK. 

 
6.11 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the WORK. The CONTRACTOR shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

 
1. all employees on the WORK and other persons and organizations who may be affected 

thereby; 
2. all the WORK and materials and equipment to be incorporated therein, whether in 

storage on or off the site; and 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, 
or replacement in the course of construction. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether 

referred to herein or not) of any public body having jurisdiction for the safety of persons or 
property or to protect them from damage, injury, or loss and shall erect and maintain all 
necessary safeguards for such safety and protection. The CONTRACTOR shall notify 
owners of adjacent property and utilities when prosecution of the WORK may affect them, 
and shall cooperate with them in the protection, removal, relocation, and replacement of their 
property. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety representative at the 

site whose duties and responsibilities shall be the prevention of accidents and the 
maintaining and supervising of safety precautions and program. 

 
D. Materials that contain hazardous substances or mixtures may be required on the WORK. A 

Material Safety Data Sheet shall be requested by the CONTRACTOR from the manufacturer 
of any hazardous product used. 

 
E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet 
and on the product container label. 

 
F. The CONTRACTOR shall be responsible for coordinating communications on any exchange 

of Material Safety Data Sheets or other hazardous material information that is required to be 
made available to, or exchanged between, or among, employers at the site in accordance with 
Laws or Regulations. 

 
G. The CONTRACTOR shall notify the ENGINEER if it considers a specified product or its 

intended usage to be unsafe. This notification must be given to the ENGINEER prior to the 
product being ordered, or if provided by some other party, prior to the product being 
incorporated in the WORK. 
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6.12 SHOP DRAWINGS AND SAMPLES 
 

A. After checking and verifying all field measurements and after complying with applicable 
procedures specified in the General Requirements, the CONTRACTOR shall submit to the 
ENGINEER for review, all Shop Drawings in accordance with Section 01300 - 
CONTRACTOR Submittals in the General Requirements. 

 
B. The CONTRACTOR shall also submit to the ENGINEER for review all samples in 

accordance with Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
C. Before submittal of each shop drawing or sample, the CONTRACTOR shall have determined 

and verified all quantities, dimensions, specified performance criteria, installation 
requirements, materials, catalog numbers, and similar data with respect thereto and reviewed 
or coordinated each Shop Drawing or sample with other Shop Drawings and samples and 
with the requirements of the WORK and the Contract Documents. 

 
6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No work shall be delayed 
or postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and 
the OWNER may otherwise agree in writing. 

 
6.14  INDEMNIFICATION 
 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall 
indemnify, defend, and hold harmless the OWNER, the ENGINEER, their Consultants, Sub-
consultants and the officers, directors, employees, and agents of each and any of them, 
against and from all claims and liability arising under, by reason of or incidentally to the 
contract or any performance of the WORK, but not from the sole negligence or willful 
misconduct of the OWNER, and the ENGINEER. Such indemnification by the 
CONTRACTOR shall include but not be limited to the following: 

 
1. Liability or claims resulting directly or indirectly from the negligence or carelessness 

of the CONTRACTOR, its employees, or agents in the performance of the WORK, or 
in guarding or maintaining the same, or from any improper materials, implements, or 
appliances used in its construction, or by or on account of any act or omission of the 
CONTRACTOR, its employees, agents, or third parties; 

2. Liability or claims arising directly or indirectly from bodily injury, occupational 
sickness or disease, or death of the CONTRACTOR’s or Subcontractor’s own 
employees engaged in the WORK resulting in actions brought by or on behalf of such 
employees against the OWNER, and the ENGINEER; 

3. Liability or claims arising directly or indirectly from or based on the violation of any 
law, ordinance, regulation, order, or decree, whether by the CONTRACTOR, its 
employees, or agents; 

4. Liability or claims arising directly or indirectly from the use or manufacture by the 
CONTRACTOR, its employees, or agents in the performance of this contract of any 
copyrighted or non-copyrighted composition, secret process, patented or non-patented 
invention, computer software, article, or appliance, unless otherwise specifically 
stipulated in this contract. 
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5. Liability or claims arising directly or indirectly from the breach of any warranties, 
whether express or implied, made to the OWNER or any other parties by the 
CONTRACTOR, its employees, or agents; 

6. Liabilities or claims arising directly or indirectly from the willful or criminal 
misconduct of the CONTRACTOR, its employees, or agents; and,  

7. Liabilities or claims arising directly or indirectly from any breach of the obligations 
assumed herein by the CONTRACTOR. 

 
B. The CONTRACTOR shall reimburse the ENGINEER and the OWNER for all costs and 

expenses, (including but not limited to fees and charges of engineers, attorneys, and other 
professionals and court costs including all costs of appeals) incurred by said OWNER, and 
the ENGINEER in enforcing the provisions of this Paragraph 6.14. 

 
C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by 

any limitation of the amount or type of damages, compensation, or benefits payable by or for 
the CONTRACTOR or any such Subcontractor or other person or organization under 
workers' compensation acts, disability benefit acts, or other employee benefit acts. 

 
6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's 
manpower, weather conditions, etc., involved in the performance of the WORK. The daily report 
shall be completed on forms provided by the ENGINEER and shall be submitted to the ENGINEER 
at the conclusion of each workday. The report should comment on the daily progress and status of the 
WORK within each major component of the WORK. These components will be decided by the 
ENGINEER.  CONTRACTOR shall record the name, affiliation, time of arrival and departure, and 
reason for visit for all visitors to the location of the WORK. 

 
6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR 
and to its assignee or transferee, growing out of such termination. 

 
6.17 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. It is 

understood that any turn-on or turn-off, line locates and any other work or assistance necessary by the 
CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in the 
bid documents. All cost must be agreed to prior to any related actions, and will be considered 
incidental to the project cost. Billing to the CONTRACTOR will be direct from the CBJ Water 
Utilities Division. 

 
6.18 OPERATING WATER SYSTEM VALVES 
 

A. The CONTRACTOR shall submit a written request, to the ENGINEER, for approval to 
operate any valve on any in-service section of the CBJ water system. The request must be 
submitted at least 24-hours prior to operating any valves. The CBJ Water Utilities Division 
reserves the right to approve or deny the request. The request shall specifically identify each 
valve to be operated, the time of operation, and the operation to be performed. The 

MARINE PARK SAFETY IMPROVEMENTS GENERAL CONDITIONS 
Contract No. E12-213 Page 00700-23 



SECTION 00700 - GENERAL CONDITIONS 

CONTRACTOR shall obtain the written approval of the ENGINEER for any scheduled 
operation before operating any valve.  

 
B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to 

the City or any other party, caused by unauthorized operation of any valve of the CBJ water 
system. 

 
6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It 

is unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or 
similar heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, 
or before 9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained 
from the City and Borough Building Official. Such permit shall be issued by the Building Official 
only upon a determination that such operation during hours not otherwise permitted hereunder is 
necessary and will not result in unreasonable disturbance to surrounding residents. 

 
ARTICLE 7 OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own 
forces, have other work performed by utility owners, or let other direct contracts therefor 
which may contain General Conditions similar to these. If the fact that such other work is to 
be performed was not noted in the Contract Documents, written notice thereof will be given 
to the CONTRACTOR prior to starting any such other work. 

 
B. The CONTRACTOR shall afford each other contractor who is a party to such a direct 

contract and each utility owner (or the OWNER, if the OWNER is performing the additional 
work with the OWNER's employees) proper and safe access to the site and a reasonable 
opportunity for the introduction and storage of materials and equipment and the execution of 
such work, and shall properly connect and coordinate the WORK with theirs. The 
CONTRACTOR shall do all cutting, fitting, and patching of the WORK that may be required 
to make its several parts come together properly and integrate with such other work. The 
CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise 
altering their work and will only cut or alter their work with the written consent of the 
ENGINEER and the others whose work will be affected. 

 
C.  If the proper execution or results of any part of the CONTRACTOR's work depends upon the 

work of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall 
inspect and report to the ENGINEER in writing any delays, defects, or deficiencies in such 
other work that render it unavailable or unsuitable for such proper execution and results. The 
CONTRACTOR's failure to report such delays, defects, or deficiencies will constitute an 
acceptance of the other work as fit and proper for integration with the CONTRACTOR's 
work except for latent or nonapparent defects and deficiencies in the other work. 

 
7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 
coordination of the activities among the various prime contractors will be identified in the 
Supplementary General Conditions, and the specific matters to be covered by such authority and 
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responsibility will be itemized and the extent of such authority and responsibilities will be provided 
in the Supplementary General Conditions. 

 
ARTICLE 8 OWNER'S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. The OWNER shall issue all its communications to the CONTRACTOR through the 
ENGINEER. 

 
B. The CONTRACTOR shall issue all its communications to the OWNER through the 

ENGINEER. 
 
8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 

14.5, 14.8, 14.9 and 14.10. 
 
8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  
 
8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 
 
8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 
 
8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  
 
8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 
 
ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION 
 
9.1 OWNER'S REPRESENTATIVE. The ENGINEER will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the 
ENGINEER as the OWNER's representative during construction are set forth in the Contract 
Documents. 

 
9.2 VISITS TO SITE. The ENGINEER will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 
quality or quantity of the WORK will not be required of the ENGINEER. The ENGINEER will not, 
during such visits, or as a result of such observations of the CONTRACTOR's WORK in progress, 
supervise, direct, or have control over the CONTRACTOR's WORK. 

 
9.3 PROJECT REPRESENTATION. The ENGINEER may furnish an Inspector to assist in observing 

the performance of the WORK. The duties, responsibilities, and limitations of authority are as 
follows: 

 
A. Duties, Responsibilities and Limitations of Authority of Inspector 
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General. The Inspector, who is the ENGINEER's Agent, will act as directed by and under the 
supervision of the ENGINEER and will confer with the ENGINEER regarding its actions. 
The Inspector's dealings in matters pertaining to the on-site WORK shall, in general, be only 
with the ENGINEER and the CONTRACTOR, and dealings with Subcontractors shall only 
be through or with the full knowledge of the CONTRACTOR. Written communication with 
the OWNER will be only through or as directed by the ENGINEER. 

 
Duties and Responsibilities. The Inspector may: 

 
1. Review the progress schedule, list of Shop Drawing submittals and schedule of values 

prepared by the CONTRACTOR and consult with the ENGINEER concerning their 
acceptability. 

2. Attend pre-construction conferences. Arrange a schedule of progress meetings and 
other job conferences as required in consultation with the ENGINEER and notify 
those expected to attend in advance. Attend meetings and maintain and circulate 
copies of minutes thereof. 

3. Serve as the ENGINEER's liaison with the CONTRACTOR, working principally 
through the CONTRACTOR's superintendent and assist said superintendent in 
understanding the intent of the Contract Documents. Assist the ENGINEER in serving 
as the OWNER's liaison with the CONTRACTOR when the CONTRACTOR's 
operations affect the OWNER's on-site operations. 

4. As requested by the ENGINEER, assist in obtaining from the OWNER additional 
details or information, when required at the site for proper execution of the WORK. 

5. Receive and record date of receipt of Shop Drawings and samples, receive samples 
which are furnished at the site by the CONTRACTOR and notify the ENGINEER of 
their availability for examination. 

6. Conduct on-site observations of the WORK in progress to assist the ENGINEER in 
determining if the WORK is proceeding in accordance with the Contract Documents. 

7. Report to the ENGINEER whenever the Inspector believes that any WORK is 
unsatisfactory, faulty, or defective or does not conform to the Contract Documents, or 
does not meet the requirements of any inspection, tests or approval required to be 
made or has been damaged prior to final payment; and advise the ENGINEER when 
the Inspector believes WORK should be corrected or rejected or should be uncovered 
for observation, or requires special testing, inspection, or approval. 

8. Verify that the tests, equipment, and systems startups and operating and maintenance 
instruction are conducted as required by the Contract Documents and in presence of 
the required personnel, and that the CONTRACTOR maintains adequate records 
thereof; observe, record and report to the ENGINEER appropriate details relative to 
the test procedures and start-ups. 

9. Accompany visiting inspectors representing public or other agencies having 
jurisdiction over the WORK, record the outcome of these inspections, and report to the 
ENGINEER. 

10. Transmit to the CONTRACTOR the ENGINEER's clarifications and interpretations of 
the Contract Documents. 

11. Consider and evaluate the CONTRACTOR's suggestions for modifications in the 
Contract Documents and report them with recommendations to the ENGINEER. 

12. Maintain at the job site orderly files for correspondence, reports of job conferences, 
Shop Drawings and sample submittals, reproductions of original Contract Documents 
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including all addenda, Change Orders, field orders, additional Drawings issued 
subsequent to the execution of the contract, the ENGINEER's clarifications and 
interpretations of the Contract Documents, progress reports, and other related 
documents. 

13. Keep a diary or log book, recording hours on the job site, weather conditions, data 
relative to questions of extras or deductions, list all project visitors, daily activities, 
decisions, observations in general, and specific observations in more detail as in the 
case of performing and observing test procedures. Send copies to the ENGINEER. 

14. Record names, addresses, and telephone numbers of the CONTRACTOR, 
Subcontractors, and major suppliers of materials and equipment. 

15. Furnish the ENGINEER with periodic reports as required of progress of the WORK 
and the CONTRACTOR's compliance with the accepted progress schedule and 
schedule of CONTRACTOR submittals. 

16. Consult with the ENGINEER in advance of scheduled major tests, inspections, or start 
of important phases of the WORK. 

17. Report immediately to the ENGINEER upon the occurrence of any accident. 
18. Review applications for payment with the CONTRACTOR for compliance with the 

established procedure for their submittal and forward them with recommendations to 
the ENGINEER, noting particularly their relation to the schedule of values, WORK 
completed, and materials and equipment delivered at the site but not incorporated in 
the WORK. 

19. During the course of the WORK, verify that certificates, maintenance and operation 
manuals, and other data required to be assembled and furnished by the 
CONTRACTOR are applicable to the items actually installed; and deliver this material 
to the ENGINEER for its review and forwarding to the OWNER prior to final 
acceptance of the WORK. 

20. Before the ENGINEER prepares a Certificate of Substantial Completion/Notice of 
Completion, as applicable, review the CONTRACTOR's punch list items requiring 
completion or correction and add any items that CONTRACTOR has omitted. 

21. Conduct final inspection in the company of the ENGINEER, the OWNER, and the 
CONTRACTOR, and prepare a final punch list of items to be completed or corrected. 

22. Verify that all items on the punch list have been completed or corrected and make 
recommendations to the ENGINEER concerning acceptance. 

 
Limitations of Authority. Except upon written instruction of the ENGINEER, the Inspector: 

 
1. Shall not authorize any deviation from the Contract Documents or approve any 

substitute material or equipment. 
2. Shall not exceed limitations on the ENGINEER's authority as set forth in the Contract 

Documents. 
3. Shall not undertake any of the responsibilities of the CONTRACTOR, Subcontractors 

or CONTRACTOR's superintendent, or expedite the WORK. 
4. Shall not advise on or issue directions relative to any aspect of the means, methods, 

techniques, sequences, or procedures of construction unless such is specifically called 
for in the Contract Documents. 

5. Shall not advise on or issue directions as to safety precautions and programs in 
connection with the WORK. 
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9.4 CLARIFICATIONS AND INTERPRETATIONS. The ENGINEER will issue with reasonable 
promptness such written clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as the ENGINEER may determine necessary, 
which shall be consistent with, or reasonably inferred from, the overall intent of the Contract 
Documents. 

 
9.5 AUTHORIZED VARIATIONS IN WORK. The ENGINEER may authorize variations in the WORK 

from the requirements of the Contract Documents. These may be accomplished by a Field Order and 
will require the CONTRACTOR to perform the WORK involved in a manner that minimizes the 
impact to the WORK and the contract completion date. If the CONTRACTOR believes that a Field 
Order justifies an increase in the Contract Price or an extension of the Contract Time, the 
CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 
9.6 REJECTING DEFECTIVE WORK. The ENGINEER will have authority to reject WORK which the 

ENGINEER believes to be defective and will also have authority to require special inspection or 
testing of the WORK as provided in Paragraph 13.3G, whether or not the WORK is fabricated, 
installed, or completed. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the ENGINEER 
will review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, 
or "or equal" items, etc., in order to determine if the items covered by the submittals will, 
after installation or incorporation in the WORK, conform to the requirements of the Contract 
Documents and be compatible with the design concept of the completed project as a 
functioning whole as indicated by the Contract Documents. The ENGINEER's review will 
not extend to means, methods, techniques, sequences or procedures of construction or to 
safety precautions or programs incident thereto. 

 
B. In connection with the ENGINEER's responsibilities as to Change Orders, see Articles 10, 

11, and 12. 
 
C. In connection with the ENGINEER's responsibilities in respect of Applications for Payment, 

see Article 14. 
 
9.8 DECISIONS ON DISPUTES 
 

A. The ENGINEER will be the initial interpreter of the requirements of the Contract Documents 
and judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters 
relating to the acceptability of the WORK; the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the WORK; and those claims under 
Articles 11 and 12 in respect to changes in the Contract Price or Contract Time will be 
referred initially to the ENGINEER in writing with a request for formal decision in 
accordance with this paragraph, which the ENGINEER will render in writing within 30 days 
of receipt of the request. Written notice of each such claim, dispute, and other matter will be 
delivered by the CONTRACTOR to the ENGINEER promptly (but in no event later than 30 
days) after the occurrence of the event giving rise thereto. Written supporting data will be 
submitted to the ENGINEER within 60 days after such occurrence unless the ENGINEER 
allows an additional period of time to ascertain more accurate data in support of the claim. 
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B. The rendering of a decision by the ENGINEER with respect to any such claim, dispute, or 

other matter (except any which have been waived by the making or acceptance of final 
payment as provided in Paragraph 14.12) will be a condition precedent to any exercise by the 
OWNER or the CONTRACTOR of such rights or remedies as either may otherwise have 
under the Contract Documents or by Law or Regulations in respect of any such claim, 
dispute, or other matter. 

 
9.9 LIMITATION ON ENGINEER'S RESPONSIBILITIES  
 

A. Neither the ENGINEER's authority to act under this Article or other provisions of the 
Contract Documents nor any decision made by the ENGINEER in good faith either to 
exercise or not exercise such authority shall give rise to any duty or responsibility of the 
ENGINEER to the CONTRACTOR, any Subcontractor, any Supplier, any surety for any of 
them, or any other person or organization performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the 
adjectives "reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of 
like effect or import are used to describe a requirement, direction, review, or judgment of the 
ENGINEER as to the WORK, it is intended that such requirement, direction, review, or 
judgment will be solely to evaluate the WORK for compliance with the requirements of the 
Contract Documents, and conformance with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents, unless there is a specific 
statement indicating otherwise. The use of any such term or adjective shall not be effective to 
assign to the ENGINEER any duty or authority to supervise or direct the performance of the 
WORK or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraph 9.9C or 9.9D. 

 
C. The ENGINEER will not supervise, direct, control, or have authority over or be responsible 

for the CONTRACTOR's means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or for any failure of the 
CONTRACTOR to comply with Laws and Regulations, applicable to the performance of the 
WORK. The ENGINEER will not be responsible for the CONTRACTOR's failure to 
perform the WORK in accordance with the Contract Documents. 

 
D. The ENGINEER will not be responsible for the acts or omissions of the CONTRACTOR nor 

of any Subcontractor, supplier, or any other person or organization performing any of the 
WORK. 

 
ARTICLE 10 CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at 
any time or from time to time, order additions, deletions, or revisions in the WORK; these 
will be authorized by a written Field Order and/or a Change Order issued by the 
ENGINEER. 
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B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract 
Price, or an extension or shortening in the Contract Time as the result of a Field Order, a 
claim may be made as provided in Articles 11 and 12. 
 

C. If the OWNER and CONTRACTOR agree on the value of any work, or the amount of 
Contract Time that should be allowed as a result of a Field Order, upon receiving written 
notice from the ENGINEER, the CONTRACTOR shall proceed so as to minimize the impact 
on and delays to the work pending the issuance of a Change Order. 

 
D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an 

increase or decrease in the Contract Price or an extension or shortening of the Contract Time 
that should be allowed as a result of a Field Order, the ENGINEER can direct the 
CONTRACTOR to proceed on the basis of Time and Materials so as to minimize the impact 
on and delays to WORK, and a claim may be made therefor as provided in Articles 11 and 
12. 

 
E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an 

extension of the Contract Time with respect to any work performed that is not required by 
the Contract Documents as amended, modified, supplemented by Change Order, except in 
the case of an emergency and except in the case of uncovering work as provided in 
Paragraph 13.3G. 

 
F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 

 
1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 

10.1A; 
2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 
4. changes in the Contract Price or Contract Times which embody the substance of any 

written decision rendered by the ENGINEER pursuant to Paragraph 9.8. 
 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the 
giving of any such notice will be the CONTRACTOR's responsibility, and the amount of 
each applicable Bond shall be adjusted accordingly. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in Bid item quantity of a unit price contract, the total 
amount of WORK actually done or materials or equipment furnished shall be paid for 
according to the unit price established for such WORK under the Contract Documents, 
wherever such unit price has been established; provided, that an adjustment in the Contract 
Price may be made for changes which result in an increase or decrease in excess of 25% of 
the estimated quantity of any major item of the WORK. Major Item is defined as any bid 
item amount that is ten percent (10%) or more of the total contract amount. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is 

named in the Contract Documents to cover such eliminated work, the price of the eliminated 
work shall be agreed upon in writing by the OWNER and the CONTRACTOR. If the 
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OWNER and the CONTRACTOR fail to agree upon the price of the eliminated work, said 
price shall be determined in accordance with the provisions of Article 11. 

 
ARTICLE 11 CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for 
performing the WORK. All duties, responsibilities, and obligations assigned to or undertaken 
by the CONTRACTOR to complete the WORK shall be at its expense without change in the 
Contract Price. 

 
B. The Contract Price may only be changed by a Change Order.  Any claim for an increase in 

the Contract Price shall be based on written notice delivered by the CONTRACTOR to the 
ENGINEER promptly (but in no event later than 7 days) after the start of the occurrence or 
the event giving rise to the claim and stating the general nature of the claim. Notice of the 
amount of the claim with supporting data shall be delivered within 14 days after such 
occurrence (unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 
written statement that the amount claimed covers all known amounts (direct, indirect, and 
consequential) to which the CONTRACTOR is entitled as a result of said occurrence or 
event. All claims for adjustment in the Contract Price shall be determined by the ENGINEER 
in accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot 
otherwise agree on the amount involved. No claim for an adjustment in the Contract Price 
will be valid if not submitted in accordance with this Paragraph 11.1B. 

 
C. The value of any WORK covered by a Change Order or of any claim for an increase or 

decrease in the Contract Price shall be determined in one of the following ways: 
 

1. Where the WORK involved is covered by unit prices contained in the Contract 
Documents, by application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead 
and profit not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the cost of WORK (determined as provided in Paragraphs 11.3) plus a 
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 
11.4). 

 
11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the 

OWNER for damages for any injury to WORK, materials, or equipment, resulting from the action of 
the elements. If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all 
reasonable efforts to protect the materials, equipment and work, the CONTRACTOR may be granted 
a reasonable extension of Contract Time to make proper repairs, renewals, and replacements of the 
work, materials, or equipment. 

 
11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General. The term "cost of work" means the sum of all costs necessarily incurred and paid by 
the CONTRACTOR for labor, materials, and equipment in the proper performance of extra 
work. Except as otherwise may be agreed to in writing by the OWNER, such costs shall be 
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in amounts no higher than those prevailing in the locality of the Project; shall include only 
the following items, and shall not include any of the costs itemized in Paragraph 11.5 
EXCLUDED COSTS.  

 
B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of 

workers performing the extra work at the time the extra work is done, plus employer 
payments of payroll taxes, worker’s compensation insurance, liability insurance, health and 
welfare, pension, vacation, apprenticeship funds, and other direct costs resulting from 
Federal, State or local laws, as well as assessments or benefits required by lawful collective 
bargaining agreements. Labor costs for equipment operators and helpers shall be paid only 
when such costs are not included in the invoice for equipment rental. The labor costs for 
forepersons shall be proportioned to all of their assigned work and only that applicable to 
extra work shall be paid. Non-direct labor costs including superintendence shall be 
considered part of the mark-up set out in paragraph 11.4. 

 
C. Materials. The cost of materials reported shall be at invoice or lowest current price at which 

materials are locally available and delivered to the job in the quantities involved, plus the 
cost of freight, delivery and storage, subject to the following: 

 
1. Trade discounts available to the purchaser shall be credited to the OWNER 

notwithstanding the fact that such discounts may not have been taken by the 
CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the 
purchaser, the cost shall be deemed to be the price paid to the actual supplier as 
determined by the ENGINEER. Mark-up except for actual costs incurred in the 
handling of such materials will not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not 
exceed the price paid by the purchaser for similar materials from said sources on extra 
work items or the current wholesale price for such materials delivered to the work site, 
whichever price is lower. 

4. If in the opinion of the ENGINEER the cost of material is excessive, or the 
CONTRACTOR does not furnish satisfactory evidence of the cost of such material, 
then the cost shall be deemed to be the lowest current wholesale price for the quantity 
concerned delivered to the work site less trade discount. The OWNER reserves the 
right to furnish materials for the extra work and no claim shall be allowed by the 
CONTRACTOR for costs and profit on such materials. 

 
D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate 

listed for such equipment specified in the Supplementary General Conditions. Such rental 
rate will be used to compute payments for equipment whether the equipment is under the 
CONTRACTOR's control through direct ownership, leasing, renting, or another method of 
acquisition. The rental rate to be applied for use of each item of equipment shall be the rate 
resulting in the least total cost to the OWNER for the total period of use. If it is deemed 
necessary by the CONTRACTOR to use equipment not listed in the publication specified in 
the Supplementary General Conditions, an equitable rental rate for the equipment will be 
established by the ENGINEER. The CONTRACTOR may furnish cost data which might 
assist the ENGINEER in the establishment of the rental rate.  
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1. All equipment shall, in the opinion of the ENGINEER, be in good working condition 
and suitable for the purpose for which the equipment is to be used. 

2. Before construction equipment is used on the extra work, the CONTRACTOR shall 
plainly stencil or stamp an identifying number thereon at a conspicuous location, and 
shall furnish to the ENGINEER, in duplicate, a description of the equipment and its 
identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved 
modifications shall be used to classify equipment for the determination of applicable 
rental rates. Equipment which has no direct power unit shall be powered by a unit of at 
least the minimum rating recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, 
whether or not consumed by use, shall be considered to be small tools and no payment 
will be made therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 
6. Equipment Rental Rates. Unless otherwise agreed in writing, the CONTRACTOR will 

be paid for the use of equipment at the rental rate listed for such equipment specified 
in the current edition of the following reference publication: "Rental Rate Blue Book" 
as published by Dataquest (a company of the Dunn and Bradstreet Corporation), 1290 
Ridder Park Drive, San Jose, CA 95131, telephone number (800) 227-8444. 

 
E. Equipment on the Work Site. The rental time to be paid for equipment on the work site shall 

be the time the equipment is in productive operation on the extra work being performed and, 
in addition, shall include the time required to move the equipment to the location of the extra 
work and return it to the original location or to another location requiring no more time than 
that required to return it to its original location; except, that moving time will not be paid if 
the equipment is used on other than the extra work, even though located at the site of the 
extra work. Loading and transporting costs will be allowed, in lieu of moving time, when the 
equipment is moved by means other than its own power, except that no payment will be 
made for loading and transporting costs when the equipment is used at the site of the extra 
work on other than the extra work. The following shall be used in computing the rental time 
of equipment on the work site. 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of operation 

shall be considered to be 1/2-hour of operation, and any part of an hour in excess of 30 
minutes will be considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be 
considered to be 1/2-day of operation. When owner-operated equipment is used to 
perform extra work to be paid for on a time and materials basis, the CONTRACTOR 
will be paid for the equipment and operator, as set forth in Paragraphs (3), (4), and (5), 
following. 

3. Payment for the equipment will be made in accordance with the provisions in 
Paragraph 11.3D, herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the 
rates paid by the CONTRACTOR to other workers operating similar equipment 
already on the work site, or in the absence of such labor, established by collective 
bargaining agreements for the type of worker and location of the extra work, whether 
or not the operator is actually covered by such an agreement. A labor surcharge will be 
added to the cost of labor described herein in accordance with the provisions of 
Paragraph 11.3B, herein, which surcharge shall constitute full compensation for 
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payments imposed by state and federal laws and all other payments made to or on 
behalf of workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be 
added the allowances for equipment rental and labor as provided in Paragraph 11.4, 
herein. 

 
F. Specialty Work. Specialty work is defined as that work characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which 
are unique to the construction industry. The following shall apply in making estimates for 
payment for specialty work: 

 
1. Any bid item of WORK to be classified as Specialty Work shall be listed as such in 

the Supplementary General Conditions. Specialty work shall be performed by an entity 
especially skilled in the work to be performed. After validation of invoices and 
determination of market values by the ENGINEER, invoices for specialty work based 
upon the current fair market value thereof may be accepted without complete 
itemization of labor, material, and equipment rental costs. 

2. When the CONTRACTOR is required to perform work necessitating special 
fabrication or machining process in a fabrication or a machine shop facility away from 
the job site, the charges for that portion of the work performed at the off-site facility 
may, by agreement, be accepted as specialty work and accordingly, the invoices for 
the work may be accepted without detailed itemization. 

3. All invoices for specialty work will be adjusted by deducting all trade discounts 
offered or available, whether the discounts were taken or not. In lieu of the allowances 
for overhead and profit specified in Paragraph 11.4, herein, an allowance of 5 percent 
will be added to invoices for specialty work. 

 
G. Sureties. All work performed hereunder shall be subject to all of the provisions of the 

Contract Documents and the CONTRACTOR's sureties shall be bound with reference thereto 
as under the original Agreement. Copies of all amendments to surety bonds or supplemental 
surety bonds shall be submitted to the OWNER for review prior to the performance of any 
work hereunder. 

 
11.4 CONTRACTOR'S FEE 
 

A. Extra work ordered on the basis of time and materials will be paid for at the actual necessary 
cost as determined by the ENGINEER, plus allowances for overhead and profit. The 
allowance for overhead and profit shall include full compensation for superintendence, bond 
and insurance premiums, taxes, field office expense, extended overhead, home office 
overhead, and all other items of expense or cost not included in the cost of labor, materials, 
or equipment provided for under Paragraph 11.3. The allowance for overhead and profit will 
be made in accordance with the following schedule: 

 

Actual Overhead and Profit Allowance 
Labor .................................................................................................. 15 percent 
Materials ............................................................................................. 10 percent 
Equipment .......................................................................................... 10 percent 

 

To the sum of the costs and mark-ups provided for in this Article, one percent shall be added 
as compensation for bonding. 
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B. It is understood that labor, materials, and equipment may be furnished by the 

CONTRACTOR or by the Subcontractor on behalf of the CONTRACTOR. When all or any 
part of the extra work is performed by a Subcontractor, the allowance specified herein shall 
be applied to the labor, materials, and equipment costs of the Subcontractor, to which the 
CONTRACTOR may add 5 percent of the Subcontractor's total cost for the extra work. 
Regardless of the number of hierarchical tiers of Subcontractors, the 5 percent increase 
above the Subcontractor's total cost which includes the allowances for overhead and profit 
specified herein may be applied one time only. 

 
11.5 EXCLUDED COSTS. The term "Cost of the Work" shall not include any of the following: 
 

A. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, estimators, attorneys' 
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the work, or not specifically covered 
by paragraph 11.3, all of which are to be considered administrative costs covered by the 
CONTRACTOR's fee. 

 
B. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office 

at the site. 
 
C. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 

employed for the WORK and charges against CONTRACTOR for delinquent payments. 
 
D. Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required 

by the Contract Documents to purchase and maintain the same (except for the cost of premiums 
covered by paragraph 11.4 above). 

 
E. Costs due to the negligence of CONTRACTOR , any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, including but 
not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 
supplied and making good any damage to property. 

 
F. Other overhead or general expense costs of any kind and the cost of any item not specifically 

and expressly included in paragraph 11.4. 
 
ARTICLE 12 CHANGE OF CONTRACT TIME 
 
12.1 GENERAL 
 

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of 
the Contract Time (or Milestones) shall be based on written notice delivered by the 
CONTRACTOR to the ENGINEER promptly (but in no event later than 30 days) after the 
occurrence of the event giving rise to the claim and stating the general nature of the claim. 
Notice of the extent of the claim with supporting data shall be delivered within 60 days after 
such occurrence (unless the ENGINEER allows an additional period of time to ascertain 
more accurate data in support of the claim) and shall be accompanied by the 
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CONTRACTOR's written statement that the adjustment claimed is the entire adjustment to 
which the CONTRACTOR has reason to believe it is entitled as a result of the occurrence of 
said event. All claims for adjustment in the Contract Time shall be determined by the 
ENGINEER in accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR 
cannot otherwise agree. No claim for an adjustment in the Contract Time will be valid if not 
submitted in accordance with the requirements of this Paragraph 12.1A. An increase in 
Contract Time does not mean that the Contractor is due an increase in Contract Price. Only 
compensable time extensions will result in an increase in Contract Price. 
 

B. All time limits stated in the Contract Documents are of the essence of the Agreement. 
 

C. Where CONTRACTOR is prevented from completing any part of the WORK within the 
Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the 
Contract Times (or Milestones) will be extended in an amount equal to the time lost on the 
critical path of the project due to such delay if a claim is made therefor as provided in 
paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not be 
limited to, acts or neglect by OWNER, acts or neglect of utility owners or other contractors 
performing other work as contemplated by Article 7, fires, floods, epidemics, unprecedented 
weather conditions or acts of God. Delays attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 
 

D. Where CONTRACTOR is prevented from completing any part of the WORK within the 
Contract Times (or Milestones) due to delay beyond the control of both OWNER and 
CONTRACTOR, an extension of the Contract Times (or Milestones) in an amount equal to 
the time lost on the critical path of the project due to such delay shall be CONTRACTOR's 
sole and exclusive remedy for such delay. In no event shall the OWNER be liable to 
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization, or to 
any surety for or employee or agent of any of them, for damages arising out of or resulting 
from (i) delays caused by or within the control of CONTRACTOR, or (ii) delays beyond the 
control of both parties including but not limited to fires, floods, epidemics abnormal weather 
conditions, acts of God or acts or neglect by utility owners or other contractors performing 
other work as contemplated by Article 7. 

 
12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract Time may be extended by 

the ENGINEER because of delays in completion of the  WORK due to unusually severe weather, 
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify 
the ENGINEER in writing of the cause of delay and request an extension of Contract Time. The 
ENGINEER will ascertain the facts and the extent of the delay and extend the time for completing the 
work when, in the ENGINEER’s judgment, the findings of fact justify such an extension. 
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 
greater than 50-year recurrence interval, as determined by the National Weather Service, or 
equivalent State or Federal agency 

 
ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ENGINEER that all work will be in accordance with the Contract Documents and will not be 
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defective. Prompt notice of defects known to the OWNER or ENGINEER shall be given to the 
CONTRACTOR. All defective work, whether or not in place, may be rejected, corrected, or accepted 
as provided in this Article 13. 

 
13.2 ACCESS TO WORK. OWNER, ENGINEER, their Consultants, sub-consultants, other 

representatives and personnel of OWNER, independent testing laboratories and governmental 
agencies with jurisdictional interests will have access to the WORK at reasonable times for their 
observation, inspecting and testing. CONTRACTOR shall provide them proper and safe conditions 
for such access and advise them of CONTRACTOR's site safety procedures and programs so that 
they may comply therewith as applicable. 

 
13.3 TESTS AND INSPECTIONS 
 

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of the WORK for 
all required inspections, tests, or approvals, and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 
 

B. If Laws or Regulations of any public body having jurisdiction other than the OWNER 
require any WORK to specifically be inspected, tested, or approved, the CONTRACTOR 
shall pay all costs in connection therewith. The CONTRACTOR shall also be responsible for 
and shall pay all costs in connection with any inspection or testing required in connection 
with the OWNER's or the ENGINEER's acceptance of a Supplier of materials or equipment 
proposed as a substitution or (or-equal) to be incorporated in the WORK, or of materials or 
equipment submitted for review prior to the CONTRACTOR's purchase thereof for 
incorporation in the WORK. The cost of all inspections, tests, and approvals in addition to 
the above which are required by the Contract Documents shall be paid by the OWNER 
(unless otherwise specified). 
 

C. The ENGINEER will make, or have made, such inspections and tests as the ENGINEER 
deems necessary to see that the WORK is being accomplished in accordance with the 
requirements of the Contract Documents. Unless otherwise specified in the Supplementary 
General Conditions, the cost of such inspection and testing will be borne by the OWNER. In 
the event such inspections or tests reveal non-compliance with the requirements of the 
Contract Documents, the CONTRACTOR shall bear the cost of corrective measures deemed 
necessary by the ENGINEER, as well as the cost of subsequent reinspection and retesting. 
Neither observations by the ENGINEER nor inspections, tests, or approvals by others shall 
relieve the CONTRACTOR from the CONTRACTOR's obligation to perform the WORK in 
accordance with the Contract Documents. 
 

D. All inspections, tests, or approvals other than those required by Laws or Regulations of any 
public body having jurisdiction shall be performed by organizations acceptable to the 
ENGINEER and the CONTRACTOR. 

 
E. If any WORK (including the work of others) that is to be inspected, tested, or approved is 

covered without written concurrence of the ENGINEER, it must, if requested by the 
ENGINEER, be uncovered for observation. Such uncovering shall be at the 
CONTRACTOR's expense unless the CONTRACTOR has given the ENGINEER timely 
notice of the CONTRACTOR's intention to perform such test or to cover the same and the 
ENGINEER has not acted with reasonable promptness in response to such notice. 
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F. If any WORK is covered contrary to the written request of the ENGINEER, it must, if 

requested by the ENGINEER, be uncovered for the ENGINEER's observation and recovered 
at the CONTRACTOR's expense. 
 

G. If the ENGINEER considers it necessary or advisable that covered WORK be observed by 
the ENGINEER or inspected or tested by others, the CONTRACTOR, at the ENGINEER's 
request, shall uncover, expose, or otherwise make available for observation, inspection, or 
testing as the ENGINEER may require, that portion of the WORK in question, furnishing all 
necessary labor, material, and equipment. If it is found that such WORK is defective, the 
CONTRACTOR shall bear all direct, indirect, and consequential costs and damages of such 
uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction, 
including but not limited to fees and charges of engineers, attorneys, and other professionals. 
However, if such WORK is not found to be defective, the CONTRACTOR shall be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, and 
reconstruction; and, if the parties are unable to agree as to the amount or extent thereof, the 
CONTRACTOR may make a claim therefor as provided in Articles 11 and 12. 

 
13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform work in such a way that the completed WORK will conform to the Contract Documents, the 
OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the cause 
for such order has been eliminated; however, this right of the OWNER to stop the WORK shall not 
give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 
CONTRACTOR or any other party. 

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ENGINEER, the 

CONTRACTOR shall promptly, either correct all defective work, whether or not fabricated, 
installed, or completed, or, if the WORK has been rejected by the ENGINEER, remove it from the 
site and replace it with non-defective work. The CONTRACTOR shall bear all direct, indirect and 
consequential costs and damages of such correction or removal, including but not limited to fees and 
charges of engineers, attorneys, and other professionals made necessary thereby. 

 
13.6 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Substantial Completion or such longer period of time as 
may be prescribed by Laws or Regulations or by the terms of any applicable special 
guarantee required by the Contract Documents or by any specific provision of the Contract 
Documents, any work is found to be defective, the CONTRACTOR shall promptly, without 
cost to the OWNER and in accordance with OWNER's written notification, (i) correct such 
Defective WORK, or, if it has been rejected by the OWNER, remove it from the site and 
replace it with non-defective work, and (ii) satisfactorily correct or remove and replace any 
damage to other work of others resulting therefrom. If the CONTRACTOR does not 
promptly comply with such notification, or in an emergency where delay would cause 
serious risk of loss or damage, the OWNER may have the Defective WORK corrected or the 
rejected WORK removed and replaced, and all direct, indirect, and consequential costs and 
damages of such removal and replacement including but not limited to fees and charges of 
engineers, attorneys and other professionals will be paid by the CONTRACTOR. 
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B. Where Defective WORK (and damage to other WORK resulting therefrom) has been 
corrected, removed or replaced under this paragraph 13.6, the correction period hereunder 
with respect to such WORK will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 

 
13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of defective work, the OWNER prefers to accept the WORK, the OWNER may do so. 
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 
OWNER's evaluation of and determination to accept such defective work. If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 
appropriate decrease in the Contract Price. 

 
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The schedule of values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to the 
ENGINEER. 

 
14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price work will be based on 

the number of units completed. 
 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall 
submit to the ENGINEER for review, an Application for Payment filled out and signed by 
the CONTRACTOR covering the WORK completed as of the date of the Application and 
accompanied by such supporting documentation as is required by the Contract Documents. 
 

B. The Application for Payment shall identify, as a sub-total, the amount of the 
CONTRACTOR'S Total Earnings to Date, plus the Value of Materials Stored at the Site 
which have not yet been incorporated in the WORK, and less a deductive adjustment for 
materials installed which were not previously incorporated in the WORK, but for which 
payment was allowed under the provisions for payment for Materials Stored at the Site, but 
not yet incorporated in the WORK. 
 

C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from 
which shall be deducted the total amount of all previous payments made to the 
CONTRACTOR. Progress payments will be paid in full in accordance with Article 14 of the 
General Conditions until 90% of the Contract Price has been paid.  The remaining 10% of 
the Contract Price amount may be withheld until: 

 
1. final inspection has been made; 
2. completion of the Project; and 
3. acceptance of the Project by the OWNER. 

 
D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of 

the value of such materials as set forth in the Supplementary General Conditions.  Said 
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amount shall be based upon the value of all acceptable materials and equipment not 
incorporated in the WORK but delivered and suitably stored at the site or at another location 
agreed to in writing; provided, each such individual item has a value of more than $5,000.00 
and will become a permanent part of the WORK. The Application for Payment shall also be 
accompanied by an invoice (including shipping), a certification that the materials meet the 
applicable contract specifications, and any evidence required by the OWNER that the 
materials and equipment are covered by appropriate property insurance and other 
arrangements to protect the OWNER's interest therein, all of which will be satisfactory to the 
OWNER.  Payment for materials will not constitute final acceptance.  It shall be the 
CONTRACTOR’s responsibility to protect the material from damage, theft, loss, or peril 
while in storage.  Unless otherwise prescribed by law, the Value of Materials Stored at the 
Site shall be paid at the invoice amount up to a maximum of 85% of the Contract Price for 
those items. 

 
14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all work, materials, and equipment covered by an Application for Payment, whether incorporated 
in the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all 
liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ENGINEER will, within 7 days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to the 
OWNER, or return the Application to the CONTRACTOR indicating in writing the 
ENGINEER's reasons for refusing to recommend payment. In the later case, the 
CONTRACTOR may make the necessary corrections and resubmit the Application. If the 
ENGINEER still disagrees with a portion of the Application, it will submit the Application 
recommending the undisputed portion of the Application to the OWNER for payment and 
provide reasons for recommending non-payment of the disputed amount. Thirty days after 
presentation of the Application for Payment with the ENGINEER's recommendation, the 
amount recommended will (subject to the provisions of Paragraph 14.5B) become due and 
when due will be paid by the OWNER to the CONTRACTOR. 
 

B. The OWNER may refuse to make payment of the full amount recommended by the 
ENGINEER because claims have been made against the OWNER on account of the 
CONTRACTOR's performance of the WORK or Liens have been filed in connection with 
the WORK or there are other items entitling the OWNER to a credit against the amount 
recommended, but the OWNER must give the CONTRACTOR written notice within 7 days 
(with a copy to the ENGINEER) stating the reasons for such action. 

 
14.6 PARTIAL UTILIZATION  
 

A. The OWNER shall have the right to utilize or place into service any item of equipment or 
other usable portion of the WORK prior to completion of the WORK. Whenever the 
OWNER plans to exercise said right, the CONTRACTOR will be notified in writing by the 
OWNER, identifying the specific portion or portions of the WORK to be so utilized or 
otherwise placed into service. 
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B. It shall be understood by the CONTRACTOR that until such written notification is issued, 
all responsibility for care and maintenance of all of the WORK shall be borne by the 
CONTRACTOR. Upon issuance of said written notice of partial utilization, the OWNER 
will accept responsibility for the protection and maintenance of all such items or portions of 
the WORK described in the written notice. 
 

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the 
WORK, regardless of whether a portion thereof has been partially utilized by the OWNER 
and the CONTRACTOR's one year correction period shall commence only after the date of 
Substantial Completion for the WORK. 

  
14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ENGINEER in writing that the 
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all work 
items that remain to be completed and a request that the ENGINEER prepare a Notice of Completion. 
Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the ENGINEER shall 
make an inspection of the WORK to determine the status of completion. If the ENGINEER does not 
consider the WORK substantially complete, or the list of remaining work items to be comprehensive, 
the ENGINEER will notify the CONTRACTOR in writing giving the reasons therefor. If the 
ENGINEER considers the WORK substantially complete, the ENGINEER will prepare and deliver to 
the OWNER, for its execution and recording, the Notice of Completion signed by the ENGINEER 
and CONTRACTOR, which shall fix the date of Substantial Completion. 

 
14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining work items referred to in Paragraph 14.7 and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 
provided in the General Requirements) and other documents, all as required by the Contract 
Documents, and after the ENGINEER has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the procedure for progress 
payments. The final Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or waivers 
(satisfactory to the OWNER) of all liens arising out of or filed in connection with the WORK. 

 
14.9 FINAL PAYMENT AND ACCEPTANCE  
 

A. If, on the basis of the ENGINEER's observation of the WORK during construction and final 
inspection, and the ENGINEER's review of the final Application for Payment and 
accompanying documentation, all as required by the Contract Documents, the ENGINEER is 
satisfied that the WORK has been completed and the CONTRACTOR's other obligations 
under the Contract Documents have been fulfilled, the ENGINEER will, within 14 days after 
receipt of the final Application for Payment, indicate in writing the ENGINEER's 
recommendation of payment and present the Application to the OWNER for payment. 
 

B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make 
final payment to the CONTRACTOR of the amount remaining after deducting all prior 
payments and all amounts to be kept or retained under the provisions of the Contract 
Documents, including the following items: 

 
1. Liquidated damages, as applicable. 
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2. Two times the value of outstanding items of correction work or punch list items yet 
uncompleted or uncorrected, as applicable. All such work shall be completed or 
corrected to the satisfaction of the OWNER within the time stated on the Notice of 
Completion, otherwise the CONTRACTOR does hereby waive any and all claims to 
all monies withheld by the OWNER to cover the value of all such uncompleted or 
uncorrected items. 

 
14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 
 

A. After executing the necessary documents to initiate the lien period, and not more than 45 
days thereafter (based on a 30-day lien filing period and 15-day processing time), the 
OWNER will release to the CONTRACTOR the retainage funds withheld pursuant to the 
Agreement, less any deductions to cover pending claims against the OWNER pursuant to 
Paragraph 14.5B. 
 

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall 
have 30 days to complete any outstanding items of correction work remaining to be 
completed or corrected as listed on a final punch list made a part of the Notice of 
Completion. Upon expiration of the 45 days, referred to in Paragraph 14.10A, the amounts 
withheld pursuant to the provisions of Paragraph 14.9B herein, for all remaining work items 
will be returned to the CONTRACTOR; provided, that said work has been completed or 
corrected to the satisfaction of the OWNER within said 30 days. Otherwise, the 
CONTRACTOR does hereby waive any and all claims for all monies withheld by the 
OWNER under the Contract to cover 2 times the value of such remaining uncompleted or 
uncorrected items.  

 
14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 
recommendation of any progress or final payment by the ENGINEER, nor the issuance of a Notice of 
Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract 
Documents, nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act 
of acceptance by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample 
submittal, will constitute an acceptance of work not in accordance with the Contract Documents or a 
release of the CONTRACTOR's obligation to perform the WORK in accordance with the Contract 
Documents. 

 
14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 

progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of 
liability to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for 
any act of neglect of the OWNER or of any person relating to or affecting the WORK, except 
demands against the OWNER for the remainder, if any, of the amounts kept or retained under the 
provisions of Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date 
of the Notice of Completion. 

 
ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 
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15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ENGINEER, may, at any 
time and without cause, suspend the WORK or any portion thereof for a period of not more than 90 
days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK on 
receipt from the ENGINEER of a notice of resumption of work. The CONTRACTOR shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension if the CONTRACTOR makes an approved claim therefor as provided 
in Articles 11 and 12. 

 
15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 
 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice 
to the CONTRACTOR of OWNER's intent to terminate the Agreement and provide the 
CONTRACTOR an opportunity to remedy the conditions constituting the default. It shall be 
considered a default by the CONTRACTOR whenever CONTRACTOR shall: (1) declare 
bankruptcy, become insolvent, or assign its assets for the benefit of its creditors; (2) fail to 
provide materials or quality of work meeting the requirements of the Contract Documents; 
(3) disregard or violate provisions of the Contract Documents or ENGINEER's instructions; 
(4) fail to prosecute the WORK according to the approved progress schedule; or, (5) fail to 
provide a qualified superintendent, competent workers, or materials or equipment meeting 
the requirements of the Contract Documents. If the CONTRACTOR fails to remedy the 
conditions constituting default within the time allowed, the OWNER may then issue the 
Notice of Termination. 
 

B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the 
OWNER may take possession of the WORK and may complete the WORK by whatever 
method or means the OWNER may select. The cost of completing the WORK shall be 
deducted from the balance which would have been due the CONTRACTOR had the 
Agreement not been terminated and the WORK completed in accordance with the Contract 
Documents. If such cost exceeds the balance which would have been due, the 
CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less than the 
balance which would have been due, the CONTRACTOR shall not have claim to the 
difference. 

 
15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 
the value of work performed up to the date the Agreement is terminated; and, (2) for the cost of 
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 
is terminated which would be needed in the WORK and which meet the requirements of the Contract 
Documents. The value of work performed and the cost of materials and equipment delivered to the 
site, as mentioned above, shall be determined by the ENGINEER in accordance with the procedure 
prescribed for the making of the final application for payment and payment under Paragraphs 14.8 
and 14.9. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been 
suspended under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through 
no fault or negligence of the CONTRACTOR, and notice to resume work or to terminate the 
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Agreement has not been received from the OWNER within this time period; or, 2) the OWNER 
should fail to pay the CONTRACTOR any monies due him in accordance with the terms of the 
Contract Documents and within 60 days after presentation to the OWNER by the CONTRACTOR of 
a request therefor, unless within said 10-day period the OWNER shall have remedied the condition 
upon which the payment delay was based. In the event of such termination, the CONTRACTOR shall 
have no claims against the OWNER except for those claims specifically enumerated in Paragraph 
15.3, herein, and as determined in accordance with the requirements of said paragraph. 

 
ARTICLE 16 MISCELLANEOUS 
 
16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or 
sent by registered or certified mail, postage prepaid, to the last business address known to the giver of 
the notice. 

 
16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 
 

A. The CONTRACTOR may use on the Project, with ENGINEER's approval, such stone, 
gravel, sand, or other material determined suitable by the ENGINEER, as may be found in 
the excavation. The CONTRACTOR will be paid for the excavation of such material at the 
corresponding contract unit price. No additional payment will be made for utilizing the 
material from excavation as borrow, or select borrow. 
 

B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of 
that portion of the excavated material so removed and used which was needed for use on the 
project. No charge for the materials so used will be made against the CONTRACTOR except 
that the CONTRACTOR shall be responsible for payment of any royalties required. 
 

C. The CONTRACTOR shall not excavate or remove any material from within the Project 
location which is not within the grading limits, as indicated by the slope and grade lines, 
without written authorization from the ENGINEER. 

 
D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in 

excess of the quantities required for performance of this contract, including any waste 
material produced as a by-product, the CBJ may retain possession of such materials without 
obligation to reimburse the CONTRACTOR for the cost of their production. When such 
materials are in a stockpile, the ENGINEER may require: That it remain in stockpile; the 
CONTRACTOR level such stockpile(s); or that the CONTRACTOR remove such materials 
and restore the premises to a satisfactory condition at the CONTRACTOR's expense. This 
provision shall not preclude the CBJ from arranging with the CONTRACTOR to produce 
material over and above the contract needs, payment for which shall be by written agreement 
between the CBJ and the CONTRACTOR. 

 
E. Unless otherwise provided, the material from any existing old structure may be used 

temporarily by the CONTRACTOR in the erection of the new structure. Such material shall 
not be cut or otherwise damaged except with the approval of the ENGINEER. 
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16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 
compensation, the OWNER shall have the right, as a condition to considering the claim, and as a 
basis for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's 
books to the extent they are relevant. This right shall include the right to examine books, records, 
documents, and other evidence and accounting procedures and practices, sufficient to discover and 
verify all direct and indirect costs of whatever nature claimed to have been incurred or anticipated to 
be incurred and for which the claim has been submitted. The right to audit shall include the right to 
inspect the CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the 
performance of the WORK. The CONTRACTOR further agrees that the right to audit encompasses 
all subcontracts and is binding upon Subcontractors. The rights to examine and inspect herein 
provided for shall be exercisable through such representatives as the OWNER deems desirable during 
the CONTRACTOR's normal business hours at the office of the CONTRACTOR. The 
CONTRACTOR shall make available to the OWNER for auditing, all relevant accounting records 
and documents, and other financial data, and upon request, shall submit true copies of requested 
records to the OWNER. 

 
16.4 ARCHEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 
CONTRACTOR shall cease operations immediately and notify the ENGINEER. No artifacts or 
specimens shall be further disturbed or removed from the ground and no further operations shall be 
performed at the site until so directed. Should the ENGINEER order suspension of the 
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 
CONTRACTOR to perform extra work, such order(s) shall be covered by an appropriate contract 
change document. 

 
16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All work over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 
interfered with and the existing navigable depths will not be impaired, except as allowed by permit 
issued the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 
16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 
the above provisions of the contract. 

 
16.7 SUITS OF LAW CONCERNING THE WORK 
 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's 
surety) against the OWNER, or by the OWNER against the CONTRACTOR (or the 
CONTRACTOR's surety), the suit of law shall be tried in the First Judicial District of 
Alaska. 
 

B. If one of the questions at issue is the satisfactory performance of the work by the 
CONTRACTOR and should the appropriate court of law judge the work of the 
CONTRACTOR to be unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's 
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surety) shall reimburse the OWNER for all legal and all other expenses (as may be allowed 
and set by the court) incurred by the OWNER because of the suit of the law and, further, it is 
agreed that the OWNER may deduct such expense from any sum or sums then, or any that 
become due the CONTRACTOR under the contract. 
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16.8 CERTIFIED PAYROLLS 
 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract 
for the OWNER shall file a certified payroll with the Alaska Department of Labor before 
Friday of each week that covers the preceding week (Section 14-2-4 ACLA 1949; am 
Section 4 ch 142 SLA 1972). 
 

B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may 
be submitted, provided it contains the information required by AS 36.05.040 and a statement 
that the CONTRACTOR is complying with AS 36.10.010. 
 

C. A contractor or subcontractor, who performs work on public construction in the State, as 
defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as 
issued by the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 
16.9 PREVAILING WAGE RATES 
 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The 
CONTRACTOR, or Subcontractors, shall pay all employees unconditionally and not less 
than once a week. Wages may not be less than those stated in Paragraph 16.8C, regardless of 
the contractual relationship between the CONTRACTOR or Subcontractors and laborers, 
mechanics, or field surveyors. The scale of wages to be paid shall be posted by the 
CONTRACTOR in a prominent, easily accessible place at the site of the WORK. 
 

B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field 
surveyor employed by the CONTRACTOR or Subcontractor has been, or is being, paid a 
rate or wages less than the established rate, the OWNER may, by written notice, terminate 
the CONTRACTOR or Subcontractors right to proceed with the work. The OWNER may 
prosecute the work to completion by contract or otherwise, and the CONTRACTOR and 
sureties will be held liable to the OWNER for excess costs for completing the WORK. 
(Section 2 ch 52 SLA 1959). 
 

C. Listing Contractor's Who Violate Contracts, AS 36.05.090. In addition, a list giving the 
names of persons who have disregarded the rights of their employees shall be distributed to 
all departments of State government and all political subdivisions. No person appearing on 
this list, and no firm, corporation, partnership or association in which the person has an 
interest, may work as a CONTRACTOR or Subcontractor on a public construction contract 
for the State, or a political subdivision of the state, until three years after the date of 
publication of the list. (Section 3 ch 52 SLA 1959; am Section 9 ch 142 SLA). 

 
16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 
and Hour Act, Section 23.10.060. 

 
16.11 COST REDUCTION INCENTIVE 
 

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may 
submit to the ENGINEER in writing, proposals for modifying the plans, specifications, or 
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other requirements of this contract for the sole purpose of reducing the total cost of 
construction. The cost reduction proposal shall not impair in any manner the essential 
functions or characteristics of the project, including but not limited to, service life, economy 
of operation, ease of maintenance, desired appearance or design and safety standards. 
 

B. The cost reduction proposal shall contain the following information: 
 
1. Description of both the existing contract requirements for performing the WORK and 

the proposed changes. 
2. An itemization of the contract requirements that must be changed if the proposal is 

adopted. 
3. A detailed estimate of the time required and the cost of performing the WORK under 

both the existing contract and the proposed change. 
4. A statement of the date by which the CONTRACTOR must receive the decision from 

the OWNER on the cost reduction proposal. 
5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 
6. A description and estimate of costs the OWNER may incur in implementing the 

proposed changes, such as test and evaluation and operating and support costs. 
7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 
 

C. The provisions of this section shall not be construed to require the OWNER to consider any 
cost reduction proposal which may be submitted; nor will the OWNER be liable to the 
CONTRACTOR for failure to accept or act upon any cost reduction proposal submitted, or 
for delays to the work attributable to the consideration or implementation of any such 
proposal. 

 
D. If a cost reduction proposal is similar to a change in the plans or specifications for the project 

under consideration by the OWNER at the time the proposal is submitted, the OWNER will 
not accept such proposal and reserves the right to make such changes without compensation 
to the CONTRACTOR under the provisions of this section. 

 
E. The CONTRACTOR shall continue to perform the work in accordance with the 

requirements of the contract until an executed Change Order incorporating the cost reduction 
proposal has been issued. If any executed Change Order has not been issued by the date upon 
which the CONTRACTOR's cost reduction proposal specifies that a decision should be made 
by the OWNER, in writing, the cost reduction proposal shall be considered rejected. 

 
F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of 

the estimated net savings in Contract Time and construction costs resulting from the adoption 
of all or any part of such proposal. Should the CONTRACTOR disagree with OWNER's 
decision on the cost reduction proposal, there is no further consideration. The OWNER 
reserves the right to make final determination. 

 
G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such 

acceptance will be made by a contract Change Order, which specifically states that the 
change is executed pursuant to this cost reduction proposal section.  Such Change Order 
shall incorporate the changes in the plans and specifications which are necessary to permit 
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the cost reduction proposal or such part of it as has been accepted to be put into effect and 
shall include any conditions upon which the OWNER's approval is based, if such approval is 
conditional. The Change Order shall also describe the estimated net savings in the cost of 
performing the work attributable to the cost reduction proposal, and shall further provide that 
the contract cost be adjusted by crediting the OWNER with the estimated net savings 
amount. 

 
H. Acceptance of the cost reduction proposal and performance of the work does not extend the 

time of completion of the contract, unless specifically provided in the Change Order 
authorizing the use of the submitted proposal. Should the adoption of the cost reduction 
proposal result in a Contract Time savings, the total Contract Time shall be reduced by an 
amount equal to the time savings realized. 

 
I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost 

reduction proposal shall constitute full compensation for the performance of WORK. No 
claims for additional costs as a result of the changes specified in the cost reduction proposal 
shall be allowed. 

 
J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for 

general use on any contract administered when it is determined suitable for such application. 
Cost reduction proposals identical, similar, or previously submitted will not be accepted for 
consideration if acceptance and compensation has previously been approved. The OWNER 
reserves the right to use all or part of any cost reduction proposal without obligation or 
compensation of any kind to the CONTRACTOR. 

 
K. The CONTRACTOR shall bear the costs, if any, to revise all bonds and insurance 

requirements for the project, to include the cost reduction WORK. 
 
 

END OF SECTION 
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GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 
and effect.  Terms used in these Supplementary General Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions. 
 
SGC 1  DEFINITIONS.  Remove the definition for Contract Documents and replace with the following: 
 
Contract Documents – The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and 
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions, 
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders 
executed pursuant to the provisions of the Contract Documents. 
 
SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 
 
The OWNER shall furnish to the CONTRACTOR up to ten (10) copies of the Contract Documents which 
will include bound reduced Drawings.  The CBJ Contracts Office shall contact the CONTRACTOR after 
issuance of Notice of Intent to Award to determine how many copies are needed.  Additional quantities of the 
Contract Documents will be furnished at reproduction cost. 
 
SGC 3.2  ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical 
Specifications and No. 13.  Drawings, and add the following: 
 

12. Special Provisions Section 
13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements 

December 2003 Edition with current Errata Sheets.  
14. Drawings. 

 
SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the 
following: 
 

C. In the preparation of the Contract Documents, the Engineer of Record has relied 
upon the following field measurements and visual inspection of the existing 
structures and surface conditions. 

 
Add the following SGC 4.6: 
 
SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT.    
 

 The CBJ/State Lemon Creek Gravel Pit is available for this Project.    
 

 Wherever the land use permits are referenced, delete and replace with the permit number USE2008-
00061. 

 
Add the following paragraph:  

 
J. Contractors choosing to mine material from CBJ material sources are also subject to the conditions 

contained in each site’s Multi Sector General Permit for Stormwater Discharges associated with 
industrial activities (MSGP) and the Storm Water Pollution Prevention Plan (SWPPP).  
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SGC 5.1  PERFORMANCE, PAYMENT, AND OTHER BONDS.  The Contractor shall furnish 
Performance and Payment Bonds in the amount of 100% of the Bid. 
 
SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 
the General Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations.  All certificates of insurance supplied to the OWNER shall state that the 
OWNER is named as “Additional Insured for any and all work performed for the City & Borough of 
Juneau.” The Additional Insured requirement does not apply to Workers Compensation insurance. NOTE: 
This requirement has changed. The OWNER no longer requires certificates of insurance referencing project 
names and contract numbers. 
 
A. Workers’ Compensation:  (under Paragraph 5.2C.1 of the General Conditions) as in accordance with 

AS 23.30.045:  (Additional Insured requirements not necessary for Workers’ Compensation 
coverage.) 

 
1. State:  Statutory 
2. Applicable Federal (e.g., Longshore):  Statutory 

 
Note: If the WORK called for in the Contract Documents involves work in or on any 
navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage 
which shall include coverage under the Longshore and Harbor Workers’ Compensation Act, 
the Jones Act, and any other coverage required under Federal or State laws pertaining to 
workers in or on navigable waters. 
 

3. Employers Liability 
Bodily Injury by Accident: $100,000.00  Each Accident   
Bodily Injury by Disease: $100,000.00  Each Employee  
Bodily Injury by Disease: $500,000.00  Policy Limit      

 
a. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for 

WORK performed under contract. 
b. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 

prosecution of the WORK, “Other States” endorsement shall be required as a 
condition of the contract. 

 
B. Commercial General Liability:  (under Paragraph 5.2C.2 of the General Conditions): 
 

1. General Policy $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
2. Products/Completed Operations $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
3. Personal Injury $1,000,000.00 Each Occurrence 

 
C. Commercial Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) including 

Owned, Hired, and Non-Owned Vehicles: 
 

Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 
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The CONTRACTOR shall require each Subcontractor similarly to provide Commercial Automobile 
Liability Insurance for all of the latter's employees to be engaged in such WORK unless such 
employees are covered by the protection afforded by the CONTRACTOR's Commercial Automobile 
Liability Insurance. 

 
D.       Builder’s Risk:  Not Required for this Project.   
 
E. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 
 
F. Should any of the policies described above be cancelled before the expiration date thereof, notice will 

be delivered in accordance with the policy provisions. 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  Add the following: 
 
The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without 
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform, 
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40% 
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, 
and any other information requested by the OWNER from the apparent low Bidder. 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following 
paragraph: 
 
C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from 

the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials 
received.  Failure to pay Subcontractors within 30 days of receiving payment from which 
Subcontractor and/or Supplier is to be paid may result in the OWNER initiating debarment 
proceedings as prescribed in the City and Borough of Juneau Purchasing Code. 

 
SGC 6.6 PERMITS  Add the following paragraph: 
 
D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing 

work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to 
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying, 
thawing pipe, installation of torch-applied roof systems or any other similar activity. 

 
 
SGC 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D.   
 
D. The Value of Materials Stored at the site shall be an amount equal to 85%. 
 
SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
 
C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and 

Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the 
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate 
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of 
this section.  The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC 
WORKS” signed by ADOL. 
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SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   
 
A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 

OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska 
Labor Standards, Reporting, and Prevailing Wage Rate Determination.   

 
SGC 16.12  EQUAL EMPLOYMENT OPPORTUNITY (EEO) 
 
The CONTRACTOR may not discriminate against any employee or applicant for employment because of 
race, religion, color, national origin, age, disability, sex, marital status, changes in marital status, 
pregnancy or parenthood. The CONTRACTOR shall post a notice setting out the provisions of this 
paragraph in a conspicuous place available to employees and applicants for employment. 
  
The CONTRACTOR and each Subcontractor shall state in all solicitations and advertisements for 
employees to work on this Project, that it is an Equal Opportunity Employer and that all qualified 
applicants will receive consideration for employment without regard to race, religion, color, national 
origin, age, disability, sex, marital status, changes in marital status, pregnancy or parenthood.  
 
The CONTRACTOR shall include the provisions of this EEO article in every contract relating to this 
Project and shall require the inclusion of these provisions in every agreement entered into for this Project, 
so that those provisions will be binding upon the CONTRACTOR and each Subcontractor.  
 
Add the following SGC 17: 
 
SGC 17  GENERAL INFORMATION.  This Project is currently funded by the City and Borough of 
Juneau, Alaska Port Development Fees and Marine Passenger Fees. 
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Employment Security Tax Clearance 
 

 
Date:        
 
 
To:  Alaska Department of Labor 
  Juneau Field Tax Office 
  PH 907-465-2787 
  FAX 907-465-2374 
 
From:        
 
 
Subject: Marine Park Safety Improvements  

Contract No. E12-213 
 
Timeframe of Contract      
 
Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor: 
(List only one CONTRACTOR or Subcontractor per page.) 
       
 
             
Name      Address 
 
 
Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability 
clearance and release to make final payment for WORK performed under the subject contract.  
Please send your response to: 
 
 
Jennifer Mannix, Contract Administrator 
Engineering Department 
155 S. Seward Street 
Juneau, Alaska  99801 
FAX 907-586-4530 
 
(  )  Tax Clearance is granted. 
(  )  Tax Clearance is NOT granted. 
 
Remarks:              
 
              
Signature         Date 
 
          
Title 
 

END OF SECTION 



MARINE PARK SAFETY ALASKA LABOR STANDARDS, REPORTING AND 
IMPROVEMENTS PREVAILING WAGE RATE DETERMINATION 
CBJ Contract No. E12-213 Page 00830-1  

SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

 
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and 
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, are made a part of this contract by reference. 
 
The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance 
with current regulations. 
 
Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be 
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app. 
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all 
certified payrolls to Jennifer Mannix at the email address below. If Contractor elects to submit paper copies, 
they should be submitted to the physical addresses below.   
 
Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their 
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the 
Wage and Hour Section (contact information below). 
 
Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.  
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.  
 
As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF 
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.   
 
Contact Information:  
 
 Wage and Hour Section Jennifer Mannix, Contract Administrator 
 State of Alaska City and Borough of Juneau 
Department of Labor and Workforce Development 155 S. Seward Street 
 Labor Standards and Safety Division and Juneau, AK  99801 
 Wage and Hour Administration (907) 586-0873 
 P.O. Box 11149 jennifer_mannix@ci.juneau.ak.us 
 Juneau, AK  99811-1149 
 907-465-4842 
 http://labor.state.ak.us/lss/home.htm 
 
 

END OF SECTION 
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The Standard Specifications for Civil Engineering Projects and Subdivision Improvements 
December 2003 Edition, with twelve Errata Sheets, as published by the City and Borough of 
Juneau, is part of these Contract Documents and shall pertain to all phases of the contract. The 
Standard Specifications for Civil Engineering Projects and Subdivision Improvements December 
2003 Edition is available for a fee from the City and Borough of Juneau Engineering Contracts 
Office, (907) 586-0490, or you may view them online at: www.juneau.org/engineering.    
 

Special Provisions - Table of Contents 
 

Section No. Section Title Page No. 
01010 Summary of Work 1 
01025 Measurement and Payment 5 
01045 Cutting and Patching 7 
01550 Site Access and Storage 9 
01700 Project Closeout 10 
01704 Final Clean-Up and Site Restoration 12 
02202 Excavation and Embankment 12 
02203 Trenching 13 
02204 Base Course 13 
02501 Storm Sewer Pipe 13 
02502 Storm Sewer Manholes, Inlets and Catch Basins 14 
02605 Water Services 14 
02714 Filter Cloth 15 
02920 Lawns and Grasses 15 
03303 Sidewalk, Curb and Gutter 22 
05500 Metal Fabrications 23 
16000 Basic Electrical Requirements 27 

 
Add the following Section: 
 

SECTION 01010 - SUMMARY OF WORK 
 

PART 1 - GENERAL 
 
1.1 GENERAL 
 

A. The WORK to be performed under this contract shall consist of furnishing all 
plants, tools, equipment, materials, supplies, manufactured articles and furnishing 
all labor, transportation and services, including fuel, power, water, and essential 
communications, and performing all WORK, or other operations required for the 
fulfillment of the contract in strict accordance with the Contract Documents 
within the Contract Schedule.  The WORK shall be complete, and all WORK, 
materials, and services not expressly indicated or called for in the Contract 
Documents which may be necessary for the complete and proper construction of 
the WORK in good faith shall be provided by the CONTRACTOR as though 
originally so indicated, at no increase in cost to the OWNER. 
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1.2 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The WORK as shown on the attached Drawings and specified herein, 
includes but is not limited to: 
 
Demolition and removal of existing berms and concrete slabs adjacent to and 
around the Marine Park Shelter. Installation of new sidewalks and berms and 
trench drains and underdrain system.  Installation of new lighting in the canopy 
of the shelter.  Removal and reinstallation of miscellaneous signs and light 
fixtures. 
 

B. SITE OF WORK.  The site of the WORK is adjacent to Marine Way along the 
waterfront of downtown Juneau, Alaska. 

 
C. Any additional work items required to complete all the WORK shown on the 

Drawings. 
 
1.3 BEGINNING AND COMPLETION OF THE WORK 
 

A. Time is the essence of the contract.  This site and adjacent downtown streets are 
of critical importance to commerce and traffic in Downtown Juneau.  It is heavily 
used during the summer, especially when cruise ships dock in Juneau, which is 
scheduled to begin again on or about May 1, 2012.  All WORK shall be 
coordinated closely with anticipated levels of traffic, especially WORK occurring 
after May 1, 2012. 

 
B. No WORK within the Marine Way Right-of-Way shall occur after May 1, 2012.  
 
E. In accordance with the provisions of Article 2 of Section 00500 - Agreement, the 

CONTRACTOR shall begin the WORK on the date specified in the written 
Notice to Proceed from the OWNER, and all WORK shall be substantially 
completed and available for public occupancy on or before May 1, 2012.  Only 
minor final cleanup may occur after that date.  Final completion shall occur on or 
before May 15, 2012.   

 
1.4 CONTRACT METHOD 
 

A. The WORK hereunder will be constructed under a Lump Sum contract. 
 
1.5  WORK BY OTHERS 
 

A. The CONTRACTOR's attention is directed to the fact that work may be conducted 
at the site by other contractors during the performance of the WORK under this 
contract.  The CONTRACTOR shall conduct its operations so as to cause a 
minimum of interference with the WORK of such other contractors, and shall 
cooperate fully with such contractors to provide continued safe access to their 
respective portions of the site, as required to perform work under their respective 
contracts. 
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B. Interference With Work On Utilities:  The CONTRACTOR shall cooperate fully 
with all utility forces of the OWNER or forces of other public or private agencies 
engaged in the relocation, altering, or otherwise rearranging of any facilities 
which interfere with the progress of the WORK, and shall schedule the WORK 
so as to minimize interference with said relocation, altering, or other rearranging 
of facilities. 

 
1.6 CONTRACTOR USE OF PROJECT SITE 
 

A. The CONTRACTOR's use of the Project site shall be limited to its construction 
operations, including on-site storage of materials. 

 
B. Contractor shall coordinate construction activities in the area of Merchants Wharf  

with property owners.  The contractor shall notify the Owners and Engineer a 
minimum or 48 hours prior to beginning any construction activity that will affect 
access for dock users or other adjacent activities.   
  

C. Contractor shall provide safe, ADA compatible access to businesses within 
project work area when businesses are open. 

 
1.7 OWNER USE OF THE PROJECT SITE 
 

A. The OWNER may utilize all or part of the existing site during the entire period of 
construction for the conduct of the OWNER's normal operations.  The 
CONTRACTOR shall cooperate and coordinate with the ENGINEER to 
facilitate the OWNER's operations and to minimize interference with the 
CONTRACTOR's operations at the same time.  In any event, the OWNER shall 
be allowed access to the Project site during the period of construction.  

 
1.8 PROJECT MEETINGS 
 

A. Pre-Construction Conference 
 

1. Prior to the commencement of WORK at the site, a Pre-Construction 
Conference will be held at a mutually agreed time and place which shall be 
attended by the CONTRACTOR'S Project manager, its superintendent, and 
its Subcontractors as the CONTRACTOR deems appropriate. Other 
attendants will be: 

 
a. ENGINEER and the Inspector. 
b. Representatives of OWNER. 
c. Governmental representatives as appropriate. 
d. Others as requested by CONTRACTOR, OWNER, or 

ENGINEER. 
 

2. Unless previously submitted to the ENGINEER, the CONTRACTOR shall 
bring to the Pre-Construction Conference one copy each of the following: 

 
a. Plan of Operation. 
b. Project Overview Bar Chart Schedule. 
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c. Procurement schedule of major equipment and materials and items 
requiring long lead time. 

d. Shop Drawing/Sample/Substitute or "Or Equal" submittal 
schedule. 

e. Name and telephone number of CONTRACTOR's Project 
supervisor. 

 
3. The purpose of the Pre-Construction Conference is to designate responsible 

personnel and establish a working relationship.  Matters requiring 
coordination will be discussed and procedures for handling such matters 
established.  The complete agenda will be furnished to the 
CONTRACTOR prior to the meeting date.   

 
The CONTRACTOR should be prepared to discuss all of the items listed 
below: 

 
a.  Status of CONTRACTOR's insurance and bonds. 
b.  CONTRACTOR's tentative schedules. 
c. Transmittal, review, and distribution of CONTRACTOR's 

submittals. 
d. Processing applications for payment. 
e. Maintaining record documents. 
f. Critical WORK sequencing. 
g. Field decisions and Change Orders. 
h. Use of Project site, office and storage areas, security, 

housekeeping, and OWNER's needs. 
i. Major equipment deliveries and priorities. 
j. CONTRACTOR's assignments for safety and first aid including 24 

hour contact information and safety plan. 
 

4. The OWNER will preside at the Pre-Construction Conference and will 
arrange for keeping and distributing the minutes to all persons in 
attendance. 

 
5. The CONTRACTOR and its Subcontractors should plan on the conference 

taking no less than 3 hours.  Items listed in paragraph 3 will be covered, as 
well as a review of Drawings and Specifications with the ENGINEER and 
OWNER.  

 
B. Progress Meetings 
 

1. The CONTRACTOR shall schedule and hold regular on-site progress 
meetings at least weekly and at other times as requested by the 
ENGINEER or OWNER, or as required by progress of the WORK.  The 
CONTRACTOR, ENGINEER, and all Subcontractors active on the site 
must attend each meeting.  CONTRACTOR may at its discretion request 
attendance by representatives of its suppliers, manufacturers, and other 
Subcontractors. 
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2. The ENGINEER shall preside at the meetings and will arrange for keeping 
and distributing the minutes.  The purpose of the meetings will be to 
review the progress of the WORK, maintain coordination of efforts, 
discuss changes in scheduling, and resolve other problems which may 
develop.  During each meeting, the CONTRACTOR is required to present 
any issues which may impact his work, with a view to resolve these issues 
expeditiously. 

 
1.9 DEFINITIONS APPLICABLE TO TECHNICAL SPECIFICATIONS 
 

A. The following words have the meaning defined in the technical portions of the 
WORK: 

 
1. Furnish - means to supply and deliver to the site, to unload and unpack 

ready for assembly, installation, testing, and start-up. 
 

2. Indicated - is a word used to direct the CONTRACTOR to information 
contained on the drawings or in the Specifications.  Terms such as 
"shown," "noted," "scheduled," and "specified" also may be used to 
assist in locating information but no limitation of location is implied or 
intended. 

3. Install - defines operations at the site including assembly, erection, 
placing, anchoring, applying, shaping to dimension, finishing, curing, 
protecting, and cleaning, ready for the OWNER's use. 
 

4. Installer - a person or firm engaged by the CONTRACTOR or its 
Subcontractor or any Subcontractor for the performance of installation, 
erection, or application WORK at the site. Installers must be expert in the 
operations they are engaged to perform. 

 
5. Provide - is defined as furnish and install, ready for the intended use. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 
 

Add the following Section: 
 

SECTION 01025 – MEASUREMENT AND PAYMENT 
 
PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. Payment for the various items of the Bid Schedule, as further specified herein, 
shall include all compensation to be received by the CONTRACTOR for 
furnishing all tools, equipment, supplies, and manufactured articles, and for all 
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labor, operations, and incidentals appurtenant to the items for WORK being 
described, as necessary to complete the various items of the WORK all in 
accordance with the requirements of the Contract Documents, including all 
appurtenances thereto, and including all costs of permits and cost of compliance 
with the regulations of public agencies having jurisdiction, including Safety and 
Health Requirements of Occupational Safety and Health Administration of the 
U.S. Department of Labor (OSHA) and Occupational Safety and Health 
Standards of the Alaska Department of Labor, Division of Labor Standards and 
Safety. 

1.2 MARINE PARK SAFETY IMPROVEMENTS, COMPLETE (Total Bid),   PRICE 
BASED ON LUMP SUM 
 
A. Measurement for payment for the Lump Sum Pay Unit will be based upon 

the completion of the entire WORK as a Lump Sum Pay Unit, complete, 
all in accordance with the requirements of the Contract Documents. 

 
B. Payment will be made at the amount shown on the Bid Schedule, which 

payment will constitute full compensation for all WORK.   
 
C. No separate payment will be made for any Pay Item that is not specifically set 

forth in the Bid Schedule, and all costs therefore shall be included in the prices 
named in the Bid Schedule for the various appurtenant items of WORK. 

  
D. In addition to the other incidental items of WORK listed elsewhere in the 

contract, the following items shall also be considered as incidental to other items 
of WORK under this contract: 

 
1. Maintenance of all services through the Project area including power, 

water, storm and sanitary sewers, garbage pickup, bus service and 
emergency vehicles. 

2. Traffic control, including flaggers, and installation and maintenance of 
traffic control devices in accordance with the Manual of Uniform Traffic 
Control Devices – Millenium Edition (MUTCD) and the current 
AKDOT&PF supplements.  

3. Repair or replacement of existing adjacent facilities including piping, 
landscaping, steel, timber, concrete, stone and asphalt items. 

4. Final clean-up and site restoration. 
  5. All WORK necessary for coordination of work to be accomplished by 

the private utility companies and property owners within the Project 
limits. 

  6. Removal and replacement of survey monuments and markers disturbed 
during construction, whether shown on the Drawings or not. 

  7. Watering of the roadway as necessary for dust control. 
  8. Removal and disposal of the existing sign assemblies within the Project  
   limits not shown to remain or be relocated. 

10.  All fittings required for storm drain piping. 
11. Assembly and Installation of the project sign. 
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END OF SECTION 
 
 

SECTION 01045 – CUTTING AND PATCHING, delete Section 01045 Cutting and Patching, 
and replace with the following Section: 

 
SECTION 01045 - CUTTING AND PATCHING 

 
PART 1 - GENERAL 
 
1.1 DEFINITION 
 

A. "Cutting and Patching" is defined to include the cutting and patching of nominally 
completed and previously existing concrete, steel, wood and miscellaneous metal 
structures; piping and pavement, in order to accommodate the coordination of 
WORK, or the installation of other facilities or structures or to uncover other 
facilities and structures for access or inspection, or to obtain samples for testing, 
or for similar purposes. 

 
B.   "Cutting and Patching" also includes the demolition and removal of structures or 

portions of structures necessary to complete the WORK.   Removal shall include 
the transportation and disposal of all removed material to appropriate disposal 
site(s) that conform to all applicable laws and regulations.  Unless specific 
disposal site(s) are indicated on the Drawings, the CONTRACTOR shall be 
responsible for determining, locating and obtaining access and applicable permits 
for use of any proposed sites, at no cost to the OWNER.  

 
C. "Cutting and Patching" also includes the relocation of existing handrails where 

shown on the Drawings, including any additional bolts and fasteners and 
components that may be required for the installation.   Additional handrail 
materials are available at the OWNER’s storage yards, located approximately 1 
¼ miles from the project site, but the availability of all components necessary for 
the re-installation is not warranted or implied. 

 
1.2 REQUIREMENTS OF STRUCTURAL WORK 
 

A. Structural WORK shall not be cut and patched in a manner resulting in a 
reduction of load-carrying capacity or load/deflection ratio. 

 
B. Prior to cutting and patching the following categories of WORK, the 

CONTRACTOR shall obtain the ENGINEER's approval to proceed with: 
 

  1. Structural steel 
  2. Miscellaneous structural metals, including equipment supports, stair 

systems and similar categories of work  
  3. Structural concrete 
  4. Foundation construction 
  5. Timber and primary wood framing 
  6. Bearing and retaining walls 
  7. Structural decking 
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  8. Exterior curtain wall construction 
  9. Pressurized piping, vessels and equipment 
10. Asphalt pavement, concrete or asphalt curb/gutter, and concrete sidewalk 

 
1.3 OPERATIONAL AND SAFETY LIMITATIONS 
 

A. The CONTRACTOR shall not cut and patch operational elements and safety-
related components in a manner resulting in a reduction of capacities to perform 
in the manner intended or resulting in decreased operational life, increased 
maintenance, or decreased safety. 

 
B. Prior to cutting and patching the following categories of WORK, the 

CONTRACTOR shall obtain the ENGINEER's approval to proceed with: 
 

1. Sheeting, shoring and cross bracing 
2. Operating systems and equipment 
3. Water, moisture, vapor, air, smoke barriers, membranes and flashing 
4. Noise and vibration control elements and systems 
5. Control, communication, conveying and electrical wiring systems 

 
1.4 VISUAL REQUIREMENTS   
 

A.   The CONTRACTOR shall not cut and patch WORK which is exposed on the 
exterior or exposed in occupied spaces, in a manner resulting in a reduction of 
visual qualities or resulting in substantial evidence of the cut and patch WORK, 
both as judged solely by the ENGINEER.  The CONTRACTOR shall remove 
and replace WORK judged by the ENGINEER to have been cut and patched in a 
visually unsatisfactory manner. 

 
1.5 APPROVALS  
 

A. Where prior approval of cutting and patching is required, the CONTRACTOR 
shall submit the request and obtain approval prior to performing the WORK.  The 
request should include a description of why cutting and patching cannot 
reasonably be avoided; how it will be performed; how structural elements (if any) 
will be reinforced; products to be used; firms and tradespeople who will perform 
the WORK; approximate dates of the WORK; and anticipated results in terms of 
structural, operational, and visual variations from the original WORK. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS USED IN CUTTING AND PATCHING 
 

A. Except as otherwise indicated, the CONTRACTOR shall provide materials for 
cutting and patching which will result in equal-or-better WORK than the WORK 
being cut and patched, in terms of performance characteristics and including 
visual effects where applicable.  The CONTRACTOR shall use material identical 
with the original materials where feasible. 
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B. Materials shall comply with the requirements of the Technical Specifications 
wherever applicable. 

 
PART 3 - EXECUTION 
 
3.1 PREPARATION 
 

A. The CONTRACTOR shall provide adequate temporary support for WORK to be 
cut to prevent failure. 

 
B. The CONTRACTOR shall provide adequate protection of other WORK during 

cutting and patching. 
 
3.2 INSTALLATION 
 

A. The CONTRACTOR shall employ skilled tradespeople to perform cutting and 
patching. Except as otherwise indicated, the CONTRACTOR shall proceed with 
cutting and patching at the earliest feasible time and perform the WORK 
promptly. 

 
B. The CONTRACTOR shall use methods least likely to damage WORK to be 

retained and WORK adjoining. 
 

1. In general, where physical cutting action is required, the 
CONTRACTOR shall cut WORK with sawing and grinding tools, not 
with hammering and chopping tools.  Openings through concrete work 
shall be core-drilled. 

2. Comply with the requirements of Technical Specifications wherever 
applicable. 

3. Comply with the requirements of applicable sections of Division 2 where 
cutting and patching requires excavation and backfill. 

 
C. The CONTRACTOR shall patch with seams which are as invisible as possible 

and comply with specified tolerances for the WORK. 
 
D. The CONTRACTOR shall restore exposed seams of patched area; and, where 

necessary, extend finish restoration onto retained WORK adjoining, in a manner 
which will eliminate evidence of patching. 

 
END OF SECTION 

 
 
SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3, 
MAINTENANCE OF TRAFFIC, revise paragraph M. to read:  
 

M. Special pedestrian detours are often necessary in areas adjacent to new 
construction due to demolition of existing sidewalks and other structures. The 
CONTRACTOR shall provide smooth, graded pathways free of mud, muck, and 
other materials that will be objectionable to people in street shoes. The pathways 
shall be a minimum of 36-inches-wide, and shall be clearly marked with staking, 
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warning ribbons, or other methods to guide pedestrians through the construction 
areas.  

 
 
SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, add the following 
Article: 
 
1.6 Sidewalk Access 
 

A. The contractor will maintain a safe route between sidewalk at Steamship Wharf 
and the Sidewalk at Merchants Wharf, access to the lightering float, and between 
steamship wharf dock ramp and Merchants Wharf dock,   and will provide 
notification, signage or flagging as appropriate, for any disruptions to crosswalks 
accessing Marine Park.  

 
 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 - GENERAL, Article 1.3, FINAL 
SUBMITTALS, Paragraph A.  Delete Items 6, 7 and 8 and replace with the following sub-
paragraph: 
  

6. Compliance Certificate and Release, signed by the CONTRACTOR, shall be 
submitted to the Engineering Contract Administrator. 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Article 1.3, FINAL 
SUBMITTALS.  Add the following paragraph: 
 

C. Before final payment, the CONTRACTOR shall provide the Engineering 
Contract Administrator with clearance from the Alaska Department of Labor and 
Workforce Development for the CONTRACTOR and all Subcontractors that 
have worked on the Project. This clearance shall indicate that all Employment 
Security Taxes have been paid. A sample form for this purpose is at the end of 
Section 00800 – Supplementary General Conditions. 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 - GENERAL, add the following Article: 
 
1.5 PROJECT SIGN ASSEMBLY REMOVAL 
 
 A. The Project sign assembly shall be removed and the Project sign panel delivered 

to the CBJ Project Manager, as directed by the ENGINEER. 
 
 B. No progress payments will be processed by the OWNER after the 

CONTRACTOR has been directed by the ENGINEER to remove and deliver the 
Project sign panel to the CBJ, until the Project sign panel has been received by 
the CBJ. 

 
SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL. Replace the 
COMPLIANCE CERTIFICATE AND RELEASE FORM with the  form located at the end of this 
Section. 
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COMPLIANCE CERTIFICATE AND RELEASE FORM 

 
PROJECT:  Marine Park Safety Improvements Project 
CONTRACT NO:  E12-213 
 
The CONTRACTOR must complete and submit this to the Engineering Contracts Administrator with respect to 
the entire contract. 
 
Completed forms may be submitted upon completion of the Project.  All requirements and submittals must be 
met before final payment will be made to the CONTRACTOR. 
 
I certify that the following and any referenced attachments are true: 
 

- All WORK has been performed, materials supplied, and requirements met in accordance with the 
applicable Drawings, Specifications, and Contract Documents. 

 
- All Suppliers and Subcontractors have been paid in full with no claims for labor, materials or other 

services outstanding.  If all Subcontractors and suppliers are not paid in full, please explain on a 
separate sheet. 

 
- All employees have been paid not less that the current prevailing wage rates set by the State of Alaska 

(or U.S. Department of Labor, as applicable). 
 

- All equal employment opportunity, certified payroll and other reports have been filed in accordance 
with the prime contract. 

 
- The attached list of Subcontractors is complete (required from CONTRACTOR).  The Engineering 

Contract Administrator was advised and approved of all Subcontractors before WORK was performed 
and has approved any substitutions of Subcontractors. 

 
- All DBE firms listed as a precondition of the prime contract award must have performed a 

commercially useful function in order for the WORK to count to a DBE goal.  All DBE firms 
performed the WORK stated and have received at least the amount claimed for credit in the Contract 
Documents. 

 
- All DBE Subcontractors must attach a signed statement of the payment amount received; the nature of 

WORK performed, whether any balance is outstanding, and indicate that no rebates are involved. 
 

- If the amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR has 
attached approval from the Engineering Contract Administrator for underutilization. 

 
I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be 
withheld if these conditions were not met.  I am an authorized agent of this firm and sign this freely and 
voluntarily.  The foregoing statements are true and apply to the following project contractor. 
 
                                                                                                         Capacity:  CONTRACTOR  
Firm Name 
 
        
Signed                                                           Printed Name and Title                                                Date             
 
Return completed form to: Jennifer Mannix, Engineering Contracts Administrator, City and Borough of Juneau, 
155 South Seward Street, Juneau, AK 99801. Call (907) 586-0873 if we can be of further assistance or if you 
have any questions. 
 

END OF SECTION 
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SECTION 01704 – FINAL CLEAN-UP AND SITE RESTORATION, add the following 
Section: 
 

SECTION 01704 – FINAL CLEAN-UP AND SITE RESTORATION 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. The WORK under this section includes providing all supervision, labor, 
materials, tools and equipment necessary for final clean-up and restoration of all 
areas disturbed by construction activities, to a condition equal to, or better than, 
before construction started. This does not include clean-up or restoration 
incidental to, or directly provided for by, other construction items. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Any materials required shall conform to the appropriate section of these 
Specifications. 

 
PART 3 - EXECUTION 
 
3.1 CONSTRUCTION 
 

A. The CONTRACTOR shall clean up all sites disturbed during construction of the 
Project. This includes removal of all construction equipment, disposal of all 
excess materials, disposal of all rubbish and debris, removal of all temporary 
structures, and grading of the sites so that no standing water is evident. 

  
 B. The CONTRACTOR shall be responsible for removal of dirt, mud, rocks and 

other debris from CBJ and State Right-of-Ways. It is the intent that the traveled 
public way be kept as clean as practical to minimize dust and to avoid unsafe 
traffic conditions. 

END OF SECTION 
 

 
SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 2 - PRODUCTS, add the 
following Articles: 
 
2.8 2-INCH MINUS SHOT ROCK 
 

A. 2-Inch Minus Shot Rock shall contain no mulch, frozen material, roots, sod or 
other deleterious matter. 

 
B. The shot rock shall have a plasticity index not greater than 6, as determined by 

AASHTO T 90. It shall consist of not more than 3% by weight of particles that 
pass the No. 200 sieve, as determined by ATM T-7. 
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C. At least 50% by weight of the particles retained on the 3/8-inch sieve shall have 

at least two fractured faces as determined by ATM T-4. 
 
 D. At least 80% by weight of particles shall be retained on the 1-inch sieve. 
 
 E. Elongation Specifications: 

The length of the crushed stone backfill shall not be more than twice the 
designated screen dimensions. 

 
 F. Sodium Sulfate Loss: 

Aggregate shall pass the percent sodium sulfate loss per AASHTO T 104 with 
9% maximum. 

 
 G. LA Abrasion: 
  Percent of wear per AASHTO T 96 shall be 45% maximum. 
 

H. 2-Inch Shot Rock for this project shall have a maximum Nordic Abrasion value 
of 22. Test procedure for Nordic Abrasion is Alaska Test Method 312. This is 
available at the CBJ Engineering Department and State of Alaska Department of 
Transportation and Public Facilities Southwest Region Materials Laboratory. 

 
2.9 USABLE MATERIAL FROM EXCAVATION.  Usable material from excavation shall 

meet the requirements for Embankment. 
 
SECTION 02203 – TRENCHING, PART 2 - MATERIALS, Article 2.2 BEDDING, delete 
paragraph A. 
 
SECTION 02204 – BASE COURSE, PART 2 – PRODUCTS Article 2.1, MATERIAL, add the 
following paragraph: 
 

E. Base course for this project shall have a maximum Nordic Abrasion Value of 18, 
as determined by ATM 312, and shall meet the gradation requirements for 
grading D-1. 

 

SECTION 02501 – STORM SEWER PIPE, PART 2 - PRODUCTS, Article 2.7, PIPE 
CULVERT w/UNDERDRAIN, delete paragraph B and replace with the following paragraph B: 
 

B. Pipe for underdrain shall be CPP, high density smooth interior pipe with the size 
shown on the Drawings, and shall be manufactured in conformity with the latest 
AASHTO M 294, Type S Specifications, and shall meet the requirements of 
ASTM D3350 Cell Classification 324420C, or ASTM D 1248 Type III, Class C, 
Category 4 Grade P33, or perforated PVC pipe conforming to Article 2.5 of this 
Section, with two rows of slots or perforations set at 30-degrees from the invert 
position. 
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SECTION 02501 – STORM SEWER PIPE, PART 2 - PRODUCTS, add the following Article: 
 
2.9 UNDERGROUND MARKING TAPE 
 

A. Underground Marking Tape shall be yellow, at least 4-inches wide, 4-mil thick, 
polyethylene tape with a metallic backing capable of being traced with locators. 
The tape shall have black letters with the following wording: “Caution: Storm 
Sewer Line Buried Below,” or similar. The marking tape shall be installed 12-
inches above the top of exposed storm sewer mains and services. 

SECTION 02501 – STORM SEWER PIPE, PART 3 - EXECUTION, add the following Article: 
 
3.2 4-INCH perforated underdrains 
 

A. The 4-inch CPP underdrains shall meet the requirements of Article 2.7 of this 
Section. These underdrains shall not be wrapped in filter cloth and shall be 
backfilled with 2-inch minus shot rock.  
 

SECTION 02502 – STORM SEWER MANHOLES, INLETS AND CATCH BASINS, PART 2 
- PRODUCTS, add the following article: 
 
2.8. 4-INCH TRENCH DRAINS 
 

A. Trench drains shall be ACO KS100S modular systems or an approved equal. 
 
B. Trench drain grates shall be as noted on the Drawings  
 
C. Concrete and reinforcing steel used for this WORK shall be in accordance with 

Section 03302-CONCRETE STRUCTURES. 
 
SECTION 02502 – STORM SEWER MANHOLES, INLETS AND CATCH BASINS, PART 3 
- EXECUTION, Article 3.1, CONSTRUCTION, add the following articles: 
 

Q. Modular trench drain systems shall be installed in accordance with the 
manufacturer’s recommendations, and as directed by the ENGINEER. 

 
SECTION 02605 – WATER SERVICES, PART 2 – PRODUCTS, Article 2.1, WATER 

SERVICES, add the following paragraph:  
 

H. The hose bibb shown on the Drawings shall be a WOODFORD, Anti-Siphon 
Freezeless Yard Hydrant, Model Y95, with 3-foot bury depth, or approved equal. 
   

SECTION 02605 – WATER SERVICES, PART 3 – EXECUTION, Article 3.1, 
CONSTRUCTION, add the following paragraph:  

 
E. The WOODFORD, Anti-Siphon Freezeless Yard Hydrant shall be installed in 

accordance with the manufacturer’s recommendations, and as directed by the 
ENGINEER.              
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SECTION 02714 – FILTER CLOTH, PART 2 – PRODUCTS, Article 2.1, CLOTH, add the 
following: 
 
 F. Drainage Fabric shall be “Mirafi Filterweave 404,” or approved equal. 
 
 
SECTION 02920 - LAWNS AND GRASSES, add the following Section: 
 

SECTION 02920 - LAWNS AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including the General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.  

1.2 SUMMARY 

A. This Section includes the following: 

1. Subsoil preparation 

2. Planting soils placement 

3. Fertilizing 

4. Sodding 

1.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil.  

B. Invasive Species: Plant material as listed within the most recent US Department of 
Agriculture publication for Region 10 (Alaska) or most recent University of Alaska 
Fairbanks Cooperative Extension publication, specific for the region of Alaska in which 
the project is located. 

C. Manufactured Soil:  Soil produced off-site by homogeneously blending mineral soils or 
sand with stabilized organic soil amendments to produce topsoil or planting soil. 

D. Pests:  Living organisms that occur where they are not desired, or that cause damage to 
plants, animals, or people.  These include insects, mites, grubs, mollusks (snails and 
slugs), rodents (gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, 
and viruses. 

E. Planting Soil:  Standardized topsoil; existing, native surface topsoil; existing, in-place 
surface soil; imported topsoil; or manufactured topsoil that is modified with soil 
amendments and perhaps fertilizers to produce a soil mixture best for plant growth. 
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F. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or 
top surface of a fill or backfill immediately beneath planting soil. 

G. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of 
organic matter and soil organisms. 

H. Turf: Planting comprised of grass species for the establishment of a manicured lawn 
requiring regular mowing and fertilization. 

I. Weeds: Plant material that is not specified in the Drawings or Specifications. 

1.4 REGULATORY REQUIREMENTS 

A. Comply with all requirements of the State of Alaska, Department of Environmental 
Conservation concerning application of herbicides, pesticides, and insecticides. 

1.5 SUBMITTALS 

A. Product Data: For each type of product indicated. 

1. Fertilizer 

2. Soil amendments 

B. Certification of grass seed. 

1. Certification of each seed mixture for turf grass sod. 

C. Schedule: Submit a schedule indicating dates for accomplishing work of this section 
including harvest dates of sod, shipping and delivery methods and dates, watering and 
maintenance. Provide for periodic up-dating and adequate notice for inspections, 
observations, and testing dates. 

D. Qualification Data: For qualified landscape installer 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape Installer whose work has resulted in 
successful turf establishment. 

1. Experience:  Five years of experience in successful turf installation in Juneau. 

2. Installer's Field Supervision:  Require Installer to maintain an experienced full-
time supervisor on Project site when work is in progress. 

3. Pesticide Applicator:  State licensed, commercial. 

4. Maintenance Proximity:  Not more than two hours' normal travel time from 
Installer's place of business to Project site. 
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1.7 DELIVERY, STORAGE, AND HANDLING 

A. Sod:  Harvest, deliver, store, and handle sod according to requirements in 
"Specifications for Turfgrass Sod Materials" and "Specifications for Turfgrass Sod 
Transplanting and Installation" in TPI's "Guideline Specifications to Turfgrass 
Sodding."  Deliver sod in time for planting within 72 hours of harvesting.  Protect sod 
from breakage and drying. Coordinate the harvest, shipping and delivery of the sod to 
minimize time in transit. Follow all recommendations by the sod supplier and receive 
approval from Landscape Architect prior to harvest and shipping. 

B. Store products under original seal, and under environmental conditions as 
recommended by manufacturer or supplier to maintain effectiveness of the product. 

1.8 PROJECT CONDITIONS 

A. Verification of Existing Conditions and Protection of New or Existing Improvements:  
Before proceeding with work in this section, the Installer shall carefully check and 
verify all dimensions, quantities, and grade elevations, and inform the Landscape 
Architect immediately of any discrepancies.Planting Restrictions:  Plant during the 
following period.  Coordinate planting periods with initial maintenance periods to 
provide required maintenance from date of Substantial Completion. 

1. Sodded Turf Grass: May 1 to August 15 or as approved by Landscape Architect. 

C. Weather Limitations:  Proceed with planting only when existing and forecasted weather 
conditions permit planting to be performed when beneficial and optimum results may 
be obtained.  Apply products during favorable weather conditions according to 
manufacturer's written instructions. 

1.9 MAINTENANCE SERVICE 

A. Begin maintenance immediately after each area is planted and continue until acceptable 
lawn is established or work is accepted.  

1.10 INSPECTION 

A. An acceptance inspection for the sodding shall be conducted as per Section 02945.  
Upon completion of the acceptance inspection, the Contractor shall commence 
maintenance and guarantee period. Should the period between the time of sodding and 
winter freeze-up be less than 60 days, the warranty and maintenance period shall start at 
the beginning of the following growing season. 

1.11 GUARANTEE 

A. A final acceptance inspection shall be conducted by the Owner at the conclusion of the 
maintenance period.  Conditions governing final acceptance and final payment are that 
a healthy and uniform stand of grass be achieved, free of weeds, disease and showing 
no signs of a chloritic condition.  The cost of any replacement sodding shall be borne by 
the Contractor. 
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PART 2 - PRODUCTS 

2.1 TURFGRASS SOD 

A. Turfgrass Sod:  Certified Number 1 Quality/Premium, complying with "Specifications 
for Turfgrass Sod Materials" in TPI's "Guideline Specifications to Turfgrass Sodding."  
Furnish viable sod of uniform density, color, and texture, strongly rooted, and capable 
of vigorous growth and development when planted. 

B. Turfgrass Species:  Sod of grass species as follows, or approved equal: 

 

TYPE VARIETY % 

Kentucky Bluegrass 

Poa prantensis 

Merion, Nugget, or 
Park 

50% 

Red fescue 

Festuca rubra 

Arctared, Boreal, or 
Pennlawn 

50% 

2.2 NATIVE SURFACE SOIL 

A. Native Surface Soil:  Fertile, friable, surface soil containing natural loam (approximately 
45% sand, 40% silt and 15% clay) and complying with ASTM D 5268, pH range of 5.5 
to 7, an average of 10 percent organic material content; free of stones 1 inch or larger in 
any dimension and other extraneous materials harmful to plant growth. Soil to be free 
of vegetative plant parts or seed capable of propagating. Soil shall be free of volcanic 
ash and shall not have a deleterious material mass percentage of greater than 5% not 
passing through a #4 screen. Obtain soil from naturally well-drained sites where soil 
occurs at least 4” deep; do not obtain from public or protects bogs or marshes. 

1. Soil Source:  Reuse surface soil stockpiled on-site.  Verify suitability of 
stockpiled surface soil to produce planting soil.  Clean surface soil of roots, 
plants, sod, stones, clay lumps, and other extraneous materials harmful to plant 
growth. 

a. Supplement with imported or manufactured topsoil from off-site sources 
when quantities are insufficient or native surface soils do not meet 
requirements. 

2.3 MANUFACTURED SOILS 

A. Manufactured Soils: Shall meet the requirements of Native Surface Soil. 
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2.4 PLANTING SOILS 

A. Planting Soil: Manufacture planting soil from a variety of sources. Obtain native organic 
surface soil displaced from naturally well-drained construction or mining sites where 
topsoil occurs at least 4 inches deep; do not obtain from public land or protected bogs, or 
marshes. Soil shall not have a deleterious material mass percentage of greater than 5% 
not passing a #4 screen. 

1. Additional Properties of Planting Soil:  Screened and free of stones ¾ inch or 
larger in any dimension; free of roots, plants, sod, clods, clay lumps, pockets of 
coarse sand, paint, paint washout, concrete slurry, concrete layers or chunks, 
cement, plaster, building debris, oils, gasoline, diesel fuel, paint thinner, 
turpentine, tar, roofing compound, acid, and other extraneous materials harmful 
to plant growth; free of obnoxious weeds and invasive plants not infested with 
nematodes; grubs; or other pests, pest eggs, or other undesirable organisms and 
disease-causing plant pathogens; friable and with sufficient structure to give good 
tilth and aeration.   

B. Mix native or manufactured soil with the following soil amendments and fertilizers in 
the following quantities to produce planting soil. Percentages are ratios (volumes): 

1. TURF SOIL MIX 

a. Ratio of Native or Manufactured Soil by Volume: 35%. 
b. Ratio of Sand by Volume: 60%. 
c. Ratio of Loose Organics by Volume: 5-8%. 
d. Total Organic Content: 9-11%. 
e. Weight of Slow Release Fertilizers: As recommended by testing agency. 
f. Weight of Lime: As recommended by testing agency 

2.5 INORGANIC AMENDMENTS 

A. Lime:  ASTM C 602, agricultural limestone containing a minimum of 80 percent 
calcium carbonate equivalent and as follows: 

1. Class:  T, with a minimum of 99 percent passing through No. 8 sieve and a 
minimum of 75 percent passing through No. 60 sieve. 

2.6 ORGANIC AMENDMENTS 

A. Slow-Release Fertilizer:  Granular or pelleted fertilizer consisting of 50 percent water-
insoluble nitrogen, phosphorus, and potassium in the following composition: 

1. Composition:  8 percent nitrogen, 32 percent phosphorous, and 16 percent 
potassium, by weight. 
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PART 3 - EXECUTION 

3.1 SITE CONDITION ASSESSMENT 

A. Examine areas to receive lawns and grass for compliance with requirements and other 
conditions affecting performance.  Proceed with installation only after unsatisfactory 
conditions have been corrected. 

B. Commencement of installation indicates Contractor acceptance of existing site 
condition. 

3.2 PLANTING SOILS PREPARATION 

A. Do not mix or place soils and soil amendments when frozen, wet, or muddy conditions. 

B. Suspend soil mixing operations during periods of excessive soil moisture until the 
moisture content reaches acceptable levels to attain the required results. 

C. Uniformly moisten excessively dry soil that is not workable and which is too dusty. 

D. Proceed with mixing only after unsatisfactory conditions have been corrected. 

3.3 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities, and lawns and 
existing exterior plants from damage caused by planting soil operations. 

B. Provide erosion-control measures to prevent erosion or displacement of soils and 
discharge of soil-bearing water runoff or airborne dust. 

3.4 PLANTING SOIL BLENDING 

A. Blend planting soil off-site unless approved by Owner. 

B. Thoroughly blend planting soil to create planting soil that is homogeneously blending to 
a uniform texture. Planting soil shall be friable, free draining, with a structure and 
texture that will support healthy plant growth.  

1. Planting soil shall allow 95 percent pass through a #4 screen with no soil clods 
greater than 1 inch. 

2. Planting soil shall have a continuous, air-filled pore space content on a 
volume/volume basis shall be at least 15 percent when moisture is present at field 
capacity.  Soil shall have a field capacity of at least 15 percent on a dry weight 
basis. 

C. Remove stones larger than ¾” inch in any dimension and all sticks, roots, rubbish, and 
other extraneous matter and legally dispose of them. 

D. Do not blend soils or soil components that are saturated or will not produce an 
acceptable final product. Compacted or saturated soils are not acceptable. 
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E. Delay mixing fertilizers with planting soil if installation of planting soil is greater than 
72 hours. 

F. Mix lime with dry soil on site and incorporate into upper 1 inch of soil. 

G. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, 
uniformly fine texture.  Grade to within plus or minus 1/2 inch of finish elevation.  Roll 
and rake, remove ridges, and fill depressions to meet finish grades.  Limit finish grading 
to areas that can be planted in the immediate future. 

H. Rake or scarify and cut or fill irregularities that develop as required until area is true and 
uniform, free from lumps, depressions, and irregularities. 

I. After preparation of lawn areas and with soil in semi-dry condition, roll lawn planting 
areas in two directions at approximately right angles with water ballast roller weighing 
between 100 and 150 lbs.   

J. Moisten prepared area before planting if soil is dry.  Water thoroughly and allow surface 
to dry before planting.  Do not create muddy soil.   

K. After soil preparation, take no heavy objects over prepared areas except lawn rollers. 

L. Before planting, obtain Landscape Architect's acceptance of finish grading; restore 
planting areas if eroded or otherwise disturbed after finish grading. 

3.5 FERTILIZER 

A. Apply fertilizer after smooth raking of topsoil and prior to roller compaction. 
Application to be in accordance with the soil testing agency at the rate recommended 
for each type of grass planting. 

B. Apply fertilizer 45 days following germination.  If 45-day period occurs after August 
15, apply an additional application between May 1 and June 1 of the following year. 

C. Lightly water to aid the penetration of fertilizer. 

3.6 APPLICATION OF LIME 

A. Add the following amendments to the planting soil prior to sodding for turf grass areas 
only: 

1. 25 pounds of lime per 1,000 square feet or as directed by soil testing agency. 

3.7 SODDING 

A. Lay sod within 72 hours of harvesting, or approved by Landscape Architect.  Do not lay 
sod if dormant or if ground is frozen or muddy. 

B. Lay sod to form a solid mass with tightly fitted joints.  Butt ends and sides of sod; do 
not stretch or overlap.  Stagger sod strips or pads to offset joints in adjacent courses.  
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Avoid damage to subgrade or sod during installation.  Tamp and roll lightly to ensure 
contact with subgrade, eliminate air pockets, and form a smooth surface.  Work sifted 
soil or fine sand into minor cracks between pieces of sod; remove excess to avoid 
smothering sod and adjacent grass. 

1. Lay sod across angle of slopes exceeding 1:3. 

2. Anchor sod on slopes exceeding 1:6 with wood pegs spaced as recommended by 
sod manufacturer but not less than 2 anchors per sod strip to prevent slippage. 

C. Saturate sod with fine water spray within two hours of planting.  During first week after 
planting, water daily or more frequently as necessary to maintain moist soil to a 
minimum depth of 1-1/2 inchesbelow sod. 

3.8 SATISFACTORY LAWNS  

A. Grass installations shall meet the following criteria as determined by Landscape 
Architect: 

1. Satisfactory Sodded Turf:  At end of maintenance period, a healthy, well-rooted, 
even-colored, viable turf has been established, free of weeds, open joints, bare 
areas, and surface irregularities. 

B. Use specified materials to reestablish grassed areas that does not comply with 
requirements and continue maintenance until grass is satisfactory. 

3.9 CLEANUP AND PROTECTION 

A. Promptly remove soil and debris created by work from paved areas.  Clean wheels of 
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved 
areas. 

B. Erect barricades and warning signs as required protecting newly planted areas from 
traffic. Recommendation is to set string with fluorescent ribbon flagging at a height of 
approximately 36 inches, attached to stakes at 60-inch intervals. Maintain barricades 
throughout maintenance period and remove after establishment.  

C. Remove wood stakes and any erosion-control measures after establishment period. 

END OF SECTION 

 
 
SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 2 - PRODUCTS, Article 2.1, 
MATERIALS, revise paragraph B. to read: 
 

B. Synthetic fibers shall be used for reinforcement with curb and gutter and concrete 
sidewalk replacements, except as modified by detail. Except as described above, 
reinforcing steel or wire mesh shall not be used unless approved by the 
ENGINEER. Sidewalks shall utilize Fibermesh 150, or approved equal. Curbs, 
gutters and driveways shall utilize a fibrillated product, Fibermesh 300, or 
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approved equal. Application rates of both products shall be at least 1.5 pounds 
per cubic yard of concrete. Fibermesh shall be as manufactured by “SI Concrete 
Systems,” or approved equal. 

 
 
SECTION 05500 – METAL FABRICATIONS, add the following Section: 

SECTION 05500 – METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes metal fabrications for construction of downspout.   

1.2 SUBMITTALS 

A. Product Data:  For the following: 

1. Grout. 
2. Drilled-in anchor bolt resins. 
 

B. Shop Drawings:  Detail fabrication and erection of each metal fabrication indicated.  
Include plans, elevations, sections, and details of metal fabrications and their 
connections.  Show anchorage and accessory items. 

1.3 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing metal fabrications similar 
to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

1.4 PROJECT CONDITIONS 

A. Field Measurements:  Where metal fabrications are indicated to fit existing 
construction, verify dimensions by field measurements before fabrication and indicate 
measurements on Shop Drawings.  Coordinate fabrication schedule with construction 
progress to avoid delaying the WORK. 

1. Established Dimensions:  Where field measurements cannot be made without 
delaying the WORK, establish dimensions and proceed with fabricating metal 
fabrications without field measurements.  Coordinate construction to ensure that 
actual dimensions correspond to established dimensions.  Allow for trimming 
and fitting. 

1.5 COORDINATION 

A. Coordinate installation of anchorages for metal fabrications.  Furnish setting drawings, 
templates, and directions for installing anchorages, including sleeves, concrete inserts, 
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anchor bolts, and items with integral anchors, that are to be embedded in concrete.  
Deliver such items to Project site in sufficient time for installation. 

PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General:  For metal fabrications exposed to view in the completed 
WORK, provide materials with smooth, flat surfaces without blemishes.  Do not use 
materials with exposed pitting, seam marks, roller marks, rolled trade names, or 
roughness. 

2.2 FERROUS METALS 

A. Steel Plates, Shapes, and Bars:  ASTM A 36. 

B. Steel Tubing:  Cold-formed steel tubing complying with ASTM A 500. 

C. Steel Pipe:  ASTM A 53, standard weight (Schedule 40), unless another weight is 
indicated or required by structural loads. 

D. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal 
alloy welded. 

2.3 FASTENERS 

A. General:  Provide Type 316 stainless-steel fasteners or hot-dipped galvanized steel 
fasteners, as indicated.  Select fasteners for type, grade, and class required. 

B. Bolts and Nuts:  Regular hexagon-head bolts, ASTM A 307, Grade A; with hex nuts, 
ASTM A 563; and flat washers. 

C. Drilled-in Anchor Bolts:   

1. Unheaded Rods:  Stainless Steel (Type 316) (ASTM A 276, UNS S31603). 
2. Nuts:  Stainless Steel (Type 316) (ASTM F 594, Group 2). 
3. Washers:  Stainless Steel (Type 316). 
4. Anchor Bolt Resin:  Injectable two component resin based system shall have 

International Conference of Building Officials (ICBO) Certification. 

2.4 GROUT 

A. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, 
nongaseous grout complying with ASTM C 1107.  Provide grout specifically 
recommended by manufacturer for interior and exterior applications. 

2.5 FABRICATION, GENERAL 

A. Shop Assembly:  Preassemble items in shop to greatest extent possible to minimize 
field splicing and assembly.  Disassemble units only as necessary for shipping and 
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handling limitations.  Use connections that maintain structural value of joined pieces.  
Clearly mark units for reassembly and coordinated installation. 

1. Shear and punch metals cleanly and accurately.  Remove burrs. 
2. Ease exposed edges to a radius of approximately 1/32 inch (1 mm), unless 

otherwise indicated.  Form bent-metal corners to smallest radius possible without 
causing grain separation or otherwise impairing WORK. 

B. Weld corners and seams continuously to comply with the following: 

1. Use materials and methods that minimize distortion and develop strength and 
corrosion resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended 

so no roughness shows after finishing and contour of welded surface matches that 
of adjacent surface. 

C. Provide for anchorage of type indicated; coordinate with supporting structure.  
Fabricate and space anchoring devices to secure metal fabrications rigidly in place and 
to support indicated loads. 

D. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, 
screws, and similar items. 

E. Fabricate joints that will be exposed to weather in a manner to exclude water, or 
provide weep holes where water may accumulate. 

F. Form exposed WORK true to line and level with accurate angles and surfaces and 
straight sharp edges. 

G. Remove sharp or rough areas on exposed traffic surfaces. 

2.6 STEEL AND IRON FINISHES 

A. Painting: 

1. Non galvanized exterior steel.  
 

Primer:  MPI System # 101, Primer, Epoxy, anti-corrosive for metal.    
Coats 1 and 2:  MPI System # 72: Polyurethane, two component, pigmented, 
gloss.  Example:  Benjamin Moore Aliphatic Acrylic Urethane Gloss.   

 
PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Fastening to In-Place Construction:  Provide anchorage devices and fasteners for 
securing metal fabrications to in-place construction.   
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B. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for 
installing metal fabrications.  Set metal fabrications accurately in location, alignment, 
and elevation; with edges and surfaces level, plumb, true, and free of rack; and 
measured from established lines and levels. 

C. Provide temporary bracing or anchors in formwork for items that are to be built into 
concrete or similar construction. 

D. Fit exposed connections accurately together to form hairline joints.  Weld connections 
that are not to be left as exposed joints but cannot be shop welded because of shipping 
size limitations.  Do not weld, cut, or abrade surfaces of exterior units that have been 
hot-dip galvanized after fabrication and are for bolted or screwed field connections. 

E. Field Welding:  Comply with the following requirements: 

1. Use materials and methods that minimize distortion and develop strength and 
corrosion resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended 

so no roughness shows after finishing and contour of welded surface matches that 
of adjacent surface. 

F. Corrosion Protection:  Coat all damaged surfaces with zinc-based alloy solders 
followed by galvanizing repair paint in accordance with ASTM A 780.  

3.2 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS 

A. General:  Install framing and supports to comply with requirements of items being 
supported, including manufacturers' written instructions and requirements indicated on 
Shop Drawings, if any. 

3.3 ADJUSTING AND CLEANING 

A.   Painted Surfaces:  Touch up with specified paint system after downspout is installed.  

3.4 DRILLED-IN ANCHOR BOLTS 

A. Drilled-in anchor bolts shall be installed in strict accordance with manufacturer’s 
instructions.  At a minimum, anchor bolt holes shall be drilled into existing concrete, 
where indicated, 10 anchor bolt diameters. 

B. Anchor bolts shall be drilled in the locations indicated either by percussive or core 
drilling at the CONTRACTOR’s option.  If existing reinforcing is encountered in the 
locations indicated, that reinforcing shall be removed by use of a core drill. 

END OF SECTION 
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SECTION 16000 – BASIC ELECTRICAL REQUIREMENTS, add the following Section: 

SECTION 16000 – BASIC ELECTRICAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 APPLICABLE PROVISIONS 

A. The drawings and general provisions of the Contract, including General Conditions and 
Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY OF WORK 

A. The scope of this project includes materials, equipment, and installation of electrical 
work where indicated on the plans as follows: 

1. Wiring devices 
2. Branch circuit raceway and wiring for outlets and equipment 
3. Lighting equipment 

1.3 CODES, STANDARDS AND PERMITS 

A. Install in accordance with latest edition of the following Codes: 

1. National Electrical Code, ANSI/NFPA 70 
2. Alaska Administrative Code, Title 8, Part 4, Chapter 70 – Electrical Safety Code 
3. OSHA and AS 18.60.030 (29CFR) as amended by 8 AAC Chapter 61, Article 

11. 
4. Other applicable codes having jurisdiction 

B. Obtain and pay for all required licenses, permits, inspections and service fees. 

C. All equipment and devices shall bear Underwriters Laboratories label. If no U.L. label 
is available, the label of a testing agency recognized and approved by the electrical 
inspection having jurisdiction is required. 

1.4 DRAWINGS 

A. The electrical drawings show the general arrangement of raceways, equipment, and 
appurtenances, and shall be followed as closely as actual building construction permits.  
The electrical work shall conform to the requirements shown on all of the drawings.  
Because of their small scale, electrical drawings are diagrammatic and do not show all 
offsets, fittings and accessories which may be required.  Investigate the structural and 
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finish conditions affecting the work and arrange the work accordingly.  Provide fittings 
and accessories as may be required to fit job conditions. 

1.5 CONTRACTOR'S RESPONSIBILITY 

A. Contractor shall give a minimum of 14-calendar days notice to the Owner prior to 
shutdown of the existing electrical systems servicing the building.  Shutdown of 
services shall be subject to approval by Owner. 

B. Contractor shall make certain that all materials selected by him or by his suppliers, 
conform exactly to requirements of the drawings and specifications.  Transmittal of 
such specifications and drawing information to person manufacturing and supplying 
materials to the project, and rigid adherence thereto, is the Contractor's responsibility.  
Approval of a manufacturer's name by the Owner does not release the Contractor of the 
responsibility for providing materials, which comply in all details with requirements in 
the contract documents. 

C. The Contractor shall bring to the Owner's attention any discrepancies within the 
Contract Documents and between the Contract Documents and field conditions; and 
any design and layout changes required due to specific equipment selection, etc., prior 
to equipment and material purchasing and installation.  Corrective work necessitated by 
discrepancies after purchasing and installation shall be at the Contractor's expense. 

D. Follow manufacturer's installation details wherever available.  Provide any special 
wiring or fittings called for by manufacturer.  Provide complete manufacturer's 
schematic drawings for each system.  Any deviations between schematic drawings and 
contract documents shall be outlined in a separate cover letter.  Said deviations will be 
subject to approval by the Owner. 

E. Installation of work under this division in existing construction will require Contractor 
to provide additional slots, chases, recesses and openings.  Contractor shall be 
responsible for restoration of same to match existing.  All new openings and restoration 
work shall be approved by and scheduled with the Owner. 

F. Drilling and Cutting of Concrete:  Drill all new openings through existing concrete with 
rotary diamond drill core-drilling equipment, or carbide tipped drills. 

G. Contractor is responsible for restoration of damage to existing structure or new work 
caused by Contractor's cutting work. 

H. Obtain approval from the Owner for the method of installation and final location of all 
equipment and raceways before final installation of the work. 

1.6 QUALITY ASSURANCE 

A. For the actual fabrication, installation and testing of the work of this section, use only 
thoroughly trained and experienced personnel who are completely familiar with the 
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requirements for this work and with the installation recommendations of the 
manufacturers of the specified items. 

1.7 EQUIPMENT IDENTIFICATION 

A. Provide nameplates for the following, but not limited to: 

1. Receptacle outlets 
2. Junction boxes 

B. All nameplates shall adequately describe the function or operation of the identified 
equipment.  Submit nameplate inscriptions to Owner for approval. 

C. Nameplates shall be laminated phenolic plastic, with lettering etched through the outer 
covering.  Character size as appropriate for the application, approved by Owner.  
Nameplates shall be securely fastened with epoxy or similar self-adhesive material.  
Character and background colors shall conform to the National Electrical Code (latest 
edition). 

D. All conductors in pull boxes, cabinets and panel-boards shall be arranged in a neat 
manner, grouped and bound together with nylon ties and identified with circuit 
numbers.  Phase identification shall be consistent throughout the system. 

E. Identify each conductor of all systems at each panel, pull box and outlet with 
permanently attached wrap-around adhesive markers as manufactured by Brady or 
approved. 

F. Provide circuit schedule for panel board.  Schedule shall be typed.  Spare circuits shall 
be hand written in pencil.   

1.8 SUBMITTALS 

A. Submit material Product Data Sheets in bound folders with tabs to Owner in accordance 
with approved schedule and in sequence so as not to cause delay in the work.  Items 
requiring submittal information: 

1. Wiring devices 
2. Conduit, raceway, wire, boxes, etc. 
3. Lighting Equipment 

B. Submit M.S.D.S. (Manufacturer's Safety Data Sheets) for all chemicals or hazardous 
materials.  All chemicals and hazardous materials shall meet NIOSHA Permissible 
Exposure Levels (P.E.L.) and OSHA Time Weighted Average (T.W.A.) requirements. 
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1.9 AS-BUILT DRAWINGS 

A. The Contractor shall continuously maintain a marked job set of as-built drawings as the 
job progresses, to indicate all significant deviations from the original design, including 
change orders.  Maintain records of all concealed wiring and of actual equipment 
locations.  Provide dimensions from accepted reference lines as needed.  These as-built 
drawings shall be kept on-site and available for inspection by the Owner. 

B. At the project closeout, the Contractor shall modify one complete set of reproducible 
Mylar copies, with all as-built information and submit these drawings to the Owner for 
approval.  Reproducible Mylar copies will be furnished by the Owner upon request.  
Each sheet shall be marked "CORRECTED TO AS-BUILT".  If there are no changes, 
drawings shall be marked "NO CHANGES, INSTALLATION PER PLAN". 

C. Contractor shall transfer all as-built information from the marked job set and other 
information as appropriate. 

1.10 OPERATION AND MAINTENANCE MANUAL(S) 

A. The Contractor shall submit one (1) preliminary copy of the maintenance manual for 
Owner approval.  After approval of preliminary copy and prior to project closeout, 
Contractor shall provide three (3) finished copies. 

B. Contents of Manuals:  Include catalog data, dimension drawings, wiring diagrams, 
service requirements, etc. where necessary for: 

1. Wiring Devices and Lighting Equipment 
2. Testing and Inspection forms and Certificates 
3. Warranty Certificates 

1.11 WARRANTY 

A. Except for special equipment warranties specified elsewhere, the complete installation 
shall be guaranteed for a period of one (1) year after date of project completion.  All 
corrective work required during the guarantee period shall be provided in a timely 
manner without cost to the owner. 

1.12 INSTRUCTIONS OF OWNER'S REPRESENTATIVES 

A. After the electrical installation is complete and operating, and prior to acceptance of the 
work, Contractor shall conduct instruction period(s) at the site, to point out locations of 
servicing and maintenance points, and instruct the Owner's representatives in the 
operation of systems and/or equipment as needed.  These instructions shall include 
demonstrations under operating conditions. 
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1.13 CONSTRUCTION POWER FACILITIES  

A. The facilities and equipment required to provide all electrical power for construction, 
lighting, balancing and testing prior to final acceptance of the project shall be provided 
by this Contractor.  

B. Facilities and equipment shall be furnished in a neat and safe manner in compliance 
with governing codes and good working practice. 

C. Facilities and equipment shall be removed when no longer required. 

D. The owner will furnish all required electrical energy for construction free of charge.  
Available power is limited to 20 amp, 120 volt 1 phase for small tools and temporary 
lighting.   

1.14 MATERIAL HANDLING 

A. Delivery: receive on site in original Manufacturer’s protective packaging and containers 

B. Protection:  Use all means necessary to protect electrical materials before, during and 
after installation and to protect the installed work and materials of all other trades. 

C. Replacements:  In the event of damage, immediately make all repairs to replacements 
necessary to the approval of, and at no additional cost to the Owner. 

1.15 SUBSTITUTE PRODUCT APPROVAL 

A. Requests for prior approval must be on Bidder's letterhead, accompanied by information 
as required to clearly represent the proposed substitution.  Requests for prior approval 
of other manufacturers will be reviewed and approval given: 

1. If complete published technical data is submitted, organized in the form of these 
specifications in order to facilitate evaluation (See Submittals); 

2. If in the opinion of the Owner, there are no unacceptable deviations from the 
performance objectives or features herein specified; 

3. If received at the Owner's office no later than 10 working days prior to Bid 
opening, but not thereafter. 

B. Bidders will be informed by Addendum of any approved items. 

C. Final decisions as to quality and suitability of proposed substitutions rest solely with the 
Owner, and will be based on proof submitted. 

D. Approval of substitute products is given with the understanding that no exception is 
taken with any of the performance objectives, service or warranty requirements or 
features herein specified. 
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E. No substitute products for lighting fixtures or fixture hangers will be approved after bid 
date. 

1.16 CONTRACT CLOSE-OUT 

A. Upon completion of the work, and before final acceptance and payment, the Contractor 
shall: 

1. Remove from the site and dispose of all surplus and discarded materials, rubbish, 
temporary buildings, equipment and identifiable debris which may have 
accumulated during the execution of the work. All equipment shall be thoroughly 
clean and in proper condition prior to final observation 

2. Submit approved as-built Drawings and maintenance manuals 
3. Submit written warranty statements for equipment, materials and installation 
4. Conduct instruction period 

PART 2 - PRODUCTS 

2.1 RACEWAYS 

A. Rigid metal conduit shall be steel, galvanized inside and outside and shall be as 
manufactured by Republic Steel, Triangle, National or approved equal. 

B. Rigid non-metallic raceway for use below grade shall be Schedule-40 Poly-vinyl 
Chloride (PVC) with rigid metal elbows and risers. 

C. Liquid-tight flexible metal conduit shall be galvanized steel, Triangle or equal; with a 
polyvinyl jacket bonded or extruded onto the exterior. 

2.2 RACEWAY FITTINGS 

A. Fittings for steel conduit shall be galvanized. Couplings shall be galvanized steel. 
Locknuts and bushings shall be steel or malleable iron. Bushings shall have nylon-
insulated throats. 

B. Use Manufacturers recommended cement for Schedule-40 PVC. 

C. Fittings for Liquid-tight flexible metal conduit shall be of a type specifically designed 
for the purpose. 

2.3 WIRE 

A. All conductors shall be soft drawn copper.  Aluminum conductors shall not be 
permitted, unless specifically indicated. 
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B. 600 volts nominal wiring shall be minimum No. 12 AWG.  Insulation shall be RHW or 
XHHW/XHHW-2. Wire sizes No. 12 AWG and larger shall be stranded. 

C. Color coding for power and branch circuit wiring: 

1. 120/240 volt, 1 phase, 3 wire: Phase A = black; B = Red; Neutral = White 
2. Equipment grounding conductors shall be green. 

D. Pull tape for installation in empty raceway shall be conduit measuring type, Ideal #31-
347 or approved. 

E. Provide a ground wire in all conduits.  Ground wires to be sized per the State-adopted 
version of the National Electrical Code. 

2.4 WIRE CONNECTING DEVICES 

F. All taps and splices in No. 8 or smaller wire shall be fastened together by means of 
"solderless, hard shell, twist-on type" connectors.   

2.5 BOXES 

A. Boxes shall accommodate any devices to be installed and shall be sized as required by 
the applicable codes for number and size of conduits and conductors entering and 
leaving. Round boxes will not be permitted. Boxes shall have galvanized finish. 

2.6 WIRING DEVICES 

A. All devices shall conform to National Electrical Manufacturer's Association (NEMA) 
standards and shall be listed and labeled by Underwriter's Laboratory, Inc.  Devices 
shall be specification grade, gray finish, except as noted. 

B. Duplex convenience receptacles  shall be extra heavy duty weather resistant 
specification grade with GFCI trip, test –reset push buttons and indicator light, NEMA 
5-20R configuration 125 volts, side and back wired with binding screw only. Rating 20 
Amperes, Hubbell #GFR5362 Series, Leviton, Pass and Seymore, Sierra, or Eq.   

C. Device plates shall be weather-proof in-use type constructed of cast metal. 

2.7 LIGHTING 

A. Provide lighting fixtures per schedule on drawings, providing additional accessories and 
features as necessary for a complete and functional installation under the anticipated 
conditions of use and prevailing conditions. 
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PART 3 - EXECUTION 

3.1 RACEWAY INSTALLATION 

A. Conduits, or surface metal raceway, shall be securely supported and fastened at 
intervals of nominally every 8 feet and within 36" of each outlet, ell, fitting, panel, etc. 
Single runs of exposed conduit shall be supported with steel pipe straps. Conduit shall 
only be supported from building structural elements. 

B. Do not cut, notch or drill structural framing members for the installation of conduit 
without the Owner's approval in each case. 

C. Joints shall be cut square and shall butt solidly into couplings. Cut ends of conduit shall 
be reamed. 

D. Wherever conduit may be affected by dissimilar movements of the supporting structure 
provide expansion or deflection couplings as required. 

E. Conduits, raceways and boxes surface mounted in public areas and visible to the 
occupant shall be painted to match adjacent surfaces. 

3.2 WIRE INSTALLATION 

A. Wire and cable shall be run in metal raceways, except where specifically approved 
otherwise. 

B. All empty conduits shall have a conduit measuring pull-tape installed. 

C. All equipment to be bonded and/or grounded according to the National Electrical Code. 

3.3 SUPPORTS 

A. Provide all necessary supports and backing for all enclosures and equipment. 

B. Attach boxes, outlets, straps, cabinets and equipment to wood with wood or lag screws, 
to metal with machine screws or bolts, and to concrete with expansion anchors or 
self-drilling metal anchors and machine screws or bolts. Use size and number of 
attachments as required to support equipment weight with a safety factor of 4 (min.) 

3.4 DEVICES 

A. Mount devices vertically in all locations unless noted otherwise.  Align and plumb all 
device plates. Plates shall fit flat against the wall and tight against the device surface 
without strain on plate. 

B. Code sized (min. No. 12) bonding jumper shall connect grounded outlet box to 
receptacle grounding terminal on all flush mounted units.   
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3.5 LIGHTING FIXTURES 

A. Install fixture plumb and secure, allowing for horizontal movement of pendant fixtures 
by suspending using weather-tight swivel couplings. 

B. Field adjust flood lighting for best overall coverage of internal below-roof surfaces. 
Furnish wide-flood beam spread unless otherwise indicated on the schedule. 

C. Provide with Manufacturers optional stainless steel hardware where applicable. 

D. All fixtures shall be gasketed and fully sealed to reject entry of insects and moisture. 

E. Apply bird deterrents strips to flood lighting equipment. 

F. Finishes shall be substantially black in color. 

END OF SECTION 16000 

 

END OF SPECIAL PROVISIONS 
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