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OBTAINING CONTRACT DOCUMENTS. The Contract Documents are entitled:

Turn Street Paving and Drainage Improvements
Contract No. E13-065

The Contract Documents may be obtained at the City & Borough of Juneau (CBJ) Engineering Department,
3rd Floor Marine View Center, upon payment of $30.00 (non-refundable) for each set of Contract Documents
(including Technical Specifications and Drawings) or may be downloaded for free at the CBJ Engineering
Department webpage at: www.juneau.org/engineering

PRE-BID CONFERENCE. Prospective Bidders are encouraged to attend a pre-Bid conference to discuss the
proposed WORK, which will be conducted by the OWNER, at 10:00 a.m. on February 8, 2013, in CBJ
Engineering Department Conference Room, 3rd Floor, Marine View Center.  The object of the conference is to
acquaint Bidders with the project and bid documents.

DESCRIPTION OF WORK. The WORK covered in the Contract Documents generally includes:
Reconstruction of Turn Street from Meander Way to a point about 50-feet south of the intersection with
Northland Avenue. The WORK consists of installation of a new underground storm drainage system, some
sanitary sewer reconstructions, an area drain, curb and gutter, valley gutter, replacement of the roadway
embankment to a depth of 24 inches, shot rock borrow, shot rock with base course, new asphalt pavement,
paved sidewalk, and miscellaneous related WORK.

COMPLETION OF WORK. All WORK except topsoil and seeding shall be completed by October 1, 2013.
Topsoil and Seeding shall be completed by June 15, 2014.

DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m.,
Alaska Time on February 20, 2013, or such later time as may be announced by addendum at any time prior
to the deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the
official time of receipt of bids.  Bids will be opened immediately thereafter in the Assembly Chambers of the
Municipal Building, 155 S. Seward Street, unless otherwise specified.

Bid documents delivered in person or by courier service must be delivered to:

PHYSICAL LOCATION:
City and Borough of Juneau, Purchasing Division
105 Municipal Way, Room 300
Juneau, AK  99801

Bid documents delivered by the U.S. Postal Service must be mailed to:

MAILING ADDRESS:
City and Borough of Juneau, Purchasing Division
155 South Seward Street
Juneau, AK  99801



SECTION 00030 NOTICE INVITING BIDS

TURN STREET PAVING AND NOTICE INVITING BIDS
DRAINAGE IMPROVEMENTS Page 00030 - 2
Contract No. E13-065

Please affix the label below to outer envelope in the lower left hand corner.

IMPORTANT NOTICE TO BIDDER
To submit your Bid:
1. Print your company name and address on the upper left corner of

your envelope.
2. Complete this label and place it on the lower left corner

of your envelope.
S
E
A
L
E
D

BID NUMBER:
E13-065
SUBJECT:
Turn Street Paving and Drainage
Improvements
DEADLINE DATE:
________________________
PRIOR TO 2:00PM ALASKA
TIME

B
I
D

Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be
accepted and will be returned.

SITE OF WORK. The site of the WORK is located at Turn St. from Meander Way to Northland Street in
Juneau, Alaska.

BIDDING, CONTRACT, or TECHNICAL QUESTIONS. All communications relative to this WORK,
prior to opening Bids, shall be directed to the following:

Jennifer Mannix, Contract Administrator
CBJ Engineering Department, 3rd Floor, Marine View Center

Email: jennifer_mannix@ci.juneau.ak.us
Telephone: (907) 586-0873

Fax: (907) 586-4530

BID SECURITY. Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount
of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the Bidder, if
its Bid is accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one of the
forms of Bidder's security is enclosed with it.

CONTRACTOR'S LICENSE. All contractors are required to have a current Alaska Contractor's License,
prior to submitting a Bid and a current Alaska Business License prior to award.

BID TO REMAIN OPEN. The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid
opening.  Any component of the Bid including additive alternates may be awarded anytime during the 120
Days.

OWNER'S RIGHTS RESERVED. The OWNER reserves the right to reject any or all Bids, to waive any
informality in a Bid, and to make award to the lowest responsive, responsible Bidder as it may best serve the
interests of the OWNER.
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1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids,
which are defined in the General Conditions, have the meanings assigned to them in the General
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct
from a sub-bidder, who submits a Bid to a Bidder.

2.0 INTERPRETATIONS AND ADDENDA.

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations
or clarifications considered necessary by the Engineering Contracts Administrator in
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all
parties recorded by the Engineering Contracts Administrator, or OWNER, as having
received the Contract Documents. Questions received less than seven Days prior to the
Deadline for Bids may not be answered. Only questions answered by formal written
Addendum will be binding. Oral and other interpretations or clarifications will be without
legal effect.

B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed
advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants,
addenda may be posted to the CBJ Engineering Department website.  In any event,
notification of addendum issuance will be faxed to planholders.  Hard copies are available
upon request.  The OWNER will make all reasonable attempts to ensure that all
planholders receive notification of Addenda, however, it is strongly recommended by the
OWNER that bidders independently confirm the contents, number, and dates of each
Addendum prior to submitting a Bid.

3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or
association under the same or different names will not be considered.  If the OWNER believes that
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the
Bidders, all Bids will be rejected.

4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be
considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not
limited in its responsibility analysis to the following factors:

A. Evidence of bid rigging or collusion;

B. Fraud or dishonesty in the performance of previous contracts;

C. Record of integrity;

D. More than one bid for the same work from an individual, firm, or corporation under the
same or different name;

E. Unsatisfactory performance on previous or current contracts;

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous
contracts;
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G. Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the
bidder’s prompt completion of additional work, if awarded;

H. Failure to reimburse the OWNER for monies owed on any previous contracts;

I. Default under previous contracts;

J. Failure to comply with any qualification requirements of the OWNER; special standards
for responsibility, if applicable, will be specified.  These special standards establish
minimum standards or experience required for a responsible Bidder on a specific contract;

K. Engaging in any activity that constitutes a cause for debarment or suspension under the
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment;

L. Lack of skill, ability, financial resources, or equipment required to perform the contract; or

M. Lack of legal capacity to contract.

N. Bidders must be registered as required by law and in good standing for all amounts owned
to the OWNER per Paragraph 21.0 of this Section.

O. Failure to submit a complete Subcontractor Report as required in section Section 00360 –
Subcontractor Report.

Nothing contained in this section deprives the OWNER of its discretion in determining the lowest
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit
information documenting its ability and competency to perform the WORK, according to general
standards of responsibility and any special standards which may apply.  It is Bidder’s responsibility
to submit sufficient, relevant, and adequate information.  OWNER will make its determination of
responsibility and has no obligation to request clarification or supplementary information.

5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered
non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are:

A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids.

B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof;
or if the form is altered or any part thereof is detached; or if the Bid is improperly signed.

C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any
kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning,
or in conflict with the OWNER’s Bid document.

D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the
right to accept or reject any award, or to enter into a contract pursuant to an award.  This
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any
one Bidder at any one Bid opening, provided that any selection of awards will be made by
the OWNER.
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E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of
authorized alternate pay items.

F. If the Bidder has not acknowledged receipt of each Addendum.

G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid.

H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount
of a reasonable Bid) to the potential detriment of the OWNER.

I. If a Bid modification does not conform to Article 15.0 of this Section.

6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the
responsibility of each Bidder before submitting a Bid:

A. To examine thoroughly the Contract Documents, and other related data identified in the
Bidding documents (including "technical data" referred to below):

1. To visit the site to become familiar with and to satisfy the Bidder as to the general
and local conditions that may affect cost, progress, or performance, of the WORK,

2. To consider federal, state and local laws and regulations that may affect cost,
progress, or performance of the WORK,

3. To study and carefully correlate the Bidder's observations with the Contract
Documents, and other related data; and

4. To notify the ENGINEER of all conflicts, errors, or discrepancies in or between the
Contract Documents and such other related data.

7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR
IDENTIFICATION OF:

A. Those reports of explorations and tests of subsurface conditions at the site which have been
utilized by the Engineer of Record in the preparation of the Contract Documents. The
Bidder may rely upon the accuracy of the technical data contained in such reports,
however, the interpretation of such technical data, including any interpolation or
extrapolation thereof, together with non-technical data, interpretations, and opinions
contained therein or the completeness thereof is the responsibility of the Bidder.

B. Those Drawings of physical conditions in or relating to existing surface and subsurface
conditions (except underground utilities) which are at or contiguous to the site have been
utilized by the Engineer of Record in the preparation of the Contract Documents.  The
Bidder may rely upon the accuracy of the technical data contained in such Drawings,
however, the interpretation of such technical data, including any interpolation or
extrapolation thereof, together with nontechnical data, interpretations, and opinions
contained in such Drawings or the completeness thereof is the responsibility of the Bidder.

C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder
on request if said reports and Drawings are not bound herein.  Those reports and Drawings
are not part of the Contract Documents, but the technical data contained therein upon
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the
Supplementary General Conditions, are incorporated herein by reference.
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D. Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site is based upon information and data furnished to the
OWNER and the Engineer of Record by the owners of such underground utilities or others,
and the OWNER does not assume responsibility for the accuracy or completeness thereof
unless it is expressly provided otherwise in the Supplementary General Conditions, or in
Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements.

E. Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders on subsurface conditions, underground utilities and other physical conditions, and
possible changes in the Contract Documents due to differing conditions appear in
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions.

F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any
additional examinations, investigations, explorations, tests, and studies and obtain any
additional information and data which pertain to the physical conditions (surface,
subsurface,
and underground utilities) at or contiguous to the site or otherwise which may affect cost,
progress, or performance of the WORK and which the Bidder deems necessary to
determine its Bid for performing the WORK in accordance with the time, price, and other
terms and conditions of the Contract Documents.

G. On request in advance, the OWNER will provide each Bidder access to the site to conduct
such explorations and tests as each Bidder deems necessary for submission of a Bid.
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon
completion of such explorations.

H. The lands upon which the WORK is to be performed, rights-of-way and easements for
access thereto and other lands designated for use by the CONTRACTOR in performing the
WORK are identified in the Contract Documents.  All additional lands and access thereto
required for temporary construction facilities or storage of materials and equipment are to
be provided by the CONTRACTOR.  Easements for permanent structures or permanent
changes in existing structures are to be obtained and paid for by the OWNER unless
otherwise provided in the Contract Documents.

I. The submission of a Bid will constitute an incontrovertible representation by the Bidder
that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination
of Contract Documents and Site" herein, that without exception the Bid is premised upon
performing the WORK required by the Contract Documents and such means, methods,
techniques, sequences, or procedures of construction as may be indicated in or required by
the Contract Documents, and that the Contract Documents are sufficient in scope and detail
to indicate and convey understanding of all terms and conditions for performance of the
WORK.

8.0 BID FORM.

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet
provided, or on legible and complete copies thereof, and shall contain the following:
Sections 00300, 00310, the required Bid Security, and any other documents required in
Section 00300 – Bid.
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B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed.

C. Bids by corporations must be executed in the corporate name by the president, a
vice-president (or other corporate officer).  The corporate address and state of
incorporation must appear below the signature.

D. Bids by partnerships must be executed in the partnership name and be signed by a
managing partner, and the official address of the partnership must appear below the
signature.

E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature.

F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which
shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid
non-responsive and may cause its rejection.

G. The address to which communications regarding the Bid are to be directed must be shown.

9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of
the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER
does not expressly or by implication agree that the actual amount of WORK, or material, will
correspond therewith, and reserves the right after award to increase or decrease the amount of any
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item,
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety,
or to add additional Bid items up to and including an aggregate total amount not to exceed 25
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the
WORK).

10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  The procedure for the submittal of substitute or
"or-equal" products is specified in Section 01300 - Submittals.

11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in
Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the
name and address of the Bidder and shall also include the label included in Section 00030 – Notice
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid

12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified,
or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any,
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be
accompanied by a legible Power of Attorney.
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13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or
cashier’s) accompanying such of the Bids as are not considered in making the award. All other
Bid securities will be held until the Agreement has been executed. Following execution of the
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids
they accompanied and Bid security bonds will be appropriately discarded.

14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the
Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly,
and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid
on the individual items, the prices Bid on the individual items shall govern and the total for the
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.

15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS.

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561),
provided that such modification is received by the Purchasing Division no later than the
deadline for bids. Modifications will be time and date stamped by the Purchasing
Division, which will establish the official time of receipt of the modification. The
modification must not reveal the bid price but should be in the form of an addition or
subtraction or other modification so that the final prices will not be known until the
sealed bid is opened.

The Bid modifications shall be provided on the Bid Modification Form located at the
end of this Section.  Submittal of any other form by the vendor may deem the
modification unacceptable by the OWNER A mail or fax modification should not
reveal the Bid price but should provide the addition or subtraction or other
modification so that the final prices will not be known by the City and Borough until
the sealed Bid is opened. Submitted Modification forms shall include the modification
to the unit price or lump sum amount of each pay item modified.

FAX DISCLAIMER: It is the responsibility of the bidder to submit modifications in a
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole
risk. The Purchasing Division will attempt to keep the fax machine in good working
order but will not be responsible for bid modifications that are late due to mechanical
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax
machine, even if bidder submits a transmission report or provides other confirmation
indicating that the bidder transmitted a bid modification prior to the deadline. The City
will not be responsible for its failure to receive the modification whether such failure is
caused by equipment or human error, or otherwise.  Bidders are therefore strongly
encouraged to confirm receipt of their bid modification with the Purchasing Division
(907-586-5258) prior to deadline.
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B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will
render it unauthorized and cause its rejection as being non-responsive.  The completed
Bid forms shall be without interlineations, alterations, or erasures in the printed text.  All
changes shall be initialed by the person signing the Bid.  Alternative Bids will not be
considered unless called for.

16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the
Bidder by means of a written request, signed by the Bidder or its properly authorized
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting
Bids for receipt of Bids.

17.0 AWARD OF CONTRACT.

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment
described in the Drawings or specified in the Technical Specifications and will be made to
the lowest responsive, responsible Bidder whose Bid complies with all the requirements
prescribed.  Unless otherwise specified, any such award will be made within the period
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise
indicated, a single award will be made for all the Bid items in an individual Bid Schedule.

B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the
OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination
with one or more Alternates selected by the OWNER.  In either case, award shall be made
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be
awarded.

18.0 EXECUTION OF AGREEMENT.

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award
is made shall execute a written Agreement with the OWNER on the Agreement form,
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to
Award letter.

B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the
stipulated requirements in connection therewith shall be just cause for annulment of the
award and forfeiture of the Bid security. If the lowest responsive, responsible Bidder
refuses or fails to execute the Agreement, the OWNER may award the contract to the
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be
likewise forfeited to the OWNER.

19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section
00500 - Agreement.
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20.0 FILING A PROTEST.

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at
(907) 586-5258 for a copy of the ordinance.

B. Late protests shall not be considered by the CBJ Purchasing Officer.

21.0 CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT:
Contractors must be in good standing with the CBJ prior to award, and prior to any
contract renewals, and in any event no later than seven business days following
notification by the CBJ of intent to award. Good standing means: all amounts owed to
the CBJ are current and the Contractor is not delinquent with respect to any taxes, fees,
assessment, or other monies due and owed the CBJ, or a Confession of Judgment has
been executed and the Contractor is in compliance with the terms of any stipulation
associated with the Confession of Judgment, including being current as to any installment
payments due; and Contractor is current in all CBJ reporting obligations (such as sales
tax registration and reporting and business personal property declarations). Failure to
meet these requirements may be cause for rejection of your bid. To determine if your
business is in good standing, or for further information, contact the CBJ Finance
Department’s Sales Tax Division at (907) 586-5265 for sales tax issues, Assessor’s
Office at (907)586-0930 for business personal property issues, or Collections Division at
(907) 586-5268 for all other accounts.

22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with
meeting any local, state, and/or federal permit and licensing requirements.
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CITY AND BOROUGH OF JUNEAU
PURCHASING DIVISION

FAX NO. 907-586-4561

BID MODIFICATION FORM
Modification Number:  ______

Note: All modifications shall be made to the original bid amount(s).  If more than one
Modification form is submitted by any one bidder, changes from all Modification
forms submitted will be combined and applied to the original bid. Changes to the
modified Bid amounts will be calculated by the OWNER.

PAY ITEM
NO. PAY ITEM DESCRIPTION

UNIT PRICE
CHANGE – Leave

Blank For Lump Sum
Pay Items

(indicate +/-)

TOTAL INCREASE
OR DECREASE

(indicate +/-)

Total Increase or Decrease $

Name of Bidding Firm

Responsible Party Signature

Printed Name (must be an authorized signatory for Bidding Firm)

END OF SECTION
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BID TO: THE CITY AND BOROUGH OF JUNEAU

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with
the OWNER on the form included in the Contract Documents (as defined in Article 7 of Section
00500 - Agreement) to perform the WORK as specified or indicated in said Contract Documents
entitled

Turn Street Paving and Drainage Improvements
Contract No. E13-065

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation
those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the
Bid Security.

3. This Bid will remain open for the period stated in the “Notice Inviting Bids” unless otherwise required
by law.  Bidder will enter into an Agreement within the time and in the manner required in the “Notice
Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, Payment
Bond, Performance Bond, and any other documents as may be required by the Contract Documents.

4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site,
locality where the WORK is to be performed, the legal requirements (federal, state and local laws,
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the
WORK and has made such independent investigations as Bidder deems necessary.

5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or
corporation and is not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over
any other Bidder or over OWNER.

6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in
this Bid Form, said Bidder further agrees to complete the WORK required under the Contract
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid
Schedule.

7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt
of all of which is hereby acknowledged by the Undersigned):

Addenda No. Date Issued Addenda No. Date Issued

Give number and date of each Addenda above.  Failure to acknowledge receipt of all Addenda may
cause the Bid to be non-responsive and may cause its rejection.
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8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing its signature in
the space provided below.

9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING
AT THE TIME OF THE BID OPENING:

 Bid, Section 00300 (includes Addenda receipt statement)
 Completed Bid Schedule, Section 00310
 Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice

Inviting Bids, Section 00030)

10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m. on
the fifth business day following the date of the Posting Notice.

 Subcontractor Report, Section 00360

The apparent low Bidder who fails to submit a completed Subcontractor Report within the time
specified in Section 00360 – Subcontractor Report may be found to be not a responsible Bidder and
may be required to forfeit the Bid security.  The OWNER may then consider the next lowest Bidder
for award of the contract.

11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the
“Notice of Intent to Award” letter, the following executed documents:
 Agreement Forms, Section 00500
 Performance Bond, Section 00610
 Payment Bond, Section 00620
 Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800

END OF SECTION

Dated: Bidder:
(Company Name)

Alaska
CONTRACTOR's By:
Business License No: (Signature)

Alaska Printed Name:
CONTRACTOR's
License No: Title:

Telephone No: Address:
(Street or P.O. Box)

Fax No:
(City, State, Zip)

E-mail:
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 PAY ITEM
NO. PAY ITEM DESCRIPTION

PAY
UNIT

APPROX.
QUANTITY DOLLARS CENTS DOLLARS CENTS

1505.1 Mobilization Lump Sum All Req'd Lump Sum

1570.1 Erosion and Sediment Control Lump Sum All Req'd Lump Sum

2201.1 Clearing and Grubbing Lump Sum All Req'd Lump Sum

2202.1 Excavation CY 2,466

2202.2 Shot Rock Borrow CY 1,998

2202.3 Sideslopes Grading Lump Sum All Req'd Lump Sum

2202.4
Mining Area Restoration and Road Cleaning
Guarantee

Contingent
Sum All Req'd Contingent Sum $5,000 00

2204.1 2-Inch Minus Shot Rock/Base course CY 677

2401.1 Sanitary Sewer Pipe Repair Lump Sum All Req'd Lump Sum

2401.2 Modified Sanitary Sewer Cleanout Each 1

2401.3 Locate Sanitary Sewer Services Lump Sum All Req'd Lump Sum

2401.4 Relocate Sanitary Sewer Service LF 100

2402.1 Sanitary Sewer Manhole, Type I Each 1

2402.2 Adjust Sanitary Sewer Manhole to Grade Each 2

2501.1 4 & 6-Inch Pipe Culvert LF 667

2501.2 12-Inch Pipe Culvert LF 1,394

2501.3 CPP Saddle Tee Each 16

2501.4 6-Inch Underdrain LF 100

2502.1 Storm Drain Manhole, Type I Each 1

2502.2 Catch Basin, Type III Each 8

2502.3 Catch Basin, Type IV Each 9

2601.1 Relocate Existing 6-Inch DI Water Pipe Each 2

2602.1 Replace Valve Box Each 2

2602.2 6-Inch Gate Valve Each 1

COMPANY NAME:

UNIT PRICE AMOUNT

BID SCHEDULE
Page 00310-1

TURN STREET PAVING AND  DRAINAGE IMPROVEMENTS
Contract No. E13-065
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 PAY ITEM
NO. PAY ITEM DESCRIPTION

PAY
UNIT

APPROX.
QUANTITY DOLLARS CENTS DOLLARS CENTS

UNIT PRICE AMOUNT

2603.1
Clean and Repaint Fire Hydrant/Install Storz
Coupling Each 2

2603.2 Clean and Repaint Guard Post Each 2

2603.3 Relocate Existing Fire Hydrant Each 1

2607.1 Pipe Insulation BD 30

2702.1 Construction Surveying Lump Sum All Req'd Lump Sum

2709.1 Topsoil CY 100

2709.2 Topsoil Finish Grading MH 40

2710.1 Seeding, Hydraulic Method, Type III SU 2

2714.4 Stabilization Fabric SY 1,000

2716.1 Remove and Dispose of Storm Drainage Pipe Lump Sum All Req'd Lump Sum

2717.1 Storm and Sanitary Structure Removal Lump Sum All Req'd Lump Sum

2718.1 Sign Assembly Each 9

2719.1 Reconstruct Mailbox Each 25

2722.1 Electrical Conductor Relocation Each 20

2801.1 A.C. Pavement, Type II-A, Class B Ton 447

2801.2
A.C. Pavement for Sidewalk, Driveways and
Hydrant Pads Ton 144

2803.1 Fog Seal Coat Ton 1.3

2803.2 Blotting Sand Ton 9

2806.1 Remove Existing Asphalt Surfacing SY 4,453

3302.1 Concrete Area Drain Each 1

3303.1 Curb and Gutter, Type I LF 2,540

3303.2 Concrete Driveway, 6-Inches Thick SY 224

3304.1 Removal of Concrete Driveway SY 191

TOTAL BID:

COMPANY NAME:

BID SCHEDULE
Page 00310-2

TURN STREET PAVING AND  DRAINAGE IMPROVEMENTS
Contract No. E13-065
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SECTION 00320 - BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that

as Principal, and

as Surety, are held and firmly bound unto THE CITY AND BOROUGH OF JUNEAU hereinafter called

"OWNER," in the sum of

dollars, (not less than five percent of the total amount of the Bid)  for the
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the Bid Schedule of the OWNER's Contract Documents entitled

Turn Street Paving and Drainage Improvements
Contract No. E13-065

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this day of , 20___

(SEAL) (SEAL)
(Principal) (Surety)

By: By:
(Signature) (Signature)

END OF SECTION
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LIST OF SUBCONTRACTORS (AS 36.30.115)

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the
performance of this contract on the fifth business day following the Posting Notice of Bids. If the fifth
day falls on a weekend or holiday, the report is due by close of business on the next business Day
following the weekend or holiday. The Subcontractor Report list must include each Subcontractor's name,
address, location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration
under AS 08.18. If no Subcontractors are to be utilized in the performance of the WORK, write in ink
or type "NONE" on line (1) below.

1 AK Contractor
SUBCONTRACTOR License No. 1 Contact Name Type of Contract

 if
ADDRESS 2AK Business 2 Phone No. Work Amount DBE

License No.

1. 1 $

2

2. 1 $

2

3. 1 $

2

4. 1 $

2

I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,
were valid at the time Bids were opened for this Project.

CONTRACTOR, Authorized Signature

CONTRACTOR, Printed Name

COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor:

1. fails to comply with AS 08.18;
2. files for bankruptcy or becomes insolvent;
3. fails to execute a contract with the Bidder involving performance of the WORK for

which the Subcontractor  was listed and the Bidder acted in good faith;
4. fails to obtain bonding;
5. fails to obtain insurance acceptable to the OWNER;
6. fails to perform the contract with the Bidder involving work for which the Subcontractor

was listed;
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal

affirmative action requirements;
8. refuses to agree or abide with the Bidder's labor agreement; or
9. is determined by the OWNER not to be responsible.

10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100
– Instructions to Bidders.

B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion
of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform
that WORK.

C. A Bidder who attempts to circumvent the requirements of this section by listing as a
Subcontractor another contractor who, in turn, sublets the majority of the WORK required under
the contract violates this section.

D. If a contract is awarded to a Bidder who violates this section, the OWNER may:

1. cancel the contract; or
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not

exceed 10 percent of the value of the subcontract at issue.

E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to
perform WORK with a value of greater than one-half of one percent of the intended award
amount, or $2,000, whichever is less.

F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time
specified in this section may be found to be not a responsible Bidder and may be required to
forfeit the Bid security. The OWNER will then consider the next lowest Bidder for award of the
contract.

END OF SECTION
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THIS AGREEMENT is between THE CITY AND BOROUGH OF JUNEAU (hereinafter called OWNER)
and (hereinafter called CONTRACTOR)
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1.  WORK.

CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the
OWNER’s Bid Documents entitled Contract No. E13-065, Turn Street Paving and Drainage
Improvements.

The WORK is generally described as follows: Reconstruction of Turn Street from Meander Way to a point
about 50-feet south of the intersection with Northland Avenue. The WORK consists of installation of a new
underground storm drainage system, some sanitary sewer reconstructions, an area drain, curb and gutter, valley
gutter, replacement of the roadway embankment to a depth of 24 inches, shot rock borrow, shot rock with base
course, new asphalt pavement, paved sidewalk, and miscellaneous related WORK.

The WORK to be paid under this contract shall include the following: Total Bid as shown in Section 00310 -
Bid Schedule.

ARTICLE 2.  CONTRACT COMPLETION TIME.

All WORK except topsoil and seeding shall be completed by October 1, 2013. Topsoil and Seeding shall be
completed by June 15, 2014.

ARTICLE 3.  DATE OF AGREEMENT

The date of this Agreement will be the date of the last signature on page three of this section.

ARTICLE 4.  LIQUIDATED DAMAGES.

OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein,
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages
suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty)
the CONTRACTOR shall pay the OWNER $400.00 for each Day that expires after the completion time
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable
estimate based on all facts known as of the date of this Agreement.

ARTICLE 5.  CONTRACT PRICE.

OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents
in the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and complete
payment for all WORK to be done in this contract for: Contract No. E13-065, named Turn Street Paving
and Drainage Improvements, those Unit Price amounts as set forth in the Bid Schedule in the Contract
Documents for this Project.
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The total amount of this contract shall be ($                            ),
except as adjusted in accordance with the provisions of the Bid Documents.

ARTICLE 6.  PAYMENT PROCEDURES.

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General
Conditions.  Applications for Payment will be processed by the ENGINEER as provided in the General
Conditions.

Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90)
percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and
acceptance of the Project by the OWNER.

ARTICLE 7.  CONTRACT DOCUMENTS.

The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following
sections of the Contract Documents:

 Table of Contents (pages 00005-1 to 00005-2, inclusive)
 Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive).
 Instructions to Bidders (pages 00100-1 to 00100-9, inclusive).
 Bid (pages 00300-1 to 00300-2, inclusive).
 Bid Schedule (pages 00310-1, to 00310-2, inclusive).
 Bid Bond (page 00320-1, inclusive) or Bid Security.
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive).
 Performance Bond (pages 00610-1 to 00610-2, inclusive).
 Payment Bond (pages 00620-1 to 00620-2, inclusive).
 Insurance Certificate(s).
 General Conditions (pages 00700-1 to 00700-48, inclusive).
 Supplementary General Conditions (pages 00800-1 to 00800-6, inclusive).
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1).
 Standard Details (page 00853-1).
 Special Provisions (pages 1 to 43 inclusive)
 Standard Specifications for Civil Engineering Projects and Subdivision Improvements

December 2003 with current Errata Sheets.
 Drawings consisting of 18 sheets, as listed in the Table of Contents.
 Addenda numbers to , inclusive.
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not

attached hereto.

There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions.
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ARTICLE 8.  MISCELLANEOUS.

Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings
indicated in the General Conditions.

No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on
another party hereto without the written consent of the party sought to be bound; and specifically but without
limitation monies that may become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants,
agreements and obligations contained in the Contract Documents.  This Agreement shall be governed by the
laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.

IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the
date listed below by OWNER.

OWNER: CONTRACTOR:

City and Borough of Juneau
(Company Name)

(Signature) (Signature)

By: Kimberly A. Kiefer, City & Borough Manager By:
(Printed Name) (Printed Name, Authority or Title)

Date: CONTRACTOR Signature Date:

OWNER’s address for giving notices: CONTRACTOR’s address for giving notices:

155 South Seward Street

Juneau, Alaska   99801

907-586-0873          907-586-4530
(Telephone)                          (Fax) (Telephone)                   (Fax)

(E-mail address)

Contractor License No.
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CERTIFICATE
(if Corporation)

STATE OF )
) SS:

COUNTY OF )

I HEREBY CERTIFY that a meeting of the Board of Directors of the

a corporation existing under the laws of

the State of , held on , 20____, the following resolution
was duly passed and adopted:

“RESOLVED, that , as President
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed
of this Corporation.”

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the

corporation this day of , 20____.

Secretary

(SEAL)
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CERTIFICATE
(if Partnership)

STATE OF )
) SS:

COUNTY OF )

I HEREBY CERTIFY that a meeting of the Partners of the

a partnership existing under the laws of the State

of , held on , 20 , the following resolution was duly
passed and adopted:

"RESOLVED, that , as of the Partnership, be and is
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and
this partnership and that the execution thereof, attested by the shall be
the official act and deed of this Partnership."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this , day of ,
20______.

Secretary

(SEAL)
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CERTIFICATE
(if Joint Venture)

STATE OF )
) SS:

COUNTY OF )

I HEREBY CERTIFY that a meeting of the Principals of the

a joint venture existing under the laws of the

State of , held on , 20 , the following resolution was duly passed and
adopted:

"RESOLVED, that , as of the
Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND
BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the

shall be the official act and deed of this Joint Venture."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this , day of
, 20 .

Secretary

(SEAL)

END OF SECTION
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KNOW ALL PERSONS BY THESE PRESENTS: That we
(Name of Contractor)

a
(Corporation, Partnership, Individual)

hereinafter called "Principal" and
(Surety)

of , State of hereinafter called the "Surety," are held and

firmly bound to the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called "OWNER,"
(Owner)                          (City and State)

for the penal sum of

dollars ($ ) in lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective
date) _________________________, a copy of which is hereto attached and made a part hereof for the
construction of:

Turn Street Paving and Drainage Improvements
Contract No. E13-065

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any
extensions thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall
satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the
OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and
repay the OWNER all outlay and expense which the OWNER may incur in making good any default, then this
obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the WORK or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge
the right of any beneficiary hereunder, whose claim may be unsatisfied.
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Turn Street Paving and Drainage Improvements
Contract No. E13-065

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of
which shall be deemed an original.

CONTRACTOR:

By:
(Signature)

(Printed Name)

(Company Name)

(Street or P.0. Box)

(City, State, Zip Code)

SURETY:

By: Date Issued:
(Signature of Attorney-in-Fact)

(Printed Name)

(Company Name)

(Street or P.0. Box)

(City, State, Zip Code)

(Affix SURETY'S SEAL)

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond.

END OF SECTION
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KNOW ALL PERSONS BY THESE PRESENTS: That we
(Name of Contractor)

a
(Corporation, Partnership, Individual)

hereinafter called "Principal" and
(Surety)

of , State of hereinafter called the "Surety," are held and

firmly bound to the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called "OWNER,"
(Owner)                          (City and State)

for the penal sum of

dollars ($ ) in lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective
date) ________________________, a copy of which is hereto attached and made a part hereof for the
construction of:

Turn Street Paving and Drainage Improvements
Contract No. E13-065

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK
provided for in such contract, and any authorized extension or modification thereof, including all amounts due
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void;
otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the WORK or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge
the right of any beneficiary hereunder, whose claim may be unsatisfied.



SECTION 00620 - PAYMENT BOND

TURN STREET PAVING AND PAYMENT BOND
DRAINAGE IMPROVEMENTS Page 00620-2
Contract No. E13-065

Turn Street Paving and Drainage Improvements
Contract No. E13-065

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of
which shall be deemed an original.

CONTRACTOR:

By:
(Signature)

(Printed Name)

(Company Name)

(Street or P.0. Box)

(City, State, Zip Code)

SURETY:

By: Date Issued:
(Signature of Attorney-in-Fact)

(Printed Name)

(Company Name)

(Street or P.0. Box)

(City, State, Zip Code)

(Affix SURETY'S SEAL)

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond.

END OF SECTION
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ARTICLE 1 DEFINITIONS

Wherever used in these General Conditions or in the Contract Documents the following terms have the
meanings indicated which are applicable to both the singular and plural thereof. Where an entire word is
capitalized in the definitions and is found not capitalized in the Contract Documents it has the ordinary
dictionary definition.

Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions,
or revisions to the Contract Documents.

Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be
performed; other documents are attached to the Agreement and made a part thereof as provided therein.

Application for Payment - The form furnished by the ENGINEER which is to be used by the CONTRACTOR
to request progress or final payment and which is to be accompanied by such supporting documentation as is
required by the Contract Documents.

Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established by the United States Occupational Safety and Health
Administration.

Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for
the WORK.

Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to
inability or refusal of the CONTRACTOR to perform its contract.

CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering
Department, as OWNER, who is responsible for administration of the contract.

Change Order - A document recommended by the ENGINEER, which is signed by the CONTRACTOR and
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract
Price or the Contract Time, issued on or after the Effective Date of the Agreement.

Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders executed
pursuant to the provisions of the Contract Documents.

Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and
conditions of the Contract Documents.

Contract Time - The number of successive calendar Days stated in the Contract Documents for the completion
of the WORK.

CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the
OWNER has executed the Agreement.
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Day - A calendar day of 24 hours measured from midnight to the next midnight.

Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval
referred to in the Contract Documents; or WORK that has been damaged prior to the ENGINEER's
recommendation of final payment.

Drawings - The Drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate
the character, location, nature, extent, and scope of the WORK and which have been prepared by the
ENGINEER and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this
paragraph.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two
parties to sign and deliver.

Engineer of Record - The individual, partnership, corporation, joint-venture or other legal entity named as such
in the Contract Documents.

ENGINEER - The ENGINEER is the firm or person(s) selected by the City and Borough of Juneau (CBJ) to
perform the duties of project inspection and management. CBJ will inform the CONTRACTOR of the identity
of the ENGINEER at or before the Notice to Proceed.

Field Order - A written order issued by the ENGINEER which may or may not involve a change in the
WORK.

General Requirements - Division 1 of the Technical Specifications.

Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid
Waste Disposal Act (42 USC Section 9603) as amended from time to time.

Holidays - The CBJ legal holidays occur on:

1. New Year's Day - January 1
2. Martin Luther King's Birthday - Third Monday in January
3. President's Day - Third Monday in February
4. Seward's Day - Last Monday in March
5. Memorial Day - Last Monday in May
6. Independence Day - July 4
7. Labor Day - First Monday in September
8. Alaska Day - October 18
9. Veteran's Day - November 11
10. Thanksgiving Day - Fourth Thursday and the following Friday in November
11. Christmas Day – December 25

If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays.
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Inspector - The authorized representative of the ENGINEER assigned to make detailed inspections for
conformance to the Contract Documents. Any reference to the Resident Project Representative in this
document shall mean the Inspector.

Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances,
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction.

Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice".

Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date
of a portion of the WORK, or a period of time within which the portion of the WORK should be performed
prior to Substantial Completion of all the WORK.

Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the
apparent successful bidder has complied with all conditions for award of the contract.

Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR recommending to the
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER and filed with
the County Recorder. This filing starts the 30-day lien filing period on the WORK.

Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract
Time.

Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that
upon compliance by the apparent successful bidder with the requirements listed therein, within the time
specified, the OWNER will enter into an Agreement.

OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or
employees.

Partial Utilization - Use by the OWNER or a substantially completed part of the WORK for the purpose for
which it is intended prior to Substantial Completion of all the WORK.

PCB's - Polychlorinated biphenyls.

PERMITTEE – See definition for CONTRACTOR.

Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil,
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes
and crude oils.

Project - The total construction of which the WORK to be provided under the Contract Documents may be the
whole, or a part as indicated elsewhere in the Contract Documents.
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of
1954 (42 USC Section 2011 et seq.) as amended from time to time.

Shop Drawings - All Drawings, diagrams, illustrations, schedules and other data which are specifically
prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ENGINEER, to illustrate
some portion of WORK.

Specifications - Same definition as  "Technical Specifications" hereinafter.

Stop Notice - A legal remedy for Subcontractors and suppliers who contribute to public works, but who are not
paid for their WORK, which secures payment from construction funds possessed by the OWNER. For public
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights.

Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct
contract with ENGINEER, or with any of its Consultants to furnish services with respect to the Project.

Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the
WORK at the site.

Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the
ENGINEER as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms
"substantially complete" and "substantially completed" as applied to any WORK refer to substantial
completion thereof.

Supplementary General Conditions (SGC) - The part of the Contract Documents which make additions,
deletions, or revisions to these General Conditions.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor.

Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General
Requirements and written technical descriptions of products and execution of the WORK.

Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or attachments, and any encasements containing such facilities which have been installed
underground to furnish any of the following services or materials: water, sewage and drainage removal,
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television,
traffic, or other control systems.

WORK, Work - The entire completed construction or the various separately identifiable parts thereof required
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and
furnishing and incorporating materials and equipment into the construction, and performing or furnishing
services and furnishing documents, all as required by the Contract Documents.
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ARTICLE 2 PRELIMINARY MATTERS

2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the
signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in
accordance with the Contract Documents.

2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number
of copies of the Contract Documents specified in the Supplementary General Conditions.

2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start
to run on the commencement date stated in the Notice to Proceed.

2.4 STARTING THE WORK

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the
commencement date stated in the Notice to Proceed, but no WORK shall be done at the site
prior to said commencement date.

B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and
compare the Contract Documents and check and verify pertinent figures shown thereon and
all applicable field measurements. The CONTRACTOR shall promptly report in writing to
the ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may discover
and shall obtain a written interpretation or clarification from the ENGINEER before
proceeding with any WORK affected thereby.

C. The CONTRACTOR shall submit to the ENGINEER for review those documents called for
under Section 01300 - CONTRACTOR Submittals in the General Requirements.

2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-
Construction Conference. This conference will be attended by the ENGINEER and others as
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in
the General Requirements, Section 01010 - Summary of WORK in the General Requirements.

2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first
Application for Payment a conference attended by the CONTRACTOR, the ENGINEER and others as
appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the
General Requirements. As a minimum the CONTRACTOR's representatives should include the
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be
held so that the submittals can be finalized prior to the submittal of the first application for payment.
No application for payment will be processed until CONTRACTOR submittals are finalized.
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.1 INTENT

A. The Contract Documents comprise the entire Agreement between the OWNER and the
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a
whole in accordance with Alaska Law.

B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be
constructed in accordance with the Contract Documents. Any work, materials, or equipment
that may reasonably be inferred from the Contract Documents as being required to produce
the intended result shall be supplied whether or not specifically called for. When words or
phrases which have a well-known technical or construction industry or trade meaning are used
to describe work, materials, or equipment such words or phrases shall be interpreted in
accordance with that meaning, unless a definition has been provided in Article 1 of the
General Conditions. Reference to standard specifications, manuals, or codes of any technical
society, organization, or association, or to the Laws or Regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the latest standard
specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids,
except as may be otherwise specifically stated. However, no provision of any referenced
standard specification, manual, or code (whether or not specifically incorporated by reference
in the Contract Documents) shall be effective to change the duties and responsibilities of the
OWNER, the CONTRACTOR, or the ENGINEER or any of their consultants, agents, or
employees from those set forth in the Contract Documents.

C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error,
ambiguity or discrepancy within the Contract Documents or between the Contract Documents
and any provision of any such Law or Regulation applicable to the performance of the WORK
or of any such standard, specification, manual or code or of any instruction of any Supplier
referred to in paragraph 6.5, the CONTRACTOR shall report it to the ENGINEER in writing
at once, and the CONTRACTOR shall not proceed with the WORK affected thereby (except
in an emergency as authorized by the ENGINEER) until a clarification field order, or Change
Order to the Contract Documents has been issued.

3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract
Documents, the order of precedence shall be as follows:

1. Permits from other agencies as may be required by law, excepting the definition of
“PERMITEE” in these permits.

2. Field Orders
3. Change Orders
4. ENGINEER’s written interpretations and clarifications.
5. Agreement
6. Addenda
7. CONTRACTOR's Bid (Bid Form)
8. Supplementary General Conditions
9. Notice Inviting Bids
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10. Instructions to Bidders
11. General Conditions
12. Technical Specifications
13. Drawings

B. With reference to the Drawings the order of precedence is as follows:

1. Figures govern over scaled dimensions
2. Detail Drawings govern over general Drawings
3. Addenda/ Change Order drawings govern over Contract Drawings
4. Contract Drawings govern over standard drawings

3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may
be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK).

3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any
other person or organization performing any of the WORK under a contract with the OWNER shall
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or
other documents used on the WORK, and they shall not reuse any of them on the extensions of the
Project or any other project without written consent of the OWNER.

ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE
POINTS

4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents,
the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of the CONTRACTOR. Easements for
permanent structures or permanent changes in existing facilities will be obtained and paid for by the
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto
that may be required for temporary construction facilities or storage of materials and equipment;
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of
the OWNER until a written temporary construction easement, lease or other appropriate agreement has
been executed by the CONTRACTOR and the property owner, and a copy of said agreement
furnished to the ENGINEER prior to said use; and, neither the OWNER nor the ENGINEER shall be
liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use of
any such properties.

4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the
Supplementary General Conditions for identification of those reports of explorations and tests
of sub-surface conditions at the site that have been utilized by the ENGINEER in the
preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of
the technical data contained in such reports, however, reports are not to be considered
complete or comprehensive and nontechnical data, interpretations, and opinions contained in
such reports are not to be relied on by the CONTRACTOR. The CONTRACTOR is
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responsible for any further explorations or tests that may be necessary and any interpretation,
interpolation, or extrapolation that it makes of any information shown in such reports.

B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary
General Conditions for identification of those drawings of physical conditions in or relating to
existing surface and subsurface structures (except Underground Utilities referred to in
Paragraph 4.4 herein) which are at or contiguous to the site that have been utilized by the
ENGINEER in the preparation of the Contract Documents. The CONTRACTOR may rely
upon the accuracy of the technical data contained in such drawings, however, nontechnical
data, interpretations, and opinions contained in such drawings are not to be relied on by the
CONTRACTOR. The CONTRACTOR is also responsible for any interpretation,
interpolation, or extrapolation that it makes of any information shown in such drawings.

4.3 DIFFERING SITE CONDITIONS

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days
thereafter) and before the following conditions are disturbed, notify the ENGINEER, in
writing of any:

1. Material that the CONTRACTOR believes may be material that is hazardous waste, as
defined in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any
other substance or material posing a threat to human or to the environment.

2. Subsurface or latent physical conditions at the site differing from those indicated.
3. Unknown physical conditions at the site of any unusual nature, different materially

from those ordinarily encountered and generally recognized as inherent in WORK of
the character provided for in the contract.

B. The OWNER shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK
shall issue a Change Order under the procedures described in the contract.

C. In the event that a dispute arises between the OWNER and the CONTRACTOR whether the
conditions materially differ, or involved hazardous waste or other materials listed above, or
cause a decrease or increase in the CONTRACTOR's cost of, or time required for,
performance of any part of the WORK, the CONTRACTOR shall not be excused from any
scheduled completion date provided for by the contract, but shall proceed with all WORK to
be performed under the contract. The CONTRACTOR shall retain any and all rights provided
either by contract or by Law which pertain to the resolution of disputes and protests between
the contracting parties.

4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES

A. Indicated. The information and data indicated in the Contract Documents with respect to
existing Underground Utilities at or contiguous to the site are based on information and data
furnished to the OWNER or the ENGINEER by the owners of such Underground Utilities or
by others. Unless it is expressly provided in the Supplementary General Conditions and/or
Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements, the OWNER and the ENGINEER shall not be responsible for the accuracy or



SECTION 00700 - GENERAL CONDITIONS

TURN STREET PAVING AND GENERAL CONDITIONS
DRAINAGE IMPROVEMENTS Page 00700-13
Contract No. E13-065

completeness of any such information or data, and the CONTRACTOR shall have full
responsibility for reviewing and checking all such information and data, for locating all
Underground Utilities indicated in the Contract Documents, for coordination of the WORK
with the owners of such Underground Utilities during construction, for the safety and
protection thereof and repairing any damage thereto resulting from the WORK, the cost of
which will be considered as having been included in the Contract Price.

B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site
which was not indicated in the Contract Documents and which the CONTRACTOR could not
reasonably have been expected to be aware of, the CONTRACTOR shall identify the owner
of such Underground Utility and give written notice thereof to that owner and shall notify the
ENGINEER in accordance with the requirements of the Supplementary General Conditions
and Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements.

4.5 REFERENCE POINTS

A. The ENGINEER will provide one bench mark, near or on the site of the WORK, and will
provide two points near or on the site to establish a base line for use by the CONTRACTOR
for alignment control. Unless otherwise specified in the General Requirements, the
CONTRACTOR shall furnish all other lines, grades, and bench marks required for proper
execution of the WORK.

B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in
case of their removal or destruction by its own employees or by its Subcontractor's employees,
the CONTRACTOR shall be responsible for the accurate replacement of such reference
points by personnel qualified under the Alaska Statute governing the licensing of Architects,
Engineers, and Land Surveyors.

4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified
material available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate
less than charged other customers. CONTRACTORs are not required to use material from the
CBJ/State pit and the CBJ makes no guarantee as to the quantity or quality of the available
material. For this Project, the price shall be $1.90 per ton.

B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good
standing for all amounts owed to the CBJ, for previous gravel operations, prior to submittinga
mining plan for approval. CONTRACTORs using the pit must comply with Allowable Use
Permit USE 98-00047. Failure to meet these requirements, if so subject, shall be sufficient
reason to deny use of the CBJ/State pit as a gravel source. To determine if your company is
subject to these requirements, contact the CBJ Engineering Department, Gravel Pit
Management, at (907) 586-0800.

C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual
Mining Plan prepared by a professional engineer registered in the State of Alaska.  The
Individual Mining Plan must be reviewed and approved by the CBJ, prior to commencing
operations within the pit. CONTRACTORs shall also secure a Performance Bond to ensure
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compliance with contract provisions, including any Individual Mining Plan stipulations. The
bond shall remain in full force and effect until a release is obtained from the CBJ.

D. If CONTRACTOR operations for a project do not exceed 500 tons of material, the
CONTRACTOR will not be required to provide an Individual Mining Plan prepared by an
engineer.  However, the CONTRACTOR must submit an Individual Mining Plan that is in
compliance with Allowable Use Permit USE 98-00047 for gravel extraction within the
CBJ/State pit. The CONTRACTOR must contact the CBJ Engineering Department for
conditions for the extraction.

E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of
materials within the pit. Crushing and washing of material will not be allowed.
CONTRACTORs shall account for placement of materials removed from the pit. The CBJ
may require CONTRACTORs to cross-check weight tickets, submit to an audit, or participate
in other measures required by the CBJ to ensure accountability. Unprocessed overburden
removed from the pit will not be weighed. All other material mined will be weighed at the
CBJ scale. CONTRACTORs will be responsible for loading and/or screening their own
material. If asphalt pavement is removed as part of the WORK, CONTRACTORs shall
dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ
Project Manager.

F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60
days after removal of all materials from the pit and prior to requesting and/or receiving final
payment. Upon completion of each excavation CONTRACTORs shall notify the CBJ, in
writing, in sufficient time to perform a field-compliance examination prior to vacating the pit.
Any significant deviation from the stipulations of the Individual Mining Plan identified during
the field inspection shall be corrected by the CONTRACTOR prior to release of the bond. A
signed release from CBJ will be required prior to releasing the CONTRACTOR's bond.

G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of
the material at the location designated as the Asphalt Storage Facility, or as directed by the
ENGINEER.

H. The CBJ/State pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00
p.m., Monday through Friday, from April 1 through October 15 of the year.
CONTRACTORS may obtain gravel on weekends, or during the off-season, by applying for a
separate agreement with the City and Borough of Juneau Engineering Department. The
CONTRACTOR will be responsible for any additional costs incurred during weekend or off-
season operations at the gravel pit.

I. All Contractors/Equipment Operators using the CBJ/State Pit shall be in compliance with
Federal Mine Safety and Health Administration regulations for quarry and gravel operations.

ARTICLE 5 BONDS AND INSURANCE

5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS

A. The CONTRACTOR shall furnish, when required, Performance and Payment Bonds on
forms provided by the CBJ for the penal sums of 100% of the amount of the Bid award. The
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surety on each bond may be any corporation or partnership authorized to do business in the
State of Alaska as an insurer under AS 21.09. These bonds shall remain in effect for 12
months after the date of final payment and until all obligations and liens under this contract
have been satisfied. The CONTRACTOR shall also furnish such other Bonds as are required
by the Supplementary General Conditions. All Bonds shall be in the form prescribed by the
Contract Documents except as provided otherwise by Laws or Regulations, and shall be
executed by such sureties as are named in the current list of "Companies Holding Certificates
of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies" as published in Circular 570 (amended) by the Audit Staff, Bureau of
Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent
must be accompanied by a certified copy of such agent's authority to act.

B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes
insolvent or its right to do business is terminated in any state where any part of the WORK is
located, the CONTRACTOR shall within 7 days thereafter substitute another Bond and
Surety, which must be acceptable to the OWNER.

C. All Bonds required by the Contract Documents to be purchased and maintained by
CONTRACTOR shall be obtained from surety companies that are duly licensed or authorized
in the State of Alaska to issue Bonds for the limits so required. Such surety companies shall
also meet such additional requirements and qualifications as may be provided in the
Supplementary General Conditions. The City Engineer may, on behalf of the OWNER, notify
the surety of any potential default or liability.

5.2 INSURANCE

A. The CONTRACTOR shall purchase and maintain the insurance required under this
paragraph. Such insurance shall include the specific coverages set out herein and be written
for not less than the limits of liability and coverages provided in the Supplementary General
Conditions, or required by law, whichever are greater. All insurance shall be maintained
continuously during the life of the Agreement up to the date of Final Completion and at all
times thereafter when the CONTRACTOR may be correcting, removing, or replacing
Defective WORK in accordance with Paragraph 13.6, but the CONTRACTOR's liabilities
under this Agreement shall not be deemed limited in any way to the insurance coverage
required.

B. All insurance required by the Contract Documents to be purchased and maintained by the
CONTRACTOR shall be obtained from insurance companies that are duly licensed or
authorized in the State of Alaska to issue insurance policies for the limits and coverages so
required. Such insurance companies shall have a current Best's Rating of at least an "A"
(Excellent) general policy holder's rating and a Class VII financial size category and shall also
meet such additional requirements and qualifications as may be provided in the
Supplementary General Conditions.

C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount,
class of operations covered, effective dates and dates of expiration of policies. All of the
policies of insurance so required to be purchased and maintained (or the certificates or other
evidence thereof) shall contain a provision or endorsement that the coverage afforded will not
be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written
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notice has been given to the OWNER by certified mail. All such insurance required herein
(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its
Consultants and subconsultants and their officers, directors, agents, and employees as
"additional insureds" under the policies. The CONTRACTOR shall purchase and maintain
the following insurance:

1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the
CONTRACTOR against all claims under applicable state workers’ compensation laws.
The CONTRACTOR shall also be protected against claims for injury, disease, or death
of employees which, for any reason, may not fall within the provisions of a Workers’
Compensation law. This policy shall include an “all states” endorsement. The
CONTRACTOR shall require each Subcontractor similarly to provide Workers’
Compensation Insurance for all of the latter's employees to be engaged in such WORK
unless such employees are covered by the protection afforded by the CONTRACTOR's
Workers’ Compensation Insurance. In case any class of employees is not protected,
under the Workers’ Compensation Statute, the CONTRACTOR shall provide and shall
cause each Subcontractor to provide adequate employer's liability insurance for the
protection of such of its employees as are not otherwise protected.

2. Commercial General Liability. This insurance shall be written in comprehensive form
and shall protect the CONTRACTOR against all claims arising from injuries to persons
other than its employees or damage to property of the OWNER or others arising out of
any act or omission of the CONTRACTOR or its agents, employees, or Subcontractors.
The policy shall contain no exclusions for any operations within the scope of this
contract.

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive
form and shall protect the CONTRACTOR against all claims for injuries to members of
the public and damage to property of others arising from the use of motor vehicles, and
shall cover operation on or off the site of all motor vehicles licensed for highway use,
whether they are owned, non-owned, or hired. Coverage for hired motor vehicles
should include endorsement covering liability assumed under this Agreement.

4. Subcontractor's Commercial General Liability Insurance and Commercial Automobile
Liability Insurance. The CONTRACTOR shall either require each of its Subcontractors
to procure and to maintain Subcontractor’s Commercial General Liability and Property
Damage Insurance and Vehicle Liability Insurance of the type and in the amounts
specified in the Supplementary General Conditions or insure the activities of its
Subcontractors in the CONTRACTOR’s own policy, in like amount.

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in
completed value form, and shall protect the CONTRACTOR, the OWNER, and the
ENGINEER, against risks of damage to buildings, structures, and materials and
equipment. The amount of such insurance shall be not less than the insurable value of
the WORK at completion. Builder's risk insurance shall provide for losses to be payable
to the CONTRACTOR and the OWNER, as their interests may appear. The policy
shall contain a provision that in the event of payment for any loss under the coverage
provided, the insurance company shall have no rights of recovery against the
CONTRACTOR, the OWNER, and the ENGINEER. The Builder’s Risk policy shall
insure against all risks of direct physical loss or damage to property from any external
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cause including flood and earthquake. Allowable exclusions, if any, shall be as
specified in the Supplementary General Conditions.

ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES

6.1 SUPERVISION AND SUPERINTENDENCE

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and
efficiently, devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the WORK in accordance with the Contract Documents. The
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences,
and procedures of construction and safety precautions and programs incidental thereto. The
CONTRACTOR shall be responsible to see that the completed WORK complies accurately
with the Contract Documents.

B. The CONTRACTOR shall designate in writing and keep on the WORK site at all times
during its progress a technically qualified, English-speaking superintendent, who is an
employee of the CONTRACTOR and who shall not be replaced without written notice to the
OWNER and the ENGINEER. The superintendent will be the CONTRACTOR's
representative at the site and shall have authority to act on behalf of the CONTRACTOR. All
communications given to the superintendent shall be as binding as if given to the
CONTRACTOR. The CONTRACTOR shall issue all its communications to the OWNER
through the ENGINEER and the ENGINEER only.

C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times
while WORK is in progress. Failure to observe this requirement shall be considered
suspension of the WORK by the CONTRACTOR until such time as such superintendent is
again present at the site.

6.2 LABOR, MATERIALS, AND EQUIPMENT

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay
out the WORK and perform construction as required by the Contract Documents. The
CONTRACTOR shall furnish, erect, maintain, and remove the construction plant and any
temporary works as may be required. The CONTRACTOR shall at all times maintain good
discipline and order at the site. Except in connection with the safety or protection of persons
or the WORK or property at the site or adjacent thereto, and except as otherwise indicated in
the Contract Documents, all WORK at the site shall be performed during regular working
hours, and the CONTRACTOR will not permit overtime work or the performance of work on
Saturday, Sunday, or any legal holiday without the OWNER's written consent. The
CONTRACTOR shall apply for this consent through the ENGINEER.

B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no
additional compensation for overtime work, i.e., work in excess of 8 hours in any one
calendar day or 40 hours in any one calendar week, even though such overtime work may be
required under emergency conditions and may be ordered by the ENGINEER in writing.
Additional compensation will be paid the CONTRACTOR for overtime work only in the
event extra work is ordered by the ENGINEER and the Change Order specifically authorizes
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the use of overtime work and then only to such extent as overtime wages are regularly being
paid by the CONTRACTOR for overtime work of a similar nature in the same locality.

C. All costs of inspection and testing performed during overtime work by the CONTRACTOR
which is allowed solely for the convenience of the CONTRACTOR shall be borne by the
CONTRACTOR. The OWNER shall have the authority to deduct the cost of all such
inspection and testing from any partial payments otherwise due to the CONTRACTOR.

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and
assume full responsibility for all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, and all other facilities and incidentals necessary for the furnishing,
performance, testing, start-up, and completion of the WORK.

E. All materials and equipment to be incorporated into the WORK shall be of good quality and
new, except as otherwise provided in the Contract Documents. All warranties and guarantees
specifically called for by the Specifications shall expressly run to the benefit of the OWNER.
If required by the ENGINEER, the CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All
materials and equipment shall be applied, installed, connected, erected, used, cleaned, and
conditioned in accordance with the instructions of the applicable Supplier except as otherwise
provided in the Contract Documents; but no provisions of any such instructions will be
effective to assign to the ENGINEER, or any of the ENGINEER consultants, agents, or
employees, any duty or authority to supervise or direct the furnishing or performance of the
WORK or any duty or authority to undertake responsibility contrary to the provisions of
Paragraphs 9.9C and 9.9D.

F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting
the several classes of WORK to full completion in the manner and time set forth in and
required by these specifications. All workers shall have sufficient skill and experience to
perform property the WORK assigned to them. Workers engaged in special WORK, or skilled
WORK, shall have sufficient experience in such WORK and in the operation of the
equipment required to perform all WORK, properly and satisfactorily.

G. Any person employed by the CONTRACTOR or by any Subcontractor who, in the opinion of
the ENGINEER, does not perform the WORK in a proper and skillful manner, or is
intemperate or disorderly shall, at the written request of the ENGINEER, be removed
forthwith by the CONTRACTOR or Subcontractor employing such person, and shall not be
employed again in any portion of the WORK without the approval of the ENGINEER. Should
the CONTRACTOR fail to remove such person or persons as required above, or fail to
furnish suitable and sufficient personnel for the proper prosecution of the WORK, the
ENGINEER may suspend the WORK by written notice until such orders are complied with.

6.3 ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the
progress schedule to the ENGINEER for acceptance in accordance with the provisions in Section
01300 - CONTRACTOR Submittals in the General Requirements.
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6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes
or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals
in the General Requirements.

6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.

A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER for the acts
and omissions of its Subcontractors and their employees to the same extent as
CONTRACTOR is responsible for the acts and omissions of its own employees. Nothing
contained in this Paragraph shall create any contractual relationship between any
Subcontractor and the OWNER or the ENGINEER nor relieve the CONTRACTOR of any
liability or obligation under the prime contract.

B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e.,
without subcontracting).  The 40% requirement shall be understood to mean that the
CONTRACTOR shall perform, with its own organization, WORK amounting to at least 40%
of the awarded contract amount.  The 40% requirement will be calculated based upon the total
of the subcontract amounts submitted for contract award, and any other information requested
by the OWNER from the apparent low bidder.

6.6 PERMITS

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR
shall obtain and pay for all construction permits and licenses from the agencies having
jurisdiction, including the furnishing of insurance and bonds if required by such agencies. The
enforcement of such requirements under this contract shall not be made the basis for claims
for additional compensation. The OWNER shall assist the CONTRACTOR, when necessary,
in obtaining such permits and licenses. The CONTRACTOR shall pay all governmental
charges and inspection fees necessary for the prosecution of the WORK, which are applicable
at the time of opening of Bids. The CONTRACTOR shall pay all charges of utility owners for
connections to the WORK.

B. These Contract Documents may require that the WORK be performed within the conditions
and/or requirements of local, state and/or federal permits. These permits may be bound within
the Contract Documents, included within the Contract Documents by reference, or included as
part of the WORK, as designated in this Section. The CONTRACTOR is responsible for
completing the WORK required for compliance with all permit requirements; this WORK is
incidental to other items in the Contract Documents. Any reference to the PERMITTEE in the
permits shall mean the CONTRACTOR. If any permits were acquired by the OWNER, this
action was done to expedite the start of construction. If the CONTRACTOR does not
complete the WORK within the specified permit window, the CONTRACTOR shall be
responsible for the permit extension, and for completing any additional requirements placed
upon the permit.

C. The OWNER shall apply for, and obtain, the necessary building permit for this Project,
however, the CONTRACTOR is responsible for scheduling and coordinating all necessary
inspections. The CBJ Inspection number is 586-1703. All other provisions of this Section
remain in effect.
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6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the WORK or the incorporation in the
WORK of any invention, design, process, product, software or device which is the subject of patent
rights or copyrights held by others. If a particular invention, design, process, product, or device is
specified in the Contract Documents for use in the performance of the WORK and if to the actual
knowledge of the OWNER or the ENGINEER its use is subject to patent rights or copyrights calling
for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed
by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend and hold
harmless the OWNER and the ENGINEER and anyone directly or indirectly employed by either of
them from and against all claims, damages, losses, and expenses (including attorneys’ fees and court
costs) arising out of any infringement of patent rights or copyrights incident to the use in the
performance of the WORK or resulting from the incorporation in the WORK of any invention, design,
process, product, or device not specified in the Contract Documents, and shall defend all such claims
in connection with any alleged infringement of such rights.

6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state,
and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any
discrepancy or inconsistency should be discovered in this contract in relation to any such law,
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the
ENGINEER. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the
ENGINEER, and their officers, agents, and employees against all claims or liability arising from
violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or by its
employees, Subcontractors, or third parties. Any particular law or regulation specified or referred to
elsewhere in the Contract Documents shall not in any way limit the obligation of the CONTRACTOR
to comply with all other provisions of federal, state, and local laws and regulations.
The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are
related to the cost or pricing data for this contract, all related Change Orders, and/or contract
modifications.

6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to
be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the
Project which are applicable during the performance of the WORK.

6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of
materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any
claim be made against the OWNER or the ENGINEER by any such owner or occupant because of the
performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such other party
by agreement or otherwise resolve the claim through litigation. The CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the OWNER and the
ENGINEER harmless from and against all claims, damages, losses, and expenses (including, but not
limited to, fees of engineers attorneys, and other professionals and court costs) arising directly,
indirectly, or consequentially out of any action, legal or equitable, brought by any such owner or
occupant against the OWNER, the ENGINEER, their Consultants, Sub-consultants, and the officers,
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directors, employees and agents of each and any of them to the extent caused by or based upon the
CONTRACTOR's performance of the WORK.

6.11 SAFETY AND PROTECTION

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the WORK. The CONTRACTOR shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all employees on the WORK and other persons and organizations who may be affected
thereby;

2. all the WORK and materials and equipment to be incorporated therein, whether in
storage on or off the site; and

3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred
to herein or not) of any public body having jurisdiction for the safety of persons or property or
to protect them from damage, injury, or loss and shall erect and maintain all necessary
safeguards for such safety and protection. The CONTRACTOR shall notify owners of
adjacent property and utilities when prosecution of the WORK may affect them, and shall
cooperate with them in the protection, removal, relocation, and replacement of their property.

C. The CONTRACTOR shall designate a qualified and experienced safety representative at the
site whose duties and responsibilities shall be the prevention of accidents and the maintaining
and supervising of safety precautions and program.

D. Materials that contain hazardous substances or mixtures may be required on the WORK. A
Material Safety Data Sheet shall be requested by the CONTRACTOR from the manufacturer
of any hazardous product used.

E. Material usage shall be accomplished with strict adherence to all safety requirements and all
manufacturer's warnings and application instructions listed on the Material Safety Data Sheet
and on the product container label.

F. The CONTRACTOR shall be responsible for coordinating communications on any exchange
of Material Safety Data Sheets or other hazardous material information that is required to be
made available to, or exchanged between, or among, employers at the site in accordance with
Laws or Regulations.

G. The CONTRACTOR shall notify the ENGINEER if it considers a specified product or its
intended usage to be unsafe. This notification must be given to the ENGINEER prior to the
product being ordered, or if provided by some other party, prior to the product being
incorporated in the WORK.
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6.12 SHOP DRAWINGS AND SAMPLES

A. After checking and verifying all field measurements and after complying with applicable
procedures specified in the General Requirements, the CONTRACTOR shall submit to the
ENGINEER for review, all Shop Drawings in accordance with Section 01300 -
CONTRACTOR Submittals in the General Requirements.

B. The CONTRACTOR shall also submit to the ENGINEER for review all samples in
accordance with Section 01300 - CONTRACTOR Submittals in the General Requirements.

C. Before submittal of each shop drawing or sample, the CONTRACTOR shall have determined
and verified all quantities, dimensions, specified performance criteria, installation
requirements, materials, catalog numbers, and similar data with respect thereto and reviewed
or coordinated each Shop Drawing or sample with other Shop Drawings and samples and
with the requirements of the WORK and the Contract Documents.

6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the
progress schedule during all disputes or disagreements with the OWNER. No work shall be delayed or
postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and the
OWNER may otherwise agree in writing.

6.14 INDEMNIFICATION

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall
indemnify, defend, and hold harmless the OWNER, the ENGINEER, their Consultants, Sub-
consultants and the officers, directors, employees, and agents of each and any of them, against
and from all claims and liability arising under, by reason of or incidentally to the contract or
any performance of the WORK, but not from the sole negligence or willful misconduct of the
OWNER, and the ENGINEER. Such indemnification by the CONTRACTOR shall include
but not be limited to the following:

1. Liability or claims resulting directly or indirectly from the negligence or carelessness of
the CONTRACTOR, its employees, or agents in the performance of the WORK, or in
guarding or maintaining the same, or from any improper materials, implements, or
appliances used in its construction, or by or on account of any act or omission of the
CONTRACTOR, its employees, agents, or third parties;

2. Liability or claims arising directly or indirectly from bodily injury, occupational
sickness or disease, or death of the CONTRACTOR’s or Subcontractor’s own
employees engaged in the WORK resulting in actions brought by or on behalf of such
employees against the OWNER, and the ENGINEER;

3. Liability or claims arising directly or indirectly from or based on the violation of any
law, ordinance, regulation, order, or decree, whether by the CONTRACTOR, its
employees, or agents;

4. Liability or claims arising directly or indirectly from the use or manufacture by the
CONTRACTOR, its employees, or agents in the performance of this contract of any
copyrighted or non-copyrighted composition, secret process, patented or non-patented
invention, computer software, article, or appliance, unless otherwise specifically
stipulated in this contract.
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5. Liability or claims arising directly or indirectly from the breach of any warranties,
whether express or implied, made to the OWNER or any other parties by the
CONTRACTOR, its employees, or agents;

6. Liabilities or claims arising directly or indirectly from the willful or criminal
misconduct of the CONTRACTOR, its employees, or agents; and,

7. Liabilities or claims arising directly or indirectly from any breach of the obligations
assumed herein by the CONTRACTOR.

B. The CONTRACTOR shall reimburse the ENGINEER and the OWNER for all costs and
expenses, (including but not limited to fees and charges of engineers, attorneys, and other
professionals and court costs including all costs of appeals) incurred by said OWNER, and the
ENGINEER in enforcing the provisions of this Paragraph 6.14.

C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by
any limitation of the amount or type of damages, compensation, or benefits payable by or for
the CONTRACTOR or any such Subcontractor or other person or organization under
workers' compensation acts, disability benefit acts, or other employee benefit acts.

6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating
total manpower for each construction trade, major equipment on site, each Subcontractor's manpower,
weather conditions, etc., involved in the performance of the WORK. The daily report shall be
completed on forms provided by the ENGINEER and shall be submitted to the ENGINEER at the
conclusion of each workday. The report should comment on the daily progress and status of the
WORK within each major component of the WORK. These components will be decided by the
ENGINEER.  CONTRACTOR shall record the name, affiliation, time of arrival and departure, and
reason for visit for all visitors to the location of the WORK.

6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or
otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER.
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and
to its assignee or transferee, growing out of such termination.

6.17 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. It is
understood that any turn-on or turn-off, line locates and any other work or assistance necessary by the
CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in the
bid documents. All cost must be agreed to prior to any related actions, and will be considered
incidental to the project cost. Billing to the CONTRACTOR will be direct from the CBJ Water
Utilities Division.

6.18 OPERATING WATER SYSTEM VALVES

A. The CONTRACTOR shall submit a written request, to the ENGINEER, for approval to
operate any valve on any in-service section of the CBJ water system. The request must be
submitted at least 24-hours prior to operating any valves. The CBJ Water Utilities Division
reserves the right to approve or deny the request. The request shall specifically identify each
valve to be operated, the time of operation, and the operation to be performed. The
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CONTRACTOR shall obtain the written approval of the ENGINEER for any scheduled
operation before operating any valve.

B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to
the City or any other party, caused by unauthorized operation of any valve of the CBJ water
system.

6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is
unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a
determination that such operation during hours not otherwise permitted hereunder is necessary and
will not result in unreasonable disturbance to surrounding residents.

ARTICLE 7 OTHER WORK

7.1 RELATED WORK AT SITE

A. The OWNER may perform other work related to the Project at the site by the OWNER's own
forces, have other work performed by utility owners, or let other direct contracts therefor
which may contain General Conditions similar to these. If the fact that such other work is to
be performed was not noted in the Contract Documents, written notice thereof will be given to
the CONTRACTOR prior to starting any such other work.

B. The CONTRACTOR shall afford each other contractor who is a party to such a direct
contract and each utility owner (or the OWNER, if the OWNER is performing the additional
work with the OWNER's employees) proper and safe access to the site and a reasonable
opportunity for the introduction and storage of materials and equipment and the execution of
such work, and shall properly connect and coordinate the WORK with theirs. The
CONTRACTOR shall do all cutting, fitting, and patching of the WORK that may be required
to make its several parts come together properly and integrate with such other work. The
CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise
altering their work and will only cut or alter their work with the written consent of the
ENGINEER and the others whose work will be affected.

C. If the proper execution or results of any part of the CONTRACTOR's work depends upon the
work of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall
inspect and report to the ENGINEER in writing any delays, defects, or deficiencies in such
other work that render it unavailable or unsuitable for such proper execution and results. The
CONTRACTOR's failure to report such delays, defects, or deficiencies will constitute an
acceptance of the other work as fit and proper for integration with the CONTRACTOR's work
except for latent or nonapparent defects and deficiencies in the other work.

7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the
Project at the site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in the
Supplementary General Conditions, and the specific matters to be covered by such authority and
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responsibility will be itemized and the extent of such authority and responsibilities will be provided in
the Supplementary General Conditions.

ARTICLE 8 OWNER'S RESPONSIBILITIES

8.1 COMMUNICATIONS

A. The OWNER shall issue all its communications to the CONTRACTOR through the
ENGINEER.

B. The CONTRACTOR shall issue all its communications to the OWNER through the
ENGINEER.

8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs
14.5, 14.8, 14.9 and 14.10.

8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and
easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.

8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F.

8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and
approvals is set forth in Paragraph 13.3.

8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend
WORK, see Paragraphs 13.4 and 15.1.

8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to
terminate services of the CONTRACTOR.

ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION

9.1 OWNER'S REPRESENTATIVE. The ENGINEER will be the OWNER's representative during the
construction period. The duties and responsibilities and the limitations of authority of the ENGINEER
as the OWNER's representative during construction are set forth in the Contract Documents.

9.2 VISITS TO SITE. The ENGINEER will make visits to the site during construction to observe the
progress and quality of the WORK and to determine, in general, if the WORK is proceeding in
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the
quality or quantity of the WORK will not be required of the ENGINEER. The ENGINEER will not,
during such visits, or as a result of such observations of the CONTRACTOR's WORK in progress,
supervise, direct, or have control over the CONTRACTOR's WORK.

9.3 PROJECT REPRESENTATION. The ENGINEER may furnish an Inspector to assist in observing the
performance of the WORK. The duties, responsibilities, and limitations of authority are as follows:

A. Duties, Responsibilities and Limitations of Authority of Inspector
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General. The Inspector, who is the ENGINEER's Agent, will act as directed by and under the
supervision of the ENGINEER and will confer with the ENGINEER regarding its actions.
The Inspector's dealings in matters pertaining to the on-site WORK shall, in general, be only
with the ENGINEER and the CONTRACTOR, and dealings with Subcontractors shall only
be through or with the full knowledge of the CONTRACTOR. Written communication with
the OWNER will be only through or as directed by the ENGINEER.

Duties and Responsibilities. The Inspector may:

1. Review the progress schedule, list of Shop Drawing submittals and schedule of values
prepared by the CONTRACTOR and consult with the ENGINEER concerning their
acceptability.

2. Attend pre-construction conferences. Arrange a schedule of progress meetings and
other job conferences as required in consultation with the ENGINEER and notify those
expected to attend in advance. Attend meetings and maintain and circulate copies of
minutes thereof.

3. Serve as the ENGINEER's liaison with the CONTRACTOR, working principally
through the CONTRACTOR's superintendent and assist said superintendent in
understanding the intent of the Contract Documents. Assist the ENGINEER in serving
as the OWNER's liaison with the CONTRACTOR when the CONTRACTOR's
operations affect the OWNER's on-site operations.

4. As requested by the ENGINEER, assist in obtaining from the OWNER additional
details or information, when required at the site for proper execution of the WORK.

5. Receive and record date of receipt of Shop Drawings and samples, receive samples
which are furnished at the site by the CONTRACTOR and notify the ENGINEER of
their availability for examination.

6. Conduct on-site observations of the WORK in progress to assist the ENGINEER in
determining if the WORK is proceeding in accordance with the Contract Documents.

7. Report to the ENGINEER whenever the Inspector believes that any WORK is
unsatisfactory, faulty, or defective or does not conform to the Contract Documents, or
does not meet the requirements of any inspection, tests or approval required to be made
or has been damaged prior to final payment; and advise the ENGINEER when the
Inspector believes WORK should be corrected or rejected or should be uncovered for
observation, or requires special testing, inspection, or approval.

8. Verify that the tests, equipment, and systems startups and operating and maintenance
instruction are conducted as required by the Contract Documents and in presence of the
required personnel, and that the CONTRACTOR maintains adequate records thereof;
observe, record and report to the ENGINEER appropriate details relative to the test
procedures and start-ups.

9. Accompany visiting inspectors representing public or other agencies having jurisdiction
over the WORK, record the outcome of these inspections, and report to the
ENGINEER.

10. Transmit to the CONTRACTOR the ENGINEER's clarifications and interpretations of
the Contract Documents.

11. Consider and evaluate the CONTRACTOR's suggestions for modifications in the
Contract Documents and report them with recommendations to the ENGINEER.

12. Maintain at the job site orderly files for correspondence, reports of job conferences,
Shop Drawings and sample submittals, reproductions of original Contract Documents
including all addenda, Change Orders, field orders, additional Drawings issued
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subsequent to the execution of the contract, the ENGINEER's clarifications and
interpretations of the Contract Documents, progress reports, and other related
documents.

13. Keep a diary or log book, recording hours on the job site, weather conditions, data
relative to questions of extras or deductions, list all project visitors, daily activities,
decisions, observations in general, and specific observations in more detail as in the
case of performing and observing test procedures. Send copies to the ENGINEER.

14. Record names, addresses, and telephone numbers of the CONTRACTOR,
Subcontractors, and major suppliers of materials and equipment.

15. Furnish the ENGINEER with periodic reports as required of progress of the WORK
and the CONTRACTOR's compliance with the accepted progress schedule and
schedule of CONTRACTOR submittals.

16. Consult with the ENGINEER in advance of scheduled major tests, inspections, or start
of important phases of the WORK.

17. Report immediately to the ENGINEER upon the occurrence of any accident.
18. Review applications for payment with the CONTRACTOR for compliance with the

established procedure for their submittal and forward them with recommendations to
the ENGINEER, noting particularly their relation to the schedule of values, WORK
completed, and materials and equipment delivered at the site but not incorporated in the
WORK.

19. During the course of the WORK, verify that certificates, maintenance and operation
manuals, and other data required to be assembled and furnished by the
CONTRACTOR are applicable to the items actually installed; and deliver this material
to the ENGINEER for its review and forwarding to the OWNER prior to final
acceptance of the WORK.

20. Before the ENGINEER prepares a Certificate of Substantial Completion/Notice of
Completion, as applicable, review the CONTRACTOR's punch list items requiring
completion or correction and add any items that CONTRACTOR has omitted.

21. Conduct final inspection in the company of the ENGINEER, the OWNER, and the
CONTRACTOR, and prepare a final punch list of items to be completed or corrected.

22. Verify that all items on the punch list have been completed or corrected and make
recommendations to the ENGINEER concerning acceptance.

Limitations of Authority. Except upon written instruction of the ENGINEER, the Inspector:

1. Shall not authorize any deviation from the Contract Documents or approve any
substitute material or equipment.

2. Shall not exceed limitations on the ENGINEER's authority as set forth in the Contract
Documents.

3. Shall not undertake any of the responsibilities of the CONTRACTOR, Subcontractors
or CONTRACTOR's superintendent, or expedite the WORK.

4. Shall not advise on or issue directions relative to any aspect of the means, methods,
techniques, sequences, or procedures of construction unless such is specifically called
for in the Contract Documents.

5. Shall not advise on or issue directions as to safety precautions and programs in
connection with the WORK.

9.4 CLARIFICATIONS AND INTERPRETATIONS. The ENGINEER will issue with reasonable
promptness such written clarifications or interpretations of the requirements of the Contract
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Documents (in the form of Drawings or otherwise) as the ENGINEER may determine necessary,
which shall be consistent with, or reasonably inferred from, the overall intent of the Contract
Documents.

9.5 AUTHORIZED VARIATIONS IN WORK. The ENGINEER may authorize variations in the WORK
from the requirements of the Contract Documents. These may be accomplished by a Field Order and
will require the CONTRACTOR to perform the WORK involved in a manner that minimizes the
impact to the WORK and the contract completion date. If the CONTRACTOR believes that a Field
Order justifies an increase in the Contract Price or an extension of the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 11 or 12.

9.6 REJECTING DEFECTIVE WORK. The ENGINEER will have authority to reject WORK which the
ENGINEER believes to be defective and will also have authority to require special inspection or
testing of the WORK as provided in Paragraph 13.3G, whether or not the WORK is fabricated,
installed, or completed.

9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS

A. In accordance with the procedures set forth in the General Requirements, the ENGINEER
will review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or
"or equal" items, etc., in order to determine if the items covered by the submittals will, after
installation or incorporation in the WORK, conform to the requirements of the Contract
Documents and be compatible with the design concept of the completed project as a
functioning whole as indicated by the Contract Documents. The ENGINEER's review will not
extend to means, methods, techniques, sequences or procedures of construction or to safety
precautions or programs incident thereto.

B. In connection with the ENGINEER's responsibilities as to Change Orders, see Articles 10, 11,
and 12.

C. In connection with the ENGINEER's responsibilities in respect of Applications for Payment,
see Article 14.

9.8 DECISIONS ON DISPUTES

A. The ENGINEER will be the initial interpreter of the requirements of the Contract Documents
and judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters
relating to the acceptability of the WORK; the interpretation of the requirements of the
Contract Documents pertaining to the performance of the WORK; and those claims under
Articles 11 and 12 in respect to changes in the Contract Price or Contract Time will be
referred initially to the ENGINEER in writing with a request for formal decision in
accordance with this paragraph, which the ENGINEER will render in writing within 30 days
of receipt of the request. Written notice of each such claim, dispute, and other matter will be
delivered by the CONTRACTOR to the ENGINEER promptly (but in no event later than 30
days) after the occurrence of the event giving rise thereto. Written supporting data will be
submitted to the ENGINEER within 60 days after such occurrence unless the ENGINEER
allows an additional period of time to ascertain more accurate data in support of the claim.
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B. The rendering of a decision by the ENGINEER with respect to any such claim, dispute, or
other matter (except any which have been waived by the making or acceptance of final
payment as provided in Paragraph 14.12) will be a condition precedent to any exercise by the
OWNER or the CONTRACTOR of such rights or remedies as either may otherwise have
under the Contract Documents or by Law or Regulations in respect of any such claim, dispute,
or other matter.

9.9 LIMITATION ON ENGINEER'S RESPONSIBILITIES

A. Neither the ENGINEER's authority to act under this Article or other provisions of the
Contract Documents nor any decision made by the ENGINEER in good faith either to
exercise or not exercise such authority shall give rise to any duty or responsibility of the
ENGINEER to the CONTRACTOR, any Subcontractor, any Supplier, any surety for any of
them, or any other person or organization performing any of the WORK.

B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as
allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the
adjectives "reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of
like effect or import are used to describe a requirement, direction, review, or judgment of the
ENGINEER as to the WORK, it is intended that such requirement, direction, review, or
judgment will be solely to evaluate the WORK for compliance with the requirements of the
Contract Documents, and conformance with the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents, unless there is a specific
statement indicating otherwise. The use of any such term or adjective shall not be effective to
assign to the ENGINEER any duty or authority to supervise or direct the performance of the
WORK or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 9.9C or 9.9D.

C. The ENGINEER will not supervise, direct, control, or have authority over or be responsible
for the CONTRACTOR's means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs incident thereto, or for any failure of the
CONTRACTOR to comply with Laws and Regulations, applicable to the performance of the
WORK. The ENGINEER will not be responsible for the CONTRACTOR's failure to perform
the WORK in accordance with the Contract Documents.

D. The ENGINEER will not be responsible for the acts or omissions of the CONTRACTOR nor
of any Subcontractor, supplier, or any other person or organization performing any of the
WORK.

ARTICLE 10 CHANGES IN THE WORK

10.1 GENERAL

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any
time or from time to time, order additions, deletions, or revisions in the WORK; these will be
authorized by a written Field Order and/or a Change Order issued by the ENGINEER.
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B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract
Price, or an extension or shortening in the Contract Time as the result of a Field Order, a
claim may be made as provided in Articles 11 and 12.

C. If the OWNER and CONTRACTOR agree on the value of any work, or the amount of
Contract Time that should be allowed as a result of a Field Order, upon receiving written
notice from the ENGINEER, the CONTRACTOR shall proceed so as to minimize the impact
on and delays to the work pending the issuance of a Change Order.

D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an
increase or decrease in the Contract Price or an extension or shortening of the Contract Time
that should be allowed as a result of a Field Order, the ENGINEER can direct the
CONTRACTOR to proceed on the basis of Time and Materials so as to minimize the impact
on and delays to WORK, and a claim may be made therefor as provided in Articles 11 and 12.

E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an
extension of the Contract Time with respect to any work performed that is not required by the
Contract Documents as amended, modified, supplemented by Change Order, except in the
case of an emergency and except in the case of uncovering work as provided in Paragraph
13.3G.

F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering:

1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph
10.1A;

2. changes required because of acceptance of Defective WORK under Paragraph 13.7;
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or
4. changes in the Contract Price or Contract Times which embody the substance of any

written decision rendered by the ENGINEER pursuant to Paragraph 9.8.

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the
giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each
applicable Bond shall be adjusted accordingly.

10.2 ALLOWABLE QUANTITY VARIATIONS

A. In the event of an increase or decrease in Bid item quantity of a unit price contract, the total
amount of WORK actually done or materials or equipment furnished shall be paid for
according to the unit price established for such WORK under the Contract Documents,
wherever such unit price has been established; provided, that an adjustment in the Contract
Price may be made for changes which result in an increase or decrease in excess of 25% of
the estimated quantity of any major item of the WORK. Major Item is defined as any bid item
amount that is ten percent (10%) or more of the total contract amount.

B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is
named in the Contract Documents to cover such eliminated work, the price of the eliminated
work shall be agreed upon in writing by the OWNER and the CONTRACTOR. If the
OWNER and the CONTRACTOR fail to agree upon the price of the eliminated work, said
price shall be determined in accordance with the provisions of Article 11.
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ARTICLE 11 CHANGE OF CONTRACT PRICE

11.1 GENERAL

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for
performing the WORK. All duties, responsibilities, and obligations assigned to or undertaken
by the CONTRACTOR to complete the WORK shall be at its expense without change in the
Contract Price.

B. The Contract Price may only be changed by a Change Order.  Any claim for an increase in the
Contract Price shall be based on written notice delivered by the CONTRACTOR to the
ENGINEER promptly (but in no event later than 7 days) after the start of the occurrence or
the event giving rise to the claim and stating the general nature of the claim. Notice of the
amount of the claim with supporting data shall be delivered within 14 days after such
occurrence (unless the ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's
written statement that the amount claimed covers all known amounts (direct, indirect, and
consequential) to which the CONTRACTOR is entitled as a result of said occurrence or
event. All claims for adjustment in the Contract Price shall be determined by the ENGINEER
in accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise
agree on the amount involved. No claim for an adjustment in the Contract Price will be valid
if not submitted in accordance with this Paragraph 11.1B.

C. The value of any WORK covered by a Change Order or of any claim for an increase or
decrease in the Contract Price shall be determined in one of the following ways:

1. Where the WORK involved is covered by unit prices contained in the Contract
Documents, by application of unit prices to the quantities of the items involved.

2. By mutual acceptance of a lump sum, which may include an allowance for overhead
and profit not necessarily in accordance with Paragraph 11.4.

3. On the basis of the cost of WORK (determined as provided in Paragraphs 11.3) plus a
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph
11.4).

11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER
for damages for any injury to WORK, materials, or equipment, resulting from the action of the
elements. If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all reasonable
efforts to protect the materials, equipment and work, the CONTRACTOR may be granted a reasonable
extension of Contract Time to make proper repairs, renewals, and replacements of the work, materials,
or equipment.

11.3 COST OF WORK (BASED ON TIME AND MATERIALS)

A. General. The term "cost of work" means the sum of all costs necessarily incurred and paid by
the CONTRACTOR for labor, materials, and equipment in the proper performance of extra
work. Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in
amounts no higher than those prevailing in the locality of the Project; shall include only the
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following items, and shall not include any of the costs itemized in Paragraph 11.5
EXCLUDED COSTS.

B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of
workers performing the extra work at the time the extra work is done, plus employer payments
of payroll taxes, worker’s compensation insurance, liability insurance, health and welfare,
pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or
local laws, as well as assessments or benefits required by lawful collective bargaining
agreements. Labor costs for equipment operators and helpers shall be paid only when such
costs are not included in the invoice for equipment rental. The labor costs for forepersons
shall be proportioned to all of their assigned work and only that applicable to extra work shall
be paid. Non-direct labor costs including superintendence shall be considered part of the
mark-up set out in paragraph 11.4.

C. Materials. The cost of materials reported shall be at invoice or lowest current price at which
materials are locally available and delivered to the job in the quantities involved, plus the cost
of freight, delivery and storage, subject to the following:

1. Trade discounts available to the purchaser shall be credited to the OWNER
notwithstanding the fact that such discounts may not have been taken by the
CONTRACTOR.

2. For materials secured by other than a direct purchase and direct billing to the purchaser,
the cost shall be deemed to be the price paid to the actual supplier as determined by the
ENGINEER. Mark-up except for actual costs incurred in the handling of such materials
will not be allowed.

3. Payment for materials from sources owned wholly or in part by the purchaser shall not
exceed the price paid by the purchaser for similar materials from said sources on extra
work items or the current wholesale price for such materials delivered to the work site,
whichever price is lower.

4. If in the opinion of the ENGINEER the cost of material is excessive, or the
CONTRACTOR does not furnish satisfactory evidence of the cost of such material,
then the cost shall be deemed to be the lowest current wholesale price for the quantity
concerned delivered to the work site less trade discount. The OWNER reserves the
right to furnish materials for the extra work and no claim shall be allowed by the
CONTRACTOR for costs and profit on such materials.

D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed
for such equipment specified in the Supplementary General Conditions. Such rental rate will
be used to compute payments for equipment whether the equipment is under the
CONTRACTOR's control through direct ownership, leasing, renting, or another method of
acquisition. The rental rate to be applied for use of each item of equipment shall be the rate
resulting in the least total cost to the OWNER for the total period of use. If it is deemed
necessary by the CONTRACTOR to use equipment not listed in the publication specified in
the Supplementary General Conditions, an equitable rental rate for the equipment will be
established by the ENGINEER. The CONTRACTOR may furnish cost data which might
assist the ENGINEER in the establishment of the rental rate.

1. All equipment shall, in the opinion of the ENGINEER, be in good working condition
and suitable for the purpose for which the equipment is to be used.
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2. Before construction equipment is used on the extra work, the CONTRACTOR shall
plainly stencil or stamp an identifying number thereon at a conspicuous location, and
shall furnish to the ENGINEER, in duplicate, a description of the equipment and its
identifying number.

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved
modifications shall be used to classify equipment for the determination of applicable
rental rates. Equipment which has no direct power unit shall be powered by a unit of at
least the minimum rating recommended by the manufacturer.

4. Individual pieces of equipment or tools having a replacement value of $200 or less,
whether or not consumed by use, shall be considered to be small tools and no payment
will be made therefor.

5. Rental time will not be allowed while equipment is inoperative due to breakdowns.
6. Equipment Rental Rates. Unless otherwise agreed in writing, the CONTRACTOR will

be paid for the use of equipment at the rental rate listed for such equipment specified in
the current edition of the following reference publication: "Rental Rate Blue Book" as
published by Dataquest (a company of the Dunn and Bradstreet Corporation), 1290
Ridder Park Drive, San Jose, CA 95131, telephone number (800) 227-8444.

E. Equipment on the Work Site. The rental time to be paid for equipment on the work site shall
be the time the equipment is in productive operation on the extra work being performed and,
in addition, shall include the time required to move the equipment to the location of the extra
work and return it to the original location or to another location requiring no more time than
that required to return it to its original location; except, that moving time will not be paid if
the equipment is used on other than the extra work, even though located at the site of the extra
work. Loading and transporting costs will be allowed, in lieu of moving time, when the
equipment is moved by means other than its own power, except that no payment will be made
for loading and transporting costs when the equipment is used at the site of the extra work on
other than the extra work. The following shall be used in computing the rental time of
equipment on the work site.

1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall
be considered to be 1/2-hour of operation, and any part of an hour in excess of 30
minutes will be considered one hour of operation.

2. When daily rates are listed, any part of a day less than 4 hours operation shall be
considered to be 1/2-day of operation. When owner-operated equipment is used to
perform extra work to be paid for on a time and materials basis, the CONTRACTOR
will be paid for the equipment and operator, as set forth in Paragraphs (3), (4), and (5),
following.

3. Payment for the equipment will be made in accordance with the provisions in
Paragraph 11.3D, herein.

4. Payment for the cost of labor and subsistence or travel allowance will be made at the
rates paid by the CONTRACTOR to other workers operating similar equipment already
on the work site, or in the absence of such labor, established by collective bargaining
agreements for the type of worker and location of the extra work, whether or not the
operator is actually covered by such an agreement. A labor surcharge will be added to
the cost of labor described herein in accordance with the provisions of Paragraph
11.3B, herein, which surcharge shall constitute full compensation for payments
imposed by state and federal laws and all other payments made to or on behalf of
workers other than actual wages.
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5. To the direct cost of equipment rental and labor, computed as provided herein, will be
added the allowances for equipment rental and labor as provided in Paragraph 11.4,
herein.

F. Specialty Work. Specialty work is defined as that work characterized by extraordinary
complexity, sophistication, or innovation or a combination of the foregoing attributes which
are unique to the construction industry. The following shall apply in making estimates for
payment for specialty work:

1. Any bid item of WORK to be classified as Specialty Work shall be listed as such in the
Supplementary General Conditions. Specialty work shall be performed by an entity
especially skilled in the work to be performed. After validation of invoices and
determination of market values by the ENGINEER, invoices for specialty work based
upon the current fair market value thereof may be accepted without complete
itemization of labor, material, and equipment rental costs.

2. When the CONTRACTOR is required to perform work necessitating special
fabrication or machining process in a fabrication or a machine shop facility away from
the job site, the charges for that portion of the work performed at the off-site facility
may, by agreement, be accepted as specialty work and accordingly, the invoices for the
work may be accepted without detailed itemization.

3. All invoices for specialty work will be adjusted by deducting all trade discounts offered
or available, whether the discounts were taken or not. In lieu of the allowances for
overhead and profit specified in Paragraph 11.4, herein, an allowance of 5 percent will
be added to invoices for specialty work.

G. Sureties. All work performed hereunder shall be subject to all of the provisions of the
Contract Documents and the CONTRACTOR's sureties shall be bound with reference thereto
as under the original Agreement. Copies of all amendments to surety bonds or supplemental
surety bonds shall be submitted to the OWNER for review prior to the performance of any
work hereunder.

11.4 CONTRACTOR'S FEE

A. Extra work ordered on the basis of time and materials will be paid for at the actual necessary
cost as determined by the ENGINEER, plus allowances for overhead and profit. The
allowance for overhead and profit shall include full compensation for superintendence, bond
and insurance premiums, taxes, field office expense, extended overhead, home office
overhead, and all other items of expense or cost not included in the cost of labor, materials, or
equipment provided for under Paragraph 11.3. The allowance for overhead and profit will be
made in accordance with the following schedule:

Actual Overhead and Profit Allowance
Labor....................................................................................................15 percent
Materials ..............................................................................................10 percent
Equipment............................................................................................10 percent

To the sum of the costs and mark-ups provided for in this Article, one percent shall be added
as compensation for bonding.
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B. It is understood that labor, materials, and equipment may be furnished by the
CONTRACTOR or by the Subcontractor on behalf of the CONTRACTOR. When all or any
part of the extra work is performed by a Subcontractor, the allowance specified herein shall be
applied to the labor, materials, and equipment costs of the Subcontractor, to which the
CONTRACTOR may add 5 percent of the Subcontractor's total cost for the extra work.
Regardless of the number of hierarchical tiers of Subcontractors, the 5 percent increase above
the Subcontractor's total cost which includes the allowances for overhead and profit specified
herein may be applied one time only.

11.5 EXCLUDED COSTS. The term "Cost of the Work" shall not include any of the following:

A. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, estimators, attorneys'
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's
principal or a branch office for general administration of the work, or not specifically covered by
paragraph 11.3, all of which are to be considered administrative costs covered by the
CONTRACTOR's fee.

B. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office
at the site.

C. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital
employed for the WORK and charges against CONTRACTOR for delinquent payments.

D. Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required
by the Contract Documents to purchase and maintain the same (except for the cost of premiums
covered by paragraph 11.4 above).

E. Costs due to the negligence of CONTRACTOR , any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including but
not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly
supplied and making good any damage to property.

F. Other overhead or general expense costs of any kind and the cost of any item not specifically and
expressly included in paragraph 11.4.

ARTICLE 12 CHANGE OF CONTRACT TIME

12.1 GENERAL

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of
the Contract Time (or Milestones) shall be based on written notice delivered by the
CONTRACTOR to the ENGINEER promptly (but in no event later than 30 days) after the
occurrence of the event giving rise to the claim and stating the general nature of the claim.
Notice of the extent of the claim with supporting data shall be delivered within 60 days after
such occurrence (unless the ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's
written statement that the adjustment claimed is the entire adjustment to which the
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CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event.
All claims for adjustment in the Contract Time shall be determined by the ENGINEER in
accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot otherwise
agree. No claim for an adjustment in the Contract Time will be valid if not submitted in
accordance with the requirements of this Paragraph 12.1A. An increase in Contract Time does
not mean that the Contractor is due an increase in Contract Price. Only compensable time
extensions will result in an increase in Contract Price.

B. All time limits stated in the Contract Documents are of the essence of the Agreement.

C. Where CONTRACTOR is prevented from completing any part of the WORK within the
Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the
Contract Times (or Milestones) will be extended in an amount equal to the time lost on the
critical path of the project due to such delay if a claim is made therefor as provided in
paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not be
limited to, acts or neglect by OWNER, acts or neglect of utility owners or other contractors
performing other work as contemplated by Article 7, fires, floods, epidemics, unprecedented
weather conditions or acts of God. Delays attributable to and within the control of a
Subcontractor or Supplier shall be deemed to be delays within the control of
CONTRACTOR.

D. Where CONTRACTOR is prevented from completing any part of the WORK within the
Contract Times (or Milestones) due to delay beyond the control of both OWNER and
CONTRACTOR, an extension of the Contract Times (or Milestones) in an amount equal to
the time lost on the critical path of the project due to such delay shall be CONTRACTOR's
sole and exclusive remedy for such delay. In no event shall the OWNER be liable to
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization, or to
any surety for or employee or agent of any of them, for damages arising out of or resulting
from (i) delays caused by or within the control of CONTRACTOR, or (ii) delays beyond the
control of both parties including but not limited to fires, floods, epidemics abnormal weather
conditions, acts of God or acts or neglect by utility owners or other contractors performing
other work as contemplated by Article 7.

12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract Time may be extended by
the ENGINEER because of delays in completion of the  WORK due to unusually severe weather,
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the
ENGINEER in writing of the cause of delay and request an extension of Contract Time. The
ENGINEER will ascertain the facts and the extent of the delay and extend the time for completing the
work when, in the ENGINEER’s judgment, the findings of fact justify such an extension.
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent
State or Federal agency

ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER
and the ENGINEER that all work will be in accordance with the Contract Documents and will not be
defective. Prompt notice of defects known to the OWNER or ENGINEER shall be given to the
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CONTRACTOR. All defective work, whether or not in place, may be rejected, corrected, or accepted
as provided in this Article 13.

13.2 ACCESS TO WORK. OWNER, ENGINEER, their Consultants, sub-consultants, other
representatives and personnel of OWNER, independent testing laboratories and governmental
agencies with jurisdictional interests will have access to the WORK at reasonable times for their
observation, inspecting and testing. CONTRACTOR shall provide them proper and safe conditions for
such access and advise them of CONTRACTOR's site safety procedures and programs so that they
may comply therewith as applicable.

13.3 TESTS AND INSPECTIONS

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of the WORK for
all required inspections, tests, or approvals, and shall cooperate with inspection and testing
personnel to facilitate required inspections or tests.

B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require
any WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay
all costs in connection therewith. The CONTRACTOR shall also be responsible for and shall
pay all costs in connection with any inspection or testing required in connection with the
OWNER's or the ENGINEER's acceptance of a Supplier of materials or equipment proposed
as a substitution or (or-equal) to be incorporated in the WORK, or of materials or equipment
submitted for review prior to the CONTRACTOR's purchase thereof for incorporation in the
WORK. The cost of all inspections, tests, and approvals in addition to the above which are
required by the Contract Documents shall be paid by the OWNER (unless otherwise
specified).

C. The ENGINEER will make, or have made, such inspections and tests as the ENGINEER
deems necessary to see that the WORK is being accomplished in accordance with the
requirements of the Contract Documents. Unless otherwise specified in the Supplementary
General Conditions, the cost of such inspection and testing will be borne by the OWNER. In
the event such inspections or tests reveal non-compliance with the requirements of the
Contract Documents, the CONTRACTOR shall bear the cost of corrective measures deemed
necessary by the ENGINEER, as well as the cost of subsequent reinspection and retesting.
Neither observations by the ENGINEER nor inspections, tests, or approvals by others shall
relieve the CONTRACTOR from the CONTRACTOR's obligation to perform the WORK in
accordance with the Contract Documents.

D. All inspections, tests, or approvals other than those required by Laws or Regulations of any
public body having jurisdiction shall be performed by organizations acceptable to the
ENGINEER and the CONTRACTOR.

E. If any WORK (including the work of others) that is to be inspected, tested, or approved is
covered without written concurrence of the ENGINEER, it must, if requested by the
ENGINEER, be uncovered for observation. Such uncovering shall be at the
CONTRACTOR's expense unless the CONTRACTOR has given the ENGINEER timely
notice of the CONTRACTOR's intention to perform such test or to cover the same and the
ENGINEER has not acted with reasonable promptness in response to such notice.
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F. If any WORK is covered contrary to the written request of the ENGINEER, it must, if
requested by the ENGINEER, be uncovered for the ENGINEER's observation and recovered
at the CONTRACTOR's expense.

G. If the ENGINEER considers it necessary or advisable that covered WORK be observed by the
ENGINEER or inspected or tested by others, the CONTRACTOR, at the ENGINEER's
request, shall uncover, expose, or otherwise make available for observation, inspection, or
testing as the ENGINEER may require, that portion of the WORK in question, furnishing all
necessary labor, material, and equipment. If it is found that such WORK is defective, the
CONTRACTOR shall bear all direct, indirect, and consequential costs and damages of such
uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction,
including but not limited to fees and charges of engineers, attorneys, and other professionals.
However, if such WORK is not found to be defective, the CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing, and reconstruction;
and, if the parties are unable to agree as to the amount or extent thereof, the CONTRACTOR
may make a claim therefor as provided in Articles 11 and 12.

13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to
perform work in such a way that the completed WORK will conform to the Contract Documents, the
OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the cause
for such order has been eliminated; however, this right of the OWNER to stop the WORK shall not
give rise to any duty on the part of the OWNER to exercise this right for the benefit of the
CONTRACTOR or any other party.

13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ENGINEER, the
CONTRACTOR shall promptly, either correct all defective work, whether or not fabricated, installed,
or completed, or, if the WORK has been rejected by the ENGINEER, remove it from the site and
replace it with non-defective work. The CONTRACTOR shall bear all direct, indirect and
consequential costs and damages of such correction or removal, including but not limited to fees and
charges of engineers, attorneys, and other professionals made necessary thereby.

13.6 ONE YEAR CORRECTION PERIOD

A. If within one year after the date of Substantial Completion or such longer period of time as
may be prescribed by Laws or Regulations or by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract Documents,
any work is found to be defective, the CONTRACTOR shall promptly, without cost to the
OWNER and in accordance with OWNER's written notification, (i) correct such Defective
WORK, or, if it has been rejected by the OWNER, remove it from the site and replace it with
non-defective work, and (ii) satisfactorily correct or remove and replace any damage to other
work of others resulting therefrom. If the CONTRACTOR does not promptly comply with
such notification, or in an emergency where delay would cause serious risk of loss or damage,
the OWNER may have the Defective WORK corrected or the rejected WORK removed and
replaced, and all direct, indirect, and consequential costs and damages of such removal and
replacement including but not limited to fees and charges of engineers, attorneys and other
professionals will be paid by the CONTRACTOR.
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B. Where Defective WORK (and damage to other WORK resulting therefrom) has been
corrected, removed or replaced under this paragraph 13.6, the correction period hereunder
with respect to such WORK will be extended for an additional period of one year after such
correction or removal and replacement has been satisfactorily completed.

13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and
replacement of defective work, the OWNER prefers to accept the WORK, the OWNER may do so.
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the
OWNER's evaluation of and determination to accept such defective work. If any such acceptance
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an
appropriate decrease in the Contract Price.

ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION

14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The schedule of values or lump
sum price breakdown established as provided in the General Requirements shall serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to the
ENGINEER.

14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price work will be based on
the number of units completed.

14.3 APPLICATION FOR PROGRESS PAYMENT

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall
submit to the ENGINEER for review, an Application for Payment filled out and signed by the
CONTRACTOR covering the WORK completed as of the date of the Application and
accompanied by such supporting documentation as is required by the Contract Documents.

B. The Application for Payment shall identify, as a sub-total, the amount of the
CONTRACTOR'S Total Earnings to Date, plus the Value of Materials Stored at the Site
which have not yet been incorporated in the WORK, and less a deductive adjustment for
materials installed which were not previously incorporated in the WORK, but for which
payment was allowed under the provisions for payment for Materials Stored at the Site, but
not yet incorporated in the WORK.

C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which
shall be deducted the total amount of all previous payments made to the CONTRACTOR.
Progress payments will be paid in full in accordance with Article 14 of the General
Conditions until 90% of the Contract Price has been paid.  The remaining 10% of the
Contract Price amount may be withheld until:

1. final inspection has been made;
2. completion of the Project; and
3. acceptance of the Project by the OWNER.

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of
the value of such materials as set forth in the Supplementary General Conditions.  Said
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amount shall be based upon the value of all acceptable materials and equipment not
incorporated in the WORK but delivered and suitably stored at the site or at another location
agreed to in writing; provided, each such individual item has a value of more than $5,000.00
and will become a permanent part of the WORK. The Application for Payment shall also be
accompanied by an invoice (including shipping), a certification that the materials meet the
applicable contract specifications, and any evidence required by the OWNER that the
materials and equipment are covered by appropriate property insurance and other
arrangements to protect the OWNER's interest therein, all of which will be satisfactory to the
OWNER.  Payment for materials will not constitute final acceptance.  It shall be the
CONTRACTOR’s responsibility to protect the material from damage, theft, loss, or peril
while in storage.  Unless otherwise prescribed by law, the Value of Materials Stored at the
Site shall be paid at the invoice amount up to a maximum of 85% of the Contract Price for
those items.

14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title
to all work, materials, and equipment covered by an Application for Payment, whether incorporated in
the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all
liens.

14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT

A. The ENGINEER will, within 7 days after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the Application to the OWNER,
or return the Application to the CONTRACTOR indicating in writing the ENGINEER's
reasons for refusing to recommend payment. In the later case, the CONTRACTOR may make
the necessary corrections and resubmit the Application. If the ENGINEER still disagrees with
a portion of the Application, it will submit the Application recommending the undisputed
portion of the Application to the OWNER for payment and provide reasons for
recommending non-payment of the disputed amount. Thirty days after presentation of the
Application for Payment with the ENGINEER's recommendation, the amount recommended
will (subject to the provisions of Paragraph 14.5B) become due and when due will be paid by
the OWNER to the CONTRACTOR.

B. The OWNER may refuse to make payment of the full amount recommended by the
ENGINEER because claims have been made against the OWNER on account of the
CONTRACTOR's performance of the WORK or Liens have been filed in connection with the
WORK or there are other items entitling the OWNER to a credit against the amount
recommended, but the OWNER must give the CONTRACTOR written notice within 7 days
(with a copy to the ENGINEER) stating the reasons for such action.

14.6 PARTIAL UTILIZATION

A. The OWNER shall have the right to utilize or place into service any item of equipment or
other usable portion of the WORK prior to completion of the WORK. Whenever the OWNER
plans to exercise said right, the CONTRACTOR will be notified in writing by the OWNER,
identifying the specific portion or portions of the WORK to be so utilized or otherwise placed
into service.
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B. It shall be understood by the CONTRACTOR that until such written notification is issued, all
responsibility for care and maintenance of all of the WORK shall be borne by the
CONTRACTOR. Upon issuance of said written notice of partial utilization, the OWNER will
accept responsibility for the protection and maintenance of all such items or portions of the
WORK described in the written notice.

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK,
regardless of whether a portion thereof has been partially utilized by the OWNER and the
CONTRACTOR's one year correction period shall commence only after the date of
Substantial Completion for the WORK.

14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its
intended use the CONTRACTOR shall notify the OWNER and the ENGINEER in writing that the
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all work
items that remain to be completed and a request that the ENGINEER prepare a Notice of Completion.
Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the ENGINEER shall
make an inspection of the WORK to determine the status of completion. If the ENGINEER does not
consider the WORK substantially complete, or the list of remaining work items to be comprehensive,
the ENGINEER will notify the CONTRACTOR in writing giving the reasons therefor. If the
ENGINEER considers the WORK substantially complete, the ENGINEER will prepare and deliver to
the OWNER, for its execution and recording, the Notice of Completion signed by the ENGINEER and
CONTRACTOR, which shall fix the date of Substantial Completion.

14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the
remaining work items referred to in Paragraph 14.7 and delivered all maintenance and operating
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as
provided in the General Requirements) and other documents, all as required by the Contract
Documents, and after the ENGINEER has indicated that the WORK is acceptable, the
CONTRACTOR may make application for final payment following the procedure for progress
payments. The final Application for Payment shall be accompanied by all documentation called for in
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory
to the OWNER) of all liens arising out of or filed in connection with the WORK.

14.9 FINAL PAYMENT AND ACCEPTANCE

A. If, on the basis of the ENGINEER's observation of the WORK during construction and final
inspection, and the ENGINEER's review of the final Application for Payment and
accompanying documentation, all as required by the Contract Documents, the ENGINEER is
satisfied that the WORK has been completed and the CONTRACTOR's other obligations
under the Contract Documents have been fulfilled, the ENGINEER will, within 14 days after
receipt of the final Application for Payment, indicate in writing the ENGINEER's
recommendation of payment and present the Application to the OWNER for payment.

B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make
final payment to the CONTRACTOR of the amount remaining after deducting all prior
payments and all amounts to be kept or retained under the provisions of the Contract
Documents, including the following items:

1. Liquidated damages, as applicable.
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2. Two times the value of outstanding items of correction work or punch list items yet
uncompleted or uncorrected, as applicable. All such work shall be completed or
corrected to the satisfaction of the OWNER within the time stated on the Notice of
Completion, otherwise the CONTRACTOR does hereby waive any and all claims to all
monies withheld by the OWNER to cover the value of all such uncompleted or
uncorrected items.

14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS

A. After executing the necessary documents to initiate the lien period, and not more than 45 days
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will
release to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less
any deductions to cover pending claims against the OWNER pursuant to Paragraph 14.5B.

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall
have 30 days to complete any outstanding items of correction work remaining to be completed
or corrected as listed on a final punch list made a part of the Notice of Completion. Upon
expiration of the 45 days, referred to in Paragraph 14.10A, the amounts withheld pursuant to
the provisions of Paragraph 14.9B herein, for all remaining work items will be returned to the
CONTRACTOR; provided, that said work has been completed or corrected to the satisfaction
of the OWNER within said 30 days. Otherwise, the CONTRACTOR does hereby waive any
and all claims for all monies withheld by the OWNER under the Contract to cover 2 times the
value of such remaining uncompleted or uncorrected items.

14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and
complete the WORK in accordance with the Contract Documents shall be absolute. Neither
recommendation of any progress or final payment by the ENGINEER, nor the issuance of a Notice of
Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract Documents,
nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act of acceptance
by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample submittal, will
constitute an acceptance of work not in accordance with the Contract Documents or a release of the
CONTRACTOR's obligation to perform the WORK in accordance with the Contract Documents.

14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last
progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable,
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice
of Completion.

ARTICLE 15 SUSPENSION OF WORK AND TERMINATION

15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ENGINEER, may, at any
time and without cause, suspend the WORK or any portion thereof for a period of not more than 90
days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK on
receipt from the ENGINEER of a notice of resumption of work. The CONTRACTOR shall be allowed
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an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to
any suspension if the CONTRACTOR makes an approved claim therefor as provided in Articles 11
and 12.

15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT)

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice
to the CONTRACTOR of OWNER's intent to terminate the Agreement and provide the
CONTRACTOR an opportunity to remedy the conditions constituting the default. It shall be
considered a default by the CONTRACTOR whenever CONTRACTOR shall: (1) declare
bankruptcy, become insolvent, or assign its assets for the benefit of its creditors; (2) fail to
provide materials or quality of work meeting the requirements of the Contract Documents; (3)
disregard or violate provisions of the Contract Documents or ENGINEER's instructions; (4)
fail to prosecute the WORK according to the approved progress schedule; or, (5) fail to
provide a qualified superintendent, competent workers, or materials or equipment meeting the
requirements of the Contract Documents. If the CONTRACTOR fails to remedy the
conditions constituting default within the time allowed, the OWNER may then issue the
Notice of Termination.

B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the
OWNER may take possession of the WORK and may complete the WORK by whatever
method or means the OWNER may select. The cost of completing the WORK shall be
deducted from the balance which would have been due the CONTRACTOR had the
Agreement not been terminated and the WORK completed in accordance with the Contract
Documents. If such cost exceeds the balance which would have been due, the
CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less than the
balance which would have been due, the CONTRACTOR shall not have claim to the
difference.

15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may
terminate the Agreement at any time if it is found that reasons beyond the control of either the
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for
the value of work performed up to the date the Agreement is terminated; and, (2) for the cost of
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement
is terminated which would be needed in the WORK and which meet the requirements of the Contract
Documents. The value of work performed and the cost of materials and equipment delivered to the
site, as mentioned above, shall be determined by the ENGINEER in accordance with the procedure
prescribed for the making of the final application for payment and payment under Paragraphs 14.8 and
14.9.

15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the
Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or
negligence of the CONTRACTOR, and notice to resume work or to terminate the Agreement has not
been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the
CONTRACTOR any monies due him in accordance with the terms of the Contract Documents and
within 60 days after presentation to the OWNER by the CONTRACTOR of a request therefor, unless
within said 10-day period the OWNER shall have remedied the condition upon which the payment
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delay was based. In the event of such termination, the CONTRACTOR shall have no claims against
the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, and as
determined in accordance with the requirements of said paragraph.

ARTICLE 16 MISCELLANEOUS

16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the individual or to a
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent
by registered or certified mail, postage prepaid, to the last business address known to the giver of the
notice.

16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK

A. The CONTRACTOR may use on the Project, with ENGINEER's approval, such stone,
gravel, sand, or other material determined suitable by the ENGINEER, as may be found in the
excavation. The CONTRACTOR will be paid for the excavation of such material at the
corresponding contract unit price. No additional payment will be made for utilizing the
material from excavation as borrow, or select borrow.

B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of
that portion of the excavated material so removed and used which was needed for use on the
project. No charge for the materials so used will be made against the CONTRACTOR except
that the CONTRACTOR shall be responsible for payment of any royalties required.

C. The CONTRACTOR shall not excavate or remove any material from within the Project
location which is not within the grading limits, as indicated by the slope and grade lines,
without written authorization from the ENGINEER.

D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in
excess of the quantities required for performance of this contract, including any waste
material produced as a by-product, the CBJ may retain possession of such materials without
obligation to reimburse the CONTRACTOR for the cost of their production. When such
materials are in a stockpile, the ENGINEER may require: That it remain in stockpile; the
CONTRACTOR level such stockpile(s); or that the CONTRACTOR remove such materials
and restore the premises to a satisfactory condition at the CONTRACTOR's expense. This
provision shall not preclude the CBJ from arranging with the CONTRACTOR to produce
material over and above the contract needs, payment for which shall be by written agreement
between the CBJ and the CONTRACTOR.

E. Unless otherwise provided, the material from any existing old structure may be used
temporarily by the CONTRACTOR in the erection of the new structure. Such material shall
not be cut or otherwise damaged except with the approval of the ENGINEER.

16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional
compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books
to the extent they are relevant. This right shall include the right to examine books, records, documents,
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct
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and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and
for which the claim has been submitted. The right to audit shall include the right to inspect the
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be
exercisable through such representatives as the OWNER deems desirable during the
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR
shall make available to the OWNER for auditing, all relevant accounting records and documents, and
other financial data, and upon request, shall submit true copies of requested records to the OWNER.

16.4 ARCHEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation
encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the
CONTRACTOR shall cease operations immediately and notify the ENGINEER. No artifacts or
specimens shall be further disturbed or removed from the ground and no further operations shall be
performed at the site until so directed. Should the ENGINEER order suspension of the
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the
CONTRACTOR to perform extra work, such order(s) shall be covered by an appropriate contract
change document.

16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All work over, on, or
adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be
interfered with and the existing navigable depths will not be impaired, except as allowed by permit
issued the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable.

16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan,
gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER,
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with
the above provisions of the contract.

16.7 SUITS OF LAW CONCERNING THE WORK

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's
surety) against the OWNER, or by the OWNER against the CONTRACTOR (or the
CONTRACTOR's surety), the suit of law shall be tried in the First Judicial District of Alaska.

B. If one of the questions at issue is the satisfactory performance of the work by the
CONTRACTOR and should the appropriate court of law judge the work of the
CONTRACTOR to be unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's
surety) shall reimburse the OWNER for all legal and all other expenses (as may be allowed
and set by the court) incurred by the OWNER because of the suit of the law and, further, it is
agreed that the OWNER may deduct such expense from any sum or sums then, or any that
become due the CONTRACTOR under the contract.
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16.8 CERTIFIED PAYROLLS

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract
for the OWNER shall file a certified payroll with the Alaska Department of Labor before
Friday of each week that covers the preceding week (Section 14-2-4 ACLA 1949; am Section
4 ch 142 SLA 1972).

B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may
be submitted, provided it contains the information required by AS 36.05.040 and a statement
that the CONTRACTOR is complying with AS 36.10.010.

C. A contractor or subcontractor, who performs work on public construction in the State, as
defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as
issued by the Alaska Department of Labor before the end of the pay period. (AS 36.05.010).

16.9 PREVAILING WAGE RATES

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The
CONTRACTOR, or Subcontractors, shall pay all employees unconditionally and not less than
once a week. Wages may not be less than those stated in Paragraph 16.8C, regardless of the
contractual relationship between the CONTRACTOR or Subcontractors and laborers,
mechanics, or field surveyors. The scale of wages to be paid shall be posted by the
CONTRACTOR in a prominent, easily accessible place at the site of the WORK.

B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field
surveyor employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate
or wages less than the established rate, the OWNER may, by written notice, terminate the
CONTRACTOR or Subcontractors right to proceed with the work. The OWNER may
prosecute the work to completion by contract or otherwise, and the CONTRACTOR and
sureties will be held liable to the OWNER for excess costs for completing the WORK.
(Section 2 ch 52 SLA 1959).

C. Listing Contractor's Who Violate Contracts, AS 36.05.090. In addition, a list giving the
names of persons who have disregarded the rights of their employees shall be distributed to all
departments of State government and all political subdivisions. No person appearing on this
list, and no firm, corporation, partnership or association in which the person has an interest,
may work as a CONTRACTOR or Subcontractor on a public construction contract for the
State, or a political subdivision of the state, until three years after the date of publication of
the list. (Section 3 ch 52 SLA 1959; am Section 9 ch 142 SLA).

16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the
CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage
and Hour Act, Section 23.10.060.
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16.11 COST REDUCTION INCENTIVE

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may
submit to the ENGINEER in writing, proposals for modifying the plans, specifications, or
other requirements of this contract for the sole purpose of reducing the total cost of
construction. The cost reduction proposal shall not impair in any manner the essential
functions or characteristics of the project, including but not limited to, service life, economy
of operation, ease of maintenance, desired appearance or design and safety standards.

B. The cost reduction proposal shall contain the following information:

1. Description of both the existing contract requirements for performing the WORK and
the proposed changes.

2. An itemization of the contract requirements that must be changed if the proposal is
adopted.

3. A detailed estimate of the time required and the cost of performing the WORK under
both the existing contract and the proposed change.

4. A statement of the date by which the CONTRACTOR must receive the decision from
the OWNER on the cost reduction proposal.

5. The contract items of WORK effected by the proposed changes including any quantity
variations.

6. A description and estimate of costs the OWNER may incur in implementing the
proposed changes, such as test and evaluation and operating and support costs.

7. A prediction of any effects the proposed change would have on future operations and
maintenance costs to the OWNER.

C. The provisions of this section shall not be construed to require the OWNER to consider any
cost reduction proposal which may be submitted; nor will the OWNER be liable to the
CONTRACTOR for failure to accept or act upon any cost reduction proposal submitted, or
for delays to the work attributable to the consideration or implementation of any such
proposal.

D. If a cost reduction proposal is similar to a change in the plans or specifications for the project
under consideration by the OWNER at the time the proposal is submitted, the OWNER will
not accept such proposal and reserves the right to make such changes without compensation
to the CONTRACTOR under the provisions of this section.

E. The CONTRACTOR shall continue to perform the work in accordance with the requirements
of the contract until an executed Change Order incorporating the cost reduction proposal has
been issued. If any executed Change Order has not been issued by the date upon which the
CONTRACTOR's cost reduction proposal specifies that a decision should be made by the
OWNER, in writing, the cost reduction proposal shall be considered rejected.

F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of
the estimated net savings in Contract Time and construction costs resulting from the adoption
of all or any part of such proposal. Should the CONTRACTOR disagree with OWNER's
decision on the cost reduction proposal, there is no further consideration. The OWNER
reserves the right to make final determination.
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G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such
acceptance will be made by a contract Change Order, which specifically states that the change
is executed pursuant to this cost reduction proposal section.  Such Change Order shall
incorporate the changes in the plans and specifications which are necessary to permit the cost
reduction proposal or such part of it as has been accepted to be put into effect and shall
include any conditions upon which the OWNER's approval is based, if such approval is
conditional. The Change Order shall also describe the estimated net savings in the cost of
performing the work attributable to the cost reduction proposal, and shall further provide that
the contract cost be adjusted by crediting the OWNER with the estimated net savings amount.

H. Acceptance of the cost reduction proposal and performance of the work does not extend the
time of completion of the contract, unless specifically provided in the Change Order
authorizing the use of the submitted proposal. Should the adoption of the cost reduction
proposal result in a Contract Time savings, the total Contract Time shall be reduced by an
amount equal to the time savings realized.

I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost
reduction proposal shall constitute full compensation for the performance of WORK. No
claims for additional costs as a result of the changes specified in the cost reduction proposal
shall be allowed.

J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for
general use on any contract administered when it is determined suitable for such application.
Cost reduction proposals identical, similar, or previously submitted will not be accepted for
consideration if acceptance and compensation has previously been approved. The OWNER
reserves the right to use all or part of any cost reduction proposal without obligation or
compensation of any kind to the CONTRACTOR.

K. The CONTRACTOR shall bear the costs, if any, to revise all bonds and insurance
requirements for the project, to include the cost reduction WORK.

END OF SECTION
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GENERAL. These Supplementary General Conditions make additions, deletions, or revisions to the General
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force
and effect.  Terms used in these Supplementary General Conditions which are defined in the General
Conditions have the meanings assigned to them in the General Conditions.

SGC 1  DEFINITIONS. Remove the definition for Contract Documents and replace with the following:

Contract Documents – The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions,
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders
executed pursuant to the provisions of the Contract Documents.

SGC 2.2  COPIES OF DOCUMENTS. Add the following:

The OWNER shall furnish to the CONTRACTOR up to ten (10) copies of the Contract Documents which will
include bound reduced Drawings, together with up to five (5) sets of full-scale Drawings.  The CBJ Contracts
Office shall contact the CONTRACTOR after issuance of Notice of Intent to Award to determine how many
copies are needed.  Additional quantities of the Contract Documents and full-scale Drawings will be furnished
at reproduction cost.

SGC 3.2  ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical
Specifications and No. 13.  Drawings, and add the following:

12. Special Provisions Section
13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements

December 2003 Edition with current Errata Sheets.
14. Drawings.

SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the
following:

C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field
measurements and visual inspection of the existing structures and surface conditions.

SGC - 4.6  USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT. Add the following.

The CBJ/State Lemon Creek Gravel Pit is not available for this Project.

SGC 5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS. The Contractor shall furnish
Performance and Payment Bonds in the amount of 100% of the Bid.

SGC 5.2 INSURANCE AMOUNTS. The limits of liability for the insurance required by Paragraph 5.2 of
the General Conditions shall provide coverage for not less than the following amounts or greater where
required by Laws and Regulations. All certificates of insurance supplied to the OWNER shall state that the
OWNER is named as “Additional Insured for any and all work performed for the City & Borough of
Juneau.” The Additional Insured requirement does not apply to Workers Compensation insurance. NOTE:
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This requirement has changed. The OWNER no longer requires certificates of insurance referencing project
names and contract numbers.

A. Workers’ Compensation:  (under Paragraph 5.2C.1 of the General Conditions) as in accordance with
AS 23.30.045: (Additional Insured requirements not necessary for Workers’ Compensation coverage.)

1. State:  Statutory
2. Applicable Federal (e.g., Longshore):  Statutory

Note: If the WORK called for in the Contract Documents involves work in or on any
navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which
shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the
Jones Act, and any other coverage required under Federal or State laws pertaining to workers
in or on navigable waters.

3. Employers Liability
Bodily Injury by Accident: $100,000.00  Each Accident
Bodily Injury by Disease: $100,000.00 Each Employee
Bodily Injury by Disease: $500,000.00  Policy Limit

a. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for
WORK performed under contract.

b. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the
prosecution of the WORK, “Other States” endorsement shall be required as a
condition of the contract.

B. Commercial General Liability:  (under Paragraph 5.2C.2 of the General Conditions):

1. General Policy $1,000,000.00 Each Occurrence
$2,000,000.00 Annual Aggregate

2. Products/Completed Operations $1,000,000.00 Each Occurrence
$2,000,000.00 Annual Aggregate

3. Personal Injury $1,000,000.00 Each Occurrence

C. Commercial Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) including
Owned, Hired, and Non-Owned Vehicles:

Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00

The CONTRACTOR shall require each Subcontractor similarly to provide Commercial Automobile
Liability Insurance for all of the latter's employees to be engaged in such WORK unless such
employees are covered by the protection afforded by the CONTRACTOR's Commercial Automobile
Liability Insurance.

D. Builder’s Risk is not required for this project.

E. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not
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contributory to any other insurance available to the OWNER.

F. Should any of the policies described above be cancelled before the expiration date thereof, notice will
be delivered in accordance with the policy provisions.

SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS. Add the following:

The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform,
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40%
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award,
and any other information requested by the OWNER from the apparent low Bidder.

SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following
paragraph:

C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from
the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials
received.  Failure to pay Subcontractors within 30 days of receiving payment from which
Subcontractor and/or Supplier is to be paid may result in the OWNER initiating debarment
proceedings as prescribed in the City and Borough of Juneau Purchasing Code.

SGC 6.6 PERMITS Add the following paragraph:

D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing
work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying,
thawing pipe, installation of torch-applied roof systems or any other similar activity.

SGC 14.3  APPLICATION FOR PROGRESS PAYMENT. Paragraph D.

D. The Value of Materials Stored at the site shall be an amount equal to 85%.

SGC 14.9  FINAL PAYMENT AND ACCEPTANCE. Add the following paragraph:

C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and
Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of this
section. The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC
WORKS” signed by ADOL.

SGC 16.8 CERTIFIED PAYROLLS. Change paragraph A. to read:

A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the
OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska
Labor Standards, Reporting, and Prevailing Wage Rate Determination.
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Add the following SGC 17:

SGC 17  GENERAL INFORMATION. This Project is currently funded by the City and Borough of Juneau,
sales tax.
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Employment Security Tax Clearance

Date:

To: Alaska Department of Labor
Juneau Field Tax Office
PH 907-465-2787
FAX 907-465-2374

From:

Subject: Turn Street Paving and Drainage Improvements
Contract No. E13-065

Timeframe of Contract

Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor:
(List only one CONTRACTOR or Subcontractor per page.)

Name Address

Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability
clearance and release to make final payment for WORK performed under the subject contract.
Please send your response to:

Jennifer Mannix, Contract Administrator
Engineering Department
155 S. Seward Street
Juneau, Alaska  99801
FAX 907-586-4530

(  )  Tax Clearance is granted.
(  )  Tax Clearance is NOT granted.

Remarks:

Signature Date

Title

END OF SECTION
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND
PREVAILING WAGE RATE DETERMINATION

State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of
Alaska, Department of Labor inclusive, are made a part of this contract by reference.

The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance
with current regulations.

Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app.
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all certified
payrolls to Jennifer Mannix at the email address below. If Contractor elects to submit paper copies, they should
be submitted to the physical addresses below.

Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the
Wage and Hour Section (contact information below).

Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.

As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.

Contact Information:

Wage and Hour Section Jennifer Mannix, Contract Administrator
State of Alaska City and Borough of Juneau

Department of Labor and Workforce Development 155 S. Seward Street
Labor Standards and Safety Division and Juneau, AK  99801

Wage and Hour Administration (907) 586-0873
P.O. Box 11149 jennifer_mannix@ci.juneau.ak.us

Juneau, AK  99811-1149
907-465-4842

http://labor.state.ak.us/lss/home.htm

END OF SECTION
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The Standard Specifications for Civil Engineering Projects and Subdivision Improvements December
2003 Edition, with twelve Errata Sheets, as published by the City and Borough of Juneau, is part of these
Contract Documents and shall pertain to all phases of the contract. The Standard Specifications for Civil
Engineering Projects and Subdivision Improvements December 2003 Edition is available for a fee from
the City and Borough of Juneau Engineering Contracts Office, (907) 586-0490, or you may view them
online at: www.juneau.org/engineering.

Special Provisions - Table of Contents

Section No. Section Title Page No.
01010 Summary of Work 2
01025 Measurement and Payment 5
01550 Site Access and Storage 22
01570 Erosion Control 22
01700 Project Closeout 24
01704 Final Clean-Up and Site Restoration 26
02201 Clearing and Grubbing 26
02202 Excavation and Embankment 27
02203 Trenching 29
02204 Base Course 29
02401 Sanitary Sewer Pipe 30
02402 Sanitary Sewer Manholes and Cleanouts 31
02501 Storm Sewer Pipe 34
02502 Storm Sewer Manholes, Inlets and Catch Basins 34
02601 Water Pipe 34
02603 Fire Hydrants 35
02607 Pipe Insulation 36
02709 Topsoil 37
02714 Filter Cloth 37
02716 Storm Pipe Removal 39
02718 Sign Assembly 40
02722 Electrical Utilities 40
02801 Asphalt Concrete Pavement 41
02803 Fog Seal Coat 42
03302 Concrete Structures 42
03303 Sidewalk, Curb and Gutter 43
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Add the following Section:

SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 GENERAL

A. The WORK to be performed under this contract shall consist of furnishing all plant, tools,
equipment, materials, supplies, manufactured articles and furnishing all labor,
transportation and services, including all fuel, power, water and essential
communications and performing all WORK, or other operations required for the
fulfillment of the contract in strict accordance with the Contract Documents.  The WORK
shall be complete, and all WORK, materials, and services, not expressly indicated or
called for in the Contract Documents which may be necessary for the complete and
proper construction of the WORK in good faith shall be provided by the CONTRACTOR
as though originally so indicated, at no increase in cost to the OWNER.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. The WORK covered in the Contract Documents generally includes: Reconstruction of
Turn Street from Meander Way to a point about 50-feet south of the intersection with
Northland Avenue. The WORK consists of installation of a new underground storm
drainage system, some sanitary sewer reconstructions, an area drain, curb and gutter,
valley gutter, replacement of the roadway embankment to a depth of 24 inches, shot rock
borrow, shot rock with base course, new asphalt pavement, paved sidewalk, and
miscellaneous related WORK.

B. SITE OF WORK.  The site of the WORK is in the middle Mendenhall Valley area of
Juneau, Alaska.

1.3 WORK BY OTHERS

A. The CONTRACTOR’s attention is directed to the fact that work may be conducted at the
site by other contractors during the performance of the WORK under this contract. The
CONTRACTOR shall conduct its operations so as to cause a minimum of interference
with the WORK of such other contractors, and shall cooperate fully with such contractors
to provide continued safe access to their respective portions of the site, as required to
perform work under their respective contracts.

B. Interference with Work on Utilities. The CONTRACTOR shall cooperate fully with all
utility forces of the OWNER or private agencies engaged in the relocation, altering, or
otherwise rearranging of any facilities which interfere with the progress of the WORK,
and shall schedule the WORK so as to minimize interference with said relocation,
altering, or other rearranging of facilities.

C. The reconstruction of Northland Street will begin in the spring of 2013 with completion
scheduled for mid-summer.  Vehicular access to Turn Street from Northland Street shall
be restricted to public usage only, including United States Postal Service and garbage
pick-up, until all asphalt paving and fog sealing operations are complete for the
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Northland Street Reconstruction project. The Contractor shall access the project site only
from Meander Way until all paving and fog sealing operations are complete for the
Northland Street Reconstruction project.

1.4 CONTRACTOR USE OF PROJECT SITE

A. The CONTRACTOR’s use of the Project site shall include construction operations and
storage of materials, fabrication facilities, and field offices only in those areas identified
on the Drawings.

1.5 OWNER USE OF THE PROJECT SITE

A. The OWNER may utilize all or part of the existing site during the entire period of
construction for the conduct of the OWNER’s normal operations. The CONTRACTOR
shall cooperate and coordinate with the ENGINEER to facilitate the OWNER’s
operations and to minimize interference with the CONTRACTOR’s operation at the same
time. In any event, the OWNER shall be allowed access to the Project site during the
period of construction.

1.6 PROJECT MEETINGS

Pre-Construction Conference

1. Prior to the commencement of WORK at the site, a Pre-Construction Conference
will be held at a mutually agreed time and place which shall be attended by the
CONTRACTOR’s Project Manager, its superintendent, and its Subcontractors as
the CONTRACTOR deems appropriate. Other attendants will be:

a. ENGINEER and Inspector.
b. Representatives of OWNER.
c. Governmental representatives as appropriate.
d. Others as requested by CONTRACTOR, OWNER, or ENGINEER.

2. Unless previously submitted to the ENGINEER, the CONTRACTOR shall bring
to the Pre-Construction Conference one copy each of the following:

a. Plan of Operation.
b. Project Overview Bar Chart Schedule.
c. Procurement schedule of major equipment and materials and items

requiring long lead time.
d. Shop Drawing/Sample/Substitute or “Or Equal” submittal schedule.
e. Name and telephone number of CONTRACTOR’s Project Supervisor.
f. Erosion Control Plan with Storm Water Pollution Prevention Plan.

3. The purpose of the Pre-Construction Conference is to designate responsible
personnel and establish a working relationship. Matters requiring coordination
will be discussed and procedure for handling such matters established. The
complete agenda will be furnished to the CONTRACTOR prior to the meeting
date.  The CONTRACTOR should be prepared to discuss all of the items listed
below:
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a. Status of CONTRACTOR’s insurance and bonds.
b. CONTRACTOR’s tentative schedules.
c. Transmittal, review, and distribution of CONTRACTOR’s submittals.
d. Processing applications for payment.
e. Maintaining record documents.
f. Critical WORK sequencing.
g. Field decisions and Change Orders.
h. Use of Project site, office and storage areas, security, housekeeping, and

OWNER’s needs.
i. Major equipment deliveries and priorities.
j. CONTRACTOR’s assignments for safety and first aid.

4. The OWNER will preside at the Pre-Construction Conference and will arrange
for keeping and distributing the minutes to all persons in attendance.

5. The CONTRACTOR and its Subcontractors should plan on the conference taking
no longer than three hours.  Items listed in paragraph 3 will be covered as well as
a review of the Drawings and Specifications with the ENGINEER and OWNER.

B. Progress Meetings

1. The CONTRACTOR shall schedule and hold regular on-site progress meetings at
least weekly and at other times as requested by the ENGINEER, or as required
by the progress of the WORK. The CONTRACTOR, ENGINEER, and all
Subcontractors active on the site must attend each meeting. CONTRACTOR may
at its discretion request attendance by representatives of its Suppliers,
manufacturers, and other Subcontractors.

2. The ENGINEER shall conduct the meeting and will arrange for recording and
distributing the minutes. The purpose of the meetings will be to review the
progress of the WORK, maintain coordination of efforts, discuss changes in
scheduling, and resolve other problems which may develop.  During each
meeting, the CONTRACTOR is required to present any issues which may impact
the WORK, with a view toward resolving these issues expeditiously.

1.7 DEFINITIONS APPLICABLE TO TECHNICAL SPECIFICATIONS

A. The following words have the meaning defined in the Technical Portions of the WORK:

1. Furnish - means to supply and deliver to the site, to unload and unpack ready for
assembly, installation, testing, and start-up.

2. Indicated - is a word used to direct the CONTRACTOR to information contained
on the drawings or in the Specifications. Terms such as “shown”, “noted”,”
“scheduled”, and “specified” also may be used to assist in locating information
but no limitation of location is implied or intended.

3. Install - defines operations at the site including assembly, erection, placing,
anchoring, applying, shaping to dimension, finishing, curing, protecting, and
cleaning, ready for the OWNER’s use.

4. Installer - a person or firm engaged by the CONTRACTOR or its subcontract, or
any Subcontractor, for the performance of installation, erection, or application
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WORK at the site. Installers must be expert in the operations they are engaged to
perform.

5. Provide- is defined as furnish and install, ready for the intended use.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION

Add the following Section:

SECTION 01025 – MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1 SCOPE

A. Payment for the various items of the Bid Schedule, as further specified herein, shall
include all compensation to be received by the CONTRACTOR for furnishing all tools,
equipment, supplies, and manufactured articles, and for all labor, operations, and
incidentals appurtenant to the items for WORK being described, as necessary to complete
the various items of the WORK all in accordance with the requirements of the Contract
Documents, including all appurtenances thereto, and including all costs of permits and
cost of compliance with the regulations of public agencies having jurisdiction, including
Safety and Health Requirements of Occupational Safety and Health Administration of the
U.S. Department of Labor (OSHA) and Occupational Safety and Health Standards of the
Alaska Department of Labor, Division of Labor Standards and Safety.

B. No separate payment will be made for any Pay Item that is not specifically set forth in the
Bid Schedule, and all costs therefore shall be included in the prices named in the Bid
Schedule for the various appurtenant items of WORK.

C. In addition to the other incidental items of WORK listed elsewhere in the contract, the
following items shall also be considered as incidental to other items of WORK under this
contract:

1. Maintenance of all services through the Project area including power, water,
storm and sanitary sewers, garbage pickup, mail delivery, and emergency
vehicles.

2. Traffic control, including flaggers, and installation and maintenance of traffic
control devices in accordance with the Manual of Uniform Traffic Control
Devices – Millennium Edition (MUTCD) and the current AKDOT&PF
supplements.

3. Repair or replacement of existing adjacent facilities including piping,
landscaping, steel, timber, concrete and asphalt items.

4. Final clean-up and site restoration.
5. All WORK necessary for coordination of work to be accomplished by the private

utility companies and property owners within the Project limits.
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6. Removal and replacement of survey monuments and markers disturbed during
construction, whether shown on the Drawings or not.

7. Watering of the roadway as necessary for dust control.
8. Removal and disposal of the existing sign assemblies within the Project limits not

shown to remain, or as indicated in the Sign Assembly Table on the Drawings.
9. All fittings (except CPP and CMP saddle tees) required for storm, water and

sanitary sewer pipes.
10. All erosion and pollution control work required.
11. Restrained joints required for the D.I. water pipe.
12. Set aside landscape items for property owners.
13. Usable material from excavation placed in the roadway under the shot rock

barrow.
14. Crack sealing all joints following paving operations.

1.2 MOBILIZATION (Pay Item No. 1505.1) PRICE BASED ON LUMP SUM PAY UNIT

A. Measurement for payment for Mobilization will be based upon the completion of the
entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the
requirements of the Contract Documents.

B. Payment for Mobilization will be made at the amount shown on the Bid Schedule under
Pay Item Nos. 1505.1, which payment will constitute full compensation for all WORK
described in Section 01505 - Mobilization, as shown on the Drawings and as directed by
the ENGINEER.

C. Partial payments will be made as the WORK progresses as follows:

1. When 5% of the total original contract amount is earned from other Pay Items,
50% of the amount bid for Mobilization, or 5% of the original contract amount,
whichever is lesser, will be paid.

2. When 10% of the total original contract amount is earned from other Pay Items,
100% of the amount bid for Mobilization, or 10% of the original contract
amount, whichever is lesser, will be paid.

3. Upon completion of all WORK on the Project, payment of any amount bid for
Mobilization in excess of 10% of the total contract amount will be paid.

1.3 EROSION AND SEDIMENT CONTROL (Pay Item No. 1570.1) PRICE BASED ON LUMP
SUM PAY UNIT

A. Measurement for payment for Erosion and Sediment Control will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance
with the requirements of the Contract Documents.

B. WORK under this Pay Item includes obtaining all necessary permits for storm water
control as required by Alaska Department of Conservation and the Environmental
Protection Agency. This includes furnishing, installing and maintaining all measures
required by these permits.

C. Payment for Erosion and Sediment Control will be made at the amount shown on the Bid
Schedule under Pay Item No. 1570.1, which payment will constitute full compensation



SPECIAL PROVISIONS

TURN STREET PAVING AND
DRAINAGE IMPROVEMENTS SPECIAL PROVISIONS
Contract No. E13-065 Page 7

for all WORK described in Section 01570 – Erosion and Sediment Control, as shown on
the Drawings and as directed by the ENGINEER.

2.1 CLEARING AND GRUBBING (Pay Item No. 2201.1) PRICE BASED ON LUMP SUM PAY
UNIT

A. Measurement for payment for Clearing and Grubbing will be based upon the completion
of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the
requirements of the Contract Documents.

B. WORK under this Pay Item includes all cutting back and limbing of trees if so directed
by the ENGINEER,  disposal of these items, and removal and replacement or setting
aside of landscaping items, as directed by the ENGINEER.

C. Payment for Clearing and Grubbing will be made at the amount shown on the Bid
Schedule under Pay Item No. 2201.1, which payment will constitute full compensation
for all WORK described in Section 02201 – Clearing and Grubbing, as shown on the
Drawings and as directed by the ENGINEER.

2.2 EXCAVATION (Pay Item No. 2202.1) PRICE BASED ON QUANTITY, CUBIC YARD

A. Measurement for payment for Excavation will be based on the number of cubic yards of
unclassified material actually excavated, as determined by the average end area method.
Where impractical to measure by the average end area method, the ENGINEER may
approve other acceptable methods involving three-dimensional measurements.
Excavation outside of the subcut limits indicated in the Drawings, or directed by the
ENGINEER will not be measured for payment.

B. No deduction in the measurement for Excavation will be made for the trenching required
for pipe and structure installations above the bottom of, or within the subcut limits as
shown on the Typical Sections.

C. Measurement for payment may be selected by the CONTRACTOR from one of the
following methods:

1. From actual cross sections taken by the CONTRACTOR’s surveyor (following
pavement and concrete curbing, slabs or sidewalk removal where present), with
the lower limits determined by the neat line subcut limits as indicated on the
Typical Sections, or as directed by the ENGINEER.

2. The CONTRACTOR may review and utilize the ENGINEER's design earthwork
quantity computations in lieu of providing its own quantity determinations.

D. The following will not be measured for direct payment; the cost of such WORK will be
considered incidental to other WORK under the contract:

1. Overburden and other spoil material from borrow sources.
2. Removal of water by aeration of material to obtain required moisture content.
3. Any volumes of water or other liquid material.
4. Material used for the purpose other than directed.
5. Roadbed material scarified in place and not removed.
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6. Material excavated when benching.
7. Slide or slipout material attributable to the carelessness of the CONTRACTOR.
8. The volume of conserved materials stockpiled at the option of the

CONTRACTOR.
9. Placement of useable or otherwise suitable material from excavation, as

determined by the ENGINEER, into the new roadway and sidewalk as
embankment or selected embankment, or as embankment for any areas outside
the roadway subcut within the project limits.

E. Payment for Excavation will be made at the Unit Price named in the Bid Schedule under
Pay Item No. 2202.1, which payment will constitute full compensation for all WORK
described in Section 02202 - Excavation and Embankment, as shown on the Drawings
and as directed by the ENGINEER.

2.3 SHOT ROCK BORROW (Pay Item No. 2202.2) PRICE BASED ON QUANTITY, CUBIC
YARD

A. Measurement for payment for Shot Rock Borrow will be based on the number of cubic
yards of material in place as determined by the average end area method, and will be
determined on a neatline basis. Where impractical to measure by the average end area
method, the ENGINEER may approve other acceptable methods involving three-
dimensional measurements. Embankment outside of the lines, grades and cross sections
indicated in the Drawings or as directed by the ENGINEER will be deducted from
borrow quantities for pay purposes.

B. Payment for Selected Borrow will be made at the Unit Price named in the Bid Schedule
under Pay Item Nos. 2202.2, which payment will constitute full compensation for all
WORK described in Section 02202 - Excavation and Embankment, as shown on the
Drawings as and as directed by the ENGINEER.

2.4 SIDESLOPES GRADING (Pay Item No. 2202.3) PRICE BASED ON LUMP SUM

A. Measurement for payment for Sideslopes Grading will be based on the completion of the
entire WORK as a Lump Sum Pay Unit, complete, including all excavation and
placement of usable material from excavation into the sideslope  swale areas, all in
accordance with the requirements of the Contract Documents.

B. This Pay Item will include all WORK, including excavation, backfill with suitable
material from roadway and trench excavation, and all grading outside the sidewalk, curb
and gutter or valley gutter limits as necessary to construct sideslopes, swales, and other
graded areas, as shown on the Drawings and as directed by the ENGINEER.

C. Payment for Sideslopes Grading will be made at the amount named in the Bid Schedule
under Pay Item No. 2202.3, which payment will constitute full compensation for all
WORK described in Section 02202 – Excavation and Embankment, as shown on the
Drawings and as directed by the ENGINEER.

2.5 MINING AREA RESTORATION AND ROAD CLEANING GUARANTEE (Pay Item No.
2202.4) PRICE BASED ON CONTINGENT SUM PAY UNIT
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A. Measurement for this Item will be made as a Contingent Sum Pay Unit for completion of
Mining Area Restoration and Road Cleaning.

B. The CONTRACTOR shall be responsible for removal of dirt, mud, rocks and other
debris from CBJ and State Right-of-Ways accumulated from the hauling and quarry
operations. It is the intent that the traveled public way be kept as clean as practical to
minimize dust and to avoid unsafe traffic conditions. If the CONTRACTOR fails to
perform necessary road cleaning, the CBJ may hire outside forces to perform the work
and deduct the cost from this contingent sum item.

C. The Contractor shall be responsible for restoration of their mining area in accordance to
the conditions of the material source used and mining plan submitted.  If the Contractor
fails to perform the required mining area restoration, the CBJ may hire outside forces to
perform the work and deduct the cost from this contingent sum item.

D. Release of final payment for Mining Area Restoration and Road Cleaning Guarantee will
be made upon determination of completeness by the ENGINEER after deduction of
OWNER incurred costs for necessary road cleaning and / or mining area restoration not
completed by the CONTRACTOR.

E. Payment for Mining Area Restoration and Road Cleaning Guarantee will be made at the
amount named in the Bid Schedule under Pay Item No. 2202.4, with deductions as
described in this Article, which payment will constitute full compensation for all WORK
described in Section 2202 – Excavation and Embankment, as shown on the Drawings and
as directed by the ENGINEER.

2.6 2-INCH MINUS SHOT ROCK / BASE COURSE (Pay Item No. 2204.1) PRICE BASED ON
QUANTITY, CUBIC YARD

A. 2-Inch Minus Shot Rock / Base Course will be measured by the number of cubic yards of
material in place as determined by the average end area method, and will be determined
on a neatline basis. Where impractical to measure by the average end area method, the
ENGINEER may approve other acceptable methods involving three-dimensional
measurements. Material outside of the lines, grades and cross sections indicated in the
Drawings, or as directed by the ENGINEER, will be deducted from 2-Inch Minus Shot
Rock/Base Course quantities for pay purposes.

B. Water needed for compaction and added to the base material on the grade will be
considered incidental.

C. 2-Inch Minus Shot Rock will be placed and compacted into a layer 4- inches to 5-inches
thick, and covered with Base Course, to a total thickness of 6-inches. Both of these
materials will be measured for payment under this Pay Item. 2-Inch Minus Shot Rock
shall meet the requirements of Section 2202 – Excavation and Embankment.

D. Base Course, Grading D-1, used under the sidewalks, driveways, hydrant pads and curb
and gutter, will be measured for payment under this Pay Item.

E. Payment for 2-Inch Minus Shot Rock / Base Course, will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2204.1, which payment will constitute
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full compensation for all WORK described in Section 2204 – Base Course, as shown on
the Drawings and as directed by the ENGINEER.

2.7 SANITARY SEWER PIPE REPAIR (Pay Item No. 2401.1) PRICE BASED ON LUMP SUM

A. Measurement for payment for Sanitary Sewer Pipe Repair will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance
with the requirements of the Contract Documents.

B. WORK under this Item includes all excavation and backfill, and other WORK necessary
to remove and replace the existing sewer bell and spigot joint near Station “T” 15+00,
right with an LSS-1 band.

C. Notify CBJ Wastewater Utility Division (CBJWW)when WORK is to be done with this
sewer pipe repair. No repair is to be made on sewer pipe until a representative from
CBJWW has inspected sewer pipe to confirm need of repair unless otherwise directed by
the ENGINEER.

D. Payment for Sanitary Sewer Pipe Repair will be made at the amount named in the Bid
Schedule under pay Item No. 2401.1, which payment will constitute full compensation
for all WORK described in Section 02401 – Sanitary Sewer Pipe, as shown on the
Drawings and as directed by the ENGINEER.

2.8 MODIFIED SANITARY SEWER CLEANOUT (Pay Item No. 2401.2) PRICE BASED
QUANTITY, EACH

A. Modified Sanitary Sewer Cleanout will be measured per each, complete in place,
including excavation, backfill, sheeting and bracing, dewatering, pipe, fitting, cleanout
with ductile iron or cast iron frame and cover, all other items necessary for a complete
installation, and locating and removal of existing cleanout.

B. Payment for Modified Sanitary Sewer Cleanout will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2401.2, which payment will constitute full
compensation for all WORK described in Section 02401 – Sanitary Sewer Pipe, as shown
on the Drawings, and as directed by the ENGINEER.

2.9 LOCATE SANITARY SEWER SERVICES (Pay Item No. 2401.3) PRICE BASED ON LUMP
SUM

A. Measurement for payment for Locate Sanitary Sewer Services will be based upon the
completion of the entire WORK as a Lump Sum Pay Unit, complete all in accordance
with the requirements of the Contract Documents.

B. The WORK under this Item includes all excavation and backfill and other WORK
necessary to determine the location of all existing sewer services prior to installation of
storm drain piping to determine whether relocation of sanitary sewer services are required
and to allow visual observations of the sewer service pipes to verify that damage does not
occur to them during trenching, excavation, and backfilling operations.
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C. Payment for Locate Sanitary Sewer Services will be made at the amount named in the
Bid Schedule under Pay Item No. 2401.3, which payment will constitute full
compensation for all WORK described in Section 02401 – Sanitary Sewer Pipe, as shown
on the Drawings and as directed by the ENGINEER.

2.10 RELOCATE SANITARY SEWER SERVICE (Pay Item No. 2401.4) PRICE BASED ON
QUANTITY, LINEAR FOOT

A. Relocate Sanitary Sewer Service will be measured along the slope of the pipe in feet,
between connections to existing pipe, including excavation, backfill, sheeting and
bracing, dewatering, pipe, fittings, and all other items necessary for a complete
installation.

B. This is a contingency item and will only be used if an unavoidable conflict occurs
between the existing sanitary sewer service and the storm drain pipe or catch basin, as
determined by the ENGINEER.

C. Payment for Relocate Sanitary Sewer Service will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 2401.4, which payment will constitute full
compensation for all WORK described in Section 02401 – Sanitary Sewer Pipe, as shown
on the Drawings, and as directed by the ENGINEER.

2.11 SANITARY SEWER MANHOLE, TYPE I (Pay Item No. 2402.1) PRICE BASED ON
QUANTITY, EACH

A. Sanitary Sewer Manholes will be measured per each, complete in place, including
transition slab with asphalt pavement overlay, if required, and all earthwork.

B. All WORK required to reset the frame and cover to grade, including construction of a
concrete transition slab with pavement overlay, if determined by the ENGINEER to be
required, will be considered incidental to other work under this Contract.

C. Payment for Sanitary Sewer Manhole, Type I will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 2402.1, which payment will constitute full
compensation for all WORK described in Section 02402 – Sanitary Sewer Manholes and
Cleanouts, as shown on the Drawings and as directed by the ENGINEER.

2.12 ADJUST SANITARY SEWER MANHOLE TO GRADE (Pay Item 2402.2) PRICE BASED ON
QUANTITY, EACH

A. Adjust Sanitary Manhole to Grade will be measured per each, complete in place,
including new frame and cover, transition slab with asphalt pavement overlay, if
required, and all earthwork.

B. WORK under this Item includes MH-2 and MH-3.

C. Payment for Adjust Sanitary Sewer Manhole to Grade will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2402.2, which payment will constitute
full compensation for all WORK described in Section 02402 – Sanitary Sewer Manholes
and Cleanouts, as shown on the Drawings, and as directed by the ENGINEER.



SPECIAL PROVISIONS

TURN STREET PAVING AND
DRAINAGE IMPROVEMENTS SPECIAL PROVISIONS
Contract No. E13-065 Page 12

2.13 [   ]-INCH PIPE CULVERT (Pay Item Nos. 2501.1 and 2501.2) PRICE BASED ON
QUANTITY, LINEAR FOOT

A. Culverts Pipes, including all coupling bands, bends and other items necessary for the
proper joining of the culvert pipe sections, will be measured by the staked length in linear
feet.

B. Pipes for storm drains shall be measured by the staked length, from center to center of
structures or to ends of pipe if no structure is present.  No deduction shall be made for
footage through inlets, catch basins or manholes.

C. Branch connections, coupling adapters and bends will be included in the linear foot
measurement for conduit.

D. Trench excavation, bedding, backfill and imported backfill will not be measured for
payment, but will be considered incidental to other WORK.

E. Payment for 4 and 6-Inch Pipe Culvert will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2501.1, which payment will constitute full compensation
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings
and as directed by the ENGINEER.

F. Payment for 12-Inch Pipe Culvert will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2501.2, which payment will constitute full compensation
for all WORK described in Section 02501 - Storm Sewer Pipe, as shown on the Drawings
and as directed by the ENGINEER.

2.14 CPP SADDLE TEE (Pay Item No. 2501.3) PRICE BASED ON QUANTITY, EACH

A. CPP Saddle Tees will be measured per each, complete in place.

B. This Pay Item will include those CPP Saddle Tees shown on the Drawings, and also will
be used to connect to the storm drain mains at locations as required to intercept unknown
underground drainage pipes and flows.

C. Only those CPP Saddle Tees actually required, as shown on the Drawings, and as
determined by the ENGINEER, will be measured for payment.

D. Payment for CPP Saddle Tee will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2501.3, which payment will constitute full compensation for all
WORK described in Section 02501 – Storm Sewer Pipe, as shown on the Drawings and
as directed by the ENGINEER.

2.15 6-INCH UNDERDRAIN (Pay Item No. 2501.4) PRICE BASED ON QUANTITY, LINEAR
FOOT

A. Underdrain pipe, including all coupling bands and other items necessary for the proper
joining of the pipe sections, will be measured by the staked length.
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B. Underdrain pipe will be measured from center of structures or ends of pipe, as shown on
the Drawings, or as directed by the ENGINEER.

C. Pipe perforations, 2-inch minus shot rock, filter cloth and end caps will not be measured
for payment, but will be considered incidental to other WORK.

D. Excavation, bedding and backfill will not be measured for payment, but will be
considered incidental to other WORK.

E. This is a contingency item to be used where needed, as determined by the ENGINEER.

F. Payment for 6-Inch Underdrain will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2501.4, which payment constitutes full compensation for all WORK
described in Section 02501 – Storm Sewer Pipe, as shown on the Drawings, and as
directed by the ENGINEER.

2.16 STORM DRAIN MANHOLE, TYPE I (Pay Item Nos. 2502.1) PRICE BASED ON
QUANTITY, EACH

A. Storm Drain Manholes will be measured per each, complete in place, including concrete
collars, if required, and all earthwork, frames and covers.

B. Payment for Storm Drain Manhole, Type I, will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 2502.1, which payment will constitute full
compensation for all WORK described in Section 02502 – Storm Sewer Manholes, Inlets
and Catch Basins, as shown on the Drawings, and as directed by the ENGINEER.

2.17 CATCH BASIN, TYPE [ ] (Pay Item Nos. 2502.2 and 2502.3) PRICE BASED ON QUANTITY,
EACH

A. Catch Basins will be measured per each, complete in place, including all earthwork,
frames and grates or covers.

B. Payment for Catch Basin, Type III will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2502.2 which payment will constitute full compensation for
all WORK described in Section 02502 - Storm Sewer Manholes, Inlets and Catch Basins,
as shown on the Drawings and as directed by the ENGINEER.

C. Payment for Catch Basin, Type IV, will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2502.3, which payment will constitute full compensation
for all WORK described in Section 02502 - Storm Sewer Manholes, Inlets and Catch
Basins, as shown on the Drawings and as directed by the ENGINEER.

2.18 RELOCATE EXISTING 6-INCH D.I. WATER PIPE (Pay Item No. 2601.1) PRICE BASED ON
QUANTITY, EACH

A. Relocate Existing 6-Inch D.I. Water Pipe will be measured per each, complete in place,
including pipe, fittings megalugs, thrust blocks, and adapters as required to relocate the
water pipe, trench excavation, bedding, backfill, sheeting and bracing, dewatering,
cleaning, and all other items necessary for a complete installation.
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B. This is a contingency item, and no measurement for payment for Relocate Existing 6-
Inch D.I. Water Pipe will be made unless the existing water pipe is found to be in direct
conflict with other improvements or to have insufficient cover based on final grades over
the pipe, as determined by the ENGINEER.

C. Pipe insulation will be measured under Pay Item No. 2607.1.

D. Payment for Relocate Existing 6-Inch D.I. Water Pipe will be made at the Unit Price
named in the Bid Schedule under Pay Item No. 2601.1, which payment will constitute
full compensation for all WORK described in Section 02601 – Water Pipe, as shown on
the Drawings and as directed by the ENGINEER.

2.19 REPLACE VALVE BOX (Pay Item No. 2602.1) PRICE BASED ON QUANTITY, EACH

A. Measurement for payment for Replace Valve Box will be based on the actual quantity,
each, of such valve boxes completely replaced and adjusted to grade in accordance with
the requirements of the Contract Documents.

B. Payment for Replace Valve Box will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2602.1, which payment will constitute full compensation
for all WORK described in Section 02602 – Valves, as shown on the Drawings and as
directed by the ENGINEER.

2.20 6-INCH GATE VALVE (Pay Item 2602.2) PRICE BASED ON QUANTITY, EACH

A. Measurement for payment of gate valves and valve boxes will be based on the actual
quantity, each, of such valves and boxes furnished and installed in accordance with the
requirements of the Contract Documents.

B. The 6-inch gate valve will replace the existing gate valve for the relocated fire hydrant at
Sta “T” 19+39.8, 19LT.

C. Payment for 6-Inch Gate Valve will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2602.2, which payment will constitute full compensation for all
WORK described in Section 02602 – Valves, as shown on the Drawings and as directed
by the ENGINEER.

2.21 CLEAN AND REPAINT FIRE HYDRANT / INSTALL STORZ COUPLING (Pay Item No.
2603.1) PRICE BASED ON QUANTITY, EACH

A. Measurement for payment of Clean and Repaint Fire Hydrant / Install Storz Coupling
will be the actual number of fire hydrants satisfactorily cleaned and repainted, with an
installed Storz coupling.

B. Payment for Clean and Repaint Fire Hydrant / Install Storz Coupling will be made at the
Unit Price named in the Bid Schedule under Pay Item No. 2603.1, which payment will
constitute full compensation for all WORK described in Section 02603 – Fire Hydrants,
as shown on the Drawings and as directed by the ENGINEER
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2.22 CLEAN AND REPAINT GUARD POST (Pay Item No. 2603.2) PRICE BASED ON
QUANTITY, EACH

A. Measurement for payment of Clean and Repaint Guard Post will be the actual number of
guard posts satisfactorily cleaned and repainted.

B. Payment for Clean and Repaint Guard Post will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 2603.2, which payment will constitute full
compensation for all WORK described in Section 02603 – Fire Hydrants, as shown on
the Drawings, and as directed by the ENGINEER.

2.23 RELOCATE EXISTING FIRE HYDRANT (Pay Item No. 2603.3) PRICE BASED ON
QUANTITY, EACH

A. Measurement for payment of Relocate Existing Fire Hydrant will be measured per each,
complete in place, including pipe, fittings, megalugs, thrust blocks, and adapters as
required to relocate the existing fire hydrant assembly as shown on the Drawings. This
WORK will include all trench excavation, bedding, backfill, sheeting and bracing,
dewatering, cleaning, warning tape, and all other items necessary for a complete
installation.

B. WORK under this Item will include the removal of the existing fire hydrant assembly and
6-inch DI leg to the main, capping the existing tee, installation of a new 6”x6”x6” tee and
6-inch DI pipe hydrant leg, re-using the existing fire hydrant assembly and installing as
shown on the Drawings. The required 6-inch gate valve will be paid for under Pay Item
2602.2 6-Inch Gate Valve.

C. Payment for Relocate Existing Fire Hydrant will be made at the Unit Price amed in the
Bid Schedule under Pay Item No. 2603.3, which payment will constitute full
compensation for all WORK described in Section 02603 – Fire Hydrant, as shown on the
Drawings and as directed by the ENGINEER.

2.24 PIPE INSULATION (Pay Item No. 2607.1) PRICE BASED ON QUANTITY, BOARD

A. Measurement for payment of pipe insulation will be the actual number of 2" x 2' x 8'
boards installed.

B. Pipe insulation shall only be installed as directed by the ENGINEER. Only those boards
of pipe insulation actually approved by the ENGINEER to be installed will be measured
for payment.

C. Payment for Pipe Insulation will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2607.1, which payment will constitute full compensation for all
WORK described in Section 02607 - Pipe Insulation, as shown on the Drawings and as
directed by the ENGINEER.
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2.25 CONSTRUCTION SURVEYING (Pay Item No. 2702.1) PRICE BASED ON LUMP SUM PAY
UNIT

A. Measurement for payment of Construction Surveying will be based upon the completion
of the entire WORK as a Lump Sum Pay Unit, complete, all in accordance with the
requirements of the Contract Documents.

B. Payment for Construction Surveying will be made at the amount named in the Bid
Schedule under Pay Item No. 2702.1, which payment will constitute full compensation
for all WORK described in Section 02702 - Construction Surveying, as shown on the
Drawings and as directed by the ENGINEER.

2.26 TOPSOIL (Pay Item No. 2709.1) PRICE BASED ON QUANTITY, CUBIC YARD

A. Topsoil will be measured for payment by the cubic yard on the basis of truck measure for
all WORK performed in the contract under Section 02709 - Topsoil, completed and
accepted.

B. Topsoil found to be in excess of 4-inches thick, in place and to final grade, will be
deducted from the quantity measured by truck measure based on depths measured at
randomly selected locations.  Deductions will be computed on the basis of the average
end area method.

C. Payment for Topsoil will be made at the Unit Price named in the Bid Schedule under Pay
Item No. 2709.1, which payment will constitute full compensation for all WORK
described in Section 02709 - Topsoil, as shown on the Drawings and as directed by the
ENGINEER.

2.27 TOPSOIL FINISH GRADING (Pay Item No. 2709.2) PRICE BASED ON QUANTITY, MAN-
HOUR

A. Topsoil Finish Grading will be measured per man-hour for each man-hour, or part
thereof, that the labor personnel is actually at the Project Site working as directed by the
ENGINEER. No measurement for payment will be made for any man-hours not actually
working on the finish grading of the topsoil as directed, including travel time, materials
and tools expediting, or supervisory personnel.

B. No measurement for Topsoil Finish Grading will be made until the topsoil has been
graded to a uniform appearance and to within the tolerances required under Pay Item No.
2709.1, Topsoil.

C. Payment for Topsoil Finish Grading will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 2709.2, which payment will constitute full compensation
for all WORK described in Section 02709 – Topsoil, as shown on the Drawings and as
directed by the ENGINEER.
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2.28 SEEDING, HYDRAULIC METHOD, TYPE III (Pay Item No. 2710.1) PRICE BASED ON
QUANTITY, SLURRY UNIT

A. Seeding by the hydraulic method will be measured for payment by the number of slurry
units (to the nearest 1/10 unit) of mixture actually applied to the designated area, as
directed by the ENGINEER.

B. Payment for Seeding, Hydraulic Method, Type III will be made at the Unit Price named
in the Bid Schedule under Pay Item No. 2710.1, which payment will constitute full
compensation for all WORK described in Section 02710 - Seeding, as shown on the
Drawings and as directed by the ENGINEER.

2.29 STABILIZATION FABRIC (Pay Item No. 2414.1) PRICE BASED ON QUANTITY, SQUARE
YARD

A. Measurement of Stabilization Fabric will be based on the actual square yards, excluding
overlaps, complete in place and accepted.

B. This is a contingency item and will only be used in the quantity and at the locations as
determined by the ENGINEER. No payment will be made for fabric that is not used.

C. Payment of Stabilization Fabric will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2714.1, which payment will constitute full compensation for all
WORK described in Section 02714 – Filter Cloth, as shown on the Drawings and as
directed by the ENGINEER.

2.30 REMOVE AND DISPOSE OF STORM DRAINAGE PIPE (Pay Item No. 2716.1) PRICE
BASED ON LUMP SUM

A. Measurement for payment for Remove and Dispose of Storm Drainage Pipe will be based
upon the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

B. Payment for Remove and Dispose of Storm Drainage Pipe will be made at the amount
named in the Bid Schedule under Pay Item No. 2716.1, which payment will constitute
full compensation for all WORK described in Section 02716 – Storm and Sanitary Pipe
Removal, as shown on the Drawings and as directed by the ENGINEER.

2.31 STORM AND SANITARY STRUCTURE REMOVAL (Pay Item No. 2717.1) PRICE BASED
ON LUMP SUM

A. Measurement for payment for Storm and Sanitary Structure Removal will be based upon
the completion of the entire WORK as a Lump Sum Pay Unit, complete, all in
accordance with the requirements of the Contract Documents.

B. Payment for Storm Structure Removal will be made at the amount named in the Bid
Schedule under Pay Item No. 2717.1, which payment will constitute full compensation
for all WORK described in Section 02717 – Storm Structure Removal, as shown on the
Drawings, and as directed by the ENGINEER.
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2.32 SIGN ASSEMBLY (Pay Item No. 2718.1) PRICE BASED ON QUANTITY, EACH

A. Sign assemblies will be measured per each, as described in Section 02718 - Sign
Assembly, and as shown in the Sign Assembly Table on the Drawings.

B. WORK under this Pay Item includes providing all new sign assembly materials.

C. Removal and disposal of existing sign posts and salvage of existing sign panels will be
considered incidental to other WORK under this Section.

D. Payment for Sign Assembly will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2718.1, which payment will constitute full compensation for all
WORK described in Section 02718 - Sign Assembly, as shown on the Drawings, and as
directed by the ENGINEER.

2.33 RECONSTRUCT MAILBOX (Pay Item No. 2719.1) PRICE BASED ON QUANTITY, EACH

A. Measurement for payment for Reconstruct Mailbox will be the actual number of
mailboxes satisfactorily removed, reconstructed and relocated, as shown on CBJ Standard
Details 116 and 117, as directed by the ENGINEER.

B. Mailboxes relocated, but not requiring reconstruction, as determined by the ENGINEER,
will not be measured for payment, but will be considered incidental to other WORK
under this Section.

C. A gang-type mailbox constructed with two receptacles on one post assembly will be
measured for payment as one unit. All clustered mailbox receptacles shall be constructed
in pairs per CBJ Standard Detail 117.

D. Payment for Reconstruct Mailbox will be made at the Unit Price named in the Bid
Schedule under pay Item No. 2719.1, which payment will constitute full compensation
for all WORK described in Section 02719 – Mailboxes, as shown on CBJ Standard Detail
116, and as directed by the ENGINEER.

2.34 ELECTRICAL CONDUCTOR RELOCATION (Pay Item No. 2722.1) PRICE BASED ON
QUANTITY, EACH

A. Measurement for Electrical Conductor Relocation will be the actual number of power,
telephone or cable television conductors or conduits actually relocated and functional, as
described in Section 02722 – electrical Utilities, and as directed by the ENGINEER.

B. Only those power, telephone or cable television conductors or conduits actually found to
be in direct conflict with the storm drain pipe, or other pipe and structures, and approved
by the ENGINEER for relocation, will be measured for payment.

C. WORK under this Pay Item will include all power or telephone conductors or conduits
three (3) inches or less in diameter.
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D. Electrical conductors that run along the pipe trench, and are not in direct conflict with the
culvert pipe, but require that they must be pulled aside to clear the trenching and pipe
installation operations will be considered incidental to other WORK under the Contract.

E. All WORK necessary to install storm drain pipe, or other pipe beneath an existing utility
conduit or conductor, including those that are encased in concrete, which does not
intersect the new pipe, will be considered incidental to other WORK.

F. Payment for Electrical Conductor Relocation will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 2722.1, which payment will constitute full
compensation for all WORK described in Section 02722 – Electrical Utilities, as shown
on the Drawings and as directed by the ENGINEER.

2.35 A.C. PAVEMENT, TYPE II-A, CLASS B (Pay Item No. 2801.1) PRICE BASED ON
QUANTITY, TON

A. Asphalt Concrete Pavement will be measured for payment by the ton.

B. The tolerance for thickness of asphalt concrete pavement under square yard measurement
shall be plus or minus one-quarter inch from design mat thickness, as shown on the
typical section. This one-quarter inch tolerance shall be the exception only, with the
average variance for the job being not more than plus or minus one-eighth inch from the
design mat thickness.  All asphalt concrete placed outside the tolerance allowed will be
corrected by the CONTRACTOR at no cost to the OWNER.

C. No measurement will be made for asphalt concrete pavement that exceeds 12% more
than the neat line quantity, as determined by the nominal design thickness multiplied by
the actual area paved, with a conversion factor of 119.0 lb per square yard per inch of
thickness.

D. All resealing of joints with existing pavement, including those resealed after the
pavement has cooled to ambient temperatures, will not be measured for payment, but will
be considered incidental to other WORK under the contract.

E. Tack Coat applied to existing joint surfaces and along edge of gutters prior to placement
of A.C. pavement, will be considered incidental to other WORK under Pay Item No.
2801.1.

F. Asphalt Pavement required for reconstructed collars around manholes and water valves,
if any, will be considered incidental to other WORK under this Section.

G. Payment for Pay Item No. 2801.1 will be made at a maximum value of 75% of the Unit
Bid Price until the fog seal coat has been applied. Upon completion of the fog seal coat
application, the remaining balance for Pay Item No. 2801.1 will be paid with the
following Pay Request.

H. Payment for A.C. Pavement, Type II-A, Class B, will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2801.1, which payment will constitute full
compensation for all WORK described in Section 02801 - Asphalt Concrete Pavement, as
shown on the Drawings and as directed by the ENGINEER.
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2.36 A.C. PAVEMENT FOR SIDEWALK, DRIVEWAYS AND HYDRANT PADS (Pay Item No.
2801.2) PRICE BASED ON QUANTITY, TON

A. Asphalt Concrete Pavement for Sidewalk, Driveways and Hydrant Pads will be measured
for payment by the ton.

B. No measurement will be made for asphalt concrete pavement that exceeds 15% more
than the neat line quantity, as determined by the nominal design thickness multiplied by
the actual area paved, with a conversion factor of 119.0 lb per square yard per inch of
thickness.

C. WORK under this Pay Item will include all pavement placed to the outside of concrete
curb and gutter, or valley gutter, which includes the paved sidewalks, paved hydrant
pads, paved manhole pad, and asphalt pavement driveway replacements.

D. All resealing of joints with existing pavement will not be measured for payment, but will
be considered incidental to other WORK under the Contract.

E. Payment for A.C. Pavement for Sidewalk, Driveways and Hydrant Pads will be made at
the Unit Price named in the Bid Schedule under Pay Item No. 2801.2, which payment
will constitute full compensation for all WORK described in Section 02801 – Asphalt
Concrete Pavement, as shown on the Drawings and as directed by the ENGINEER.

2.37 FOG SEAL COAT (Pay Item No. 2803.1) PRICE BASED ON QUANTITY, TON

A. Fog Seal Coat shall be measured for payment by the ton, delivered and placed in
accordance with the Contract Documents.

B. Payment for Fog Seal Coat will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2803.1, which payment will constitute full compensation for all
WORK described in Section 02803 - Fog Seal Coat, as shown on the Drawings and as
directed by the ENGINEER.

2.38 BLOTTING SAND (Pay Item No. 2803.2) PRICE BASED ON QUANTITY, TON

A. Blotting Sand shall be measured for payment by the ton delivered and placed in
accordance with the Contract Documents.

B. Blotting Sand stockpiled at the project site, but not used shall be deducted from weight
tickets. The weight to be deducted will be determined from the reweighed quantity of
material not used as Blotting Sand at the project site.

C. Payment for Blotting Sand will be made at the Unit Price named in the Bid Schedule
under Pay Item No. 2803.2, which payment will constitute full compensation for all
WORK described in Section 02803 - Fog Seal Coat, as shown on the Drawings and as
directed by the ENGINEER.
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2.39 REMOVE EXISTING ASPHALT SURFACING (Pay Item No. 2806.1) PRICE BASED ON
QUANTITY, SQUARE YARD

A. Removing asphalt surfacing, including leveling course, will be measured for payment per
square yard, complete, except that no measurement will be made for removing asphaltic
surfacing less than one-inch-thick.

B. Removal of existing asphalt surfacing will be measured per top square yard, which will
include the full thickness of all layers of existing asphalt, including leveling courses and
underlying pavement.

C. Payment for Remove Existing Asphalt Surfacing will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 2806.1, which payment will constitute full
compensation for all WORK described in Section 02806 - Remove Existing Asphalt
Surfacing, as shown on the Drawings and as directed by the ENGINEER.

3.1 CONCRETE AREA DRAIN (Pay Item No. 3302.1) PRICE BASED ON QUANTITY, EACH

A. Concrete Area Drains will be measured per each, including all earth work, complete in
place.

B. Payment for Concrete Area Drains will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 3302.1, which payment will constitute full compensation
for all WORK described in Section 03302 – Concrete Structures, as shown on the
Drawings and as directed by the ENGINEER.

3.2 CURB AND GUTTER, TYPE I (Pay Item Nos. 3303.1) PRICE BASED ON QUANTITY,
LINEAR FOOT

A. Curb and Gutter, Type I, will be measured for payment per linear foot actually installed,
complete in place as shown on the Contract Documents.   Measurements will be made
along the face of the curb and will be continuous across catch basins.

B. Curb and Gutter, Type VI, Curb and Gutter, Type VII, Valley Gutter, and 4-inch high
curb and gutter will be measured for payment under Pay Item No. 3303.1.

C. Payment for Curb and Gutter, Type I, will be made at the Unit Price named in the Bid
Schedule under Pay Item No. 3303.1, which payment will constitute full compensation
for all work described in Section 03303 - Sidewalk, Curb and Gutter, as shown on the
Drawings, and as directed by the ENGINEER.

3.3 CONCRETE DRIVEWAY, 6-INCHES THICK (Pay Item 3303.2) PRICE BASED ON
QUANTITY, SQUARE YARD

A. Measurement of Concrete Driveway, 6-Inches Thick will be based on the actual square
yards, complete in place and accepted.

B. Payment for Concrete Driveway, 6-Inches Thick, will be made at the Unit Price named in
the Bid Schedule under Pay Item No. 3303.2, which payment will constitute full



SPECIAL PROVISIONS

TURN STREET PAVING AND
DRAINAGE IMPROVEMENTS SPECIAL PROVISIONS
Contract No. E13-065 Page 22

compensation for all WORK described in Section 03303 – Sidewalk, Curb and Gutter, as
shown on the Drawings and as directed by the ENGINEER.

3.4 REMOVAL OF CONCRETE DRIVEWAY (Pay Item 3304.1) PRICE BASED ON QUANTITY,
SQUARE YARD

A. Removal of Concrete Driveway will be measured for payment by the actual square yards
of concrete slab originally in place, removed, and disposed of, in accordance with the
Contract Documents.

B. Payment for Removal of Concrete Driveway will be made at the Unit Price named in the
Bid Schedule under Pay Item No. 3304.1, which payment will constitute full
compensation for all WORK described in Section 03304 – Remove Existing Sidewalk,
Concrete Slab or Curb and Gutter, as shown on the Drawings and as directed by the
ENGINEER.

PART 2 – PRODUCTS (Not Used)

PART 3 – EXECUTION (Not Used)

END OF SECTION

SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3,
MAINTENANCE OF TRAFFIC, revise paragraph M. to read:

M. Provide pedestrian detours as necessary in areas adjacent to new construction following
demolition of existing surfacing. The CONTRACTOR shall provide smooth, graded
pathways free of mud, muck, and other materials that will be objectionable to people in
street shoes. The pathways shall be a minimum of 36-inches-wide, and shall be clearly
marked with staking, warning ribbons, or other methods to guide pedestrians through the
construction areas and to their residence walkways, if applicable.

SECTION 01550 – SITE ACCESS AND STORAGE, PART 1 – GENERAL, Article 1.3,
MAINTENANCE OF TRAFFIC, paragraph S., add the following:

5. A maximum continuous street length of 250-feet may be closed to vehicular
traffic at any time. Vehicular access for local traffic shall be available to each end
of the closed segment. Only one street segment shall be closed at a time.

Add the following Section:

SECTION 01570 – EROSION CONTROL

PART 1 - GENERAL

1.1 THE REQUIREMENT

A. The CONTRACTOR shall provide for erosion control during construction in
accordance with the requirements of the Alaska Department of Environmental
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Conservation (ADEC). All discharge of pollutants and sedimentation from on-site
drainage shall be caught on-site.

B. Erosion Control includes preparation and maintenance of a Storm Water Pollution
Prevention Plan (SWPPP), control of erosion, sedimentation, and discharge of
pollutants, in accordance with the ADEC Construction General Permit (CGP).

C. The WORK under this Section includes providing all labor, materials, tools and
equipment necessary to construct and maintain temporary erosion control works;
including but not limited to, wattles, silt fences, silt containment booms, settling
ponds, check dams, ditches, etc.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Materials shall be suitable for the intended use and perform effectively to control silt and
surface erosion. All materials shall remain the property of the CONTRACTOR.

PART 3 - EXECUTION

3.1 GENERAL

A. The CONTRACTOR is responsible to prepare, submit, and maintain a SWPPP, as
required by the CGP, that is in accordance with their construction methodologies and
sequences.

1. For projects disturbing greater than 1 acre, this requirement shall include
submission of a Notice of Intent (NOI) to ADEC prior to beginning of
WORK. Copies of the NOI and SWPPP shall also be submitted to the
ENGINEER within 5 days of submittal to ADEC.

2. For projects disturbing less than 1 acre, the SWPPP shall be submitted to
the ENGINEER prior to the beginning of WORK; submittal to ADEC or
an NOI are required.

B. WORK at the Project site will not be permitted until the above documents are
submitted to the ENGINEER and acceptance of this plan has been obtained from
the governing agency or agencies (if required by the CGP).

C. The CONTRACTOR shall install temporary erosion control structures and
devices as required by their SWPPP, prepared in accordance with the ADEC
CGP. They shall be maintained in effective operating condition at all times. Prior
to completion of work, the CONTRACTOR shall clean and remove all silt and
debris from the settling pond and check dams.
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D. Temporary erosion control structures shall remain in place until the project is
completed and replaced by permanent erosion control WORK, protected by final
stabilization or until the ENGINEER approves their removal.

E. The CONTRACTOR shall be responsible for meeting the requirements of all
permits (including permits naming the OWNER, or other parties); therefore, shall
be responsible for the quality of the run-off water from the Project site and for any
fines and/or penalties resulting from the construction operation.

F. The CONTRACTOR shall submit NOT (Notice of Termination) at completion of
the WORK and removal of all SWPPP items.

END OF SECTION

SECTION 01700 – PROJECT CLOSE-OUT, PART 1 - GENERAL, Article 1.3, FINAL
SUBMITTALS, Paragraph A. Delete Items 6, 7 and 8 and replace with the following sub-paragraph:

6. Compliance Certificate and Release, signed by the CONTRACTOR, shall be submitted to the
Engineering Contract Administrator.

SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL, Article 1.3, FINAL
SUBMITTALS. Add the following paragraph:

C. Before final payment, the CONTRACTOR shall provide the Engineering Contract
Administrator with clearance from the Alaska Department of Labor and Workforce
Development for the CONTRACTOR and all Subcontractors that have worked on the
Project. This clearance shall indicate that all Employment Security Taxes have been paid.
A sample form for this purpose is at the end of Section 00800 – Supplementary General
Conditions.

SECTION 01700 – PROJECT CLOSE-OUT, PART 1 – GENERAL. Replace the COMPLIANCE
CERTIFICATE AND RELEASE FORM with the following form:
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COMPLIANCE CERTIFICATE AND RELEASE FORM

PROJECT: TURN STREET PAVING AND DRAINAGE IMPROVEMENTS
CONTRACT NO:  E13-065

The CONTRACTOR must complete and submit this to the Engineering Contracts Administrator with respect to the entire
contract.

Completed forms may be submitted upon completion of the Project.  All requirements and submittals must be met before
final payment will be made to the CONTRACTOR.

I certify that the following and any referenced attachments are true:

- All WORK has been performed, materials supplied, and requirements met in accordance with the applicable
Drawings, Specifications, and Contract Documents.

- All Suppliers and Subcontractors have been paid in full with no claims for labor, materials or other services
outstanding.  If all Subcontractors and suppliers are not paid in full, please explain on a separate sheet.

- All employees have been paid not less that the current prevailing wage rates set by the State of Alaska (or U.S.
Department of Labor, as applicable).

- All equal employment opportunity, certified payroll and other reports have been filed in accordance with the
prime contract.

- The attached list of Subcontractors is complete (required from CONTRACTOR).  The Contracts Administrator
was advised and approved of all Subcontractors before WORK was performed and has approved any
substitutions of Subcontractors.

- All DBE firms listed as a precondition of the prime contract award must have performed a commercially useful
function in order for the WORK to count to a DBE goal.  All DBE firms performed the WORK stated and have
received at least the amount claimed for credit in the Contract Documents.

- All DBE Subcontractors must attach a signed statement of the payment amount received, the nature of WORK
performed, whether any balance is outstanding, and indicate that no rebates are involved.

- If the amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR has attached
approval from the Contracts Administrator for underutilization.

I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be withheld if
these conditions were not met. I am an authorized agent of this firm and sign this freely and voluntarily.  The foregoing
statements are true and apply to the following project contractor.

Capacity: CONTRACTOR
Firm Name

Signed Printed Name and Title Date

Return completed form to: Jennifer Mannix, Engineering Contracts Administrator, City and Borough of Juneau, 155 South
Seward Street, Juneau, AK 99801. Call (907) 586-0873 if we can be of further assistance or if you have any questions.

END OF SECTION
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Add the following Section:

SECTION 01704 – FINAL CLEAN-UP AND SITE RESTORATION

PART 1 - GENERAL

1.1 DESCRIPTION

A. The WORK under this section includes providing all supervision, labor, materials, tools
and equipment necessary for final clean-up and restoration of all areas disturbed by
construction activities, to a condition equal to, or better than, before construction started.
This does not include clean-up or restoration incidental to, or directly provided for by,
other construction items.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Any materials required shall conform to the appropriate section of these Specifications.

PART 3 - EXECUTION

3.1 CONSTRUCTION

A. The CONTRACTOR shall clean up all sites disturbed during construction of the Project.
This includes removal of all construction equipment, disposal of all excess materials,
disposal of all rubbish and debris, removal of all temporary structures, and grading of the
sites so that no standing water is evident.

B. If the CONTRACTOR has obtained material from the CBJ/State pit, the excavated area
shall be cleaned up and any stipulations required by the Individual Mining Plan shall be
completed.  The gravel pit overhead charge shall be paid to CBJ within 60 days after
removal of material from the pit.

END OF SECTION

SECTION 02201 – CLEARING AND GRUBBING, PART 3 – EXECUTION, Article 3.1, GENERAL,
add the following to Paragraph B:

Only persons qualified to perform landscape work, including trimming of trees and
bushes, shall trim and cut back landscape items along the project. The determination of
whether a person is qualified to perform this WORK will be made by the ENGINEER.
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SECTION 02201 - CLEARING AND GRUBBING, PART 3 - EXECUTION, add the following
Articles:

3.6 REMOVE AND SET ASIDE PLANTINGS

A. The CONTRACTOR shall notify each property owner whose plantings, or other
landscape items are to be disturbed, a minimum of seven (7) days in advance of
disturbing these plantings or other landscape items. This includes all items fronting on the
property from the edge of the paved street towards the residence.

B. If the property owner requests to have the plantings or other landscaping items disposed
of, the CONTRACTOR shall remove and dispose of these items at no additional cost to
the OWNER.

C. If the property owner requests to remove and set aside the plantings or other landscaping
items themselves, the CONTRACTOR shall provide a minimum of seven (7) days to the
property owner for this WORK.

SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 2 – PRODUCTS, replace Article
2.7, SHOT ROCK BORROW, in its entirety with the following:

2.7 SHOT ROCK BORROW

A. Shot Rock Borrow shall consist of 10-inch minus shot rock and shall contain no mulch,
frozen material, roots, sod or other deleterious matter. The shot rock borrow shall be
evenly graded, with at least 10% by weight retained on the 8-inch screen. Shot rock will
be obtained from quarry rock, unless otherwise approved by the ENGINEER.

B. Shot Rock Borrow shall have a plasticity index not greater than 6, as determined by
AASHTO T90. It shall consist of not more than 8% by weight of particles that pass the
No. 200 sieve as determined by ATM T-7. The percent of minus No. 200 material will be
determined on minus 3-inch material.

C. At least 50% by weight of the particles retained on the 3/8-inch sieve shall have at least
two fractured faces as determined by ATM T-4.

D. Elongation Specification:
The length of the crushed stone backfill shall not be more than twice the designated
screen dimensions.

E. Sodium Sulfate Loss:
Aggregate shall pass the percent sodium sulfate loss per AASHTO T 104 with 9%
maximum.

F. LA Abrasion:
Percent of wear per AASHTO T 96 shall be 45% maximum.

G. Shot Rock Borrow for this project shall have a maximum Nordic Abrasion value of 22.
Test procedure for Nordic Abrasion is Alaska Test Method 312. This is available at the
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CBJ Engineering Department and State of Alaska Department of Transportation and
Public Facilities Southeast Region Materials Laboratory.

SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 2 - PRODUCTS, add the following
Articles:

2.8 2-INCH MINUS SHOT ROCK

A. 2-Inch Minus Shot Rock shall contain no mulch, frozen material, roots, sod or other
deleterious matter, and shall be obtained from quarry rock, unless otherwise approved by
the ENGINEER.

B. The shot rock shall have a plasticity index not greater than 6, as determined by AASHTO
T 90. It shall consist of not more than 3% by weight of particles that pass the No. 200
sieve, as determined by ATM T-7.

C. At least 50% by weight of the particles retained on the 3/8-inch sieve shall have at least
two fractured faces as determined by ATM T-4.

D. At least 70% by weight of particles shall be retained on the 1-inch sieve.

E. Elongation Specifications:
The length of the crushed stone backfill shall not be more than twice the designated
screen dimensions.

F. Sodium Sulfate Loss:
Aggregate shall pass the percent sodium sulfate loss per AASHTO T 104 with 9%
maximum.

G. LA Abrasion:
Percent of wear per AASHTO T 96 shall be 45% maximum.

H. 2-Inch Shot Rock for this project shall have a maximum Nordic Abrasion value of 22.
Test procedure for Nordic Abrasion is Alaska Test Method 312. This is available at the
CBJ Engineering Department and State of Alaska Department of Transportation and
Public Facilities Southwest Region Materials Laboratory.

2.9 USABLE MATERIAL FROM EXCAVATION.  Usable material from excavation shall meet the
requirements for Embankment.

SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 3 – EXECUTION, Article 3.4,
EMBANKMENT CONSTRUCTED FROM ROCK FRAGMENTS, add the following paragraphs:

C. Shot Rock Borrow may be placed within the embankment in a single lift where 18-inches
or less. Embankments over 18-inches shall be placed in lifts not exceeding 18-inches.

D. All rock embankment surfaces shall be rolled full width with as many passes of a
vibratory roller as required to obtain a solid mass of interlocking rock fragments, prior to
placement of subsequent layers of material.
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E. The surface of the shot rock borrow shall be sealed with fines from the shot rock
material, or shall have imported clean sand or other non-frost-susceptible material used to
seal the surface, as approved by the ENGINEER, before placement of the 2-inch minus
shot rock base course. This work will be considered incidental to other WORK under the
contract.

F. The shot rock borrow shall be brought to its full depth and capped with a 3-inch
minimum thickness of 2-inch minus shot rock within a maximum of ten (10) days
following the initial placement of the shot rock borrow into the subcut area. The 2-inch
minus shot rock shall be placed to a minimum width of 17 feet, and shall be placed to
within 10-feet of the ends of the shot rock borrow segment.

SECTION 02202 – EXCAVATION AND EMBANKMENT, PART 3 - EXECUTION, add the following
Articles:

3.6 SIDESLOPES GRADING

A. Sideslopes Grading shall include all excavation, backfill, embankment construction,
compaction, grading and other work necessary to construct swales, ditches, berms,
sidewalk and roadway sideslopes outside the edge of sidewalk, concrete curbing, or
outside other areas to be covered by asphalt pavement or concrete, as shown or described
on the Drawings, in these Specifications, or as directed by the ENGINEER.

1. All areas beyond the roadway, sidewalk, or concrete curbing that are disturbed
during construction shall be graded to a smooth, uniform grade and appearance,
free of humps or low areas that cause standing water in excess of 1-inch in depth.

2. Sideslopes Grading, which will include all grading of areas beyond the back of
sidewalk, concrete curbing and driveways and shall extend to the limits shown on
the Drawings, or to the limits necessary to provide a smooth, uniform, well
drained transition from the regraded areas to the undisturbed areas. Grading
limits shall be to the property lines, or to the limits shown on the Drawings and
as directed by the ENGINEER.

SECTION 02203 – TRENCHING, PART 2 - MATERIALS, Article 2.2 BEDDING, replace paragraph
A with the following:.

A. Pea gravel, or similar product, shall not be used for bedding. Class B bedding material
shall be used for all pipe installed on this project.

SECTION 02204 – BASE COURSE, PART 2 – PRODUCTS Article 2.1, MATERIALS, add the
following paragraph:

E. Base course for this project shall have a maximum Nordic Abrasion Value of 18, as
determined by ATM 312, and shall meet the gradation requirements for grading D-1.
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SECTION 02401 – SANITARY SEWER PIPE, PART 2 – PRODUCTS, add the following Article:

2.9 PIPE CONNECTORS

A. “Mission Flex Seal” connectors will not be acceptable for use on this project.

SECTION 02401 – SANITARY SEWER PIPE, PART 3, EXECUTION, Article 3.1, CONSTRUCTION,
replace paragraph O with the following:

O. Locate Sewer Services shall require that the CONTRACTOR verify the location and
depth of each sewer service pipe. These verifications will require that the sewer service
pipe to be excavated at the storm drain pipe crossings so a visual check can be made that
no damage occurs during trenching and backfilling operations.

1. The CONTRACTOR shall notify the ENGINEER when each crossing will occur
with sufficient time for the ENGINEER to be present during the excavation
operations.

2. Some sewer services may be found to be at or close to the roadway and sidewalk
subcut levels. The CONTRACTOR shall take all measures necessary to ensure
no damage occurs to the sewer services or the main line piping during its
operations.

3. The location of each service shall be referenced so that the service pipe
alignment can be marked along the ground prior to subcutting operations. The
CONTRACTOR shall spray paint these alignments prior to proof compacting the
subgrade.

4. All sewer service piping damaged as a result of the CONTRACTOR’s operations
shall be repaired at the CONTRACTOR’s expense.

SECTION 02401 – SANITARY SEWER PIPE, PART 3 – EXECUTION, Article 3.1,
CONSTRUCTION, add the following paragraphs:

S. Sanitary Sewer Pipe Repair includes all WORK required to replace the existing joint
(which appears in the pipe video to have a rolled gasket) at approximate Station “T”
15+00, right. The existing joint shall be cut out, with a new pipe segment inserted and
LSS-1 band(s) installed to provide secure, smooth flowing joints. CBJ Waste Water
Utilities shall be notified a minimum four (4) hours in advance of the joint being exposed,
so their personnel can make a determination if the repair work is to proceed. If the
decision is made by the ENGINEER to not proceed with the joint replacement, the
WORK required to expose the joint will be considered extra work.

T. Relocate Existing Sewer Service Lateral includes all WORK required to remove a section
of the existing service pipe (most are 6” PVC) that is determined by the ENGINEER to
be in conflict with the new storm drainage system and to replace the section at a new
gradeline that will eliminate the conflict. This WORK may require pipe bends at either,
or both connection points to provide the clearances required. The length of the service
lateral segment to be replaced will be determined by the ENGINNER. All connections to
existing pipe shall be made with a non-shear coupling.
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SECTION 02402 – SANITARY SEWER MANHOLES AND CLEANOUTS, PART 2 - PRODUCTS,
Article 2.3, MISCELLANEOUS, delete paragraph F and add the following:

F. Manhole exterior joint waterproofing shall be a Miradri system as manufactured by
Carlisle CCW, including Carlisle – CCW 704 primer, CCW Miradri 861 Membrane, and
CCW 704 mastic, or approved equal that includes a membrane and adhesive system for
positive water exclusion. The membrane shall extend at least 18” each side of manhole
joints, except this width may be reduced to 9” each side of manhole joints if the joint is
less than 4-feet below finish grade and the joint is above the maximum water table.

G. Delete the requirement for the flexible annular space filler, as shown on CBJ Standard
Detail 209 – Manhole Connection Details, for the Flexible Seal Adapter.

H. Manhole Grade Ring Adjustment Units:

1. Manhole grade adjustment units shall be Recycled Adjustment Risers, “Infra-
RISER,” as manufactured by GNR Technologies, or approved equal.

2. The adjustment riser shall consist of no less than 80% by weight recycled rubber
from tires, and no less than 10% by volume shredder fiber. The riser shall meet
or exceed the following when tested on units not less than 24 hours old, and not
more than 60 days old, and maintained at 23±2°C (73±3°F) for at least 12 hours
prior to and during testing.

Physical Property Test Method Acceptable Results
Density ASTM C642-90 1.098±0.05g/cm3

Durometer hardness GNR method based on 75A±5 points
- molded surface ASTM D 2240

Durometer Hardness GNR method based on 73A± 5 points
- interior surface ASTM D 2240

Tensile Strength ASTM 412-87 1.6 MPa (232 pai)
(not < 1 Mpa)

Compression Deformation GNR method based under 1 MPa (145 psi)
- initial deformation on ASTM D 575 6±2%

Compression Deformation GNR method based under 1 MPa (145 psi)
- final deformation or ASTM D 575 6±2%
Compression Set GNR method based under 1 MPa (145 psi)

On ASTM 395 0.4% (=4% max.)

Brittleness at low ASTM D 746-79 -40° F (-40°C)
temperature

Freeze/Thaw when exposed ASTM 672-91 no loss after 50 cycles
to deicing chemicals
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Coefficient of Thermal ASTM C 531-85 1.6 X 104 mm/mm/°C
Expansion (8 X 105 in/in/°F

Weathering 70 hr. @ 70°C ASTM D 573-88
- hardness retained 100%
- compressive strength retained 100%
- tensile strength retained 100%
- elongation retained 100%

3. Each adjustment riser shall be clearly marked on the inside surface with the
manufacturer’s name and location of the manufacturer.

4. The manufacturing process shall be such that individual units will be consistent
in quality and appearance. All rough edges shall be trimmed prior to shipping.

5. The thickness of the adjustment riser shall be within 3 mm of the manufacturer’s
stated dimensions. All other dimensions shall be within 5 mm.

6. Except for shim or wedge units, the deviation from the plane parallel to the
theoretical surface shall not be greater than 1 in 500.

SECTION 02402 – SANITARY SEWER MANHOLES AND CLEANOUTS, PART 3 - EXECUTION,
Article 3.1 CONSTRUCTION, delete paragraphs M through R and replace with the following
paragraphs:

M. Up to 24-inches thick washed rock or shot rock shall be placed beneath each manhole to
provide a stable base pad.

N. The CONTRACTOR shall repair all imperfections and leaks disclosed by either visual
inspection or testing.  The method of repair shall be subject to the ENGINEER’s
approval.

O. Manhole Grade Ring Adjustment Units are required for each new sanitary sewer
manhole, reconstructed sanitary sewer manhole, and adjustment of existing manhole to
grade.

1. Each manhole shall contain at least one recycled rubber riser, with thickness
varying to match frame and cover to finish grade requirements, to form the final
surface for installation of the frame.

2. The total height of the rubber adjustment riser shall be a minimum of 1” and a
maximum of 3”.

3. Concrete and steel surfaces to receive sealing compound shall be clean, dry and
free of grease or oils.

4. Adjustment risers shall be bonded to adjacent surfaces by laying a continuous
bead, 5/16” thick cold applied joint sealant compound conforming to ASTM-D
1850 (PL Premium POLYURETHANE Door, Window & Siding Sealant or PL
Premium POLYURETHANE Concrete & Masonry Sealant, formerly Chemrex
CX-22) or equivalent, on the top surface of the concrete course, or the bottom
surface of the riser, on a diameter 1” smaller than the outside diameter of the
rubber adjustment riser.

5. The adjustment riser shall then be seated firmly in place, ensuring it is centered
over the opening. Apply a second continuous strip of sealant to the top surface of
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adjustment riser, 0.5” from the outside diameter of the rubber adjustment riser or
manhole frame.

6. The adjustment riser must form the final surface for the seating of the frame and
cover assembly. Concrete adjustment units must not form the final surface for
seating the frame.

7. If more than one adjustment riser is required, a continuous bead of sealant shall
be applied between each unit in the same manner as in paragraph 4 above. A
continuous bead of sealant shall also be placed on the top surface of the concrete
course or on the bottom surface of the bottom riser and to the top surface of the
top adjustment riser.

8. The frame shall then be set firmly in place ensuring that it is properly centered
over the structure opening and is firmly contacting the rubber riser through the
sealant.

9. Adjustment risers shall have an inside diameter that is within 2” of the inside
diameter of the concrete structure, and equal to the outside diameter of the
concrete structure ±2”.

P. Manhole frames and covers shall be set to final grade prior to final paving operations,
with the compacted pavement to provide a depression to the top of manhole frame within
the allowable limits of 3/8-inch minimum to ¾-inch maximum, as determined by using
an 8-foot-long straight edge across the frame in all directions.

1. The frame can be set to final position prior to the laydown machine passing over
the structure, or immediately following the laydown machine passing over the
structure.

2. The intended purpose of these requirements is that the asphalt pavement is
compacted to grade around the frame and cover with no cut out of compacted
pavement allowed.

3. If the depression of the frame and cover below finish pavement is found to be out
of allowable tolerances after the pavement has cooled to the point that sawcutting
and removal of the pavement is necessary, the following corrective action will be
required:

a. A square cut-out of the pavement shall be made to a minimum of 6-
inches and maximum of 8-inches outside the edge of frame flange, with
this cut-out oriented with the sides at 45° to traffic.

b. A concrete transition slab shall be constructed as shown in the detail on
the Drawings. This slab shall be allowed to cure for a minimum of 48
hours before placing the hot asphalt mix over the transition slab.

c. This WORK shall be completed prior to the street fog sealing operation.

Q. Manhole riser rings shall be sealed to the top of manhole cone or flattop and to each other
with one run of “RAM-NEK” or “RUB-R-NEK” around the inside edge and one run
around the outside edge of the riser ring. The units shall be heated and compressed to at
least 50% of original thickness of the “RAM-NEL” or “RUB-R-NEK.” No grout shall be
used to seal the riser rings.

R. ADJUST SANITARY MANHOLE TO GRADE shall include, new concrete adjusting
rings, recycled rubber adjusting rings, new frame and cover, and adjustment to grade.
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1. The manholes included under this Pay Item are MH-2 and MH-3.
2. The WORK for MH-3 will include rotating the existing cone as shown on the

drawings.

SECTION 02501 – STORM SEWER PIPE, PART 2 - PRODUCTS, add the following Article:

2.9 UNDERGROUND MARKING TAPE

A. Underground Marking Tape shall be yellow, at least 4-inches wide, 4-mil thick,
polyethylene tape with a metallic backing capable of being traced with locators. The tape
shall have black letters with the following wording: “Caution: Storm Sewer Line Buried
Below,” or similar. The marking tape shall be installed 12-inches above the top of all
storm sewer mains and services.

2.10 6-INCH UNDERDRAIN

A. Pipe shall be perforated, smooth interior pipe and shall meet the requirements of Article
2.6, corrugated polyethylene Pipe, of this Section.

B. Drainage rock shall be 2-inch minus shot rock and shall meet the requirements of Section
02202 – Excavation and Embankment, Article 2.8, 2-Inch Minus Shot Rock.

C. Filter cloth shall be Type A and shall meet the requirements of Section 02714 – Filter
Cloth.

SECTION 02502 – STORM SEWER MANHOLES, INLETS AND CATCH BASINS, PART 3 -
EXECUTION, Article 3.1, CONSTRUCTION, delete paragraph C and replace with the following
paragraph C.:

C. Metal frames shall be set over the cast-in-place concrete support structure with a
maximum ¼-inch thick mortar bed.

SECTION 02601 – WATER PIPE, PART 3 – EXECUTION, add the following Article:

3.8 RELOCATE EXISTING 6-INCH D.I. WATER PIPE

A. This is a contingency item and will only be used where actual conflicts between the
proposed storm drain piping or structure occur, or if insufficient cover will result from
the final grading operations.

B. The CONTRACTOR shall determine the location and top of water pipe elevations in the
area of the drainage basin at CB-14 to determine if final ground cover will be sufficient
over the pipe. The ENGINEER will make this determination and may decide that pipe
insulation can be used instead of relocating the pipe. If no pipe relocation is required, or
if pipe insulation is to be placed over the pipe, the WORK required to excavate to the
pipe and the backfilling operations will be considered extra work.

C. Any damage to the existing water piping resulting from the CONTRACTOR’s operations
shall be repaired at the CONTRACTOR’s expense.
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SECTION 02603 – FIRE HYDRANTS, PART 3 – EXECUTION, delete Article 3.6 and replace with the
following:

3.6 RELOCATE EXISTING FIRE HYDRANT

A. Relocation of the existing fire hydrant located at Station “T” 19+25, right to the new
location at Station “T” 19+39.7, 19.0’LT, shall conform to the requirements of Article 3.5
in this section, except the existing water main shall be thoroughly flushed through the
existing tee after the hydrant pipe leg has been removed, with the new cap for the tee
disinfected just prior to attaching to the tee. The cap at the tee shall be installed
immediately after the mainline flushing operation has been conducted to the satisfaction
of the ENGINEER.

B. A new 6”x6”x6” tee shall be installed into the water main opposite the new fire hydrant
location. The tee, hydrant leg pipe and gate valve shall be swabbed with disinfectant prior
to installation. After the new fire hydrant leg and new 6-inch gate valve and existing fire
hydrant have been installed, the water main shall be flushed through the fire hydrant to
the satisfaction of the ENGINEER.

C. All pipe joints from the tee to the fire hydrant shall be left exposed until after the water
pipes are under full operating pressure and the ENGINEER has conducted a visual
verification that no leaks have occurred. Leaking joints, if any, shall be repaired to the
satisfaction of the ENGINEER.

SECTION 02603 – FIRE HYDRANTS, PART 3 – EXECUTION, add the following Articles:

3.7 CLEAN AND REPAINT FIRE HYDRANT / INSTALL STORZ COUPLING.

A. Clean and Repaint Fire Hydrant / Install Storz Coupling will include all WORK
necessary to remove all dirt, oils, loose paint, rust and other surface contaminants that
would prevent the new paint from properly adhering to the fire hydrant. Painting of the
fire hydrant shall only be done during dry weather conditions. Painting shall conform to
the requirements of Article 2.1, paragraph K of this Section.

B. Each fire hydrant shall have a 5-inch Storz hose coupling compatible adapter installed.

3.8 CLEAN AND REPAINT GUARD POST.

A. Clean and Repaint Guard Post will include all WORK necessary to remove all dirt, oils,
loose paint, rust and other surface contaminants that would prevent the new paint from
properly adhering to the guard post. Painting of the guard post shall only be done during
dry weather conditions. Painting shall conform to the requirements of Article 2.1 – Fire
Hydrants, paragraph K of this section.
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Add the following Section:

SECTION 02607 – PIPE INSULATION

PART 1 - GENERAL

1.1 DESCRIPTION.  The WORK under this Section includes providing all labor, materials, tools and
equipment necessary for furnishing and installing pipe insulation for water pipe and service pipe
at locations shown on the Drawings and as directed by the ENGINEER.

PART 2 - PRODUCTS

2.1 RIGID INSULATION.  Rigid insulation shall be rigid board closed cell polystyrofoam material
containing a flame retardant additive specifically designed for underground pipe or pavement
installations, equivalent to Dow Chemical Company Styrofoam HI, and approved by the
ENGINEER.

2.2 SPRAYED-ON INSULATION.  Sprayed-on urethane foam insulation applied directly to the pipe
exterior with an elastomeric coating may be approved by the ENGINEER, provided the material
has demonstrated a satisfactory performance history in underground installation and has the
following physical properties:

Density 2 pcf, Minimum

Compressive Strength 35 psi, Minimum at 5%
(ASTM D 1621) Deflective or Yield

Water Absorption 0.25% by Vol. Maximum
(ASTM C 177)

Thermal Conductivity Max. 0.23 BTU
(ASTM C 177) Hr. Ft.2 EF. In. Thickness

PART 3 - EXECUTION

3.1 CONSTRUCTION

A. When water pipes or service pipes have less than 5-feet of cover to finished grade or
vertical clearance at a culvert crossing, either above or below, they shall be insulated as
shown on CBJ Engineering Standard Detail 412 – Rigid Insulation.

B. Rigid insulation shall be a minimum of 2-feet wide and 2-inches thick. The length of
insulation required shall be as shown on the Drawings or as directed by the ENGINEER.
Insulation shall be placed between 6 and 12-inches from the water pipe or service pipe
with the width centered on the longitudinal axis of the water pipe or service pipe as
shown on CBJ Engineering Standard Detail 412 – Rigid Insulation.

C. Sprayed-on urethane foam insulation shall be a minimum of 4-inches thick and be
installed in strict conformance to the manufacturer's recommendations. Precautions to
protect CONTRACTOR personnel, Project inspectors, and the public in general shall be
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taken by the CONTRACTOR in compliance with OSHA Standards and the
manufacturer's recommendations.

END OF SECTION

SECTION 02709 – TOPSOIL, PART 2, - PRODUCTS, Article 2.1, MATERIALS, revise the first
sentence of paragraph C to read:

C. Topsoil shall contain not less than 8% or more than 20% organic matter by weight, as
determined by loss-on-ignition of oven-dried samples in accordance with ASTM T-6.

SECTION 02709 – TOPSOIL, PART 3, - EXECUTION, Article 3.1, CONSTRUCTION, revise
paragraph A to read:

A. All areas beyond the sidewalk, driveway edges and curb and gutter that require regrading
to provide drainage towards the street, or are otherwise disturbed during construction,
shall be graded to neat, uniform, well-drained gradelines and appearance, as determined
by the ENGINEER.  These areas shall be covered with topsoil to a maximum depth of
three inches, compacted to a firm, but not hard surface during the process of hand raking,
and then hydroseeded, unless otherwise shown on the Drawings, or directed by the
ENGINEER.

SECTION 02714 – FILTER CLOTH, PART 2 – PRODUCTS, delete Articles 2.1, 2.2, 2.3, and 2.4 and
replace with the following:

2.1 GEOTEXTILE FOR STABILIZATION FABRIC AND UNDERDRAIN FABRIC

A. The geotextile shall be woven from super high-tenacity polypropylene yarns with a
weave pattern to maximize strength, water flow, soil interaction and soil retention. The
yarns shall be from high-tenacity long-chain synthetic polymers composed of at least 95
percent by weight of polyolefins or polyesters. They shall form a stable network such that
the filaments or yarns retain their dimensional stability relative to each other, including
selvages.

B. The geotextile shall meet the requirements of Table 1. All numeric values in Table 1
except AOS represent MARV in the specified direction. Values for AOS represent
maximum average roll values.

C. All geotextile products shall have a separation factor of 0.9 or higher per ASTM D422,
Modified.
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TABLE 1 - SUBGRADE STABILIZATION GEOTEXTILE

Mechanical Properties Test
Method Unit

Minimum
Avg.

Roll Value
STRENGTH

Tensile Modulus @  2% strain (CD) ASTM D4595 lbs/ft (kN/m) 90,000 (1313)

HYDRAULIC
Flow Rate ASTM D4491 gal/min/ft2 (l/min/m2) 75 (3056)
Permittivity ASTM D4491 sec-1 1.0

SOIL RETENTION
Apparent Opening Size (AOS)1 ASTM D4751 U.S. Sieve (mm) 40 (0.43)

Pore Size 095 ASTM D6767 microns 3503

Pore Size 050 ASTM D6767 microns 1853

SOIL INTERACTION
Interaction Coefficient2 ASTM D5321 -- 0.9
Factory Seam Strength ASTM D4884 lbs/ft (kN/m) 3000 (43.8)

UV Resistance (at 500 hours) ASTM D4355 % strength retained 80

1 ASTM D4751: AOS is a Maximum Opening Diameter Value
2 Interaction Coefficient value is for sand or gravel
3 Typical Values

D. Mirafi® RS580i as an approved geotextile.

E. Manufacturing Quality Control: Testing shall be performed at an on-site laboratory
accredited by GAI-LAP and A2LA for tests required for the geotextile, at frequency
meeting or exceeding ASTM D4354.

F. Geotextile labeling, shipment and storage shall follow ASTM D4873. Product labels shall
be color-coded to specifically identify each product and clearly show the Manufacturer’s
name, style name, and roll number.

G. Each geotextile roll shall be wrapped with a material that will protect the geotextile from
damage due to shipment, water, sunlight, and contaminants.

H. During storage, geotextile rolls shall be elevated off the ground and adequately covered
to protect them from the following: site construction damage, precipitation, extended
ultraviolet radiation including sunlight, chemicals that are strong acids or strong bases,
flames including welding sparks, excess temperatures, and any other environmental
conditions that may damage the physical property values of the geotextile.

SECTION 02714 – FILTER CLOTH, PART 3 – EXECUTION, delete Article 3.1 and replace with the
following:

3.1 CONSTRUCTION

A. The geotextile shall be laid smooth without wrinkles or folds on the prepared subgrade
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in the direction of construction traffic.  Adjacent geotextile rolls shall be overlapped, as
required in the plans.

B. On curves, the geotextile may be folded or cut to conform to the curves. The fold or
overlap shall be shingled in the direction of construction and held in place by pins,
staples, or piles of fill or rock.

C. Prior to covering, the geotextile shall be inspected by the Engineer to ensure that the
geotextile has not been damaged during installation. Damaged geotextile, as identified by
the Engineer, shall be repaired immediately. Cover the damaged area with a geotextile
patch which extends an amount equal to the required overlap, or a minimum of two feet
beyond the damaged area.

D. The shot rock borrow shall be placed by end dumping onto the geotextile from the edge
of the geotextile, or over previously placed shot rock borrow.  Sudden braking and sharp
turning should be avoided. Tracked construction equipment should not be operated
directly upon the geotextile. A minimum shot rock thickness of 8 inches is required prior
to operation of tracked vehicles over the geotextile. Turning of tracked vehicles should be
kept to a minimum to prevent tracks from displacing the fill and damaging the geotextile.
Turning of vehicles shall not be permitted on the first lift above the geotextile.

E. Any ruts occurring during construction shall be filled with additional shot rock, and
compacted to the specified density.

F. If placement of the backfill material causes damage to the geotextile, the damaged area
shall be repaired as previously described above. The placement procedure shall then be
modified to eliminate further damage to the geotextile from taking place.

SECTION 02716 – REMOVAL AND DISPOSAL OF CULVERT PIPE, delete in its entirety and
replace with the following Section:

SECTION 02716 – STORM PIPE REMOVAL

PART 1 - GENERAL

1.1 DESCRIPTION. The WORK under this Section includes providing all labor, tools and equipment
necessary for removal and disposal of existing storm drainage pipe within the Project limits
designated for removal.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

A. GENERAL. All storm drainage pipe, 6-inches or larger, shown on the Drawings for
removal shall be removed and backfilled with suitable material to match the adjacent
ground surface. Usable material from Project trench excavation shall be used as backfill.
Disposal of the pipe shall be in accordance with these Specifications.

END OF SECTION
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SECTION 02718 – SIGN ASSEMBLY, PART 3 - EXECUTION, Article 3.1, GENERAL, add the
following:

H. Sign assemblies shall be installed as detailed in the Sign Assembly Table on the
Drawings.

Add the following Section:

SECTION 02722 – ELECTRICAL UTILITIES

PART 1 – GENERAL

1.1 DESCRIPTION

A. The WORK under this Section includes subcontracting or otherwise arranging with
AEL&P, ACS Telephone, or GCI Cable Network for any work with the power, telephone
and television services, respectively, for the WORK shown on the Drawings or described
in this Section.

PART 2 – PRODUCTS

2.1 MATERIALS

A. Materials shall be as specified by the owner of the private utility service company.

B. Materials shall conform to the requirements of the National Electrical Code.

PART 3 – EXECUTION

3.1 CONSTRUCTION

A. Construction shall be in accordance with the agreement arranged by the CONTRACTOR
with the owner of the utility service being relocated, except that the Drawings and
Specifications shall take precedence in the event of a conflict.

B. All WORK with the electrical utilities shall conform to the requirements and standards
established by the private utilities companies and shall meet all applicable codes and
regulations.

C. The WORK under this Section does not include excavating, backfilling, or any other
work under, around, or along electrical utilities that are not in direct conflict with other
work.

3.2 ELECTRICAL CONDUCTOR RELOCATION

A. The WORK under these Items include only those electrical conduit or conductor
relocations required due to a direct conflict with new piping or structures, that are 3-
inches, or less in diameter.

END OF SECTION
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SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 - GENERAL, Article 1.1,
DESCRIPTION, revise paragraph B as follows, and add paragraph C:

B. Asphaltic concrete mix for this Project for the paved street section shall be Type II-A,
Class B. See Table 02801-1 and Table 02801-2.

C. Asphaltic concrete mix for sidewalks, driveways, hydrant pads and manhole aprons for
this Project may be either Type II-A, Class B, or Type III, Class B. See Table 02801-1
and Table 02801-2.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 1 – GENERAL, Article 1.1,
DESCRIPTION, revise TABLE 02801-1, ASPHALTIC CONCRETE MIX REQUIREMENTS, as
follows:

Design Parameters Class A Class B
Voids in total mix, percent 2.5 – 4.0 2.5 – 4.0%
Percent oil content 6.0 – 6.8 6.0 – 6.8%

SECTION 02801 -- ASPHALT CONCRETE PAVEMENT, PART 2 – PRODUCTS, Article 2.1,
COMPOSITION OF ASPHALT CONCRETE MIXTURES – JOB MIX DESIGN, paragraph C: delete
sub-paragraph 6 and replace with the following:

6. The mix design shall be 50 blow Marshall Method.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 3.2,
EQUIPMENT, add the following:

F. Sidewalks shall be paved with a pull box-type paver, as manufactured by Layton
manufacturing Co., or similar equipment. Heavy, full size, self-propelled laydown units
that will place concentrated loading on curb and gutter sufficient to cause breakage, or
other damage to the concrete, will not be permitted.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 - EXECUTION, Article 3.8, revise
paragraph H to read:

H. Manhole frame and covers and water valve boxes shall be set to final grade in accordance
to CBJ Standard 205 – MANHOLE HEIGHTS, prior to paving operations. If the cover
lugs or frame, whichever is higher, does not meet the required depression range following
the finish paving operations, the CONTRACTOR shall construct a transition slab with
asphalt pavement overlay, as shown in the Drawings, at no additional cost to the
OWNER.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 3.8, add
the following:

K. Asphalt driveway replacements and aprons and the fire hydrant pad along the left side of
the street shall be paved at the same time as the sidewalk paving operations are
proceeding by these areas.
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SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article 3.10,
JOINTS, add the following paragraph:

J. All joints with existing asphalt pavement shall be resealed with asphalt cement after the
new pavement has cooled to ambient temperature. All joints with concrete gutters found
to have a gap shall be blown out using a weed burner torch, filled with asphalt cement
and covered with a layer of dry sand. Excess sand shall be removed and asphalt cement
placed on the concrete gutter more than one-inch from the edge of gutter shall be
removed using solvent or other approved methods.

SECTION 02801 – ASPHALT CONCRETE PAVEMENT, PART 3 – EXECUTION, Article
3.13, Acceptance Sampling and Testing, add the following paragraph:

K. For each lot of asphalt pavement produced, at least two (2) samples shall be taken by the
CONTRACTOR for purposes of acceptance testing by the OWNER. The
CONTRACTOR shall split the sample with the OWNER to retain a portion for their use.
The sample shall be taken according to proper sampling methods, from the asphalt
pavement on the grade.

Based on the averaged results of the acceptance testing, a deduction from the asphalt
pavement pay item may be made at the following amounts: #200 Sieve:  the greater of
either 1.0% the contract price for asphalt pavement placed within the sampled lot or $500
per each 0.1% outside the job mix design tolerance, not exceeding 6% maximum, of the
percent passing the #200 sieve.

Asphalt Content: the greater of either 1.0% the contract price for asphalt pavement placed
within the sampled lot or $500 per each 0.1% outside the allowable job mix design
asphalt content tolerance. The allowable asphalt content tolerance for this Contract shall
be +/- 0.4% of the target job mix design asphalt content and shall not exceed the asphalt
oil content limits specified in this Contract.

The pay deductions for exceeding the job mix design tolerances does not constitute
acceptance of a mix that does not meet the specifications. Further acceptance testing will
be performed to determine if the asphalt pavement specifications have been met. No
payment for asphalt pavement will be made for asphalt pavement exceeding job mix
design tolerances, or not meeting asphalt pavement specifications, until additional testing
determines whether the asphalt pavement meets all other specifications.

For the purposes of this Contract, one lot of asphalt pavement is defined as 500 tons, or a
single day’s asphalt pavement production of at least 100 tons.

SECTION 02803 - FOG SEAL COAT, PART 2 - PRODUCTS, Article 2.1, MATERIALS, revise
paragraph C to read as follows:

C. The blotter material shall be suitable, dry, clean sand.

SECTION 03302 – CONCRETE STRUCTURES, PART 3 – EXECUTION, add the following Articles:

3.4 CONCRETE AREA DRAIN

A. The concrete area drain shall conform to CBJ Standard Detail 310 – Area Drain Detail,
except the shape shall conform to that shown on the Drawings, and the grade lines on
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each side of the slab, and the depth from the edge of the slab to the grate, shall be as
established and approved by the ENGINEER prior to placing concrete.

SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 2 - PRODUCTS, Article 2.1,
MATERIALS, revise paragraph B. to read:

B. Synthetic fibers shall be used for reinforcement with curb and gutter and concrete
driveway replacements, except a 6-foot length of No. 4 reinforcing bar shall be centered
across catch basins centered in the curb. Except as described above, reinforcing steel or
wire mesh shall not be used unless approved by the ENGINEER. Curbs, gutters and
driveways shall utilize a fibrillated product, Fibermesh 300, or approved equal.
Application rate shall be at least 1.5 pounds per cubic yard of concrete. Fibermesh shall
be as manufactured by “SI Concrete Systems,” or approved equal.

SECTION 03303 – SIDEWALK, CURB AND GUTTER, PART 3 – EXECUTION, Article 3.1,
METHODS OF CONSTRUCTION, add the following paragraphs:

K. All forms for segments between PC’s and PT’s shall be arced to match required
curvature. No straight forms shall be used within the curved segments.

L. The CONTRACTOR shall protect all newly placed concrete from damage of any kind to
prevent disfigurement during the curing period. Damaged concrete shall be repaired or
replaced to the ENGINEER’s satisfaction at no additional cost.

END OF SECTION

END OF SPECIAL PROVISIONS
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