ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for the

Eaglecrest Learning Center
Contract No. E14-076

ADDENDUM NO.: **TWO**

CURRENT DEADLINE FOR BIDS:
December 17, 2013

PREVIOUS ADDENDA: **ONE**

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: **December 13, 2013**

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

PROJECT MANUAL – VOLUME I:

Item No. 1: SECTION 00100 – INSTRUCTIONS TO BIDDER, Article 4.0 RESPONSIBILITY OF BIDDERS, paragraph E, ***Delete and replace*** with the following:

E. Unsatisfactory performance on previous or current contracts, includes but is not limited to:

Failure to provide superintendence at the project site
Failure to provide project management at the project site
Inability to reasonably include changed work into project schedules
Inability to reasonably provide timely pricing information on changed work
Inability to reasonably provide timely schedule impacts from changed work
Inability to provide clear and understandable project scheduling
Inability to settle construction claims at lowest possible levels
Failure to notify owners about timely achievement of project milestones
Inability to provide sufficient labor to projects
History of back loading construction schedules
Inability to follow manufacturer specifications

By: _____
Rich Ritter, AIA
Acting Contracts Officer

Total number of pages contained within this Addendum: 1