



ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for

Contract Administration & Inspection Services for the Port of Juneau Cruise Ship Berths

Contract No. DH14-001

ADDENDUM NO.: SIX

CURRENT DEADLINE FOR PROPOSALS:

February 28, 2014

PREVIOUS ADDENDA: FIVE

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

February 21, 2014

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>


Item No. 1 **SECTION 1.4 Schedule of Work: Delete in their entirety** paragraphs two and three and **replace** with the following paragraphs:

It is the intent of the CBJ Docks and Harbors to sign a construction contract by March 2014, to allow time for fabrication and procurement of components of the project. This approach would require the Consultant to be available as soon thereafter as possible for shop drawing and submittal reviews, fabrication inspections, and materials inventory.

The schedule is to begin construction of the South Berth on September 21, 2015 with completion on May 6, 2016. Construction would not occur during the normal cruise ship season from approximately May 6, 2016, through September 18, 2016. During this period there may be fabrication inspection, submittal review, or other tasks necessary to prepare for the construction of the North Berth. The North Berth construction would begin on September 19, 2016, with substantial completion on May 5, 2017. Final completion would occur by May 31, 2017.

Item No. 2 **SECTION 1. Facilities During Construction: Add the following sentence to the end of the first paragraph:**

If the consultant decides to utilize CBJ property for temporary project facilities the consultant is responsible to repair any damage to said facilities. Also, all temporary facilities, utilities, or other related infrastructure shall be removed during the summer cruise season from May 6, 2016 to September 18, 2016, unless specifically authorized by the CBJ Project Manager for this project.

By: 
Gary Gillette,
Port Engineer

Total number of pages contained within this Addendum: 2