

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Anne Stadnychenko
CBJ Purchasing Officer

FROM:  Greg Smith
Contract Administrator 

SUBJ: POSTING NOTICE OF BIDS
Stikine Street Drainage Improvements
Contract No. E14-128

Date: April 4, 2014

File: 1835

This memo is to post a notice of the results of the bid opening on April 4, 2014, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
Arete Construction Corp.	\$367,985.00
Admiralty Construction	\$394,112.00
<i>Engineer's Estimate</i>	<i>\$373,270.00</i>

The apparent low bidder is Arete Construction Corp. The CBJ intends to award the Base Bid in the amount of \$367,985.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on April 11, 2014**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Joe Castillo, CBJ Project Manager



BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith



Project Title Stikine St. Drainage Improvements Contract No. E14-128				Engineer's Estimate		Arete Construction Corp. PO Box 35018 Juneau, AK 99803		Admiralty Construction PO Box 240169 Douglas, AK 99824	
Bid Opening Date: April 4, 2014		File No.: 1835 CIP No.: R72-107							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 35,000.00	Lump Sum	\$ 35,000.00	Lump Sum	\$ 30,000.00
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,000.00
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,000.00
2201.2	Selected Tree Removal	EA	1	\$ 800.00	\$ 800.00	\$ 2,000.00	\$ 2,000.00	\$ 4,000.00	\$ 4,000.00
2202.1	Excavation	CY	383	\$ 15.00	\$ 5,745.00	\$ 20.00	\$ 7,660.00	\$ 20.00	\$ 7,660.00
2202.2	Mining Area Restoration & Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00	Contingent Sum	\$ 5,000.00
2202.3	Individual Mining Plan	Lump Sum	All Req'd	Lump Sum	\$ 500.00	Lump Sum	\$ 500.00	Lump Sum	\$ 500.00
2203.1	Sheeting, Shoring, and Bracing	Lump Sum	All Req'd	Lump Sum	\$ 7,000.00	Lump Sum	\$ 7,500.00	Lump Sum	\$ 5,000.00
2204.1	2-Inch Minus Shot Rock w/Base Course	CY	428	\$ 55.00	\$ 23,540.00	\$ 50.00	\$ 21,400.00	\$ 60.00	\$ 25,680.00
2401.1	Locate Sanitary Sewer Services	Lump Sum	All Req'd	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 5,000.00
2401.2	Repair Sanitary Sewer Service Connection to Main	EA	6	\$ 1,200.00	\$ 7,200.00	\$ 2,500.00	\$ 15,000.00	\$ 2,000.00	\$ 12,000.00
2402.1	Reconstruct Sanitary Sewer Manhole	EA	1	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00
2501.1	4 & 6-Inch Pipe Culvert	LF	250	\$ 50.00	\$ 12,500.00	\$ 35.00	\$ 8,750.00	\$ 40.00	\$ 10,000.00
2501.2	12-Inch Pipe Culvert	LF	161	\$ 60.00	\$ 9,660.00	\$ 40.00	\$ 6,440.00	\$ 50.00	\$ 8,050.00
2501.3	18-Inch Pipe Culvert	LF	387	\$ 75.00	\$ 29,025.00	\$ 60.00	\$ 23,220.00	\$ 75.00	\$ 29,025.00
2501.4	24-Inch Pipe Culvert	LF	171	\$ 85.00	\$ 14,535.00	\$ 80.00	\$ 13,680.00	\$ 85.00	\$ 14,535.00
2501.5	CPP Saddle Tee	EA	4	\$ 300.00	\$ 1,200.00	\$ 250.00	\$ 1,000.00	\$ 250.00	\$ 1,000.00
2501.6	6-Inch Underdrain	LF	100	\$ 50.00	\$ 5,000.00	\$ 20.00	\$ 2,000.00	\$ 30.00	\$ 3,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

Project Title Contract No. Stikine St. Drainage Improvements E14-128				Engineer's Estimate		Arete Construction Corp. PO Box 35018 Juneau, AK 99803		Admiralty Construction PO Box 240169 Douglas, AK 99824	
Bid Opening Date: April 4, 2014		File No.: 1835 CIP No.: R72-107							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2502.1	Storm Drain Manhole, Type 1	EA	8	\$ 5,000.00	\$ 40,000.00	\$ 4,000.00	\$ 32,000.00	\$ 5,000.00	\$ 40,000.00
2502.2	Baffled Storm Drain Manhole, Type V, 60" ID	EA	1	\$ 9,000.00	\$ 9,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
2503.1	Storm Pipe Outfall Protection	Lump Sum	All Req'd	Lump Sum	\$ 10,000.00	Lump Sum	\$ 20,000.00	Lump Sum	\$ 20,000.00
2601.1	Relocate Existing 6-Inch DI Water Pipe	EA	4	\$ 3,000.00	\$ 12,000.00	\$ 500.00	\$ 2,000.00	\$ 2,000.00	\$ 8,000.00
2602.1	Replace Valve Box	EA	8	\$ 450.00	\$ 3,600.00	\$ 500.00	\$ 4,000.00	\$ 500.00	\$ 4,000.00
2603.1	Rehabilitate Fire Hydrant	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 1,500.00	Lump Sum	\$ 2,000.00
2605.1	Replace Water Service Valve Box	EA	6	\$ 450.00	\$ 2,700.00	\$ 500.00	\$ 3,000.00	\$ 500.00	\$ 3,000.00
2605.2	Locate Water Services	Lump Sum	All Req'd	Lump Sum	\$ 1,000.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 2,000.00
2607.1	Pipe Insulation	Bd	20	\$ 20.00	\$ 400.00	\$ 40.00	\$ 800.00	\$ 30.00	\$ 600.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 16,000.00	Lump Sum	\$ 15,000.00	Lump Sum	\$ 12,000.00
2709.1	Topsoil	CY	20	\$ 60.00	\$ 1,200.00	\$ 70.00	\$ 1,400.00	\$ 70.00	\$ 1,400.00
2709.2	Topsoil Finish Grading	MH	16	\$ 80.00	\$ 1,280.00	\$ 80.00	\$ 1,280.00	\$ 80.00	\$ 1,280.00
2710.1	Seeding	Lump Sum	All Req'd	Lump Sum	\$ 1,200.00	Lump Sum	\$ 1,200.00	Lump Sum	\$ 2,000.00
2716.1	Remove and Dispose of Storm Drainage Pipe	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 10,000.00
2717.1	Storm Structure Removal	Lump Sum	All Req'd	Lump Sum	\$ 3,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 2,500.00
2718.1	Sign Assembly	Lump Sum	All Req'd	Lump Sum	\$ 2,700.00	Lump Sum	\$ 2,200.00	Lump Sum	\$ 2,500.00
2718.2	Project Sign Assembly	Lump Sum	All Req'd	Lump Sum	\$ 500.00	Lump Sum	\$ 250.00	Lump Sum	\$ 500.00
2719.1	Reconstruct Mailbox	EA	5	\$ 500.00	\$ 2,500.00	\$ 500.00	\$ 2,500.00	\$ 400.00	\$ 2,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

Project Title Contract No. Stikine St. Drainage Improvements E14-128				Engineer's Estimate		Arete Construction Corp. PO Box 35018 Juneau, AK 99803		Admiralty Construction PO Box 240169 Douglas, AK 99824	
Bid Opening Date: April 4, 2014			File No.: 1835 CIP No.: R72-107						
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2722.1	Electrical Conductor Relocation	EA	4	\$ 400.00	\$ 1,600.00	\$ 250.00	\$ 1,000.00	\$ 100.00	\$ 400.00
2801.1	A.C. Pavement, Type II-A, Class B	Ton	229	\$ 175.00	\$ 40,075.00	\$ 200.00	\$ 45,800.00	\$ 190.00	\$ 43,510.00
2803.1	Fog Seal Coat	Ton	0.6	\$ 7,000.00	\$ 4,200.00	\$ 10,000.00	\$ 6,000.00	\$ 11,500.00	\$ 6,900.00
2803.2	Blotting Sand	Ton	3	\$ 600.00	\$ 1,800.00	\$ 1,000.00	\$ 3,000.00	\$ 1,500.00	\$ 4,500.00
2806.1	Remove Existing Asphalt Surfacing	SY	1,355	\$ 5.00	\$ 6,775.00	\$ 7.00	\$ 9,485.00	\$ 8.00	\$ 10,840.00
3303.1	Concrete Driveway, 6-Inches Thick	SY	25	\$ 100.00	\$ 2,500.00	\$ 110.00	\$ 2,750.00	\$ 100.00	\$ 2,500.00
3303.2	Curb and Gutter, Type I	LF	409	\$ 35.00	\$ 14,315.00	\$ 35.00	\$ 14,315.00	\$ 32.00	\$ 13,088.00
3303.3	Valley Gutter, Type III	LF	400	\$ 35.00	\$ 14,000.00	\$ 32.00	\$ 12,800.00	\$ 30.00	\$ 12,000.00
3304.1	Removal of Concrete Driveways	SY	23	\$ 10.00	\$ 230.00	\$ 25.00	\$ 575.00	\$ 20.00	\$ 460.00
3304.2	Removal of Curb and Gutter/Valley Gutter	LF	398	\$ 5.00	\$ 1,990.00	\$ 10.00	\$ 3,980.00	\$ 8.00	\$ 3,184.00
	Total Base Bid				\$ 373,270.00		\$ 367,985.00		\$ 394,112.00