

MEMORANDUM


CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Anne Stadnychenko
CBJ Purchasing Officer

Date: June 4, 2014

FROM: 
Greg Smith
Contract Administrator

File: 1842

SUBJ: POSTING NOTICE OF BIDS
Juneau International Airport (JNU) Runway 8/26 Rehabilitation
Contract No. E14-259

This memo is to post a notice of the results of the bid opening on June 3, 2014, for the subject project. The bidders and their total bids are as follows:


BIDDERS	TOTAL BID
SECON	\$15,920,520.00
Knik Construction Co.	\$23,461,040.00
<i>Engineer's Estimate</i>	<i>\$19,386,195.00</i>

The apparent low bidder is SECON. Recommendation to award the Total Bid in the amount of - \$15,920,520 will be forwarded to the CBJ Assembly for approval at the Regular Assembly Meeting on June 30, 2014.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on June 11, 2014**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Ken Nichols, Airport Engineer



BID SUMMARY

Reviewed by: Janet Sanbei

RR For
Certified by: Greg Smith

Project Title JNU Runway 8/26 Rehabilitation Contract No. E14-259				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803	
Bid Opening Date: June 3, 2014		File No.: 1842 CIP No.: A50-079					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
D-701a(12)	CPEP PIPE, TYPE S, 12 INCH	LF	80	\$ 100.00	\$ 8,000.00	\$ 100.00	\$ 8,000.00
D-701a(24)	CPEP PIPE, TYPE S, 24 INCH	LF	174	\$ 125.00	\$ 21,750.00	\$ 150.00	\$ 26,100.00
D-701a(36)	CPEP PIPE, TYPE S, 36 INCH	LF	635	\$ 150.00	\$ 95,250.00	\$ 250.00	\$ 158,750.00
D-701y	TAXIWAY H ALUMINUM HALF ARCH PIPE, 14' X 7'-3"	LS	All Required	Lump Sum	\$ 530,000.00	Lump Sum	\$ 300,000.00
D-701z	RUNWAY ALUMINUM HALF ARCH PIPE, 14' X 7'-3"	LS	All Required	Lump Sum	\$ 1,460,000.00	Lump Sum	\$ 800,000.00
D-751z	STORM DRAIN VAULT	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 30,000.00	\$ 30,000.00
G-100a	MOBILIZATION AND DEMOBILIZATION	LS	All Required	Lump Sum	\$ 1,000,000.00	Lump Sum	\$ 350,000.00
G-135a	CONSTRUCTION SURVEYING BY THE CONTRACTOR	LS	All Required	Lump Sum	\$ 200,000.00	Lump Sum	\$ 100,000.00
G-135b	EXTRA THREE PERSON SURVEY PARTY	HR	80	\$ 300.00	\$ 24,000.00	\$ 300.00	\$ 24,000.00
G-150a	EQUIPMENT RENTAL, GRADER	HR	100	\$ 300.00	\$ 30,000.00	\$ 250.00	\$ 25,000.00
G-200a	CONTRACTOR QUALITY CONTROL PROGRAM	LS	All Required	Lump Sum	\$ 200,000.00	Lump Sum	\$ 100,000.00
G-300a	CPM SCHEDULING	LS	All Required	Lump Sum	\$ 20,000.00	Lump Sum	\$ 5,000.00
G-700a	AIRPORT FLAGGER	CS	All Required	Contingent Sum	\$ 20,000.00	Contingent Sum	\$ 20,000.00
G-700b	PORTABLE SIGNAL SYSTEM	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 50,000.00	\$ 50,000.00
G-705a	WATERING FOR DUST CONTROL	M-GAL	510	\$ 40.00	\$ 20,400.00	\$ 30.00	\$ 15,300.00
L-100c	HIGH INTENSITY RUNWAY EDGE LIGHT, L-862	EA	80	\$ 2,300.00	\$ 184,000.00	\$ 1,600.00	\$ 128,000.00
L-100e	TAXIWAY EDGE LIGHT, L-861T	EA	12	\$ 1,500.00	\$ 18,000.00	\$ 1,600.00	\$ 19,200.00
L-100h	REMOVE RUNWAY AND TAXIWAY LIGHT	EA	299	\$ 400.00	\$ 119,600.00	\$ 350.00	\$ 104,650.00
L-100i	SEMI-FLUSH RUNWAY CENTERLINE LIGHT, L-850A	EA	176	\$ 2,500.00	\$ 440,000.00	\$ 3,800.00	\$ 668,800.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

Project Title Contract No.				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803	
Bid Opening Date: June 3, 2014			File No.: 1842 CIP No.: A50-079				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
L-100j	SEMI-FLUSH TAXIWAY LIGHT, L-852G	EA	36	\$ 2,700.00	\$ 97,200.00	\$ 4,500.00	\$ 162,000.00
L-100k	SEMI-FLUSH RUNWAY EDGE OR THRESHOLD LIGHT, L-805C OR L-850D	EA	22	\$ 2,800.00	\$ 61,600.00	\$ 2,500.00	\$ 55,000.00
L-100m	RUNWAY GUARD LIGHT, L-804	EA	4	\$ 2,300.00	\$ 9,200.00	\$ 2,000.00	\$ 8,000.00
L-100n	AIRPORT SIGN, TYPE L-858	EA	45	\$ 7,500.00	\$ 337,500.00	\$ 6,700.00	\$ 301,500.00
L-100p	HANDHOLE, L-867, SIZE B	EA	3	\$ 1,000.00	\$ 3,000.00	\$ 1,500.00	\$ 4,500.00
L-100r	TEMPORARY RUNWAY LIGHTING	LS	All Required	Lump Sum	\$ 218,000.00	Lump Sum	\$ 140,000.00
L-100x	RECONFIGURE AIRFIELD LIGHTING CONTROL SYSTEM	LS	All Required	Lump Sum	\$ 50,000.00	Lump Sum	\$ 75,000.00
L-100ap	SPARE PARTS	LS	All Required	Lump Sum	\$ 46,500.00	Lump Sum	\$ 40,000.00
L-108a	UNDERGROUND CABLE 6 AWG, COPPER, 5KV FAA TYPE "B", L-824	LF	62,900	\$ 3.50	\$ 220,150.00	\$ 5.00	\$ 314,500.00
L-108c	#6 COPPER GROUND CONDUCTOR	LF	36,200	\$ 2.00	\$ 72,400.00	\$ 1.00	\$ 36,200.00
L-108g	GROUND ROD	EA	27	\$ 350.00	\$ 9,450.00	\$ 200.00	\$ 5,400.00
L-110a	2-INCH RIGID STEEL CONDUIT	LF	4,240	\$ 36.00	\$ 152,640.00	\$ 8.00	\$ 33,920.00
L-110g	2-INCH HDPE CONDUIT	LF	18,590	\$ 15.00	\$ 278,850.00	\$ 25.00	\$ 464,750.00
L-130a	SURFACE SENSOR SYSTEM	LS	All Required	Lump Sum	\$ 223,000.00	Lump Sum	\$ 200,000.00
L-132a	INSTALL APPROACH LIGHTING AIDS, REIL, TEMPORARY RW 8	LS	All Required	Lump Sum	\$ 40,500.00	Lump Sum	\$ 30,000.00
L-132b	INSTALL APPROACH LIGHTING AIDS, REIL, TEMPORARY RW 26	LS	All Required	Lump Sum	\$ 40,500.00	Lump Sum	\$ 30,000.00
L-132c	INSTALL APPROACH LIGHTING AIDS, LDIN, TEMPORARY RW 8	LS	All Required	Lump Sum	\$ 66,000.00	Lump Sum	\$ 55,000.00
L-132d	INSTALL APPROACH LIGHTING AIDS, VASI, TEMPORARY RW 26	LS	All Required	Lump Sum	\$ 60,500.00	Lump Sum	\$ 40,000.00
L-132e	MODIFY APPROACH LIGHTING AIDS, MALSF, RW 8	LS	All Required	Lump Sum	\$ 21,000.00	Lump Sum	\$ 30,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

Project Title Contract No.				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803	
Bid Opening Date: June 3, 2014			File No.: 1842 CIP No.: A50-079				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
L-132f	MODIFY APPROACH LIGHTING AIDS, MALS, RW 26	LS	All Required	Lump Sum	\$ 21,000.00	Lump Sum	\$ 30,000.00
P-152a	UNCLASSIFIED EXCAVATION	CY	9,300	\$ 12.00	\$ 111,600.00	\$ 20.00	\$ 186,000.00
P-154b	SUBBASE	TON	17,000	\$ 30.00	\$ 510,000.00	\$ 25.00	\$ 425,000.00
P-157a	EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LS	All Required	Lump Sum	\$ 35,000.00	Lump Sum	\$ 5,000.00
P-157c	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LS	All Required	Lump Sum	\$ 200,000.00	Lump Sum	\$ 50,000.00
P-157f	WITHHOLDING	CS	All Required	Contingent Sum	\$ -	Contingent Sum	\$ -
P-157g	SWPPP MANAGER	LS	All Required	Lump Sum	\$ 75,000.00	Lump Sum	\$ 50,000.00
P-160a	EXCAVATION OF PAVEMENT (AC)	SY	16,700	\$ 3.00	\$ 50,100.00	\$ 7.00	\$ 116,900.00
P-162a	PAVEMENT COLD PLANING	SY	202,000	\$ 5.00	\$ 1,010,000.00	\$ 3.00	\$ 606,000.00
P-180a	RIPRAP, CLASS II	CY	45	\$ 75.00	\$ 3,375.00	\$ 50.00	\$ 2,250.00
P-209b	CRUSHED AGGREGATE BASE COURSE	TON	27,650	\$ 25.00	\$ 691,250.00	\$ 25.00	\$ 691,250.00
P-401a(1)	HOT MIX ASPHALT TYPE II, CLASS E	TON	56,520	\$ 81.00	\$ 4,578,120.00	\$ 65.00	\$ 3,673,800.00
P-401a(2)	HOT MIX ASPHALT TYPE II, CLASS B	TON	3,950	\$ 81.00	\$ 319,950.00	\$ 80.00	\$ 316,000.00
P-401b(1)	HOT MIX ASPHALT PRICE ADJUSTMENT CLASS E	CS	All Required	Contingent Sum	\$ 399,880.00	Contingent Sum	\$ 399,800.00
P-401b(2)	HOT MIX ASPHALT PRICE ADJUSTMENT CLASS B	CS	All Required	Contingent Sum	\$ 27,950.00	Contingent Sum	\$ 27,950.00
P-401c(1)	ASPHALT CEMENT, PG 64-28	TON	3,110	\$ 1,100.00	\$ 3,421,000.00	\$ 950.00	\$ 2,954,500.00
P-401c(2)	ASPHALT CEMENT, PG 52-28	TON	217	\$ 1,100.00	\$ 238,700.00	\$ 850.00	\$ 184,450.00
P-603a	TACK COAT, STE-1	TON	65	\$ 1,000.00	\$ 65,000.00	\$ 1,300.00	\$ 84,500.00
P-620c	RUNWAY AND TAXIWAY PAINTING	LS	All Required	Lump Sum	\$ 250,000.00	Lump Sum	\$ 180,000.00
P-620g	TEMPORARY RUNWAY AND TAXIWAY PAINTING	LS	All Required	Lump Sum	\$ 75,000.00	Lump Sum	\$ 300,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

Project Title JNU Runway 8/26 Rehabilitation				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803	
Contract No. E14-259							
Bid Opening Date: June 3, 2014			File No.: 1842				
			CIP No.: A50-079				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
P-630b	PAVEMENT GROOVING	LS	All Required	Lump Sum	\$ 250,000.00	Lump Sum	\$ 220,000.00
P-632a	INTELLIGENT COMPACTION FOR HOT MIX ASPHALT PAVEMENT	LS	All Required	Lump Sum	\$ 100,000.00	Lump Sum	\$ 90,000.00
P-635a	PAVEMENT CRACK FILLING	LF	3,340	\$ 12.00	\$ 40,080.00	\$ 5.00	\$ 16,700.00
P-650a	SOIL ANCHOR TIE-DOWN, DRIVEN TOGGLE	SET	27	\$ 1,000.00	\$ 27,000.00	\$ 500.00	\$ 13,500.00
P-670a	HAZARD MARKER BARRIER, PLASTIC	EA	270	\$ 500.00	\$ 135,000.00	\$ 300.00	\$ 81,000.00
T-901a	SEEDING	ACRE	8.00	\$ 5,000.00	\$ 40,000.00	\$ 3,000.00	\$ 24,000.00
T-905a	TOPSOILING	SY	35,900	\$ 5.00	\$ 179,500.00	\$ 6.00	\$ 215,400.00
T-908a	MULCHING	SY	35,900	\$ 3.00	\$ 107,700.00	\$ 0.50	\$ 17,950.00
Total Base Bid		5			\$ 19,386,195.00		\$ 15,920,520.00

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Contract No.				Engineer's Estimate		Knik Construction Co. 18000 International Blvd. #800 Seattle, WA 98188	
Bid Opening Date: June 3, 2014		File No.: 1842 CIP No.: A50-079					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
D-701a(12)	CPEP PIPE, TYPE S, 12 INCH	LF	80	\$ 100.00	\$ 8,000.00	\$ 135.00	\$ 10,800.00
D-701a(24)	CPEP PIPE, TYPE S, 24 INCH	LF	174	\$ 125.00	\$ 21,750.00	\$ 150.00	\$ 26,100.00
D-701a(36)	CPEP PIPE, TYPE S, 36 INCH	LF	635	\$ 150.00	\$ 95,250.00	\$ 160.00	\$ 101,600.00
D-701y	TAXIWAY H ALUMINUM HALF ARCH PIPE, 14' X 7'-3"	LS	All Required	Lump Sum	\$ 530,000.00	Lump Sum	\$ 1,610,000.00
D-701z	RUNWAY ALUMINUM HALF ARCH PIPE, 14' X 7'-3"	LS	All Required	Lump Sum	\$ 1,460,000.00	Lump Sum	\$ 1,940,000.00
D-751z	STORM DRAIN VAULT	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 11,000.00	\$ 11,000.00
G-100a	MOBILIZATION AND DEMOBILIZATION	LS	All Required	Lump Sum	\$ 1,000,000.00	Lump Sum	\$ 3,530,000.00
G-135a	CONSTRUCTION SURVEYING BY THE CONTRACTOR	LS	All Required	Lump Sum	\$ 200,000.00	Lump Sum	\$ 138,000.00
G-135b	EXTRA THREE PERSON SURVEY PARTY	HR	80	\$ 300.00	\$ 24,000.00	\$ 300.00	\$ 24,000.00
G-150a	EQUIPMENT RENTAL, GRADER	HR	100	\$ 300.00	\$ 30,000.00	\$ 205.00	\$ 20,500.00
G-200a	CONTRACTOR QUALITY CONTROL PROGRAM	LS	All Required	Lump Sum	\$ 200,000.00	Lump Sum	\$ 75,000.00
G-300a	CPM SCHEDULING	LS	All Required	Lump Sum	\$ 20,000.00	Lump Sum	\$ 10,000.00
G-700a	AIRPORT FLAGGER	CS	All Required	Contingent Sum	\$ 20,000.00	Contingent Sum	\$ 20,000.00
G-700b	PORTABLE SIGNAL SYSTEM	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 35,000.00	\$ 35,000.00
G-705a	WATERING FOR DUST CONTROL	M-GAL	510	\$ 40.00	\$ 20,400.00	\$ 60.00	\$ 30,600.00
L-100c	HIGH INTENSITY RUNWAY EDGE LIGHT, L-862	EA	80	\$ 2,300.00	\$ 184,000.00	\$ 1,300.00	\$ 104,000.00
L-100e	TAXIWAY EDGE LIGHT, L-861T	EA	12	\$ 1,500.00	\$ 18,000.00	\$ 1,300.00	\$ 15,600.00
L-100h	REMOVE RUNWAY AND TAXIWAY LIGHT	EA	299	\$ 400.00	\$ 119,600.00	\$ 350.00	\$ 104,650.00
L-100i	SEMI-FLUSH RUNWAY CENTERLINE LIGHT, L-850A	EA	176	\$ 2,500.00	\$ 440,000.00	\$ 3,500.00	\$ 616,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Contract No.				Engineer's Estimate		Knik Construction Co. 18000 International Blvd. #800 Seattle, WA 98188	
Bid Opening Date: June 3, 2014		File No.: 1842 CIP No.: A50-079					
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
L-100j	SEMI-FLUSH TAXIWAY LIGHT, L-852G	EA	36	\$ 2,700.00	\$ 97,200.00	\$ 3,300.00	\$ 118,800.00
L-100k	SEMI-FLUSH RUNWAY EDGE OR THRESHOLD LIGHT, L-805C OR L-850D	EA	22	\$ 2,800.00	\$ 61,600.00	\$ 3,900.00	\$ 85,800.00
L-100m	RUNWAY GUARD LIGHT, L-804	EA	4	\$ 2,300.00	\$ 9,200.00	\$ 3,000.00	\$ 12,000.00
L-100n	AIRPORT SIGN, TYPE L-858	EA	45	\$ 7,500.00	\$ 337,500.00	\$ 7,500.00	\$ 337,500.00
L-100p	HANDHOLE, L-867, SIZE B	EA	3	\$ 1,000.00	\$ 3,000.00	\$ 900.00	\$ 2,700.00
L-100r	TEMPORARY RUNWAY LIGHTING	LS	All Required	Lump Sum	\$ 218,000.00	Lump Sum	\$ 230,000.00
L-100x	RECONFIGURE AIRFIELD LIGHTING CONTROL SYSTEM	LS	All Required	Lump Sum	\$ 50,000.00	Lump Sum	\$ 87,000.00
L-100ap	SPARE PARTS	LS	All Required	Lump Sum	\$ 46,500.00	Lump Sum	\$ 49,000.00
L-108a	UNDERGROUND CABLE 6 AWG, COPPER, 5KV FAA TYPE "B", L-824	LF	62,900	\$ 3.50	\$ 220,150.00	\$ 2.00	\$ 125,800.00
L-108c	#6 COPPER GROUND CONDUCTOR	LF	36,200	\$ 2.00	\$ 72,400.00	\$ 1.50	\$ 54,300.00
L-108g	GROUND ROD	EA	27	\$ 350.00	\$ 9,450.00	\$ 275.00	\$ 7,425.00
L-110a	2-INCH RIGID STEEL CONDUIT	LF	4,240	\$ 36.00	\$ 152,640.00	\$ 37.00	\$ 156,880.00
L-110g	2-INCH HDPE CONDUIT	LF	18,590	\$ 15.00	\$ 278,850.00	\$ 16.00	\$ 297,440.00
L-130a	SURFACE SENSOR SYSTEM	LS	All Required	Lump Sum	\$ 223,000.00	Lump Sum	\$ 215,000.00
L-132a	INSTALL APPROACH LIGHTING AIDS, REIL, TEMPORARY RW 8	LS	All Required	Lump Sum	\$ 40,500.00	Lump Sum	\$ 27,000.00
L-132b	INSTALL APPROACH LIGHTING AIDS, REIL, TEMPORARY RW 26	LS	All Required	Lump Sum	\$ 40,500.00	Lump Sum	\$ 24,000.00
L-132c	INSTALL APPROACH LIGHTING AIDS, LDIN, TEMPORARY RW 8	LS	All Required	Lump Sum	\$ 66,000.00	Lump Sum	\$ 56,000.00
L-132d	INSTALL APPROACH LIGHTING AIDS, VASI, TEMPORARY RW 26	LS	All Required	Lump Sum	\$ 60,500.00	Lump Sum	\$ 30,000.00
L-132e	MODIFY APPROACH LIGHTING AIDS, MALSF, RW 8	LS	All Required	Lump Sum	\$ 21,000.00	Lump Sum	\$ 40,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Contract No.				Engineer's Estimate		Knik Construction Co. 18000 International Blvd. #800 Seattle, WA 98188	
Bid Opening Date: June 3, 2014			File No.: 1842 CIP No.: A50-079				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
L-132f	MODIFY APPROACH LIGHTING AIDS, MALS, RW 26	LS	All Required	Lump Sum	\$ 21,000.00	Lump Sum	\$ 40,000.00
P-152a	UNCLASSIFIED EXCAVATION	CY	9,300	\$ 12.00	\$ 111,600.00	\$ 10.00	\$ 93,000.00
P-154b	SUBBASE	TON	17,000	\$ 30.00	\$ 510,000.00	\$ 32.00	\$ 544,000.00
P-157a	EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LS	All Required	Lump Sum	\$ 35,000.00	Lump Sum	\$ 10,000.00
P-157c	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LS	All Required	Lump Sum	\$ 200,000.00	Lump Sum	\$ 160,000.00
P-157f	WITHHOLDING	CS	All Required	Contingent Sum	\$ -	Contingent Sum	\$ -
P-157g	SWPPP MANAGER	LS	All Required	Lump Sum	\$ 75,000.00	Lump Sum	\$ 51,000.00
P-160a	EXCAVATION OF PAVEMENT (AC)	SY	16,700	\$ 3.00	\$ 50,100.00	\$ 4.00	\$ 66,800.00
P-162a	PAVEMENT COLD PLANING	SY	202,000	\$ 5.00	\$ 1,010,000.00	\$ 2.50	\$ 505,000.00
P-180a	RIPRAP, CLASS II	CY	45	\$ 75.00	\$ 3,375.00	\$ 155.00	\$ 6,975.00
P-209b	CRUSHED AGGREGATE BASE COURSE	TON	27,650	\$ 25.00	\$ 691,250.00	\$ 26.00	\$ 718,900.00
P-401a(1)	HOT MIX ASPHALT TYPE II, CLASS E	TON	56,520	\$ 81.00	\$ 4,578,120.00	\$ 93.00	\$ 5,256,360.00
P-401a(2)	HOT MIX ASPHALT TYPE II, CLASS B	TON	3,950	\$ 81.00	\$ 319,950.00	\$ 75.00	\$ 296,250.00
P-401b(1)	HOT MIX ASPHALT PRICE ADJUSTMENT CLASS E	CS	All Required	Contingent Sum	\$ 399,880.00	Contingent Sum	\$ 399,800.00
P-401b(2)	HOT MIX ASPHALT PRICE ADJUSTMENT CLASS B	CS	All Required	Contingent Sum	\$ 27,950.00	Contingent Sum	\$ 27,950.00
P-401c(1)	ASPHALT CEMENT, PG 64-28	TON	3,110	\$ 1,100.00	\$ 3,421,000.00	\$ 1,100.00	\$ 3,421,000.00
P-401c(2)	ASPHALT CEMENT, PG 52-28	TON	217	\$ 1,100.00	\$ 238,700.00	\$ 1,000.00	\$ 217,000.00
P-603a	TACK COAT, STE-1	TON	65	\$ 1,000.00	\$ 65,000.00	\$ 1,200.00	\$ 78,000.00
P-620c	RUNWAY AND TAXIWAY PAINTING	LS	All Required	Lump Sum	\$ 250,000.00	Lump Sum	\$ 132,000.00
P-620g	TEMPORARY RUNWAY AND TAXIWAY PAINTING	LS	All Required	Lump Sum	\$ 75,000.00	Lump Sum	\$ 320,000.00

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title JNU Runway 8/26 Rehabilitation				Engineer's Estimate		Knik Construction Co. 18000 International Blvd. #800 Seattle, WA 98188	
Contract No. E14-259							
Bid Opening Date: June 3, 2014			File No.: 1842 CIP No.: A50-079				
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
P-630b	PAVEMENT GROOVING	LS	All Required	Lump Sum	\$ 250,000.00	Lump Sum	\$ 225,000.00
P-632a	INTELLIGENT COMPACTION FOR HOT MIX ASPHALT PAVEMENT	LS	All Required	Lump Sum	\$ 100,000.00	Lump Sum	\$ 15,000.00
P-635a	PAVEMENT CRACK FILLING	LF	3,340	\$ 12.00	\$ 40,080.00	\$ 11.00	\$ 36,740.00
P-650a	SOIL ANCHOR TIE-DOWN, DRIVEN TOGGLE	SET	27	\$ 1,000.00	\$ 27,000.00	\$ 460.00	\$ 12,420.00
P-670a	HAZARD MARKER BARRIER, PLASTIC	EA	270	\$ 500.00	\$ 135,000.00	\$ 500.00	\$ 135,000.00
T-901a	SEEDING	ACRE	8.00	\$ 5,000.00	\$ 40,000.00	\$ 10,000.00	\$ 80,000.00
T-905a	TOPSOILING	SY	35,900	\$ 5.00	\$ 179,500.00	\$ 5.00	\$ 179,500.00
T-908a	MULCHING	SY	35,900	\$ 3.00	\$ 107,700.00	\$ 1.50	\$ 53,850.00
Total Base Bid		5			\$ 19,386,195.00		\$ 23,461,040.00