



ADDENDUM TO THE CONTRACT

for the

BRH MENTAL HEALTH UNIT ACOUSTICAL RENOVATION Contract No. E15-026

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
August 5, 2014

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS:
July 30, 2014

DATE ADDENDUM ISSUED: July 29, 2014

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

Item No. 1 SECTION 00030 - NOTICE INVITING BIDS, DEADLINE FOR BIDS.

Change the date of the Deadline for Bids **from** July 30, 2014, **to** August 5, 2014. The time remains the same.

Item No. 2 SECTION 098433 – SOUND-ABSORBING WALL & CEILING UNITS, PART 2 – PRODUCTS, Article 2.2 – SOUND-ABSORBING WALL AND CEILING UNITS. **Add** Paragraph 10.

"10. Multiple panel colors will be selected from the manufacturer's standard colors. All of the ceiling panels are to be all one color. The wall panels are to consist of a different color for each panel type / letter designation B-E. The Type A panels will be multi-colored according to the colors selected for panel types B-E."

DRAWINGS:

Item No. 3 SHEET A04 – 3RD FLOOR REFLECTED CEILING PLAN MENTAL HEALTH, CEILING PANEL KEY, TYPE C. **Change** quantity **from** 20 **to** 22.

Item No. 4 SHEET A04 – 3RD FLOOR REFLECTED CEILING PLAN MENTAL HEALTH, CEILING PANEL KEY, TYPE F. **Change** quantity **from** 2 **to** 3.

Item No. 5 SHEET A05 – INTERIOR ELEVATIONS, WALL PANELS QUANTITY, TYPE C. **Change** quantity **from** 9 **to** 7.

By: Greg Smith
Greg Smith,
Contract Administrator