



ADDENDUM TO THE CONTRACT

for the

2015 AREA WIDE PAVING Contract No. E15-185

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:
MARCH 5, 2015

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: February 25, 2015

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

INFORMATION TO BIDDERS:

The purpose of this Addendum is to remove reference to the Work at D and F Streets in Douglas from the Scope of Work in the Contract documents.

PROJECT MANUAL:

- Item No. 1 Section 00310 – Bid Schedule, **Delete** and **replace** in its entirety, with the attached Section 00310 – BID SCHEDULE, labeled Addendum No. 2, dated February 25, 2015.
- Item No. 2 SPECIAL PROVISIONS, SECTION 01010 – SUMMARY OF WORK, PART 1 – GENERAL, Article 1.2, WORK COVERED BY CONTRACT DOCUMENTS, A. 1. - The Work for D Street consists of: **Delete**
- Item No. 3 SPECIAL PROVISIONS, SECTION 01010 – SUMMARY OF WORK, PART 1 – GENERAL, Article 1.2, WORK COVERED BY CONTRACT DOCUMENTS, A. 3. - The Work of F Street consists of: **Delete**

- Item No. 4 SPECIAL PROVISIONS, SECTION 01010 – SUMMARY OF WORK, PART 1 – GENERAL, Article 1.2, WORK COVERED BY CONTRACT DOCUMENTS, B. SITE OF WORK. **Delete** first sentence, "The site of the Work is located at F Street and D Street in Douglas,"
- Item No. 5 SPECIAL PROVISIONS, SECTION 01025 – MEASUREMENT AND PAYMENT, **Delete** reference to all pay items related to D St and F St

DRAWINGS:

- Item No. 1 SHEET 1 of 7, titled INDEX, **Delete** far left inset defining Douglas project area.
- Item No. 2 SHEET 1 of 7, titled INDEX – DESCRIPTION, **Delete** reference to "Plan - D and F Street."
- Item No. 3 SHEET 2 of 7, titled TYPICAL SECTIONS, **Delete** section notes F STREET & D STREET
- Item No. 4 SHEET 4 of 7, titled "Plan - F ST. 3RD to 5TH, D ST. 2ND to 3RD" **Delete in its entirety.**

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 4

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	Lump	Sum		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump	Sum		

Eagle Street

2202.1E	Excavation	CY	707				
2204.1E	2-Inch Minus Shot Rock / Base Course	CY	675				
2402.1E	Replace Sanitary Sewer Frame and Cover	Each	1				
2402.2E	Replace Sanitary Sewer Cleanout	Each	1				
2501.1E	6" CPP Underdrain	LF	120				
2602.1E	Replace Valve Box	Each	5				
2702.1E	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1E	A.C. Pavement, Type IIA, Class B	Ton	418				
2806.1E	Remove Existing Asphalt Surfacing	SY	2,557				

COMPANY NAME: _____

Mt. Roberts Street

2202.1M	Excavation	CY	966				
2202.2M	6-Inch Minus Shot Rock	CY	180				
2204.1M	2-Inch Minus Shot Rock / Base Course	CY	743				
2501.1M	6" CPP Underdrain	LF	76				
2602.1M	Replace Valve Box	Each	6				
2702.1M	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1M	A.C. Pavement, Type IIA, Class B	Ton	583				
2806.1M	Remove Existing Asphalt Surfacing	SY	2,541				

SECTION 00310 - BID SCHEDULE

Del Rae Road

2202.1R	Excavation	CY	617				
2204.1R	2-Inch Minus Shot Rock / Base Course	CY	590				
2501.1R	6" CPP Underdrain	LF	90				
2702.1R	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1R	A.C. Pavement, Type IIA, Class B	Ton	365				
2806.1R	Remove Existing Asphalt Surfacing	SY	2,327				

TOTAL BID _____

COMPANY NAME: _____