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OBTAINING CONTRACT DOCUMENTS.  The Contract Documents are entitled: 
 
 CBJ Capital Transit Bus 

Wash System Installation 
 CBJ Contract No. E16-107 
 
The Contract Documents may be obtained at the City & Borough of Juneau (CBJ) Engineering Department, 
3rd Floor Marine View Center, upon payment of $25 (non-refundable) for each set of Contract Documents 
(including Technical Specifications and Drawings) or may be downloaded for free at the CBJ Engineering 
Department webpage at: www.juneau.org/engineering 
 
PRE-BID CONFERENCE.  Prospective Bidders are encouraged to attend a Pre-Bid conference of the 
proposed WORK, which will be conducted by the OWNER and ARCHITECT, at 10:00 a.m. on January 27, 
2016, in the City and Borough of Juneau Engineering Conference Room, 3rd Floor, Marine View Center.  The 
object of the conference is to acquaint Bidders with the bid documents and site conditions.  Conference call 
capability will be available for the Pre-Bid meeting. Proposers intending to participate via conference call shall 
notify Contract Specialist in the CBJ Engineering Contracts Division, at (907) 586-0490, or 
Contracts@juneau.org  by 4:30 p.m., January 26, 2016. 
 
BACKGROUND.  This City and Borough of Juneau Bid (CBJ Contract No. E16-107) will competitively 
select a manufacturer to integrate, furnish and install a complete bus wash system into a new metal building at 
the Capital Transit Maintenance Facility.   Erection of this new metal building with mechanical room, concrete 
slab, drainage pits, mechanical and electrical work will be performed by others under a separate Contract.     
The new bus wash system is funded by a Federal Transportation Grant and specific provisions apply to its 
purchase and installation. For detailed information please refer to the following link:  
http://www.fta.dot.gov/grants/12831_6037.html 
 
Proof of, and compliance with FTA regulations is the responsibility of the Bus Wash system manufacturer and 
its factory designated installers.  Incomplete submittal of  FTA required forms and statements of certification at 
the time of Bid may cause the bidder to be declared non-responsive by the FTA and the City and Borough of 
Juneau. Date of final completion per the contract is September 1, 2016.    

DESCRIPTION OF WORK.  This Project consists of all plant, tools, equipment, materials, supplies, 
manufactured articles, accessories, labor, transportation, and services necessary to furnish and install a 
complete and fully-functional pre-manufactured bus wash system and miscellaneous related Work. 
 
COMPLETION OF WORK.   
 
 Work Description Completion Date 
 
Substantial Completion On or Before August 25, 2016 
Final Completion September 1, 2016 

 
 
DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m., 
Alaska Time on February 3,  2016, or such later time as may be announced by addendum at any time prior to 
the deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official 
time of receipt of bids.  Bids will be opened immediately thereafter in the Assembly Chambers of the 
Municipal Building, 155 S. Seward Street, unless otherwise specified. 
 
 

http://www.juneau.org/engineering
mailto:Contracts@juneau.org
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Bid documents delivered in person or by courier service must be delivered to: 
 
    PHYSICAL LOCATION: 
    City and Borough of Juneau, Purchasing Division 
    105 Municipal Way, Room 300 
    Juneau, AK  99801 
 
Bid documents delivered by the U.S. Postal Service must be mailed to: 
 

MAILING ADDRESS: 
City and Borough of Juneau, Purchasing Division 
155 South Seward Street 
Juneau, AK  99801 

 
 
Please affix the label below to outer envelope in the lower left hand corner. 
 

IMPORTANT NOTICE TO BIDDER 
To submit your Bid: 
1. Print your company name and address on the upper left corner of 

your envelope. 
2. Complete this label and place it on the lower left corner 
       of your envelope. 
  S 
  E 
  A 
  L 
  E 
  D 
 

BID NUMBER:  E16-107 
 
SUBJECT: 
CBJ Capital Transit Bus  
Wash System Installation 
 
 
__________________________ 
DEADLINE DATE: 
________________________ 
PRIOR TO 2:00PM ALASKA 
TIME 

 
B 
I 
D 
 
 

 
Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be 
accepted and will be returned. 
 
SITE OF WORK.  The site of the WORK is City and Borough of Juneau, 10099 Bentwood Place, Juneau, 
Alaska. 
 
BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 
 

Greg Smith, Contract Administrator 
CBJ Engineering Department, 3rd Floor, Marine View Center 

greg.smith@juneau.org 
Telephone: (907) 586-0873 

Fax: (907) 586-4530 





SECTION 00100 - INSTRUCTIONS TO BIDDERS 

CBJ CAPITAL TRANSIT BUS  INSTRUCTIONS TO BIDDERS 
WASH SYSTEM INSTALLATION Page 00100-1 
CBJ Contract No. E16-107  

1.0 DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting Bids, 
which are defined in the General Conditions, have the meanings assigned to them in the General 
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct 
from a sub-bidder, who submits a Bid to a Bidder. 

 
2.0 INTERPRETATIONS AND ADDENDA. 
 

A. INTERPRETATIONS.  All questions about the meaning or intent of the Contract 
Documents are to be directed to the Engineering Contracts Administrator.  Interpretations 
or clarifications considered necessary by the Engineering Contracts Administrator in 
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all 
parties recorded by the Engineering Contracts Administrator, or OWNER, as having 
received the Contract Documents. Questions received less than seven Days prior to the 
Deadline for Bids may not be answered. Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without 
legal effect.   

 
B. ADDENDA.  Addenda may be issued to modify the Contract Documents as deemed 

advisable by the OWNER.  Addenda may be faxed or, if addendum format warrants, 
addenda may be posted to the CBJ Engineering Department website.  In any event, 
notification of addendum issuance will be faxed to planholders.  Hard copies are available 
upon request.  The OWNER will make all reasonable attempts to ensure that all 
planholders receive notification of Addenda, however, it is strongly recommended by the 
OWNER that bidders independently confirm the contents, number, and dates of each 
Addendum prior to submitting a Bid.   

 
3.0 FAIR COMPETITION.  More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered.  If the OWNER believes that 
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such 
Bidder is interested will be rejected.  If the OWNER believes that collusion exists among the 
Bidders, all Bids will be rejected. 

 
4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be 

considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The 
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not 
limited in its responsibility analysis to the following factors: 

 
A. Evidence of bid rigging or collusion; 

 
B. Fraud or dishonesty in the performance of previous contracts; 

 
C. Record of integrity; 

 
D. More than one bid for the same work from an individual, firm, or corporation under the 

same or different name; 
 

E. Unsatisfactory performance on previous or current contracts; 
 

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous 
contracts; 
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G. Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the 
bidder’s prompt completion of additional work, if awarded; 
 

H. Failure to reimburse the OWNER for monies owed on any previous contracts; 
 

I. Default under previous contracts;    
 

J. Failure to comply with any qualification requirements of the OWNER; special standards 
for responsibility, if applicable, will be specified.  These special standards establish 
minimum standards or experience required for a responsible Bidder on a specific contract; 
 

K. Engaging in any activity that constitutes a cause for debarment or suspension under the 
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment; 
 

L. Lack of skill, ability, financial resources, or equipment required to perform the contract; or 
 

M. Lack of legal capacity to contract. 
 

N. Bidders must be registered as required by law and in good standing for all amounts owned 
to the OWNER per Paragraph 21.0 of this Section. 
 

O. Failure to submit a complete Subcontractor Report as required in section Section 00360 – 
Subcontractor Report. 

 
Nothing contained in this section deprives the OWNER of its discretion in determining the lowest 
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit 
information documenting its ability and competency to perform the WORK, according to general 
standards of responsibility and any special standards which may apply.  It is Bidder’s responsibility 
to submit sufficient, relevant, and adequate information.  OWNER will make its determination of 
responsibility and has no obligation to request clarification or supplementary information. 

 
5.0 NON-RESPONSIVE BIDS.  Only responsive Bids will be considered.  Bids may be considered 

non-responsive and may be rejected.  Some of the reasons a Bid may be rejected for being non-
responsive are: 

 
A. If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids. 
 
B. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; 

or if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 
 
C. If there are unauthorized additions, conditional or alternate Bids, or irregularities of any 

kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning, 
or in conflict with the OWNER’s Bid document. 

 
D. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the 

right to  accept or reject any award, or to enter into a contract pursuant to an award.  This 
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any 
one Bidder at any one Bid opening, provided that any selection of awards will be made by 
the OWNER. 
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E. If the Bid does not contain a Unit Price for each pay item listed, except in the case of 

authorized alternate pay items. 
 
F. If the Bidder has not acknowledged receipt of each Addendum. 
 
G. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 
 
H. If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the OWNER. 
 
I. If a Bid modification does not conform to Article 15.0 of this Section. 

 
6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE.  It is the 

responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents, and other related data identified in the 
Bidding documents (including "technical data" referred to below): 
 

1. To visit the site to become familiar with and to satisfy the Bidder as to the general 
and local conditions that may affect cost, progress, or performance, of the WORK, 

2. To consider federal, state and local laws and regulations that may affect cost, 
progress, or performance of the WORK, 

3. To study and carefully correlate the Bidder's observations with the Contract 
Documents, and other related data; and 

4. To notify the ARCHITECT of all conflicts, errors, or discrepancies in or between 
the Contract Documents and such other related data. 

 
7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 
utilized by the Architect of Record in the preparation of the Contract Documents. The 
Bidder may rely upon the accuracy of the technical data contained in such reports, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with non-technical data, interpretations, and opinions 
contained therein or the completeness thereof is the responsibility of the Bidder. 

 
B. Those Drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 
utilized by the Architect of Record in the preparation of the Contract Documents.  The 
Bidder may rely upon the accuracy of the technical data contained in such Drawings, 
however, the interpretation of such technical data, including any interpolation or 
extrapolation thereof, together with nontechnical data, interpretations, and opinions 
contained in such Drawings or the completeness thereof is the responsibility of the Bidder. 

 
C. Copies of such reports and Drawings will be made available by the OWNER to any Bidder 

on request if said reports and Drawings are not bound herein.  Those reports and Drawings 
are not part of the Contract Documents, but the technical data contained therein upon 
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the 
Supplementary General Conditions, are incorporated herein by reference. 
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D. Information and data reflected in the Contract Documents with respect to underground 
utilities at or contiguous to the site is based upon information and data furnished to the 
OWNER and the Architect of Record by the owners of such underground utilities or 
others, and the OWNER does not assume responsibility for the accuracy or completeness 
thereof unless it is expressly provided otherwise in the Supplementary General Conditions, 
or in Section 01530 - Protection and Restoration of Existing Facilities of the General 
Requirements. 

 
E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
F. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
subsurface, and underground utilities) at or contiguous to the site or otherwise which may 
affect cost, progress, or performance of the WORK and which the Bidder deems necessary 
to determine its Bid for performing the WORK in accordance with the time, price, and 
other terms and conditions of the Contract Documents. 

 
G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid.  
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon 
completion of such explorations. 

 
H. The lands upon which the WORK is to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing the 
WORK are identified in the Contract Documents.  All additional lands and access thereto 
required for temporary construction facilities or storage of materials and equipment are to 
be provided by the CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing structures are to be obtained and paid for by the OWNER unless 
otherwise provided in the Contract Documents. 

 
I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination 
of Contract Documents and Site" herein, that without exception the Bid is premised upon 
performing the WORK required by the Contract Documents and such means, methods, 
techniques, sequences, or procedures of construction as may be indicated in or required by 
the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance of the 
WORK. 

 
8.0 BID FORM. 
 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet 
provided, or on legible and complete copies thereof, and shall contain the following:  
Sections 00300, 00310, the required Bid Security, and any other documents required in 
Section 00300 – Bid.  
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B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 
 

C. Bids by corporations must be executed in the corporate name by the president, a 
vice-president (or other corporate officer).  The corporate address and state of 
incorporation must appear below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, and the official address of the partnership must appear below the 
signature. 

 
E. The Bidder’s Bid must be signed.  All names must be printed or typed below the signature. 

 
F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid 
non-responsive and may cause its rejection. 

 
G. The address to which communications regarding the Bid are to be directed must be shown. 

 
9.0 QUANTITIES OF WORK.  The quantities of WORK, or material, stated in Unit Price items of 

the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER 
does not expressly or by implication agree that the actual amount of WORK, or material, will 
correspond therewith, and reserves the right after award to increase or decrease the amount of any 
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item, 
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety, 
or to add additional Bid items up to and including an aggregate total amount not to exceed 25 
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the 
WORK). 

 
10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS.  The procedure for the submittal of substitute or 

"or-equal" products is specified in Section 01300 Administrative Requirements.   
 
11.0 SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place stipulated in 

Section 00030 - Notice Inviting Bids.  It is the Bidder's sole responsibility to see that its Bid is 
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The 
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the 
name and address of the Bidder and shall also include the label included in Section 00030 – Notice 
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid 

 
12.0 BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a certified, 

or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.  
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any, 
which total to the maximum amount for which the CONTRACT could be awarded.  Said check or 
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if 
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary 
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and 
insurance amounts shall be as stated in the Supplementary General Conditions.  In case of refusal 
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited 
to the OWNER.  If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use 
the Bid Bond form bound herein, or one conforming substantially to it in form.  Bid Bonds must be 
accompanied by a legible Power of Attorney. 
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13.0 RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or 
cashier’s) accompanying such of the Bids as are not considered in making the award. All other 
Bid securities will be held until the Agreement has been executed. Following execution of the 
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids 
they accompanied and Bid security bonds will be appropriately discarded. 

 
14.0 DISCREPANCIES IN BIDS.  In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the 
Bid non-responsive and cause its rejection.  In the event there are Unit Price Pay Items in a Bid 
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the 
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly, 
and the Bidder shall be bound by said correction.  In the event there is more than one Pay Item in a 
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid 
on the individual items, the prices Bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.  

 
15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 
 

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561), 
provided that such modification is received by the Purchasing Division no later than the 
deadline for bids. Modifications will be time and date stamped by the Purchasing 
Division, which will establish the official time of receipt of the modification. The 
modification must not reveal the bid price but should be in the form of an addition or 
subtraction or other modification so that the final prices will not be known until the 
sealed bid is opened.   

 
The Bid modifications shall be provided on the Bid Modification Form located at the 
end of this Section.  Submittal of any other form by the vendor may deem the 
modification unacceptable by the OWNER  A mail or fax modification should not 
reveal the Bid price but should provide the addition or subtraction or other 
modification so that the final prices will not be known by the City and Borough until 
the sealed Bid is opened.  Submitted Modification forms shall include the modification 
to the unit price or lump sum amount of each pay item modified.   
 
FAX DISCLAIMER:  It is the responsibility of the bidder to submit modifications in a 
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole 
risk. The Purchasing Division will attempt to keep the fax machine in good working 
order but will not be responsible for bid modifications that are late due to mechanical 
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax 
machine, even if bidder submits a transmission report or provides other confirmation 
indicating that the bidder transmitted a bid modification prior to the deadline. The City 
will not be responsible for its failure to receive the modification whether such failure is 
caused by equipment or human error, or otherwise.  Bidders are therefore strongly 
encouraged to confirm receipt of their bid modification with the Purchasing Division 
(907-586-5258) prior to deadline. 

 
B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will 

render it unauthorized and cause its rejection as being non-responsive.  The completed 
Bid forms shall be without interlineations, alterations, or erasures in the printed text.  All 
changes shall be initialed by the person signing the Bid.  Alternative Bids will not be 
considered unless called for. 
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16.0 WITHDRAWAL OF BID.  Prior to the Deadline for Bids, the Bid may be withdrawn by the 
Bidder by means of a written request, signed by the Bidder or its properly authorized 
representative.  Such written request must be delivered to the place stipulated in the Notice Inviting 
Bids for receipt of Bids.  

 
17.0 AWARD OF CONTRACT.  
 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 
described in the Drawings or specified in the Technical Specifications and will be made to 
the lowest responsive, responsible Bidder whose Bid complies with all the requirements 
prescribed.  Unless otherwise specified, any such award will be made within the period 
stated in the Notice Inviting Bids that the Bids are to remain open.  Unless otherwise 
indicated, a single award will be made for all the Bid items in an individual Bid Schedule. 

 
B. If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the 

OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination 
with one or more Alternates selected by the OWNER.  In either case, award shall be made 
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be 
awarded.   

 
18.0 EXECUTION OF AGREEMENT. 
 

A. All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly.  After 
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER 
will issue a Notice of Intent to Award to the approved Bidder.  The Bidder to whom award 
is made shall execute a written Agreement with the OWNER on the Agreement form, 
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by 
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to 
Award letter. 

 
B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the 
award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the OWNER may award the contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, responsible 
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to 
the third lowest responsive, responsible Bidder.  On the failure or refusal of such second or 
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be 
likewise forfeited to the OWNER. 

 
19.0 LIQUIDATED DAMAGES.  Provisions for liquidated damages if any, are set forth in Section 

00500 - Agreement. 
 
20.0 FILING A PROTEST.   
 

A. A Bidder may protest the proposed award of a competitive sealed Bid by the City and 
Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance 
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF 
PROTEST.  The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ 
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at 
(907) 586-5258 for a copy of the ordinance. 



SECTION 00100 - INSTRUCTIONS TO BIDDERS 

CBJ CAPITAL TRANSIT BUS  INSTRUCTIONS TO BIDDERS 
WASH SYSTEM INSTALLATION Page 00100-8 
CBJ Contract No. E16-107  

 
B. Late protests shall not be considered by the CBJ Purchasing Officer. 
 

21.0 CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT: 
Contractors must be in good standing with the CBJ prior to award, and prior to any contract 
renewals, and in any event no later than seven business days following notification by the CBJ of 
intent to award.  Good standing means: all amounts owed to the CBJ are current and the 
Contractor is not delinquent with respect to any taxes, fees, assessment, or other monies due and 
owed the CBJ, or a Confession of Judgment has been executed and the Contractor is in 
compliance with the terms of any stipulation associated with the Confession of Judgment, 
including being current as to any installment payments due; and Contractor is current in all CBJ 
reporting obligations (such as sales tax registration and reporting and business personal property 
declarations). Failure to meet these requirements may be cause for rejection of your bid.  To 
determine if your business is in good standing, or for further information, contact the CBJ 
Finance Department’s Sales Tax Division at (907) 586-5265 for sales tax issues, Assessor’s 
Office at (907)586-0930 for business personal property issues, or Collections Division at (907) 
586-5268 for all other accounts. 

 
22.0 PERMITS AND LICENSES.  The CONTRACTOR is responsible for all WORK associated with 

meeting any local, state, and/or federal permit and licensing requirements. 
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 CITY AND BOROUGH OF JUNEAU 
PURCHASING DIVISION 

FAX NO. 907-586-4561 
 
 

BID MODIFICATION FORM 
 
 

Modification Number:  ______ 
 
Note:  All modifications shall be made to the original bid amount(s).  If more than one 

Modification form is submitted by any one bidder, changes from all Modification 
forms submitted will be combined and applied to the original bid.  Changes to the 
modified Bid amounts will be calculated by the OWNER. 

 

PAY ITEM 
NO. PAY ITEM DESCRIPTION 

MODIFICATIONS 
TO UNIT PRICE OR 

LUMP SUM 
(indicate  +/-) 

   
   
   
   
   

 
Total Increase  $        

 
                                                              Or 
 

Total Decrease:  $        
  

      

Name of Bidding Firm 
 

Responsible Party Signature  
 
 
Printed Name (must be an authorized signatory for Bidding Firm) 

  
 
 
 

END OF SECTION 
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BID TO: THE CITY AND BOROUGH OF JUNEAU 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

the OWNER in the form included in the Contract Documents (as defined in Article 7 of Section 00500 
- Agreement) to perform the WORK as specified or indicated in said Contract Documents entitled 

CBJ Capital Transit Bus 
Wash System Installation 

CBJ Contract No. E16-107 
2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation 

those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the 
Bid Security. 

 
3. This Bid will remain open for the period of time stated in the “Notice Inviting Bids” unless otherwise 

required by law.  Bidder will enter into an Agreement within the time and in the manner required in 
the “Notice Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, 
Payment Bond, Performance Bond, and any other documents as may be required by the Contract 
Documents. 

 
4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 
WORK and has made such independent investigations as Bidder deems necessary. 

           
5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder 
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to 
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over 
any other Bidder or over OWNER. 

 
6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in 

this Bid Form, said Bidder further agrees to complete the WORK required under the Contract 
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid 
Schedule. 

 
7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt 

of all of which is hereby acknowledged by the Undersigned): 
 

  Addenda No.  Date Issued 
 
 

 

 
 

 

 
 

 

      Addenda No.   Date Issued 
 
 

 

 
 

 

 
 

 

 
Give number and date of each addenda above.  Failure to acknowledge receipt of all Addenda may 
cause the Bid to be non-responsive and may cause its rejection. 
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8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing his/her signature 
in the space provided below. 

 
 
 

 
 

9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 
AT THE TIME OF THE DEADLINE FOR BIDS: 
 
 

• Section 00300 Bid, (includes addenda receipt statement), and (includes signature page) 
• Section 00310 Bid Schedule, including EQUIVALENT/VARIANCE SHEET 
• Section 00320 Bid Security (Bid Bond, or by a certified or cashier’s check as stipulated in the 

Notice Inviting Bids, Section 00030) 
• Go to the FTP Appendix Pages 2 and 3 and submit Buy America Requirements with Bid 
• Section 00410 Bidder’s Registration Form 
• Letter confirming   that the proposed Bus Wash System when fully installed will fit within the 

new bus wash metal building per the drawings and specifications. 
• Standard shop drawings showing dimensions and general arrangement plans, elevations.  

Include full detailed equipment performance data sheets.   
 

10. The apparent low Bidder is required to complete and submit the following document by 4:30 p.m. 
 on the fifth business day following the date of the Posting Notice. 

 

• Section 00360 Subcontractor Report, 
• Section 00410 Bidder’ Registration Form for Subcontractors 
• Section 00420 DBE Utilization Report, if DBE Goals are not achieved, submit Section 00430 

Contact Report and Section 00440 Summary of Good Faith Documentation 
 

11. The apparent low Bidder who fails to submit a completed Subcontractor Report within the time 
specified in this Section may be found to be not a responsible bidder and may be required to forfeit the 
bid security.  The OWNER may then consider the next lowest Bidder for award of the Contract. 

 

 
Dated:   Bidder:        
    (Company Name) 
Alaska 
CONTRACTOR's  By:        
Business License No:      (Signature) 
     
Alaska  Printed Name:        
CONTRACTOR's  
License No:   Title:        
     
Telephone No:   Address:        
    (Street or P.O. Box) 
Fax No:         
    (City, State, Zip) 
Email:     ____________________________________          
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12. The successful Bidder will be required to submit, within ten calendar Days after the date of the 
“Notice of Intent to Award” letter, the following executed documents: 

 
• Section 00500 Agreement Forms 
• Section 00610 Performance Bond 
• Section 00620 Payment Bond 
• Section 00700 and Section 00800 Certificates of Insurance, (CONTRACTOR)  

 
 

 
END OF SECTION 
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Bid Schedule for construction of E16-107 CBJ Capital Transit Bus Wash System Installation, in accordance 
with the Contract Documents. 
 
  
 

Quantity Item Description    Unit Price   Bid Amount 
 

1 Each Complete Bus Wash System per specifications $______________ $______________ 

1 Each Installation Cost Including Coordination with 
Owner’s Separate Contractor $______________ $______________ 

1 Each FOB to 10099 Bentwood Place, Juneau, Alaska $______________ $______________ 

1 Each 
Travel (per diem, as shown in Section 00800 
Supplementary General Conditions SCG 14.2) / 
Training 

$______________ $______________ 

                                                                                                   
  Enter Total Bid on Page 3 of this Bid Schedule. 

 
 
Brand and Model No. Offered _______________________ 
 
Delivery at final destination ARO: ________ Calendar Days after Contract Notice to Proceed 
 
Name of Business: ________________________________________________________ 
 
Address:   ___________________________________________________________  
  ___________________________________________________________ 
  ___________________________________________________________ 
 
Contact Person: ___________________________________________________________ 
 
Telephone No.:  __________________________  Fax No.: _______________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
____________________________ _____________________________  ___________ 
Authorized Signature   Company Name     Date 
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BID AND SIGNATURE DOCUMENT: 
 
The undersigned, as bidder, declare that we have examined all contract documents contained herein and will 
contract thereon with the City and Borough of Juneau (hereinafter referred to as the "City") to do everything 
necessary for the fulfillment of this contract.  We agree any addenda received are part of the contract documents. 
 
Bids received after the time announced for the opening will not be considered.  No bid may be withdrawn after the 
opening time or before the award and execution of the contract unless the award is delayed for more than 60 days. 
 
The City reserves the right to reject any or all bids, to waive any informalities or to cancel the invitation when in the 
City's best interest.  The City also reserves the right to determine the lowest qualified, responsive, responsible 
bidder and which bid, if any, should be accepted.  When alternative bids are requested, the City may at its sole 
discretion award the basic bid or the basic bid and one or more alternates. 
 
Certification of Non-Collusion 
 
We certify we have prepared our bid independently and without direct or indirect collusion, restraint of trade or 
other unfair competitive practices. 
 
 
We understand that any false statements made to meet any requirement may result in contract cancellation or 
initiation of action under Federal, State or municipal laws and/or ordinances. 
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____________________________ ____________________________ 
Bidder-Company Name Addenda Nos. Received 
 
_______________________________  
Authorized Signature Date $____________________________ 
   TOTAL BID  
 
_______________________________  
Printed Name   
 
_______________________________ 
Address 
 
_______________________________ 
City State               Zip 
 
_______________________________ 
Telephone Number 
 
_______________________________ 
FAX Number  
 
_______________________________ 
E-Mail Address 
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EQUIVALENT/VARIANCE SHEET – Submit this page with your Bid; if no variances write ‘NO Variances’. 
 
On any specification for which you show an equivalent or variance, note in detail, what you are proposing to 
supply.  Variances should refer to the specific item and explain how the offered item varies from that specified.  
Failure to detail variances may be grounds to reject the quote as non-responsive. 
__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

____________________ 

__________________________ _________________________ ___________________ 
Company Name Authorized Signature                Date 
 
 
 
 

                         INCLUDE THIS PAGE WITH YOUR BID 
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KNOW ALL PERSONS BY THESE PRESENTS, that                                                                
                                                as Principal, and                                                                                 

as Surety, are held and firmly bound unto  THE CITY AND BOROUGH OF JUNEAU  hereinafter called 
"OWNER," in the sum of                                                                                                                     
                                                                dollars, (not less than five percent of the total amount of the Bid)  for 
the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the Bid Schedule of the OWNER's Contract Documents entitled 

 
CBJ Capital Transit Bus 
Wash System Installation 

CBJ Contract No. E16-107 
 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates 
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be 
null and void, otherwise it shall remain in full force and effect.  In the event suit is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
 
SIGNED AND SEALED, this                       day of                                      , 20______. 
 

 

(SEAL)____________________________ (SEAL)______________________________  
 (Principal)   (Surety) 

By:_______________________________ By:______________________________ 
 (Signature)   (Signature) 
 
 
 

 
 

END OF SECTION 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 
 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 
performance of this contract on the fifth business day following the Posting Notice of Bids.  If the fifth day 
falls on a weekend or holiday, the report is due by close of business on the next business Day following the 
weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, address, location, 
evidence of valid Alaska Business License, and valid Alaska Contractor's Registration under AS 08.18.  If no 
Subcontractors are to be utilized in the performance of the WORK, write in ink or type "NONE" on line (1) 
below 
 

1 AK Contractor 
     SUBCONTRACTOR   License No. 1 Contact Name   Type of Contract      

 if 
          ADDRESS 2AK Business 2 Phone No.   Work   Amount   DBE 

  License No. 
 
1.     1      $    
 
   2    

 
     
 
2.     1      $    
 
   2    

 
     
 
3.     1      $    
 
   2    

 
     
 
4.     1      $    
 
   2    

 
     
 
 
I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,  
were valid at the time Bids were opened for this Project. 
 
    
CONTRACTOR, Authorized Signature 
 
    
CONTRACTOR, Printed Name 
 
    
COMPANY
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 
 

1. fails to comply with AS 08.18; 
2. files for bankruptcy or becomes insolvent; 
3. fails to execute a contract with the Bidder involving performance of the WORK for 

which the Subcontractor  was listed and the Bidder acted in good faith; 
4. fails to obtain bonding; 
5. fails to obtain insurance acceptable to the OWNER; 
6. fails to perform the contract with the Bidder involving work for which the Subcontractor 

was listed; 
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal 

affirmative action requirements; 
8. refuses to agree or abide with the Bidder's labor agreement; or 
9. is determined by the OWNER not to be responsible. 

10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100 
– Instructions to Bidders. 

 
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 
that WORK. 

 
C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 
the contract violates this section. 

 
D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 
 

1. cancel the contract; or 
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not 

exceed 10 percent of the value of the subcontract at issue. 
 
E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to 

perform WORK with a value of greater than one-half of one percent of the intended award 
amount, or $2,000, whichever is less.   

 
F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section may be found to be not a responsible Bidder and may be required to 
forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 
contract. 

 
 
 

END OF SECTION 



SECTION 00400 – DBE REQUIREMENTS 
 

CBJ CAPITAL TRANSIT BUS  DBE REQUIREMENTS 
WASH SYSTEM INSTALLATION  Page 00400- 1 
CBJ Contract No. E16-107 

 
 Disadvantaged Business Enterprise (DBE) Requirements 
 
This information will assist you in meeting the CBJ's Disadvantaged Business Enterprise (DBE) 
requirements. For simplicity, many of the regulations have been paraphrased; however, the actual 
laws apply and are incorporated by reference.   
 
The CBJ shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any USDOT-assisted contract or in the administration of its DBE program or the 
requirements of 49 CFR part 26. CBJ shall take all necessary and reasonable steps under 49 CFR part 
26 to ensure nondiscrimination in the award and administration of USDOT-assisted contracts. 
 
The CBJ's DBE program, as required by 49 CFR part 26 and as approved by USDOT, is incorporated 
by reference in this agreement. Implementation of this program is a legal obligation and failure to 
carry out its terms shall be treated as a violation of this agreement. Upon notification to the CBJ of 
its failure to carry out its approved program, USDOT may impose sanctions as provided for under 
part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or 
the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.). 
 
The CONTRACTOR, or Subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this Contract. The CONTRACTOR shall carry out applicable 
requirements of 49 CFR part 26 in the award and administration of USDOT-assisted contracts. 
Failure by the CONTRACTOR to carry out these requirements is a material breach of this Contract, 
which may result in the termination of this Contract or such other remedy as the recipient deems 
appropriate. 
 
The CONTRACTOR agrees to pay each Subcontractor under this Contract for satisfactory 
performance of its contract no later than 8 days from the receipt of each payment the 
CONTRACTOR receives from the CBJ. Payment shall not be delayed or withheld from any 
Subcontractor without prior written approval from the CBJ Project Manager.  The CONTRACTOR 
agrees further to return retainage payments to each Subcontractor within 8 days after the 
Subcontactor’s work is satisfactorily completed. Any delay or postponement of payment from the 
above referenced time frame may occur only for good cause following written approval of OWNER. 
This clause applies to both DBE and non-DBE Subcontractors. 
 
The CONTRACTOR agrees to comply with AS 36.90.210. 
 
General Requirements.  For your Bid to be considered or your Contract approved, all Bidders, 
CONTRACTORs, and Subcontractors must: 
 

 complete the Bidder's Registration Form for the CONTRACTOR  
 comply with the CBJ's DBE requirements;  
 review applicable regulations, (49CFR Part 26);  
 use good faith efforts in soliciting and achieving DBE participation; and 
 complete the DBE Utilization Report.  
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Summary of Goals.  At least 5.8 % of the value of this contract must go to Disadvantaged Business 
Enterprises. 
 

For assistance with DBE requirements, contact the City Engineer (907)586-0873.  The office is 
located in the Engineering Department of the City and Borough of Juneau, 155 South Seward Street, 
Juneau, Alaska 99801, FAX: (907) 586-0897.   
 

A. Who is eligible as a DBE?  To qualify as a DBE, the firm must meet the federal eligibility 
requirements of 49 CFR 26.  This means the firm must be small, independent and at least 51% 
owned by minorities, women, or disadvantaged persons.  The qualifying owner must control 
the business enterprise's day-to-day operations. 
 

The proposed DBE must be certified by the State of Alaska DOT&PF at the time of the bid opening 
 

The DBE may act as a prime CONTRACTOR, Subcontractor, joint venture partner, or supplier.  To 
be counted toward a goal the DBE must perform a commercially useful function (see D of this 
section). 
 

B. DBE % Goals.  To calculate the minimum dollar value for DBE participation, multiply the total 
contract bid price (including additives or alternates, if any) by the goal percentage. 
 

C. How to obtain DBE participation.  Prior to the scheduled pre-bid conference, solicit DBE 
participation to meet the goal, even if your firm is capable of doing all the work.  Prior to bid 
opening, you must meet the goal or prove good faith efforts to meet the DBE goal.  Good faith 
efforts include, but are not limited to the following:   
 
 Advertise subcontracting opportunities in newspapers, trade publications and 

minority-focus media.  Contact local minority organizations and other agencies that recruit 
and place DBEs.  (Organization contact lists are available upon request.) 

 
 Review and use the directories of certified DBEs available from the State of Alaska 

Department of Transportation and Public Facilities Civil Rights Office.  Contact them at 
(800) 770-6236. 

 
 Solicit DBEs in Juneau, Southeast Alaska, Alaska, and if necessary in the Pacific 

Northwest and other areas. You are encouraged to use Juneau-area DBE firms when 
possible. 

 
 Contact specific DBEs in writing, giving enough time for effective participation.  

Follow-up initial contacts.  Execute subcontracts in a timely manner. 
 
 Break down contracts into units that allow DBE participation and will increase your ability 

to meet the goals. This may include portions of work normally reserved for your firm. 
 
 Negotiate in good faith with DBEs for specific sub-bids.  Do not reject them as unqualified 

without a thorough investigation of their capabilities.  Bids by DBEs must only be 
reasonable, not low. A reasonable price is one that would be accepted if it were the only 
offer. 
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 Either waive the requirements or help DBEs to obtain bonding, credit lines or insurance. 
 
 Provide DBEs with information about the plans, specifications and requirements of the 

contract. 
 
 Attend the pre-bid conference to review DBE and EEO requirements. 

 
D. How to count DBE participation.  The goal for DBE participation must be met, even if you can 

perform the entire contract.  If your firm is a DBE, you will be credited for that portion of the 
contract for which you perform a commercially useful function and that portion subcontracted to 
other disadvantaged firms. For example, if a DBE prime CONTRACTOR proposes to perform 
60% of a Project quoted at $500,000.00 and subcontracts 20% to a majority firm and 20% for 
another DBE, participation will be 80% for DBEs in the project (60 + 20) or $400,000.00. 

 
Joint Venture.  You may submit a joint venture bid with a DBE for the construction services 
required in the plans and specifications.  The DBE partner must already be certified by the 
ADOT&PF.  The portion of the total dollar value of a contract equal to the percentage of the 
ownership, control and performance of work by the DBE partner in the joint venture agreement 
will count toward goal attainment.  Where the percentage differs for these three elements, 
participation shall be measured by the percentage of work performed by the DBE partner.  For 
example, if a joint venture proposes to perform 100% of a project quoted at $500,000, and 40% 
of the work is performed by the DBE partner, participation will be credited as 40% of the work 
or $200,000.  Another typical example would be the same joint venture proposing to perform 
80% of a project quoted at $500,000, and 20% of the ownership, control, and work performance 
by the DBE partner in the joint venture, with the remaining 20% of the contract performed by 
another majority firm; so that  DBE participation would be credited at $80,000 or 16% of the 
total contract work. 
 
Negotiated or Competitively Bid Subcontracts.  You must solicit DBE participation for 
meaningful portions of the work.  You may use the competitive bid method for DBE 
participation, however, do not rely solely on this process to utilize disadvantaged firms.  You 
may also negotiate for DBE participation, keeping in mind that DBE bids need only be 
reasonable to be considered.  If the goal is not met, the City evaluates the low bidder's good faith 
efforts.  Typically, the value of subcontracts with DBEs count 100% towards goals, (see below). 

 
Regular Dealers or Suppliers and Manufacturers.  You may count 60% of the cost to a DBE 
supplier (or regular dealer) who performs a commercially useful function in the supply process.  
If the supplier is also a manufacturer, or substantially alters the goods before resale, you may 
count 100% of the cost. Brokers and packagers shall not be regarded as manufacturers, regular 
dealers, or suppliers.   

 
 A manufacturer is a firm that operates or maintains a factory or establishment that produces 

on the premises the materials or supplies obtained by the CONTRACTOR. 
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 A supplier (or regular dealer) is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials or supplies required for the performance of 
the contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  To be a supplier, the firm must engage in, as its principal business, and in its 
own name, the purchase and sale of the products in question.  A supplier in such bulk items 
as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns or operates distribution equipment. 

 
Other DBE Services.  The fees charged for delivery of materials and supplies required on a job 
site (but not the cost of the materials and supplies themselves) when the hauler, trucker, or 
delivery service is not also the manufacturer of or a regular dealer in the materials or supplies, 
provided that the fee is determined by the OWNER to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
Substitution.  A DBE Subcontractor may only be replaced for failure to perform.  You must 
make a good faith effort to use another certified DBE.  You must get the City Engineer's written 
approval before replacement. 

 
Commercially Useful Function.  The DBE must perform a commercially useful function.  This 
means the DBE is responsible for execution of a distinct element of the work of a contract and 
carrying out its responsibilities by actually performing, managing, and supervising the work 
involved.  The DBE may not, without prior approval:  subcontract out portions of its work, act 
as an employee of another CONTRACTOR on the project, or allow another CONTRACTOR to 
coordinate its paperwork, employees, supplies, equipment, etc.  Both the DBE and the 
CONTRACTOR involved may be liable, if the DBE is not used as an independent 
CONTRACTOR, or their role results in artificially inflated goal attainment. 

 
E. If you cannot meet the goal:  "Good Faith Efforts" are compared to those a competitor 

actively and aggressively seeking to meet the goals would make.  The type, quantity, and 
intensity of your efforts are considered.  Pro forma or other efforts which could not reasonably 
be expected to met the goals will not work, even if sincerely motivated.  Provide the DBE 
Contact Report and: 
 
  Names, addresses and phone numbers of DBEs you contacted and the date and method 

of first and follow-up contact.  Complete the Summary of Good Faith Effort 
Documentation. 

  Copies of letters sent to viable DBEs. 
  Details of information given to DBEs regarding plans and specifications for work to be 

performed. 
  Statement of why agreements with DBEs were not reached. 
  DBEs contacted but rejected as unqualified and reasons for rejection. 
  Spread sheet showing sub-bids if DBE bid was unreasonably high. 
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THIS AGREEMENT is between  THE CITY AND BOROUGH OF JUNEAU  (hereinafter called OWNER) 
and                                                                                                                (hereinafter called CONTRACTOR) 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 
 
ARTICLE 1.  WORK. 
 
CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the 
OWNERS Contract Documents Contract E16-107, CBJ Capital Transit Bus Wash System Installation. 
 
The WORK is generally described as follows:    This Project consists of all plant, tools, equipment, materials, 
supplies, manufactured articles, accessories, labor, transportation, and services necessary to furnish and install 
a complete and fully-functional pre-manufactured bus wash system and miscellaneous related WORK. 
 
The WORK to be paid under this contract shall include the following:  Total Bid as shown in Section 00310 - 
Bid Schedule.  
 
ARTICLE 2.  CONTRACT COMPLETION TIME. 
 
Work Description Completion Date 
 
Substantial Completion On or Before August 25, 2016 
Final Completion September 1, 2016 

 
ARTICLE 3.  DATE OF AGREEMENT 
 
The date of this agreement will be the date of the last signature on page three of this section. 
 
ARTICLE 4.  LIQUIDATED DAMAGES. 
 
OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the 
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, 
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages 
suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such 
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 
the CONTRACTOR shall pay the OWNER $1,000 for each Day that expires after the completion time(s) 
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable 
estimate based on all facts known as of the date of this Agreement. 
 
ARTICLE 5.  CONTRACT PRICE. 
 
OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents 
in current funds the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and 
complete payment for all WORK to be done in this contract for:   Contract E16-107, CBJ Capital Transit 
Bus Wash System Installation,  those Unit Price amounts as set forth in the Bid Schedule in the Contract 
Documents for this Project. 
 
The total amount of this contract shall be                                                               ($                            ), except 
as adjusted in accordance with the provisions of the Contract Documents. 
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ARTICLE 6.  PAYMENT PROCEDURES. 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions.  Applications for Payment will be processed by the ARCHITECT as provided in the General 
Conditions. 
 
Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90) 
percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be 
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and 
acceptance of the Project by the OWNER. 
 
ARTICLE 7.  CONTRACT DOCUMENTS. 
 
The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR 
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following 
sections of the Contract Documents: 
 
 Table of Contents (pages 00030-1 to 00030-2, inclusive). 
 Notice Inviting Bids (pages 00030-1 to 00030-3, inclusive). 
 Instructions to Bidders (pages 00100-1 to 00100-9, inclusive). 
 Bid (pages 00300-1 to 00300-3, inclusive). 
 Bid Schedule (pages 00310-1 to 00310-4, inclusive). 
 Bid Bond (page 00320-1, inclusive) or Bid Security. 
 Subcontractor Report (pages 00360-1 to 00360-2, inclusive). 
 Performance Bond (pages 00610-1 to 00610-2, inclusive). 
 Payment Bond (pages 00620-1 to 00620-2, inclusive). 
 Insurance Certificate(s). 
 General Conditions (pages 00700-1 to 00700-44, inclusive). 
 Supplementary General Conditions (pages 00800-1 to 00800-6, inclusive). 
 Alaska Labor Standards, Reporting, and Prevailing Wage Determination  

(page 00830-1 to 00830A-20). 
 Federal Labor Standards, Reporting, and Prevailing Wage Rate Determination  

(page 00840-1 to 00840A-15). 
 DBE Section 00400’s 
 Appendix A – Federal Transit Administration (FTA) Contracts (pages 1 to 21, inclusive) 
 Technical Specifications as listed in the Table of Contents. 
 Drawings consisting of 5 sheets, as listed in the Table of Contents. 
 Addenda numbers                     to                    , inclusive. 
 Change Orders which may be delivered or issued after the Date of the Agreement and which are not 

attached hereto. 
 
There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only 
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 
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ARTICLE 8.  MISCELLANEOUS. 
 
Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings 
indicated in the General Conditions. 
 
No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and specifically but without 
limitation monies that may become due and monies that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from 
any duty or responsibility under the Contract Documents. 
 
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to 
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, 
agreements and obligations contained in the Contract Documents. This Agreement shall be governed by the 
laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.   
 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the 
date listed below signed by OWNER.   
 
OWNER: CONTRACTOR: 
 
                City and Borough of Juneau     
   (Company Name) 
 
    
  (Signature)   (Signature) 
 
By: Kimberly A. Kiefer, City & Borough Manager  By:    
 (Printed Name)   (Printed Name, Authority or Title) 
 
Date:  Date:    

  (CONTRACTOR Signature Date) 
 

  
OWNER’s address for giving notices:  CONTRACTOR’s address for giving notices: 
 
      155 South Seward Street      
 
      Juneau, Alaska   99801      
 
      907-586-0873          907-586-4530    
         (Telephone)                          (Fax)                  (Telephone)                   (Fax) 
 
     
                             (E-mail address) 
 
 
  CONTRACTOR License No.    
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 CERTIFICATE 
 (if Corporation) 
 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           
 

                                                                                               a corporation existing under the laws of  
 
the State of                                         , held on                                    , 20____, the following resolution 
was duly passed and adopted: 
 

“RESOLVED, that                                                                                   , as                      President 
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the 
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed 
of this Corporation.” 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  
 

corporation this                day of                                     , 20____. 
 
 
 
 

                                                   
Secretary 

 
 
(SEAL) 
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CERTIFICATE 
(if Partnership) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          
 

                                                                                  a partnership existing under the laws of the State  
 
of                                             , held on                                   , 20       , the following resolution was duly 
passed and adopted: 
 

"RESOLVED, that                                         , as                                  of the Partnership, be and is 
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and 
this partnership and that the execution thereof, attested by the                                            shall be 
the official act and deed of this Partnership." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 

20______. 
 
 
 
                                                    
    Secretary                                      
 
 
(SEAL) 
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CERTIFICATE 

(if Joint Venture) 
 
 
 
 
STATE OF  ) 

) SS: 
COUNTY OF  ) 
 
 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       
 

                                                                                        a joint venture existing under the laws of the  
 
State of                         , held on                         , 20       , the following resolution was duly passed and 
adopted: 
 

"RESOLVED, that                                                      , as                                                   of the 
Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND 
BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the       
                                                shall be the official act and deed of this Joint Venture." 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 
 
 
 
                                                     
 Secretary                                       
 
 
 
(SEAL)  
 
 
 
 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we    
                                                                                                  (Name of CONTRACTOR)      

a      
                                                               (Corporation, Partnership, Individual) 
 

hereinafter called "Principal" and    
 (Surety)  
of                                 , State of                                    hereinafter called the "Surety", are held and firmly bound 
 

to   the CITY AND BOROUGH of JUNEAU, ALASKA    hereinafter called "OWNER",  for the penal sum  
     (Owner)` (City and State) 
 

of        dollars ($                                   ) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered into a 
certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective date) 
___________________, a copy of which is hereto attached and made a part hereof for the construction of: 

 
CBJ Capital Transit Bus 
Wash System Installation 

CBJ Contract No. E16-107 
 

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions 
thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall satisfy all claims 
and demands incurred under such contract, and shall fully indemnify and save harmless the OWNER from all costs 
and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all 
outlay and expense which the OWNER may incur in making good any default, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and it 
does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract 
or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
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CBJ Capital Transit Bus 
Wash System Installation 

CBJ Contract No. E16-107 
 

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of which 
shall be deemed an original. 
 
 
CONTRACTOR: 
 
 
By:      
 (Signature) 
 
    
 (Printed Name)   
 
   
 (Company Name)    
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
SURETY:  
 
 
By:    Date Issued:      
 (Signature of Attorney-in-Fact) 
 
   
 (Printed Name)  
 
   
 (Company Name)  
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
 
(Affix SURETY'S SEAL) 
 
 
NOTE: If CONTRACTOR  is Partnership, all Partners must execute bond. 
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KNOW ALL PERSONS BY THESE PRESENTS:  That we    

                                                                                                           (Name of CONTRACTOR)  

    a   
                                                                             (Corporation, Partnership, Individual)  

hereinafter called "Principal" and      
                                                                                            (Surety) 

of   , State of     hereinafter called the “Surety,” are held and  
 
firmly bound to the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called “OWNER,” for the      
                                     (Owner)                     (City and State) 

penal sum of                                                                                                                                              Dollars 
($                                                  ) in lawful money of the United States, for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION is such that Whereas, the CONTRACTOR has entered 

into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective 
date) ________________________, a copy of which is hereto attached and made a part hereof for the 
construction of: 
 

CBJ Capital Transit Bus 
Wash System Installation 

CBJ Contract No. E16-107 
 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK 
provided for in such contract, and any authorized extension or modification thereof, including all amounts due 
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or 
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all 
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
contract or to the WORK or to the Specifications. 
 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 
the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 
 
CONTRACTOR: 
 
 
By:      
 (Signature) 
 
    
 (Printed Name)   
 
   
 (Company Name)    
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
 
SURETY:  
 
 
By:    Date Issued:      
 (Signature of Attorney-in-Fact) 
 
   
 (Printed Name)  
 
   
 (Company Name)  
 
   
 (Mailing Address) 
 
   
 (City, State, Zip Code) 
 
(Affix SURETY'S SEAL) 
 
 
NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 
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ARTICLE 1 DEFINITIONS 
 
Wherever used in these General Conditions or in the Contract Documents the following terms have the 
meanings indicated which are applicable to both the singular and plural thereof. Where a word is capitalized in 
the definitions and is found not capitalized in the Contract Documents it has the ordinary dictionary definition. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions, 
or revisions to the Contract Documents. 
 
Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 
performed; other documents are attached to the Agreement and made a part thereof as provided therein. 
 
Application for Payment - The form furnished by the ARCHITECT which is to be used by the 
CONTRACTOR to request progress or final payment and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 
 
ARCHITECT - The ARCHITECT is the firm or person(s) selected by the City and Borough of Juneau (CBJ) 
to perform the duties of project inspection and management.  CBJ will inform the CONTRACTOR of the 
identity of the ARCHITECT at or before the Notice to Proceed. 
 
Architect of Record – The individual, partnership, corporation, joint-venture or other legal entity legally 
responsible for preparation of Design and Construction Documents for the project. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 
 
Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 
the WORK. 
 
Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 
inability or refusal of the CONTRACTOR to perform its contract. 
 
CBJ - City and Borough of Juneau 
 
CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering 
Department, as OWNER, who is responsible for administration of the contract. 
 
Change Order - A document recommended by the ARCHITECT, which is signed by the CONTRACTOR and 
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 
Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, Field Orders and Change Orders 
executed pursuant to the provisions of the Contract Documents. 
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Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 
conditions of the Contract Documents. 
 
Contract Time - The number of successive calendar Days or the specific date stated in the Contract Documents 
for the completion of the WORK. 
 
CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 
OWNER has executed the Agreement. 
 
Day - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 
referred to in the Contract Documents; or WORK that has been damaged prior to the ARCHITECT's 
recommendation of final payment. 
 
Drawings - The drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate the 
character, location, nature, extent, and scope of the WORK and which have been prepared by the Architect of 
Record and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this 
paragraph. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no 
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 
 
Field Order - A written order issued by the ARCHITECT which may or may not involve a change in the 
WORK. 
 
General Requirements - Division 1 of the Technical Specifications. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 9603) as amended from time to time. 
 
Holidays - The CBJ legal holidays occur on: 
 

A. New Year's Day - January 1 
B. Martin Luther King's Birthday - Third Monday in January 
C. President's Day - Third Monday in February 
D. Seward's Day - Last Monday in March 
E. Memorial Day - Last Monday in May 
F. Independence Day - July 4 
G. Labor Day - First Monday in September 
H. Alaska Day - October 18 
I. Veteran's Day - November 11 
J. Thanksgiving Day - Fourth Thursday and the following Friday in November 
K. Christmas Day - December 25. 
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If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the 
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
 
Inspector - The authorized representative of the ARCHITECT assigned to make detailed inspections for 
conformance to the Contract Documents. Any reference to the Resident Project Representative in this 
document shall mean the Inspector. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 
obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 
 
Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 
of a portion of the work, or a period of time within which the portion of the work should be performed prior to 
Substantial Completion of all the WORK. 
 
Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the requirements listed therein, within the time 
specified, the OWNER will enter into an Agreement. 
 
Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 
apparent successful bidder has complied with all conditions for award of the contract. 
 
Notice of Completion - A form signed by the ARCHITECT and the CONTRACTOR recommending to the 
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER.  This filing 
starts the 30 day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 
Time. 
 
OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or 
employees. 
 
Partial Utilization - Use by the OWNER of a substantially completed part of the WORK for the purpose for 
which it is intended prior to Substantial Completion of all the WORK. 
 
PCB's - Polychlorinated biphenyls. 
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 
 
Project - The total construction of which the WORK to be provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared 
by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ARCHITECT, to illustrate some 
portion of the WORK.  
 
Specifications - Same definition as for "Technical Specifications" hereinafter. 
 
Stop Notice - A legal remedy for subcontractors and suppliers who contribute to public works, but who are not 
paid for their work, which secures payment from construction funds possessed by the OWNER. For public 
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 
 
Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with Architect of Record, or with any of its Consultants to furnish services with respect to the Project. 
 
Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 
WORK at the site. 
 
Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 
ARCHITECT as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 
"substantially complete" and "substantially completed" as applied to any WORK refer to Substantial 
Completion thereof. 
 
Supplementary General Conditions - The part of the Contract Documents which make additions, deletions, or 
revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, material man, or vendor. 
 
Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 
Requirements and written technical descriptions of products and execution of the WORK. 
 
Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials: water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 
 
WORK, Work - The entire completed construction or the various separately identifiable parts thereof required 
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 
furnishing and incorporating materials and equipment into the construction, and performing or furnishing 
services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 
accordance with the Contract Documents. 

 
2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 
 
2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start 

to run on the commencement date stated in the Notice to Proceed.  If no date is stated, Contract Time 
shall commence upon the date of the Notice to Proceed is issued. 

 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the commencement date 
stated in the Notice to Proceed, but no WORK shall be done at the site prior to said commencement 
date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and compare 

the Contract Documents and check and verify pertinent figures shown thereon and all applicable field 
measurements. The CONTRACTOR shall promptly report in writing to the ARCHITECT any 
conflict, error, or discrepancy which the CONTRACTOR may discover and shall obtain a written 
interpretation or clarification from the ARCHITECT before proceeding with any WORK affected 
thereby. 

 
C. The CONTRACTOR shall submit to the ARCHITECT for review those documents called for under 

Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-

Construction Conference. This conference will be attended by the ARCHITECT and others as 
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in 
the General Requirements, Section 01010 - Summary of Work. 

 
2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ARCHITECT and others 
as appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 
General Requirements. As a minimum the CONTRACTOR's representatives should include it's 
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less 
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be 
held so that the submittals can be finalized prior to the submittal of the first Application for Payment.  
No Application for Payment will be processed until CONTRACTOR submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire agreement between the OWNER and the 
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a whole in 
accordance with Alaska Law. 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be 

constructed in accordance with the Contract Documents. Any WORK, materials, or equipment that 
may reasonably be inferred from the Contract Documents as being required to produce the intended 
result shall be supplied whether or not specifically called for. When words or phrases which have a 
well-known technical or construction industry or trade meaning are used to describe WORK, 
materials, or equipment such words or phrases shall be interpreted in accordance with that meaning, 
unless a definition has been provided in Article 1 of the General Conditions. Reference to standard 
specifications, manuals, or codes of any technical society, organization, or association, or to the Laws 
or Regulations of any governmental authority, whether such reference be specific or by implication, 
shall mean the latest standard specification, manual, code, or Laws or Regulations in effect at the time 
of opening of Bids, except as may be otherwise specifically stated. However, no provision of any 
referenced standard specification, manual, or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and responsibilities of the 
ARCHITECT, OWNER, the CONTRACTOR, or the Architect of Record or any of their consultants, 
agents, or employees from those set forth in the Contract Documents. 

 
C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, ambiguity or 

discrepancy within the Contract Documents or between the Contract Documents and any provision of 
any such Law or Regulation applicable to the performance of the WORK or of any such standard, 
specification, manual or code or of any instruction of any Supplier referred to in paragraph 6.5, the 
CONTRACTOR shall report it to the ARCHITECT in writing at once, and the CONTRACTOR shall 
not proceed with the WORK affected thereby (except in an emergency as authorized by the 
ARCHITECT) until a clarification Field Order, or Change Order to the Contract Documents has been 
issued. 

 
3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract Documents, the 
order of precedence shall be as follows: 

 
 1. Permits from other agencies as may be required by law, excepting the definition of "Permittee" 

in these permits. 
 2. Field Orders 
 3. Change Orders 
 4. ARCHITECT’s written interpretations and clarifications. 
 5. Agreement 
 6. Addenda 
 7. CONTRACTOR's Bid (Bid Form) 
 8. Supplementary General Conditions  
 9. Notice Inviting Bids 
10. Instructions to Bidders 
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11. General Conditions 
12. Technical Specifications 
13 Drawings 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda/Change Order drawings govern over contract Drawings 
4. Contract Drawings govern over standard details 

 
3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may 

be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and 
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK). 

 
3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any 

other person or organization performing any of the WORK under a contract with the OWNER shall 
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or 
other documents used on the WORK, and they shall not reuse any of them on the extensions of the 
Project or any other project without written consent of the OWNER. 

 
ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 
 
4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of the CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and paid for by the 
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 
that may be required for temporary construction facilities or storage of materials and equipment; 
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 
the OWNER until a written temporary construction easement, lease or other appropriate agreement has 
been executed by the CONTRACTOR and the property owner, and a copy of said agreement 
furnished to the ARCHITECT prior to said use; and, neither the OWNER nor the ARCHITECT shall 
be liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use 
of any such properties. 

 
4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 
 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 
General Conditions for identification of those reports of explorations and tests of sub-surface 
conditions at the site that have been utilized by the Architect of Record in the preparation of the 
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data contained 
in such reports, however, reports are not to be considered complete or comprehensive and 
nontechnical data, interpretations, and opinions contained in such reports are not to be relied on by the 
CONTRACTOR. The CONTRACTOR is responsible for any further explorations or tests that may be 
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necessary and any interpretation, interpolation, or extrapolation that it makes of any information 
shown in such reports. 

 
B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary General 

Conditions for identification of those drawings of physical conditions in or relating to existing surface 
and subsurface structures (except Underground Utilities referred to in Paragraph 4.4 herein) which are 
at or contiguous to the site that have been utilized by the Architect of Record in the preparation of the 
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data contained 
in such drawings, however, nontechnical data, interpretations, and opinions contained in such 
drawings are not to be relied on by the CONTRACTOR. The CONTRACTOR is also responsible for 
any interpretation, interpolation, or extrapolation that it makes of any information shown in such 
drawings. 

 
4.3 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days thereafter) and 
before the following conditions are disturbed, notify the ARCHITECT, in writing of any: 

 
1. Material that the CONTRACTOR believes may be material that is hazardous waste, as defined 

in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or any other substance 
or material posing a threat to human or to the environment. 

2. Subsurface or latent physical conditions at the site differing from those indicated. 
3. Unknown physical conditions at the site of any unusual nature, different materially from those 

ordinarily encountered and generally recognized as inherent in WORK of the character provided 
for in the contract. 

 
B. The ARCHITECT shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK shall issue a 
Change Order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the ARCHITECT and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or cause a 
decrease or increase in the CONTRACTOR's cost of, or time required for, performance of any part of 
the WORK, the CONTRACTOR shall not be excused from any scheduled completion date provided 
for by the contract, but shall proceed with all WORK to be performed under the contract. The 
CONTRACTOR shall retain any and all rights provided either by contract or by Law which pertain to 
the resolution of disputes and protests between the contracting parties. 

 
4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated. The information and data indicated in the Contract Documents with respect to existing 
Underground Utilities at or contiguous to the site are based on information and data furnished to the 
OWNER or the Architect of Record by the owners of such Underground Utilities or by others. Unless 
it is expressly provided in the Supplementary General Conditions and/or Section 01530 - Protection 
and Restoration of Existing Facilities, the OWNER and the Architect of Record shall not be 
responsible for the accuracy or completeness of any such information or data, and the 
CONTRACTOR shall have full responsibility for reviewing and checking all such information and 
data, for locating all Underground Utilities indicated in the Contract Documents, for coordination of 
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the WORK with the owners of such Underground Utilities during construction, for the safety and 
protection thereof and repairing any damage thereto resulting from the WORK, the cost of which will 
be considered as having been included in the Contract Price. 

 
B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site which 

was not indicated in the Contract Documents and which the CONTRACTOR could not reasonably 
have been expected to be aware of, the CONTRACTOR shall identify the owner of such Underground 
Utility and give written notice thereof to that owner and shall notify the ARCHITECT in accordance 
with the requirements of the Supplementary General Conditions and Section 01530 - Protection and 
Restoration of Existing Facilities of the General Requirements. 

 
4.5 REFERENCE POINTS 
 

A. The ARCHITECT will provide one bench mark, near or on the site of the WORK, and will provide 
two points near or on the site to establish a base line for use by the CONTRACTOR for alignment 
control. Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish all 
other lines, grades, and bench marks required for proper execution of the WORK. 

 
B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in case of 

their removal or destruction by its own employees or by its subcontractor's employees, the 
CONTRACTOR shall be responsible for the accurate replacement of such reference points by 
personnel qualified under the Alaska Statute governing the licensing of architects, engineers, and land 
surveyors. 

 
4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT 
 

A. On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified material 
available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate less than charged 
other customers. CONTRACTORs are not required to use material from the CBJ/State pit and the CBJ 
makes no guarantee as to the quantity or quality of the available material. For this Project, the price 
shall be $1.90 per ton. 

 
B. CONTRACTORs proposing to use gravel from the CBJ/State pit are required to be in good standing 

for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a mining plan for 
approval. CONTRACTORs using the pit must comply with Allowable Use Permit USE 98-00047. 
Failure to meet these requirements, if so subject, shall be sufficient reason to deny use of the 
CBJ/State pit as a gravel source. To determine if your company is subject to these requirements, 
contact the CBJ Engineering Department, Gravel Pit Management, at (907) 586-0883. 

 
C. CONTRACTORs deciding to use material from the CBJ/State pit shall provide an Individual Mining 

Plan prepared by a professional engineer registered in the State of Alaska.  The Individual Mining 
Plan must be reviewed and approved by the CBJ, prior to commencing operations within the pit. 
CONTRACTORs shall also secure a Performance Bond to ensure compliance with contract 
provisions, including any Individual Mining Plan stipulations. The bond shall remain in full force and 
effect until a release is obtained from the CBJ. 

  
D. If CONTRACTOR operations for a Project do not exceed 500 tons of material, the CONTRACTOR 

will not be required to provide an Individual Mining Plan prepared by an engineer, however, the 
CONTRACTOR must submit an Individual Mining Plan that is in compliance with Allowable Use 
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Permit USE 98-00047 for gravel extraction within the CBJ/State pit. The CONTRACTOR must 
contact the CBJ Engineering Department for conditions for the extraction. 

 
E. CONTRACTORs using the CBJ material may do primary dry separation (screening) of materials 

within the pit. Crushing and washing of material will not be allowed. CONTRACTORs shall account 
for placement of materials removed from the pit. The CBJ may require CONTRACTORs to cross-
check weight tickets, submit to an audit, or participate in other measures required by the CBJ to ensure 
accountability. Unprocessed overburden removed from the pit will not be weighed. All other material 
mined will be weighed at the CBJ scale. CONTRACTORs will be responsible for loading and/or 
screening their own material. If asphalt pavement is removed as part of the WORK, CONTRACTORs 
shall dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ 
Gravel Pit Manager, (907) 586-0883. 

 
F. The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 days after 

removal of all materials from the pit and prior to requesting and/or receiving final payment. Upon 
completion of each excavation CONTRACTORs shall notify the CBJ, in writing, in sufficient time to 
perform a field-compliance examination prior to vacating the pit. Any significant deviation from the 
stipulations of the Individual Mining Plan identified during the field inspection shall be corrected by 
the CONTRACTOR prior to release of the bond. A signed release from CBJ will be required prior to 
releasing the CONTRACTOR's bond. 

 
G. If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of the 

material at the location designated as the Asphalt Storage Facility, or as directed by the ARCHITECT.  
 

H. The CBJ/State Pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 p.m., 
Monday through Friday, from April 1 through October 15 of the year. CONTRACTORs may obtain 
gravel on weekends, or during the off-season, by applying for a separate agreement with the City and 
Borough of Juneau Engineering Department. The CONTRACTOR will be responsible for any 
additional costs incurred during weekend or off-season operations at the gravel pit. 

 
I. All CONTRACTORs/equipment operators using the CBJ/State Pit shall be in compliance with 

Federal Mine Safety and Health Administration regulations for quarry and gravel operations. 
 
ARTICLE 5 BONDS AND INSURANCE 
 
5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 
 

A. The CONTRACTOR shall furnish Performance and Payment Bonds, each in the amount set forth in 
the Supplementary General Conditions as security for the faithful performance and payment of all the 
CONTRACTOR's obligations under the Contract Documents. These bonds shall remain in effect at 
least until one year after the date of Substantial Completion except as otherwise provided by Law or 
Regulation or by the Contract Documents. The CONTRACTOR shall also furnish such other Bonds as 
are required by the Supplementary General Conditions. All Bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed 
by such sureties as are named in the current list of "Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in 
Circular 570 (amended) by the Audit Staff, Bureau of Government Financial Operations, U.S. 
Treasury Department. All Bonds signed by an agent must be accompanied by a certified copy of such 
agent's authority to act. 



SECTION 00700 - GENERAL CONDITIONS 

CBJ CAPITAL TRANSIT BUS GENERAL CONDITIONS 
WASH SYSTEM INSTALLATION Page 00700-15 
CBJ Contract No. E16-107 

 
B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes insolvent 

or its right to do business is terminated in any state where any part of the WORK is located, the 
CONTRACTOR shall within 7 days thereafter substitute another Bond and Surety, which must be 
acceptable to the OWNER. 

 
C. All Bonds required by the Contract Documents to be purchased and maintained by CONTRACTOR 

shall be obtained from surety companies that are duly licensed or authorized in the State of Alaska to 
issue Bonds for the limits so required. Such surety companies shall also meet such additional 
requirements and qualifications as may be provided in the Supplementary General Conditions. 

 
5.2 INSURANCE  
 

A. The CONTRACTOR shall purchase and maintain the insurance required under this paragraph. Such 
insurance shall include the specific coverages set out herein and be written for not less than the limits 
of liability and coverages provided in the Supplementary General Conditions, or required by law, 
whichever are greater. All insurance shall be maintained continuously during the life of the Agreement 
up to the date of Final Completion and at all times thereafter when the CONTRACTOR may be 
correcting, removing, or replacing Defective WORK in accordance with Paragraph 13.6, but the 
CONTRACTOR's liabilities under this Agreement shall not be deemed limited in any way to the 
insurance coverage required. 

 
B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or authorized in 
the State of Alaska to issue insurance policies for the limits and coverages so required. Such insurance 
companies shall have a current Best's Rating of at least an "A" (Excellent) general policy holder's 
rating and a Class VII financial size category and shall also meet such additional requirements and 
qualifications as may be provided in the Supplementary General Conditions. 

 
C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 

operations covered, effective dates and dates of expiration of policies. All of the policies of insurance 
so required to be purchased and maintained (or the certificates or other evidence thereof) shall contain 
a provision or endorsement that the coverage afforded will not be cancelled, reduced in coverage, or 
renewal refused until at least 30 days' prior written notice has been given to the OWNER by certified 
mail. All such insurance required herein (except for Workers’ Compensation and Employer's Liability) 
shall name the OWNER, its Consultants and subconsultants and their officers, directors, agents, and 
employees as "additional insureds" under the policies. The CONTRACTOR shall purchase and 
maintain the following insurance: 

 
1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 

CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of 
employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. This policy shall include an “all states” endorsement. The CONTRACTOR 
shall require each Subcontractor similarly to provide Workers’ Compensation Insurance for all 
of the latter's employees to be engaged in such work unless such employees are covered by the 
protection afforded by the CONTRACTOR's Workers’ Compensation Insurance. In case any 
class of employees is not protected, under the Workers’ Compensation Statute, the 
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CONTRACTOR shall provide and shall cause each subcontractor to provide adequate 
employer's liability insurance for the protection of such of its employees as are not otherwise 
protected. 

2. Commercial General Liability. This insurance shall be written in comprehensive form and shall 
protect the CONTRACTOR against all claims arising from injuries to persons other than its 
employees or damage to property of the OWNER or others arising out of any act or omission of 
the CONTRACTOR or its agents, employees, or Subcontractors. The policy shall contain no 
exclusions for any operations within the scope of this contract. 

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims for injuries to members of the public 
and damage to property of others arising from the use of motor vehicles, and shall cover 
operation on or off the site of all motor vehicles licensed for highway use, whether they are 
owned, non-owned, or hired. Coverage for hired motor vehicles should include endorsement 
covering liability assumed under this contract. 

4. Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability 
Insurance. The CONTRACTOR shall either require each of its Subcontractors to procure and to 
maintain Subcontractor’s Commercial General Liability and Property Damage Insurance and 
Vehicle Liability Insurance of the type and in the amounts specified in the Supplementary 
General Conditions or insure the activities of its subcontractors in the CONTRACTOR’s own 
policy, in like amount. 

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in completed 
value form, and shall protect the CONTRACTOR, the OWNER, and the ARCHITECT, against 
risks of damage to buildings, structures, and materials and equipment. The amount of such 
insurance shall be not less than the insurable value of the WORK at completion. Builder's risk 
insurance shall provide for losses to be payable to the CONTRACTOR and the OWNER, as 
their interests may appear. The policy shall contain a provision that in the event of payment for 
any loss under the coverage provided, the insurance company shall have no rights of recovery 
against the CONTRACTOR, the OWNER, and the ARCHITECT. The Builder’s Risk policy 
shall insure against all risks of direct physical loss or damage to property from any external 
cause including flood and earthquake. Allowable exclusions, if any, shall be as specified in the 
Supplementary General Conditions. 

 
ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
 
6.1 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary to perform 
the WORK in accordance with the Contract Documents. The CONTRACTOR shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of construction and safety 
precautions and programs incidental thereto. The CONTRACTOR shall be responsible to see that the 
completed WORK complies accurately with the Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the work site at all times during its 

progress a technically qualified, English-speaking superintendent, who is an employee of the 
CONTRACTOR and who shall not be replaced without written notice to the OWNER and the 
ARCHITECT. The superintendent will be the CONTRACTOR's representative at the site and shall 
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have authority to act on behalf of the CONTRACTOR. All communications given to the 
superintendent shall be as binding as if given to the CONTRACTOR. The CONTRACTOR shall issue 
all its communications to the OWNER through the ARCHITECT and the ARCHITECT only. 

 
C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times while 

WORK is in progress. Failure to observe this requirement shall be considered suspension of the 
WORK by the CONTRACTOR until such time as such superintendent is again present at the site. 

 
6.2 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the 
WORK and perform construction as required by the Contract Documents. The CONTRACTOR shall 
furnish, erect, maintain, and remove the construction plant and any temporary works as may be 
required. The CONTRACTOR shall at all times maintain good discipline and order at the site. Except 
in connection with the safety or protection of persons or the WORK or property at the site or adjacent 
thereto, and except as otherwise indicated in the Contract Documents, all WORK at the site shall be 
performed during regular working hours, and the CONTRACTOR will not permit overtime WORK or 
the performance of WORK on Saturday, Sunday, or any legal holiday without the OWNER's written 
consent. The CONTRACTOR shall apply for this consent through the ARCHITECT. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no additional 

compensation for overtime WORK, i.e., work in excess of 8 hours in any one calendar day or 40 hours 
in any one calendar week, even though such overtime WORK may be required under emergency 
conditions and may be ordered by the ARCHITECT in writing. Additional compensation will be paid 
the CONTRACTOR for overtime WORK only in the event extra WORK is ordered by the 
ARCHITECT and the Change Order specifically authorizes the use of overtime WORK and then only 
to such extent as overtime wages are regularly being paid by the CONTRACTOR for overtime 
WORK of a similar nature in the same locality. 

 
C. All costs of inspection and testing performed during overtime WORK by the CONTRACTOR which 

is allowed solely for the convenience of the CONTRACTOR shall be borne by the CONTRACTOR. 
The ARCHITECT shall have the authority to deduct the cost of all such inspection and testing from 
any partial payments otherwise due to the CONTRACTOR. 

 
D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and assume 

full responsibility for all materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, and all other 
facilities and incidentals necessary for the furnishing, performance, testing, start-up, and completion of 
the WORK. 

 
E. All materials and equipment to be incorporated into the WORK shall be of good quality and new, 

except as otherwise provided in the Contract Documents. All warranties and guarantees specifically 
called for by the Specifications shall expressly run to the benefit of the OWNER. If required by the 
ARCHITECT, the CONTRACTOR shall furnish satisfactory evidence (including reports of required 
tests) as to the kind and quality of materials and equipment. All materials and equipment shall be 
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no 
provisions of any such instructions will be effective to assign to the ARCHITECT, or any of the 
Architect's of Record consultants, agents, or employees, any duty or authority to supervise or direct the 
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furnishing or performance of the WORK or any duty or authority to undertake responsibility contrary 
to the provisions of Paragraphs 9.9C and 9.9D. 

 
F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting the 

several classes of WORK to full completion in the manner and time set forth in and required by these 
specifications. All workers shall have sufficient skill and experience to properly perform the WORK 
assigned to them. Workers engaged in special WORK, or skilled WORK, shall have sufficient 
experience in such WORK and in the operation of the equipment required to perform all WORK, 
properly and satisfactorily. 

 
G. Any person employed by the CONTRACTOR or by any SUBCONTRACTOR who, in the opinion of 

the ARCHITECT, does not perform the WORK in a proper and skillful manner, or is intemperate or 
disorderly shall, at the written request of the ARCHITECT, be removed forthwith by the 
CONTRACTOR or Subcontractor employing such person, and shall not be employed again in any 
portion of the WORK without the approval of the ARCHITECT. Should the CONTRACTOR fail to 
remove such person or persons as required above, or fail to furnish suitable and sufficient personnel 
for the proper prosecution of the WORK, the ARCHITECT may suspend the WORK by written notice 
until such orders are complied with. 

 
6.3 ADJUSTING PROGRESS SCHEDULE.  The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ARCHITECT for acceptance in accordance with the provisions in Section 
01300 - CONTRACTOR Submittals in the General Requirements. 

 
6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS.  The CONTRACTOR shall submit proposed substitutes 

or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 
in the General Requirements. 

 
6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  The CONTRACTOR shall 

be responsible to the OWNER and the ARCHITECT of Record for the acts and omissions of its 
subcontractors and their employees to the same extent as CONTRACTOR is responsible for the acts 
and omissions of its own employees. Nothing contained in this Paragraph shall create any contractual 
relationship between any subcontractor and the OWNER or the ARCHTIECT nor relieve the 
CONTRACTOR of any liability or obligation under the contract. 

 
6.6 PERMITS  
 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR shall 
obtain and pay for all construction permits and licenses from the agencies having jurisdiction, 
including the furnishing of insurance and Bonds if required by such agencies. The enforcement of 
such requirements under this contract shall not be made the basis for claims for additional 
compensation. The OWNER shall assist the CONTRACTOR, when necessary, in obtaining such 
permits and licenses. The CONTRACTOR shall pay all governmental charges and inspection fees 
necessary for the prosecution of the WORK, which are applicable at the time of opening of Bids. The 
CONTRACTOR shall pay all charges of utility owners for connections to the WORK. 

 
B. These Contract Documents may require that the WORK be performed within the conditions and/or 

requirements of local, state and/or federal permits. These permits may be bound within the Contract 
Documents, included within the Contract Documents by reference, or included as part of the WORK, 
as designated in this Section. The CONTRACTOR is responsible for completing the WORK required 
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for compliance with all permit requirements; this WORK is incidental to other items in the Contract 
Documents. Any reference to the PERMITTEE in the permits shall mean the CONTRACTOR. If any 
permits were acquired by the OWNER, this action was done to expedite the start of construction. If the 
CONTRACTOR does not complete the WORK within the specified permit window, the 
CONTRACTOR shall be responsible for the permit extension, and for completing any additional 
requirements placed upon the permit. 

 
6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, software or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the WORK and if to the actual 
knowledge of the OWNER or the Architect of Record its use is subject to patent rights or copyrights 
calling for the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend 
and hold harmless the OWNER and the Architect of Record and anyone directly or indirectly 
employed by either of them from and against all claims, damages, losses, and expenses (including 
attorneys’ fees and court costs) arising out of any infringement of patent rights or copyrights incident 
to the use in the performance of the WORK or resulting from the incorporation in the WORK of any 
invention, design, process, product, or device not specified in the Contract Documents, and shall 
defend all such claims in connection with any alleged infringement of such rights. 

 
6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state, 

and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or 
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any 
discrepancy or inconsistency should be discovered in this contract in relation to any such law, 
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the 
ARCHITECT. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the 
Architect of Record, and their officers, agents, and employees against all claims or liability arising 
from violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or 
by its employees, Subcontractors, or third parties. Any particular law or regulation specified or 
referred to elsewhere in the Contract Documents shall not in any way limit the obligation of the 
CONTRACTOR to comply with all other provisions of federal, state, and local laws and regulations. 

 
6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project which are applicable during the performance of the WORK. 

 
6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof 
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any 
claim be made against the OWNER or the Architect of Record by any such owner or occupant because 
of the performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such 
other party by agreement or otherwise resolve the claim through litigation.  The CONTRACTOR 
shall, to the fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the 
OWNER and the Architect of Record harmless from and against all claims, damages, losses, and 
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expenses (including, but not limited to, fees of Architect’s of Records attorneys, and other 
professionals and court costs) arising directly, indirectly, or consequentially out of any action, legal or 
equitable, brought by any such owner or occupant against the OWNER, the Architect of Record, their 
consultants, sub-consultants, and the officers, directors, employees and agents of each and any of them 
to the extent caused by or based upon the CONTRACTOR's performance of the WORK. 

 
6.11 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the WORK. The CONTRACTOR shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, 
injury or loss to: 

 
1. all employees on the WORK and other persons and organizations who may be affected thereby; 
2. all the WORK and materials and equipment to be incorporated therein, whether in storage on or 

off the site; and 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, and utilities not designated for removal, relocation, or replacement in the 
course of construction. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred to 

herein or not) of any public body having jurisdiction for the safety of persons or property or to protect 
them from damage, injury, or loss and shall erect and maintain all necessary safeguards for such safety 
and protection. The CONTRACTOR shall notify owners of adjacent property and utilities when 
prosecution of the WORK may affect them, and shall cooperate with them in the protection, removal, 
relocation, and replacement of their property. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety representative at the site 

whose duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and program. 

 
D. Materials that contain hazardous substances or mixtures may be required on the WORK. A Material 

Safety Data Sheet (MSDS) shall be requested by the CONTRACTOR from the manufacturer of any 
hazardous product used. 

 
E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet and on 
the product container label. 

 
F. The CONTRACTOR shall be responsible for coordinating communications on any exchange of 

Material Safety Data Sheets or other hazardous material information that is required to be made 
available to, or exchanged between, or among, employers at the site in accordance with Laws or 
Regulations. 

 
G. The CONTRACTOR shall notify the ARCHITECT if it considers a specified product or its intended 

usage to be unsafe. This notification must be given to the ARCHITECT prior to the product being 
ordered, or if provided by some other party, prior to the product being incorporated in the WORK. 
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6.12  SHOP DRAWINGS AND SAMPLES 
 

A. After checking and verifying all field measurements and after complying with applicable procedures 
specified in the General Requirements, the CONTRACTOR shall submit to the ARCHITECT for 
review, all Shop Drawings in accordance with Section 01300 - CONTRACTOR Submittals in the 
General Requirements. 

 
B. The CONTRACTOR shall also submit to the ARCHITECT for review all samples in accordance with 

Section 01300 - CONTRACTOR Submittals in the General Requirements. 
 
C. Before submittal of each Shop Drawing or sample, the CONTRACTOR shall have determined and 

verified all quantities, dimensions, specified performance criteria, installation requirements, materials, 
catalog numbers, and similar data with respect thereto and reviewed or coordinated each Shop 
Drawing or sample with other Shop Drawings and samples and with the requirements of the WORK 
and the Contract Documents. 

 
6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No WORK shall be delayed 
or postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and 
the OWNER may otherwise agree in writing. 

 
6.14 INDEMNIFICATION 
 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall indemnify, 
defend, and hold harmless the OWNER, the Architect of Record, their consultants, sub-consultants 
and the officers, directors, employees, and agents of each and any of them, against and from all claims 
and liability arising under, by reason of or incidentally to the contract or any performance of the 
WORK, but not from the sole negligence or willful misconduct of the OWNER, and the Architect of 
Record. Such indemnification by the CONTRACTOR shall include but not be limited to the 
following: 

 
1. Liability or claims resulting directly or indirectly from the negligence or carelessness of the 

CONTRACTOR, its employees, or agents in the performance of the WORK, or in guarding or 
maintaining the same, or from any improper materials, implements, or appliances used in its 
construction, or by or on account of any act or omission of the CONTRACTOR, its employees, 
agents, or third parties; 

2. Liability or claims arising directly or indirectly from bodily injury, occupational sickness or 
disease, or death of the CONTRACTOR’s or Subcontractor’s own employees engaged in the 
WORK resulting in actions brought by or on behalf of such employees against the OWNER, or 
the Architect of Record; 

3. Liability or claims arising directly or indirectly from or based on the violation of any law, 
ordinance, regulation, order, or decree, whether by the CONTRACTOR, its employees, or 
agents; 

4. Liability or claims arising directly or indirectly from the use or manufacture by the 
CONTRACTOR, its employees, or agents in the performance of this contract of any 
copyrighted or non-copyrighted composition, secret process, patented or non-patented invention, 
computer software, article, or appliance, unless otherwise specifically stipulated in this contract. 
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5. Liability or claims arising directly or indirectly from the breach of any warranties, whether 
express or implied, made to the ARCHITECT, OWNER or any other parties by the 
CONTRACTOR, its employees, or agents; 

6. Liabilities or claims arising directly or indirectly from the willful or criminal misconduct of the 
CONTRACTOR, its employees, or agents; and,  

7. Liabilities or claims arising directly or indirectly from any breach of the obligations assumed 
herein by the CONTRACTOR. 

 
B. The CONTRACTOR shall reimburse the OWNER and the Architect of Record for all costs and 

expenses, (including but not limited to fees and charges of Architects of Record, attorneys, and other 
professionals and court costs including all costs of appeals) incurred by the OWNER, and the 
Architect of Record in enforcing the provisions of this Paragraph 6.14. 

 
C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by any 

limitation of the amount or type of damages, compensation, or benefits payable by or for the 
CONTRACTOR or any such Subcontractor or other person or organization under workers' 
compensation acts, disability benefit acts, or other employee benefit acts. 

 
6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's manpower, 
weather conditions, etc., involved in the performance of the WORK. The daily report shall be 
completed on forms provided by the ARCHITECT and shall be submitted to the ARCHITECT at the 
conclusion of each WORK day. The report should comment on the daily progress and status of the 
WORK within each major component of the WORK. These components will be decided by the 
ARCHITECT.   The CONTRACTOR shall record the name, affiliation, time of arrival and departure, 
and reason for visit for all visitors to the location of the WORK.   

 
6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and 
to its assignee or transferee, growing out of such termination. 

 
6.17  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  It is 

understood that any turn-on, or turn-off line locates and any other WORK or assistance necessary by 
the CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in 
the bid documents. All cost must be agreed to prior to any related actions, and will be considered 
incidental to the Project cost. Billing to the CONTRACTOR will be direct from the CBJ Water 
Utilities Division. 

 
6.18  OPERATING WATER SYSTEM VALVES 
 

A. The CONTRACTOR shall submit a written request, to the ARCHITECT, for approval to operate any 
valve on any in-service section of the CBJ water system.  The request must be submitted at least 24-
hours prior to operating any valves.  The CBJ Water Utilities Division reserves the right to approve or 
deny the request. The request shall specifically identify each valve to be operated, the time of 
operation, and the operation to be performed.  The CONTRACTOR shall obtain the written approval 
of the ARCHITECT for any scheduled operation before operating any valve.  
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B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to the 

OWNER or any other party, caused by unauthorized operation of any valve of the CBJ water system. 
 
6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is 

unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar 
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before 
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the 
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a 
determination that such operation during hours not otherwise permitted hereunder is necessary and 
will not result in unreasonable disturbance to surrounding residents. 

 
ARTICLE 7 OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own forces, 
have other work performed by utility owners, or let other direct contracts therefor which may contain 
General Conditions similar to these. If the fact that such other work is to be performed was not noted 
in the Contract Documents, written notice thereof will be given to the CONTRACTOR prior to 
starting any such other work. 

 
B. The CONTRACTOR shall afford each other contractor who is a party to such a direct contract and 

each utility owner (or the OWNER, if the OWNER is performing the additional work with the 
OWNER's employees) proper and safe access to the site and a reasonable opportunity for the 
introduction and storage of materials and equipment and the execution of such work, and shall 
properly connect and coordinate with their WORK. The CONTRACTOR shall do all cutting, fitting, 
and patching of the WORK that may be required to make its several parts come together properly and 
integrate with such other work. The CONTRACTOR shall not endanger any work of others by cutting, 
excavating, or otherwise altering their work and will only cut or alter their work with the written 
consent of the ARCHITECT and the others whose work will be affected. 

 
C. If the proper execution or results of any part of the CONTRACTOR's WORK depends upon the work 

of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall inspect and 
report to the ARCHITECT in writing any delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for such proper execution and results. The CONTRACTOR's 
failure to report such delays, defects, or deficiencies will constitute an acceptance of the other work as 
fit and proper for integration with the CONTRACTOR's WORK except for latent or nonapparent 
defects and deficiencies in the other work. 

 
7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 
coordination of the activities among the various prime contractors will be identified in the 
Supplementary General Conditions, and the specific matters to be covered by such authority and 
responsibility will be itemized and the extent of such authority and responsibilities will be provided in 
the Supplementary General Conditions. 
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ARTICLE 8 OWNER'S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. The OWNER shall issue all its communications to the CONTRACTOR through the ARCHITECT. 
 
B. The CONTRACTOR shall issue all its communications to the OWNER through the ARCHITECT. 
 

8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 
14.5, 14.8, 14.9 and 14.10. 

 
8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  
 
8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 
 
8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 
 
8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  
 
8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 
 
ARTICLE 9 ARCHITECT'S STATUS DURING CONSTRUCTION 
 
9.1 OWNER'S REPRESENTATIVE. The ARCHITECT will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the 
ARCHITECT as the OWNER's representative during construction are set forth in the Contract 
Documents. 

 
9.2 VISITS TO SITE. The ARCHITECT will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 
quality or quantity of the WORK will not be required of the ARCHITECT. The ARCHITECT will 
not, during such visits, or as a result of such observations of the CONTRACTOR's WORK in 
progress, supervise, direct, or have control over the CONTRACTOR's WORK. 

 
9.3 PROJECT REPRESENTATION. The ARCHITECT may furnish an Inspector to assist in observing 

the performance of the WORK. The duties, responsibilities, and limitations of authority of any such 
Inspector and assistants will be as provided in the Supplementary General Conditions. 

 
9.4 CLARIFICATIONS AND INTERPRETATIONS. The ARCHITECT will issue with reasonable 

promptness such written clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as the ARCHITECT may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of the Contract 
Documents. 
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9.5 AUTHORIZED VARIATIONS IN WORK. The ARCHITECT may authorize variations in the 
WORK from the requirements of the Contract Documents. These may be accomplished by a Field 
Order and will require the CONTRACTOR to perform the WORK involved in a manner that 
minimizes the impact to the WORK and the contract completion date. If the CONTRACTOR believes 
that a Field Order justifies an increase in the Contract Price or an extension of the Contract Time, the 
CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 
9.6 REJECTING OR ACCEPTING DEFECTIVE WORK. The ARCHITECT will have authority to reject 

or accept WORK which the ARCHITECT believes to be defective and will also have authority to 
require special inspection or testing of the WORK as provided in Paragraph 13.3G, whether or not the 
WORK is fabricated, installed, or completed. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the ARCHITECT will 
review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or "or equal" 
items, etc., in order to determine if the items covered by the submittals will, after installation or 
incorporation in the WORK, conform to the requirements of the Contract Documents and be 
compatible with the design concept of the completed Project as a functioning whole as indicated by 
the Contract Documents. The ARCHITECT's review will not extend to means, methods, techniques, 
sequences or procedures of construction or to safety precautions or programs incident thereto. 

 
B. In connection with the ARCHITECT's responsibilities as to Change Orders, see Articles 10, 11, and 

12. 
 
C. In connection with the ARCHITECT's responsibilities in respect of Applications for Payment, see 

Article 14. 
 
9.8 DECISIONS ON DISPUTES 
 

A. The ARCHITECT will be the initial interpreter of the requirements of the Contract Documents and 
judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters relating to the 
acceptability of the WORK; the interpretation of the requirements of the Contract Documents 
pertaining to the performance of the WORK; and those claims under Articles 11 and 12 in respect to 
changes in the Contract Price or Contract Time will be referred initially to the ARCHITECT in writing 
with a request for formal decision in accordance with this paragraph, which the ARCHITECT will 
render in writing within 30 days of receipt of the request. Written notice of each such claim, dispute, 
and other matter will be delivered by the CONTRACTOR to the ARCHITECT promptly (but in no 
event later than 30 days) after the occurrence of the event giving rise thereto. Written supporting data 
will be submitted to the ARCHITECT within 60 days after such occurrence unless the ARCHITECT 
allows an additional period of time to ascertain more accurate data in support of the claim. 

 
B. The rendering of a decision by the ARCHITECT with respect to any such claim, dispute, or other 

matter (except any which have been waived by the making or acceptance of final payment as provided 
in Paragraph 14.12) will be a condition precedent to any exercise by the OWNER or the 
CONTRACTOR of such rights or remedies as either may otherwise have under the Contract 
Documents or by Law or Regulations in respect of any such claim, dispute, or other matter. 
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9.9 LIMITATION ON ARCHITECT'S RESPONSIBILITIES  
 

A. Neither the ARCHITECT's authority to act under this Article or other provisions of the Contract 
Documents nor any decision made by the ARCHITECT in good faith either to exercise or not exercise 
such authority shall give rise to any duty or responsibility of the ARCHITECT to the CONTRACTOR, 
any Subcontractor, any Supplier, any surety for any of them, or any other person or organization 
performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the adjectives 
"reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of like effect or import 
are used to describe a requirement, direction, review, or judgment of the ARCHITECT as to the 
WORK, it is intended that such requirement, direction, review, or judgment will be solely to evaluate 
the WORK for compliance with the requirements of the Contract Documents, and conformance with 
the design concept of the completed Project as a functioning whole as indicated by the Contract 
Documents, unless there is a specific statement indicating otherwise. The use of any such term or 
adjective shall not be effective to assign to the ARCHITECT any duty or authority to supervise or 
direct the performance of the WORK or any duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.9C or 9.9D. 

 
C. The ARCHITECT will not supervise, direct, control, or have authority over or be responsible for the 

CONTRACTOR's means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of the CONTRACTOR to comply with 
Laws and Regulations, applicable to the performance of the WORK. The ARCHITECT will not be 
responsible for the CONTRACTOR's failure to perform the WORK in accordance with the Contract 
Documents. 

 
D. The ARCHITECT will not be responsible for the acts or omissions of the CONTRACTOR nor of any 

Subcontractor, Supplier, or any other person or organization performing any of the WORK. 
 
ARTICLE 10 CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any time or 
from time to time, order additions, deletions, or revisions in the WORK; these will be authorized by a 
written Field Order and/or a Change Order issued by the ARCHITECT. 

 
B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract Price, or an 

extension or shortening in the Contract Time as the result of a Field Order, a claim may be made as 
provided in Articles 11 and 12. 

 
C. If the OWNER and CONTRACTOR agree on the value of any WORK, or the amount of Contract 

Time that should be allowed as a result of a Field Order, upon receiving written notice from the 
ARCHITECT, the CONTRACTOR shall proceed so as to minimize the impact on and delays to the 
WORK pending the issuance of a Change Order. 

 
D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an increase or 

decrease in the Contract Price or an extension or shortening of the Contract Time that should be 
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allowed as a result of a Field Order, the ARCHITECT can direct the CONTRACTOR to proceed on 
the basis of Time and Materials so as to minimize the impact on and delays to the WORK, and a claim 
may be made therefor as provided in Articles 11 and 12. 

 
E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an extension of the 

Contract Time with respect to any WORK performed that is not required by the Contract Documents 
as amended, modified, supplemented by Change Order, except in the case of an emergency and except 
in the case of uncovering WORK as provided in Paragraph 13.3G. 

 
 

F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 
 

1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 10.1A; 
2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 
3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 
4. changes in the Contract Price or Contract Time which embody the substance of any written 

decision rendered by the ARCHITECT pursuant to Paragraph 9.8. 
 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the giving of 
any such notice will be the CONTRACTOR's responsibility, and the amount of each applicable Bond 
shall be adjusted accordingly. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in bid item quantity of a unit price contract, the total amount of 
WORK actually done or materials or equipment furnished shall be paid for according to the unit price 
established for such WORK under the Contract Documents, wherever such unit price has been 
established; provided, that an adjustment in the Contract Price may be made for changes which result 
in an increase or decrease in excess of 25% of the estimated quantity of any major item of the WORK. 
Major Item is defined as any bid item amount that is ten percent (10%) or more of the total contract 
amount. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is named in 

the Contract Documents to cover such eliminated WORK, the price of the eliminated WORK shall be 
agreed upon in writing by the OWNER and the CONTRACTOR. If the OWNER and the 
CONTRACTOR fail to agree upon the price of the eliminated WORK, said price shall be determined 
in accordance with the provisions of Article 11. 

 
ARTICLE 11 CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for performing 
the WORK. All duties, responsibilities, and obligations assigned to or undertaken by the 
CONTRACTOR to complete the WORK shall be at its expense without change in the Contract Price. 

 
B. The Contract Price may only be changed by a Change Order. Any claim for an increase in the Contract 

Price shall be based on written notice delivered by the CONTRACTOR to the ARCHITECT promptly 
(but in no event later than 30 days) after the start of the occurrence or the event giving rise to the claim 
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and stating the general nature of the claim. Notice of the amount of the claim with supporting data 
shall be delivered within 60 days after such occurrence (unless the ARCHITECT allows an additional 
period of time to ascertain more accurate data in support of the claim) and shall be accompanied by the 
CONTRACTOR's written statement that the amount claimed covers all known amounts (direct, 
indirect, and consequential) to which the CONTRACTOR is entitled as a result of said occurrence or 
event. All claims for adjustment in the Contract Price shall be determined by the ARCHITECT in 
accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise agree on 
the amount involved. No claim for an adjustment in the Contract Price will be valid if not submitted in 
accordance with this Paragraph 11.1B. 

 
C. The value of any WORK covered by a Change Order or of any claim for an increase or decrease in the 

Contract Price shall be determined in one of the following ways: 
 

1. Where the WORK involved is covered by unit prices contained in the Contract Documents, by 
application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the "Cost of WORK" (determined as provided in Paragraphs 11.3) plus a 
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 11.4). 

 
11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER 

for damages for any injury to WORK, materials, or equipment, resulting from the action of the 
elements. If, however, in the opinion of the ARCHITECT, the CONTRACTOR has made all 
reasonable efforts to protect the materials, equipment and WORK, the CONTRACTOR may be 
granted a reasonable extension of Contract Time to make proper repairs, renewals, and replacements 
of the WORK, materials, or equipment. 

 
11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General. The term "Cost of WORK" means the sum of all costs necessarily incurred and paid by the 
CONTRACTOR for labor, materials, and equipment in the proper performance of extra WORK. 
Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project; shall include only the following items, and 
shall not include any of the costs itemized in Paragraph 11.5 EXCLUDED COSTS.  

 
B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of workers 

performing the extra WORK at the time the extra WORK is done, plus employer payments of payroll 
taxes, worker’s compensation insurance, liability insurance, health and welfare, pension, vacation, 
apprenticeship funds, and other direct costs resulting from Federal, State or local laws, as well as 
assessments or benefits required by lawful collective bargaining agreements. Labor costs for 
equipment operators and helpers shall be paid only when such costs are not included in the invoice for 
equipment rental. The labor costs for forepersons shall be proportioned to all of their assigned WORK 
and only that applicable to extra WORK shall be paid. Non-direct labor costs including 
superintendence shall be considered part of the mark-up set out in paragraph 11.4. 

 
C. Materials. The cost of materials reported shall be at invoice or lowest current price at which materials 

are locally available and delivered to the job in the quantities involved, plus the cost of freight, 
delivery and storage, subject to the following: 
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1. Trade discounts available to the purchaser shall be credited to the OWNER notwithstanding the 
fact that such discounts may not have been taken by the CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the purchaser, the cost 
shall be deemed to be the price paid to the actual supplier as determined by the ARCHITECT. 
Mark-up except for actual costs incurred in the handling of such materials will not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not exceed 
the price paid by the purchaser for similar materials from said sources on extra WORK items or 
the current wholesale price for such materials delivered to the WORK site, whichever price is 
lower. 

4. If in the opinion of the ARCHITECT the cost of material is excessive, or the CONTRACTOR 
does not furnish satisfactory evidence of the cost of such material, then the cost shall be deemed 
to be the lowest current wholesale price for the quantity concerned delivered to the WORK site 
less trade discount. The OWNER reserves the right to furnish materials for the extra WORK 
and no claim shall be allowed by the CONTRACTOR for costs and profit on such materials. 

 
D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed for such 

equipment specified in the Supplementary General Conditions. Such rental rate will be used to 
compute payments for equipment whether the equipment is under the CONTRACTOR's control 
through direct ownership, leasing, renting, or another method of acquisition. The rental rate to be 
applied for use of each item of equipment shall be the rate resulting in the least total cost to the 
OWNER for the total period of use. If it is deemed necessary by the CONTRACTOR to use 
equipment not listed in the publication specified in the Supplementary General Conditions, an 
equitable rental rate for the equipment will be established by the ARCHITECT. The CONTRACTOR 
may furnish cost data which might assist the ARCHITECT in the establishment of the rental rate. 

 
1. All equipment shall, in the opinion of the ARCHITECT, be in good working condition and 

suitable for the purpose for which the equipment is to be used. 
2. Before construction equipment is used on the extra WORK, the CONTRACTOR shall plainly 

stencil or stamp an identifying number thereon at a conspicuous location, and shall furnish to 
the ARCHITECT, in duplicate, a description of the equipment and its identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications 
shall be used to classify equipment for the determination of applicable rental rates. Equipment 
which has no direct power unit shall be powered by a unit of at least the minimum rating 
recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, whether or 
not consumed by use, shall be considered to be small tools and no payment will be made 
therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 
6. Equipment.  Unless otherwise agreed to in writing, the CONTRACTOR will be paid for the use 

of equipment at the rental rate listed for such equipment specified in the current edition of the 
following reference publication: “Rental Rate Blue Book” available on-line at 
http://www.equipmentwatch.com/rrbb.htm or contact Equipment Watch at  (800) 669-3282. 

 
E. Equipment on the WORK Site. The rental time to be paid for equipment on the WORK site shall be 

the time the equipment is in productive operation on the extra WORK being performed and, in 
addition, shall include the time required to move the equipment to the location of the extra WORK and 
return it to the original location or to another location requiring no more time than that required to 
return it to its original location; except, that moving time will not be paid if the equipment is used on 
other than the extra WORK, even though located at the site of the extra WORK. Loading and 

http://www.equipmentwatch.com/rrbb.htm
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transporting costs will be allowed, in lieu of moving time, when the equipment is moved by means 
other than its own power, except that no payment will be made for loading and transporting costs 
when the equipment is used at the site of the extra WORK on other than the extra WORK. The 
following shall be used in computing the rental time of equipment on the WORK site. 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall be 

considered to be 1/2-hour of operation, and any part of an hour in excess of 30 minutes will be 
considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be considered to 
be 1/2-day of operation. When owner-operated equipment is used to perform extra WORK to be 
paid for on a time and materials basis, the CONTRACTOR will be paid for the equipment and 
operator, as set forth in Paragraphs (3), (4), and (5), following. 

3. Payment for the equipment will be made in accordance with the provisions in Paragraph 11.3D, 
herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid 
by the CONTRACTOR to other workers operating similar equipment already on the WORK 
site, or in the absence of such labor, established by collective bargaining agreements for the type 
of worker and location of the extra WORK, whether or not the operator is actually covered by 
such an agreement. A labor surcharge will be added to the cost of labor described herein in 
accordance with the provisions of Paragraph 11.3B, herein, which surcharge shall constitute full 
compensation for payments imposed by state and federal laws and all other payments made to or 
on behalf of workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be added the 
allowances for equipment rental and labor as provided in Paragraph 11.4, herein. 

 
F. Specialty WORK. Specialty WORK is defined as that WORK characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which are unique 
to the construction industry. The following shall apply in making estimates for payment for specialty 
WORK: 

 
1. Any bid item of WORK to be classified as Specialty WORK shall be listed as such in the 

Supplementary General Conditions. Specialty WORK shall be performed by an entity especially 
skilled in the work to be performed. After validation of invoices and determination of market 
values by the ARCHITECT, invoices for Specialty WORK based upon the current fair market 
value thereof may be accepted without complete itemization of labor, material, and equipment 
rental costs. 

2. When the CONTRACTOR is required to perform WORK necessitating special fabrication or 
machining process in a fabrication or a machine shop facility away from the job site, the charges 
for that portion of the WORK performed at the off-site facility may, by agreement, be accepted 
as Specialty WORK and accordingly, the invoices for the WORK may be accepted without 
detailed itemization. 

3. All invoices for specialty WORK will be adjusted by deducting all trade discounts offered or 
available, whether the discounts were taken or not. In lieu of the allowances for overhead and 
profit specified in Paragraph 11.4, herein, an allowance of 5 percent will be added to invoices 
for specialty WORK. 

 
G. Sureties. All WORK performed hereunder shall be subject to all of the provisions of the Contract 

Documents and the CONTRACTOR's sureties shall be bound with reference thereto as under the 
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original Agreement. Copies of all amendments to surety Bonds or supplemental surety Bonds shall be 
submitted to the OWNER for review prior to the performance of any WORK hereunder. 

 
11.4 CONTRACTOR'S FEE 
 

A. Extra WORK ordered on the basis of time and materials will be paid for at the actual necessary cost as 
determined by the ARCHITECT, plus allowances for overhead and profit. The allowance for overhead 
and profit shall include full compensation for superintendence, Bond and insurance premiums, taxes, 
field office expense, extended overhead, home office overhead, and all other items of expense or cost 
not included in the cost of labor, materials, or equipment provided for under Paragraph 11.3. The 
allowance for overhead and profit will be made in accordance with the following schedule: 

 
Actual Overhead and Profit Allowance 
 
Labor .................................................................................................................................. 15 percent 
Materials ............................................................................................................................. 10 percent 
Equipment .......................................................................................................................... 10 percent 
 
To the sum of the costs and mark-ups provided for in this Article, one (1) percent shall be added as 
compensation for Bonds. 

 
B. It is understood that labor, materials, and equipment may be furnished by the CONTRACTOR or by 

the Subcontractor on behalf of the CONTRACTOR. When all or any part of the extra WORK is 
performed by a Subcontractor, the allowance specified herein shall be applied to the labor, materials, 
and equipment costs of the Subcontractor, to which the CONTRACTOR may add five (5) percent of 
the Subcontractor's total cost for the extra WORK. Regardless of the number of hierarchical tiers of 
Subcontractors, the five (5) percent increase above the Subcontractor's total cost which includes the 
allowances for overhead and profit specified herein may be applied one time only. 

 
11.5 EXCLUDED COSTS. 
 

A. The term "Cost of the WORK" shall not include any of the following: 
 

1. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, architects, estimators, attorneys' 
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the WORK, or not specifically covered 
by paragraph 11.3, all of which are to be considered administrative costs covered by the 
CONTRACTOR's fee. 

2. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office 
at the site. 

3. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 
employed for the WORK and charges against CONTRACTOR for delinquent payments. 

4. Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR is 
required by the Contract Documents to purchase and maintain the same (except for the cost of 
premiums covered by paragraph 11.4 above). 

5. Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including but 
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not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 
supplied and making good any damage to property. 

6. Other overhead or general expense costs of any kind and the cost of any item not specifically 
and expressly included in paragraph 11.4. 

 
 
ARTICLE 12 CHANGE OF CONTRACT TIME 
 
12.1 GENERAL 
 

A. The Contract Time may only be changed by a Change Order. Any claim for an extension of the 
Contract Time (or Milestones) shall be based on written notice delivered by the CONTRACTOR to 
the ARCHITECT promptly (but in no event later than 30 days) after the occurrence of the event giving 
rise to the claim and stating the general nature of the claim. Notice of the extent of the claim with 
supporting data shall be delivered within 60 days after such occurrence (unless the ARCHITECT 
allows an additional period of time to ascertain more accurate data in support of the claim) and shall 
be accompanied by the CONTRACTOR's written statement that the adjustment claimed is the entire 
adjustment to which the CONTRACTOR has reason to believe it is entitled as a result of the 
occurrence of said event. All claims for adjustment in the Contract Time shall be determined by the 
ARCHITECT in accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot 
otherwise agree. No claim for an adjustment in the Contract Time will be valid if not submitted in 
accordance with the requirements of this paragraph. An increase in Contract Time does not mean that 
the CONTRACTOR is due an increase in Contract Price. Only Compensable time extensions will 
result in an increase in Contract Price. 

 
B. All time limits stated in the Contract Documents are of the essence of the Agreement. 
 
C. Where CONTRACTOR is prevented from completing any part of the WORK within the Contract 

Times (or Milestones) due to delay beyond the control of CONTRACTOR, the Contract Times (or 
Milestones) will be extended in an amount equal to the time lost on the critical path of the Project due 
to such delay if a claim is made therefor as provided in paragraph 12.1. Delays beyond the control of 
CONTRACTOR shall include, but not be limited to, acts or neglect by OWNER, acts or neglect of 
utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, 
epidemics, unprecedented weather conditions or acts of God. Delays attributable to and within the 
control of a Subcontractor or Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 

 
D. Where CONTRACTOR is prevented from completing any part of the WORK within the Contract 

Times (or Milestones) due to delay beyond the control of both OWNER and CONTRACTOR, an 
extension of the Contract Times (or Milestones) in an amount equal to the time lost on the critical path 
of the Project due to such delay shall be CONTRACTOR's sole and exclusive remedy for such delay. 
In no event shall the OWNER be liable to CONTRACTOR, any Subcontractor, any Supplier, or any 
other person or organization, or to any surety for or employee or agent of any of them, for damages 
arising out of or resulting from (i) delays caused by or within the control of CONTRACTOR, or (ii) 
delays beyond the control of both parties including but not limited to fires, floods, epidemics abnormal 
weather conditions, acts of God or acts or neglect by utility owners or other contractors performing 
other work as contemplated by Article 7. 
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12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract time may be extended by the 
ARCHITECT because of delays in completion of the WORK due to unusually severe weather, 
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the 
ARCHITECT in writing of the cause of delay and request an extension of contract time. The 
ARCHITECT will ascertain the facts and the extent of the delay and extend the time for completing 
the WORK when, in the ARCHITECT’s judgment, the findings of fact justify such an extension.  
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent 
state or federal agency. 

 
ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ARCHITECT that all WORK will be in accordance with the Contract Documents and will not 
be defective. Prompt notice of defects known to the OWNER or ARCHITECT shall be given to the 
CONTRACTOR. All Defective WORK, whether or not in place, may be rejected, corrected, or 
accepted as provided in this Article 13. 

 
13.2 ACCESS TO WORK. The OWNER, ARCHITECT, Architect of Record, their consultants, sub-

consultants, other representatives and personnel of OWNER, independent testing laboratories and 
governmental agencies with jurisdictional interests will have access to the WORK at reasonable times 
for their observation, inspecting and testing. CONTRACTOR shall provide them proper and safe 
conditions for such access and advise them of CONTRACTOR's site safety procedures and programs 
so that they may comply therewith as applicable. 

 
13.3 INSPECTIONS AND TESTS 
 

A. The CONTRACTOR shall give the ARCHITECT timely notice of readiness of the WORK for all 
required inspections, tests, or approvals, and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

 
B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require any 

WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay all costs in 
connection therewith. The CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with the OWNER's or the 
ARCHITECT's acceptance of a Supplier of materials or equipment proposed as a substitution or (or-
equal) to be incorporated in the WORK, or of materials or equipment submitted for review prior to the 
CONTRACTOR's purchase thereof for incorporation in the WORK. The cost of all inspections, tests, 
and approvals in addition to the above which are required by the Contract Documents shall be paid by 
the OWNER (unless otherwise specified). 

 
C. The ARCHITECT will make, or have made, such inspections and tests as the ARCHITECT deems 

necessary to see that the WORK is being accomplished in accordance with the requirements of the 
Contract Documents. Unless otherwise specified in the Supplementary General Conditions, the cost of 
such inspection and testing will be borne by the OWNER. In the event such inspections or tests reveal 
non-compliance with the requirements of the Contract Documents, the CONTRACTOR shall bear the 
cost of corrective measures deemed necessary by the ARCHITECT, as well as the cost of subsequent 
re-inspection and retesting. Neither observations by the ARCHITECT nor inspections, tests, or 
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approvals by others shall relieve the CONTRACTOR from the CONTRACTOR's obligation to 
perform the WORK in accordance with the Contract Documents. 

 
D. All inspections, tests, or approvals other than those required by Laws or Regulations of any public 

body having jurisdiction shall be performed by organizations acceptable to the ARCHITECT and the 
CONTRACTOR. 

 
E. If any WORK (including the work of others anticipated under paragraph 7.1) that is to be inspected, 

tested, or approved is covered without written concurrence of the ARCHITECT, it must, if requested 
by the ARCHITECT, be uncovered for observation. Such uncovering shall be at the 
CONTRACTOR's expense unless the CONTRACTOR has given the ARCHITECT timely notice of 
the CONTRACTOR's intention to perform such test or to cover the same and the ARCHITECT has 
not acted with reasonable promptness in response to such notice. 

 
F. If any WORK is covered contrary to the written request of the ARCHITECT, it must, if requested by 

the ARCHITECT, be uncovered for the ARCHITECT's observation and recovered at the 
CONTRACTOR's expense. 

 
G. If the ARCHITECT considers it necessary or advisable that covered WORK be observed by the 

ARCHITECT or inspected or tested by others, the CONTRACTOR, at the ARCHITECT's request, 
shall uncover, expose, or otherwise make available for observation, inspection, or testing as the 
ARCHITECT may require, that portion of the WORK in question, furnishing all necessary labor, 
material, and equipment. If it is found that such WORK is defective, the CONTRACTOR shall bear 
all direct, indirect, and consequential costs and damages of such uncovering, exposure, observation, 
inspection, and testing and of satisfactory reconstruction, including but not limited to fees and charges 
of Architects of Record, attorneys, and other professionals. However, if such WORK is not found to 
be defective, the CONTRACTOR shall be allowed an increase in the Contract Price or an extension of 
the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, 
testing, and reconstruction; and, if the parties are unable to agree as to the amount or extent thereof, 
the CONTRACTOR may make a claim therefor as provided in Articles 11 and 12. 

 
13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform WORK in such a way that the completed WORK will conform to the Contract Documents, 
the OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the 
cause for such order has been eliminated; however, this right of the OWNER to stop the WORK shall 
not give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 
CONTRACTOR or any other party.   

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ARCHITECT, the 

CONTRACTOR shall promptly, either correct all Defective WORK, whether or not fabricated, 
installed, or completed, or, if the WORK has been rejected by the ARCHITECT, remove it from the 
site and replace it with non-defective WORK. The CONTRACTOR shall bear all direct, indirect and 
consequential costs and damages of such correction or removal, including but not limited to fees and 
charges of Architects of Record, attorneys, and other professionals made necessary thereby.   

 
13.6 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Substantial Completion or such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by the 
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Contract Documents or by any specific provision of the Contract Documents, any WORK is found to 
be defective, the CONTRACTOR shall promptly, without cost to the OWNER and in accordance with 
OWNER's written notification, (i) correct such Defective WORK, or, if it has been rejected by the 
OWNER, remove it from the site and replace it with non-defective WORK, and (ii) satisfactorily 
correct or remove and replace any damage to other work of others resulting therefrom. If the 
CONTRACTOR does not promptly comply with such notification, or in an emergency where delay 
would cause serious risk of loss or damage, the OWNER may have the Defective WORK corrected or 
the rejected WORK removed and replaced, and all direct, indirect, and consequential costs and 
damages of such removal and replacement including but not limited to fees and charges of Architects 
of Record, attorneys and other professionals will be paid by the CONTRACTOR. 

 
B. Where Defective WORK (and damage to other WORK resulting therefrom) has been corrected, 

removed or replaced under this paragraph 13.6, the correction period hereunder with respect to such 
WORK will be extended for an additional period of one year after such correction or removal and 
replacement has been satisfactorily completed. 

 
13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of Defective WORK, the OWNER prefers to accept the WORK, the OWNER may do so. 
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 
OWNER's evaluation of and determination to accept such Defective WORK. If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 
appropriate decrease in the Contract Price. 

 
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The Schedule of Values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to the 
ARCHITECT. 

 
14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price WORK will be based on 

the number of units completed. 
 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall submit to 
the ARCHITECT for review, an Application for Payment filled out and signed by the 
CONTRACTOR covering the WORK completed as of the date of the Application and accompanied 
by such supporting documentation as is required by the Contract Documents. 

 
B. The Application for Payment shall identify, as a sub-total, the amount of the CONTRACTOR's Total 

Earnings to Date, plus the Value of Materials Stored at the Site which have not yet been incorporated 
in the WORK, and less a deductive adjustment for materials installed which were not previously 
incorporated in the WORK, but for which payment was allowed under the provisions for payment for 
Materials Stored at the Site, but not yet incorporated in the WORK. 

 
C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which shall be 

deducted the total amount of all previous payments made to the CONTRACTOR. Progress payments 
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will be paid in full in accordance with Article 14 of the General Conditions until 90% of the contract 
amount has been paid.  The remaining 10% of the contract amount shall be retained until: 

 
1. final inspection has been made; 
2. completion of the project; 
3. acceptance of the project by the OWNER and; 
4. the OWNER has received notification from the Alaska Department of Labor that the 

CONTRACTOR has no outstanding wage/hour violations. 
 

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of the value 
of such materials as set forth in the Supplementary General Conditions. Said amount shall be based 
upon the value of all acceptable materials and equipment not incorporated in the WORK but delivered 
and suitably stored at the Project site or at another location agreed to in writing; provided, each such 
individual item has a value of more than $5000 and will become a permanent part of the WORK. The 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation 
warranting that the CONTRACTOR has received the materials and equipment free and clear of all 
liens, charges, security interests, and encumbrances (which are hereinafter in these General Conditions 
referred to as "Liens") and evidence that the materials and equipment are covered by appropriate 
property insurance and other arrangements to protect the OWNER's interest therein, all of which will 
be satisfactory to the OWNER. 

 
14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all WORK, materials, and equipment covered by an Application for Payment, whether incorporated 
in the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all 
liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ARCHITECT will, within seven (7) days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to the OWNER, or 
return the Application to the CONTRACTOR indicating in writing the ARCHITECT's reasons for 
refusing to recommend payment. In the later case, the CONTRACTOR may make the necessary 
corrections and resubmit the Application. If the ARCHITECT still disagrees with a portion of the 
Application, it will submit the Application recommending the undisputed portion of the Application to 
the OWNER for review and provide reasons for recommending non-payment of the disputed amount. 
Thirty days after presentation of the Application for Payment with the ARCHITECT's 
recommendation, the amount recommended will (subject to the provisions of Paragraph 14.5B) 
become due and when due will be paid by the OWNER to the CONTRACTOR. 

 
B. The OWNER may refuse to make payment of the full amount recommended by the ARCHITECT 

because claims have been made against the OWNER on account of the CONTRACTOR's 
performance of the WORK or Liens have been filed in connection with the WORK or there are other 
items entitling the OWNER to a credit against the amount recommended, but the OWNER must give 
the CONTRACTOR written notice within seven (7) days (with a copy to the ARCHITECT) stating 
the reasons for such action. 
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14.6 PARTIAL UTILIZATION  
 

A. The OWNER shall have the right to utilize or place into service any item of equipment or other usable 
portion of the WORK prior to completion of the WORK. Whenever the OWNER plans to exercise 
said right, the CONTRACTOR will be notified in writing by the OWNER, identifying the specific 
portion or portions of the WORK to be so utilized or otherwise placed into service. 

 
B. It shall be understood by the CONTRACTOR that until such written notification is issued, all 

responsibility for care and maintenance of all of the WORK shall be borne by the CONTRACTOR. 
Upon issuance of said written notice of partial utilization, the OWNER will accept responsibility for 
the protection and maintenance of all such items or portions of the WORK described in the written 
notice. 

 
C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK, 

regardless of whether a portion thereof has been partially utilized by the OWNER and the 
CONTRACTOR's one year correction period shall commence only after the date of Substantial 
Completion for the WORK. 

  
14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ARCHITECT in writing that the 
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all WORK 
items that remain to be completed and a request that the ARCHITECT prepare a Notice of 
Completion. Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the 
ARCHITECT shall make an inspection of the WORK to determine the status of completion. If the 
ARCHITECT does not consider the WORK substantially complete, or the list of remaining WORK 
items to be comprehensive, the ARCHITECT will notify the CONTRACTOR in writing giving the 
reasons thereof.  If the ARCHITECT considers the WORK substantially complete, the ARCHITECT 
will prepare and deliver to the OWNER, for its execution and recording, the Notice of Completion 
signed by the ARCHITECT and CONTRACTOR, which shall fix the date of Substantial Completion. 

 
14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining WORK items referred to in Paragraph 14.7 and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 
provided in the General Requirements) and other documents, all as required by the Contract 
Documents, and after the ARCHITECT has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the procedure for progress 
payments. The final Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory 
to the OWNER) of all liens arising out of or filed in connection with the WORK. 

 
14.9 FINAL PAYMENT AND ACCEPTANCE  
 

A. If, on the basis of the ARCHITECT's observation of the WORK during construction and final 
inspection, and the ARCHITECT's review of the final Application for Payment and accompanying 
documentation, all as required by the Contract Documents, the ARCHITECT is satisfied that the 
WORK has been completed and the CONTRACTOR's other obligations under the Contract 
Documents have been fulfilled, the ARCHITECT will, within 14 days after receipt of the final 
Application for Payment, indicate in writing the ARCHITECT's recommendation of payment and 
present the Application to the OWNER for payment. 
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B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make final 

payment to the CONTRACTOR of the amount remaining after deducting all prior payments and all 
amounts to be kept or retained under the provisions of the Contract Documents, including the 
following items: 

 
1. Liquidated damages, as applicable. 
2. Two times the value of outstanding items of correction WORK or punch list items yet 

uncompleted or uncorrected, as applicable. All such WORK shall be completed or corrected to 
the satisfaction of the OWNER within the time stated on the Notice of Completion, otherwise 
the CONTRACTOR does hereby waive any and all claims to all monies withheld by the 
OWNER to cover the value of all such uncompleted or uncorrected items. 

 
14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 
 

A. After executing the necessary documents to initiate the lien period, and not more than 45 days 
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will release 
to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less any deductions to 
cover pending claims against the OWNER pursuant to Paragraph 14.5B. 

 
B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall have 30 

days to complete any outstanding items of correction WORK remaining to be completed or corrected 
as listed on a final punch list made a part of the Notice of Completion. Upon expiration of the 45 days, 
referred to in Paragraph 14.10A, the amounts withheld pursuant to the provisions of Paragraph 14.9B 
herein, for all remaining WORK items will be returned to the CONTRACTOR; provided, that said 
WORK has been completed or corrected to the satisfaction of the OWNER within said 30 days. 
Otherwise, the CONTRACTOR does hereby waive any and all claims for all monies withheld by the 
OWNER under the contract to cover 2 times the value of such remaining uncompleted or uncorrected 
items.  

 
14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 
recommendation of any progress or final payment by the ARCHITECT, nor the issuance of a Notice 
of Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract 
Documents, nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act 
of acceptance by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample 
submittal, will constitute an acceptance of WORK not in accordance with the Contract Documents or a 
release of the CONTRACTOR's obligation to perform the WORK in accordance with the Contract 
Documents. 

 
14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 

progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability 
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of 
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against 
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of 
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice 
of Completion. 
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ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 
 
15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ARCHITECT, may, at 

any time and without cause, suspend the WORK or any portion thereof for a period of not more than 
90 days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK 
on receipt from the ARCHITECT of a notice of resumption of WORK. The CONTRACTOR shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension if the CONTRACTOR makes an approved claim therefor as provided in 
Articles 11 and 12. 

 
15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 
 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice to the 
CONTRACTOR of OWNER's intent to terminate the Agreement and provide the CONTRACTOR an 
opportunity to remedy the conditions constituting the default. It shall be considered a default by the 
CONTRACTOR whenever CONTRACTOR shall: (1) declare bankruptcy, become insolvent, or 
assign its assets for the benefit of its creditors; (2) fail to provide materials or quality of WORK 
meeting the requirements of the Contract Documents; (3) disregard or violate provisions of the 
Contract Documents or ARCHITECT's instructions; (4) fail to prosecute the WORK according to the 
approved progress schedule; or, (5) fail to provide a qualified superintendent, competent workers, or 
materials or equipment meeting the requirements of the Contract Documents. If the CONTRACTOR 
fails to remedy the conditions constituting default within the time allowed, the OWNER may then 
issue the Notice of Termination. 

 
B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the OWNER 

may take possession of the WORK and may complete the WORK by whatever method or means the 
OWNER may select. The cost of completing the WORK shall be deducted from the balance which 
would have been due the CONTRACTOR had the Agreement not been terminated and the WORK 
completed in accordance with the Contract Documents. If such cost exceeds the balance which would 
have been due, the CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less 
than the balance which would have been due, the CONTRACTOR shall not have claim to the 
difference. 

 
15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 
the value of WORK performed up to the date the Agreement is terminated; and, (2) for the cost of 
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 
is terminated, which would be needed in the WORK and which meet the requirements of the Contract 
Documents. The value of WORK performed and the cost of materials and equipment delivered to the 
site, as mentioned above, shall be determined by the ARCHITECT in accordance with the procedure 
prescribed for the making of the final Application for Payment and payment under Paragraphs 14.8 
and 14.9. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended 
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or 
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negligence of the CONTRACTOR, and notice to resume WORK or to terminate the Agreement has 
not been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the 
CONTRACTOR any monies due to the CONTRACTOR in accordance with the terms of the Contract 
Documents and within 60 days after presentation to the OWNER by the CONTRACTOR of a request 
therefor, unless within said 10-day period the OWNER shall have remedied the condition upon which 
the payment delay was based. In the event of such termination, the CONTRACTOR shall have no 
claims against the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, 
and as determined in accordance with the requirements of said paragraph. 

 
 
ARTICLE 16 MISCELLANEOUS 
 
16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent 
by registered or certified mail, postage prepaid, to the last business address known to the giver of the 
notice. 

 
16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 
 

A. The CONTRACTOR may use on the Project, with ARCHITECT's approval, such stone, gravel, sand, 
or other material determined suitable by the ARCHITECT, as may be found in the excavation. The 
CONTRACTOR will be paid for the excavation of such material at the corresponding contract unit 
price. No additional payment will be made for utilizing the material from excavation as borrow, or 
select borrow. 

 
B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of that 

portion of the excavated material so removed and used which was needed for use on the Project. No 
charge for the materials so used will be made against the CONTRACTOR except that the 
CONTRACTOR shall be responsible for payment of any royalties required. 

 
C. The CONTRACTOR shall not excavate or remove any material from within the Project location 

which is not within the grading limits, as indicated by the slope and grade lines, without written 
authorization from the ARCHITECT. 

 
D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in excess 

of the quantities required for performance of this contract, including any waste material produced as a 
by-product, the CBJ may retain possession of such materials without obligation to reimburse the 
CONTRACTOR for the cost of their production. When such materials are in a stockpile, the 
ARCHITECT may require: that it remain in stockpile; the CONTRACTOR level such stockpile(s); or 
that the CONTRACTOR remove such materials and restore the premises to a satisfactory condition at 
the CONTRACTOR's expense. This provision shall not preclude the CBJ from arranging with the 
CONTRACTOR to produce material over and above the contract needs, payment for which shall be 
by written agreement between the CBJ and the CONTRACTOR. 

 
E. Unless otherwise provided, the material from any existing old structure may be used temporarily by 

the CONTRACTOR in the erection of the new structure. Such material shall not be cut or otherwise 
damaged except with the approval of the ARCHITECT. 
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16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 
compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis 
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books 
to the extent they are relevant. This right shall include the right to examine books, records, documents, 
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct 
and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and 
for which the claim has been submitted. The right to audit shall include the right to inspect the 
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of 
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts 
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be 
exercisable through such representatives as the OWNER deems desirable during the 
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR 
shall make available to the OWNER for auditing, all relevant accounting records and documents, and 
other financial data, and upon request, shall submit true copies of requested records to the OWNER. 

 
16.4 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 
CONTRACTOR shall cease operations immediately and notify the ARCHITECT. No artifacts or 
specimens shall be further disturbed or removed from the ground and no further operations shall be 
performed at the site until so directed. Should the ARCHITECT order suspension of the 
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 
CONTRACTOR to perform extra WORK, such order(s) shall be covered by an appropriate contract 
change document. 

 
16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All WORK over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 
interfered with and the existing navigable depths will not be impaired, except as allowed by permit 
issued by the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 
16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 
the above provisions of the contract. 

 
16.7 SUITS OF LAW CONCERNING THE WORK 
 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's surety) 
against the OWNER, or by the OWNER against the CONTRACTOR (or the CONTRACTOR's 
surety), the suit of law shall be tried in the First Judicial District of Alaska. 

 
B. If one of the questions at issue is the satisfactory performance of the WORK by the CONTRACTOR 

and should the appropriate court of law judge the WORK of the CONTRACTOR to be unsatisfactory, 
then the CONTRACTOR (or the CONTRACTOR's surety) shall reimburse the OWNER for all legal 
and all other expenses (as may be allowed and set by the court) incurred by the OWNER because of 
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the suit of the law and, further, it is agreed that the OWNER may deduct such expense from any sum 
or sums then, or any that become due the CONTRACTOR under the contract. 

 
16.8 CERTIFIED PAYROLLS 
 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract for the 
OWNER shall file a Certified Payroll with the Alaska Department of Labor every two weeks. 
Before the second Friday, each CONTRACTOR and Subcontractor must file Certified Payrolls 
with Statements of Compliance for the previous two weeks.   (Section 14-2-4 ACLA 1949; am 
Section 4 ch 142 SLA 1972). 

 
B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may be 

submitted, provided it contains the information required by AS 36.05.040 and a statement that the 
CONTRACTOR is complying with AS 36.10.010. 

 
C. Any CONTRACTOR or Subcontractor, who performs work on public construction in the State, as 

defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as issued by 
the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 
16.9 PREVAILING WAGE RATES 
 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The CONTRACTOR, or 
Subcontractors, shall pay all employees unconditionally and not less than once a week. Wages may not 
be less than those stated in Paragraph 16.8C, regardless of the contractual relationship between the 
CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors. The scale of wages to 
be paid shall be posted by the CONTRACTOR in a prominent, easily accessible place at the site of the 
WORK. 

 
B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field surveyor 

employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate or wages less 
than the established rate, the OWNER may, by written notice, terminate the CONTRACTOR or 
Subcontractors right to proceed with the WORK. The OWNER may prosecute the WORK to 
completion by contract or otherwise, and the CONTRACTOR and sureties will be held liable to the 
OWNER for excess costs for completing the WORK. (Section 2 ch 52 SLA 1959). 

 
C. Listing CONTRACTORS Who Violate contracts, AS 36.05.090. In addition, a list giving the names 

of persons who have disregarded the rights of their employees shall be distributed to all departments of 
State government and all political subdivisions. No person appearing on this list, and no firm, 
corporation, partnership or association in which the person has an interest, may WORK as a 
CONTRACTOR or Subcontractor on a public construction contract for the State, or a political 
subdivision of the state, until three years after the date of publication of the list. (Section 3 ch 52 SLA 
1959; am Section 9 ch 142 SLA). 

 
16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 
and Hour Act, Section 23.10.060. 
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16.11 COST REDUCTION INCENTIVE 
 

A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may submit to 
the ARCHITECT in writing, proposals for modifying the plans, specifications, or other requirements 
of this contract for the sole purpose of reducing the total cost of construction. The cost reduction 
proposal shall not impair in any manner the essential functions or characteristics of the project, 
including but not limited to, service life, economy of operation, ease of maintenance, desired 
appearance or design and safety standards. 

 
B. The cost reduction proposal shall contain the following information: 
 

1. Description of both the existing contract requirements for performing the WORK and the 
proposed changes. 

2. An itemization of the contract requirements that must be changed if the proposal is adopted. 
3. A detailed estimate of the time required and the cost of performing the WORK under both the 

existing contract and the proposed change. 
4. A statement of the date by which the CONTRACTOR must receive the decision from the 

OWNER on the cost reduction proposal. 
5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 
6. A description and estimate of costs the OWNER may incur in implementing the proposed 

changes, such as test and evaluation and operating and support costs. 
7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 
 

C. The provisions of this section shall not be construed to require the OWNER to consider any cost 
reduction proposal which may be submitted; nor will the OWNER be liable to the CONTRACTOR 
for failure to accept or act upon any cost reduction proposal submitted, or for delays to the WORK 
attributable to the consideration or implementation of any such proposal. 

 
D. If a cost reduction proposal is similar to a change in the plans or Specifications for the Project under 

consideration by the OWNER at the time the proposal is submitted, the OWNER will not accept such 
proposal and reserves the right to make such changes without compensation to the CONTRACTOR 
under the provisions of this section. 

 
E. The CONTRACTOR shall continue to perform the WORK in accordance with the requirements of the 

contract until an executed Change Order incorporating the cost reduction proposal has been issued. If 
any executed Change Order has not been issued by the date upon which the CONTRACTOR's cost 
reduction proposal specifies that a decision should be made by the OWNER, in writing, the cost 
reduction proposal shall be considered rejected. 

 
F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of the 

estimated net savings in Contract Time and construction costs resulting from the adoption of all or any 
part of such proposal. Should the CONTRACTOR disagree with OWNER's decision on the cost 
reduction proposal, there is no further consideration. The OWNER reserves the right to make final 
determination. 

 
G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such acceptance will 

be made by a Contract Change Order, which specifically states that the change is executed pursuant to 
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this cost reduction proposal section. Such Change Order shall incorporate the changes in the plans and 
Specifications which are necessary to permit the cost reduction proposal or such part of it as has been 
accepted to be put into effect and shall include any conditions upon which the OWNER's approval is 
based, if such approval is conditional. The Change Order shall also describe the estimated net savings 
in the cost of performing the WORK attributable to the cost reduction proposal, and shall further 
provide that the contract cost be adjusted by crediting the OWNER with the estimated net savings 
amount. 

 
H. Acceptance of the cost reduction proposal and performance of the WORK does not extend the time of 

completion of the contract, unless specifically provided in the Change Order authorizing the use of the 
submitted proposal. Should the adoption of the cost reduction proposal result in a Contract Time 
savings, the total Contract Time shall be reduced by an amount equal to the time savings realized. 

 
I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost reduction 

proposal shall constitute full compensation for the performance of WORK.  No claims for additional 
costs as a result of the changes specified in the cost reduction proposal shall be allowed. 

 
J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for general 

use on any contract administered when it is determined suitable for such application. Cost reduction 
proposals identical, similar, or previously submitted will not be accepted for consideration if 
acceptance and compensation has previously been approved. The OWNER reserves the right to use all 
or part of any cost reduction proposal without obligation or compensation of any kind to the 
CONTRACTOR. 

 
K. The CONTRACTOR shall bear the costs, if any, to revise all Bonds and insurance requirements for 

the Project, to include the cost reduction WORK. 
 
 
 

END OF SECTION 
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GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 
Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 
and effect.  Terms used in these Supplementary General Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions. 
 
SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 
 
The OWNER shall furnish to the CONTRACTOR up to ten (10) copies of the Contract Documents which may 
include bound reduced Drawings.  The CBJ Contracts Office shall contact the CONTRACTOR after issuance 
of Notice of Intent to Award to determine how many copies are needed.  Additional quantities of the Contract 
Documents will be furnished at reproduction cost. 
 
SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the 
following: 
 
C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field 

measurements and visual inspection of the existing structures and surface conditions. 
 
SGC 5.1  PERFORMANCE, PAYMENT, AND OTHER BONDS.  The Contractor shall furnish 
Performance and Payment Bonds in the amount of 100% of the Bid. 
 
SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 
the General Conditions shall provide coverage for not less than the following amounts or greater where 
required by Laws and Regulations.  All certificates of insurance supplied to the OWNER shall state that the 
OWNER is named as “Additional Insured for any and all work performed for the City & Borough of 
Juneau.” The Additional Insured requirement does not apply to Workers Compensation insurance.  NOTE: 
This requirement has changed. The OWNER no longer requires certificates of insurance referencing project 
names and contract numbers. 
 
Delete paragraph C and Replace with the following paragraph C: 
 
C.  The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of 
operations covered, effective dates and dates of expiration of policies. Failure of CBJ to demand such 
certificate or other evidence of full compliance with these insurance requirements or failure of CBJ to identify 
a deficiency from evidence that is provided shall not be construed as a waiver of the obligation of the 
Contractor to maintain the insurance required by this contract. The coverage afforded will not be cancelled, 
reduced in coverage, or renewal refused until at least 30 days' prior written notice has been given to the 
OWNER by the CONTRACTOR.  . All such insurance required herein (except for Workers’ Compensation 
and Employer's Liability) shall name the OWNER, its Consultants and subconsultants and their officers, 
directors, agents, and employees as "additional insureds" under the policies. The CONTRACTOR shall 
purchase and maintain the following insurance: 
 

1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the 
CONTRACTOR against all claims under applicable state workers’ compensation laws. The 
CONTRACTOR shall also be protected against claims for injury, disease, or death of 
employees which, for any reason, may not fall within the provisions of a Workers’ 
Compensation law. The CONTRACTOR shall require each Subcontractor similarly to provide 
Workers’ Compensation Insurance for all of the latter's employees to be engaged in such work 
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unless such employees are covered by the protection afforded by the CONTRACTOR's 
Workers’ Compensation Insurance. In case any class of employees is not protected, under the 
Workers’ Compensation Statute, the CONTRACTOR shall provide and shall cause each 
subcontractor to provide adequate employer's liability insurance for the protection of such of its 
employees as are not otherwise protected. 

 
A. Workers’ Compensation:  Under Paragraph 5.2C.1 of the General Conditions as in accordance with AS 

23.30.045:  (Additional Insured requirements not necessary for Workers’ Compensation coverage.) 
 

1. State:  Statutory 
2. Applicable Federal (e.g., Longshore): Statutory 

 
Note:  If the WORK called for in the Contract Documents involves work in or on any 
navigable waters, the CONTRACTOR shall provide Workers' Compensation coverage which 
shall include coverage under the Longshore and Harbor Workers' Compensation Act, the 
Jones Act, and any other coverage required under Federal or State laws pertaining to workers 
in or on navigable waters.   

 
3. Employer's Liability 

 
Bodily Injury by Accident: $100,000.00  Each Accident 
Bodily Injury by Disease: $100,000.00  Each Employee 
Bodily Injury by Disease: $500,000.00  Policy Limit 

 
a. CONTRACTOR agrees to waive all rights of subrogation against the OWNER of 

Record for work performed under contract. 
b. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 

prosecution of the WORK, "Other States" endorsement shall be required as a 
condition of the contract. 

 
B. Commercial General Liability:  (under Paragraph 5.2C.2 of the General Conditions): 
 

1. General Policy $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
2. Products/Completed Operations $1,000,000.00 Each Occurrence 
  $2,000,000.00 Annual Aggregate 
 
3. Personal Injury $1,000,000.00 Each Occurrence 

 
C. Comprehensive Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) including 

Owned, Hired, and Non-Owned Vehicles: 
 

1.   Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 
 
The CONTRACTOR shall require each Subcontractor similarly to provide Commercial Automobile 
Liability Insurance for all of the latter's employees to be engaged in such WORK unless such 
employees are covered by the protection afforded by the CONTRACTOR's Commercial Automobile 
Liability Insurance. 
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D. Builders risk does not apply to this Project. 
 
E. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 
 

F. Should any of the policies described above be cancelled before the expiration date thereof, notice will 
be delivered in accordance with the policy provisions. 

 
SGC 6.1  SUPERVISION AND SUPERINTENDENCE.  Add the following: 
 
D. The CONTRACTOR's superintendent shall attend a weekly progress meeting at the site with the 

OWNER and/or the ARCHITECT at a time to be mutually agreed upon.  The CONTRACTOR’s 
superintendent shall have an operating cellular phone on hand at all times that WORK is performed. 

 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS.  Add the following: 
 
The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without 
subcontracting).  The 40% requirement shall be understood to mean that the CONTRACTOR shall perform, 
with its own organization, WORK amounting to at least 40% of the original contract amount.  The 40% 
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, 
and any other information requested by the OWNER from the apparent low Bidder. 
 
SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following 
paragraph: 
 
C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from 

the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials 
received.  Failure to pay Subcontractors within 30 days of receiving payment from which 
Subcontractor and/or Supplier is to be paid may result in the OWNER initiating debarment 
proceedings as prescribed in the City and Borough of Juneau Purchasing Code. The 30 day City and 
Borough of Juneau requirement does not supersede AS 36.90.210. 

 
SGC 6.6  PERMITS.  Add the following: 
 
C. The OWNER shall apply for, and obtain, the necessary building permit for this Project; however, the 

CONTRACTOR is responsible for scheduling and coordinating all necessary inspections.  The CBJ 
Inspection number is 586-1703.  All other provisions of this section remain in effect. 

 
D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing 

work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to 
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying, 
thawing pipe, installation of torch-applied roof systems or any other similar activity. 

 
SGC 6.8  LAWS AND REGULATIONS.  Add the following: 
 
The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are related to 
the cost or pricing data for this contract, all related Change Orders, and/or contract modifications. 
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SGC 6.15  CONTRACTOR'S DAILY REPORTS.  Add the following:  
 
“Weekly summary reports may be completed in lieu of daily reports.” 
 
Add the following SCG 6.19: 
 
17. SGC 6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings 

and Projects. It is unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, 
power hoist, or similar heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday 
through Friday, or before 9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall 
first be obtained from the City and Borough Building Official. Such permit shall be issued by the 
Building Official only upon a determination that such operation during hours not otherwise permitted 
hereunder is necessary and will not result in unreasonable disturbance to surrounding residents.  
Contractor shall coordinate all deliveries, work activities and schedules with the Architect, CBJ 
Project Manager and CBJ Capital Transit staff.  

 
SGC 9.3  PROJECT REPRESENTATION.  Add the following: 
 
DUTIES, RESPONSIBILITIES AND LIMITATIONS OF AUTHORITY OF INSPECTOR 
 
General.  The Inspector will act as directed by and under the supervision of the ARCHITECT and will confer 
with the ARCHITECT regarding its actions.  The Inspector's dealings in matters pertaining to the on-site 
WORK shall, in general, be only with the ARCHITECT and the CONTRACTOR, and dealings with 
Subcontractors shall only be through or with the full knowledge of the CONTRACTOR.  Written 
communication with the OWNER will be only through or as directed by the ARCHITECT.  The ARCHITECT 
may further delegate the responsibilities and authorities associated with this Project, when such delegation is in 
writing and notice thereof is provided to the CONTRACTOR. 

 
SGC 11.1  GENERAL.  Paragraph B.   In the second sentence change the number of days from 30 Days to 7 
Days.  In the third sentence change the number of days from 60 Days to 14 Days. 
 
SCG 14.2  APPLICATION FOR PROGRESS PAYMENT.   Add, the following:  When travel is necessary 
as part of the services to be provided, the following shall be followed: 

 
♦ Airline tickets should be purchased at the 14 day advanced purchase price. The CBJ will not pay for First 

Class travel. Any deviation shall be approved in writing in advance by the CBJ Project Manager. 
♦ Per diem meal allowance shall be: $60.00 ($12.00 for breakfast, $16.00 for lunch and $32.00 for dinner). 
♦ The Consultant shall stay at the hotel with a daily rate not to exceed $150.00. 
♦ Travel agent fees, tips, alcohol or bar tabs shall not be paid by the CBJ. 
♦ Car rental, parking, and taxi fees shall be reasonable and not excessive. This reimbursement is for services 

in Juneau only. Parking fees, etc. outside of Juneau will not be reimbursed. 
 
SCG 14.3  APPLICATION FOR PROGRESS PAYMENT.   Delete Paragraph C and replace with the 
following: 
 
C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which shall be 

deducted the total amount of all previous payments made to the CONTRACTOR. Progress payments will 
be paid in full in accordance with Article 14 of the General Conditions until 90% of the Contract Price has 
been paid.  The remaining 10% of the contract amount may be withheld until: 
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1. final inspection has been made; 
2. completion of the Project; and 
3. acceptance of the Project by the OWNER. 

 
SCG 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D. 
 
D. The Value of Materials Stored at the site shall be the amount of 85%. 
 
SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
 
C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and 

Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the 
CONTRACTOR and all Subcontractors that have worked on the Project.  This clearance shall indicate 
that all Employment Security Taxes have been paid. The following page is a sample form for this 
purpose.  The CONTRACTOR also shall submit a “NOTICE OF COMPLETION OF PUBLIC 
WORKS” signed by ADOL. 
 

SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   
 
A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 

OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska 
Labor Standards, Reporting, and Prevailing Wage Rate Determination. OR – See Section 00840 – 
Federal Labor Standards, Reporting, and Prevailing Wage Rate Determination.   

 
Add the following SGC 16.12. 
 
SGC 16.12  EQUAL EMPLOYMENT OPPORTUNITY (EEO) 
 
The CONTRACTOR may not discriminate against any employee or applicant for employment because of race, 
religion, color, national origin, age, disability, sex, marital status, changes in marital status, pregnancy or 
parenthood. The CONTRACTOR shall post a notice setting out the provisions of this paragraph in a 
conspicuous place available to employees and applicants for employment. 
  
The CONTRACTOR and each Subcontractor shall state in all solicitations and advertisements for employees 
to work on this Project, that it is an Equal Opportunity Employer and that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, national origin, age, disability, sex, 
marital status, changes in marital status, pregnancy or parenthood.  
 
The CONTRACTOR shall include the provisions of this EEO article in every contract relating to this Project 
and shall require the inclusion of these provisions in every agreement entered into for this Project, so that those 
provisions will be binding upon the CONTRACTOR and each Subcontractor. 
 
Add the following SGC 17: 
 
SGC 17  GENERAL INFORMATION.  This Project is currently funded by the City and Borough of Juneau, 
Alaska Sales Tax and Bonds, Federal Transportation Grant. 
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Employment Security Tax Clearance 
 
Date:        
 
 
To:  Alaska Department of Labor 
  Juneau Field Tax Office 
  907-465-2787 
  FAX 907-465-2374 
 
From:        
 
 
Subject: CBJ Capital Transit Bus 
  Wash System Installation 
  Contract No. E16-107 
 
 
Timeframe of Contract      
 
 
Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor:  
(List only one CONTRACTOR or Subcontractor list per page.) 
       
 
              
Name      Address 
 
 
Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability clearance and 
release to make final payment for WORK performed under the subject contract.  Please send your response 
to: 
 
Greg Smith, Contract Administrator 
Engineering Department 
155 S. Seward Street 
Juneau, Alaska  99801 
FAX 907-586-4530 
 
(  )  Tax Clearance is granted. 
(  )  Tax Clearance is NOT granted. 
 
Remarks:              
 
              
Signature         Date 
          
Title 

END OF SECTION 
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SECTION 00830 -  LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

 
 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and 
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of 
Alaska, Department of Labor inclusive, are made a part of this contract by reference.  The Federal prevailing 
wage rates for Building and Heavy Construction, Modification Number 8, dated May 29, 2015, is attached. 
 
The CONTRACTOR is responsible for contacting the United States Department of Labor and the Alaska 
Department of Labor to determine compliance with current prevailing wage rate regulations.  Both State 
and Federal prevailing wage rates apply and the highest rate shall be used. 
 
Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be 
submitted by mail.  To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app. 
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all certified 
payrolls to Greg Smith at the email address below. If Contractor elects to submit paper copies, they should be 
submitted to the physical addresses below.   
 
Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include their 
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the 
Wage and Hour Section (contact information below). 
 
Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.  
Indicate "Start" on your first payroll, and "Final" on your last payroll for this Project.  
 
As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF 
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.   
 
Contact Information:  
 
 Wage and Hour Section Greg Smith, Contract Administrator 
 State of Alaska City and Borough of Juneau 
Department of Labor and Workforce Development 155 S. Seward Street 
 Labor Standards and Safety Division and Juneau, AK  99801 
 Wage and Hour Administration (907) 586-0873 
 P.O. Box 11149 Greg.Smith@juneau.org 
 Juneau, AK  99811-1149 
 907-465-4842 
 http://labor.state.ak.us/lss/home.htm 
  
 

END OF SECTION 
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Davis–Bacon Requirements 

Wage Rate Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 
(P.L. 113-6) 

Preamble 

With respect to the Clean Water and Safe Drinking Water State Revolving Funds, EPA provides 
capitalization grants to each State which in turn provides subgrants or loans to eligible entities within 
the State.  Typically, the subrecipients are municipal or other local governmental entities that manage 
the funds.  For these types of recipients, the provisions set forth under Roman Numeral I, below, shall 
apply.  Although EPA and the State remain responsible for ensuring subrecipients’ compliance with the 
wage rate requirements set forth herein, those subrecipients shall have the primary responsibility to 
maintain payroll records as described in Section 3(ii)(A), below and for compliance as described in 
Section I-5.  

Occasionally, the subrecipient may be a private for profit or not for profit entity.  For these types of 
recipients, the provisions set forth in Roman Numeral II, below, shall apply.  Although EPA and the State 
remain responsible for ensuring subrecipients’ compliance with the wage rate requirements set forth 
herein, those subrecipients shall have the primary responsibility to maintain payroll records as described 
in Section II-3(ii)(A), below and for compliance as described in Section II-5.  

 
I.  Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-6) 
For Subrecipients That Are Governmental Entities: 
 
The following terms and conditions specify how recipients will assist EPA in meeting its Davis-Bacon (DB) 
responsibilities when DB applies to EPA awards of financial assistance under the FY 2013 Continuing 
Resolution with respect to State recipients and subrecipients that are governmental entities.  If a 
subrecipient has questions regarding when DB applies, obtaining the correct DB wage determinations, 
DB provisions, or compliance monitoring, it may contact the State recipient.  If a State recipient needs 
guidance, the recipient may contact Lorraine Fleury at fleury.lorraine@epa.gov or at 215-814-2341 of 
EPA, Region III Grants and Audit Management Branch for guidance. The recipient or subrecipient may 
also obtain additional guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
1.  Applicability of the Davis- Bacon (DB) prevailing wage requirements.  

 
Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the 
construction, alteration, and repair of treatment works carried out in whole or in part with 
assistance made available by a State water pollution control revolving fund and to any construction 
project carried out in whole or in part by assistance made available by a drinking water treatment 
revolving loan fund.   If a subrecipient encounters a unique situation at a site that presents 
uncertainties regarding DB applicability, the subrecipient must discuss the situation with the 
recipient State before authorizing work on that site.   

 
2. Obtaining Wage Determinations.  
  
(a)  Subrecipients shall obtain the wage determination for the locality in which a covered activity subject 
to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for soliciting 
contracts (solicitation) for activities subject to DB.  These wage determinations shall be incorporated 
into solicitations and any subsequent contracts.  Prime contracts must contain a provision requiring that 
subcontractors follow the wage determination incorporated into the prime contract.   
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(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov weekly to 
ensure that the wage determination contained in the solicitation remains current.  The 
subrecipients shall amend the solicitation if DOL issues a modification more than 10 days 
prior to the closing date (i.e. bid opening) for the solicitation.  If DOL modifies or supersedes 
the applicable wage determination less than 10 days prior to the closing date, the 
subrecipients may request a finding from the State recipient that there is not a reasonable 
time to notify interested contractors of the modification of the wage determination.  The 
State recipient will provide a report of its findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request of 
the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(b) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the subrecipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d)  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the subrecipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the 
subrecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated 
for any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
 (a)  The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of 
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and 
decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed 
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed 
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual 
contribution (except where a different meaning is expressly indicated), and which is subject to the labor 
standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the following 
clauses: 
 
(1) Minimum wages.  
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(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site,  
www.dol.gov.   
 
(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), documentation of the action taken and the 
request, including the local wage determination shall be sent by the subrecipient (s) to the State award 
official.  The State award official will transmit the request, to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and 
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative, 
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will approve, modify, or disapprove every additional classification request within 30 days of receipt and 
so advise the State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the subrecipient(s) do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the award official shall refer 
the request and the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for determination. The request shall 
be sent to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor,  withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work.  Such records shall contain the name, address, and social security number of each 
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such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  
 
(ii)(A)   The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls.  Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA 
if requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  
 
(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
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(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, EPA 
or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification. If the Administrator determines that a different practice prevails for the 
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applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees 
shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until 
an acceptable program is approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract.  
 
(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines  may by appropriate, and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference 
in this contract.  
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(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
 (a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in excess 
of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (a)(1) of this section the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (a)(1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (a)(1) of this 
section.  
 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written request of 
the EPA Award Official or an authorized representative of the Department of Labor, shall withhold or 
cause to be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or 
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any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (b)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (a)(1) through 
(4) of this section.  
 
(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, the 
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall insert 
in any such contract a clause providing hat the records to be maintained under this paragraph shall be 
made available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
 
 
5.  Compliance Verification   
 
(a)  The subrecipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to 
memorialize the interviews.  Copies of the SF 1445 are available from EPA on request.   
 
(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the risks 
of noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other 
information indicated that there is a risk that the contractor or subcontractor is not complying with DB. 
Subrecipients shall immediately conduct interviews in response to an alleged violation of the prevailing 
wage requirements. All interviews shall be conducted in confidence." 
 
(c)  The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll 
data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
subrecipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract.  At a minimum, if practicable, the subrecipient should spot check payroll data within two 
weeks of each contractor or subcontractor’s submission of its initial payroll data and two weeks prior to 
the completion date the contract or subcontract . Subrecipients must conduct more frequent spot 
checks if the initial spot check or other information indicates that there is a risk that the contractor or 
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subcontractor is not complying with DB. In addition, during the examinations the subrecipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors who 
claim credit for fringe benefit contributions.  
 
(d)   The subrecipient shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
 
(e)   Subrecipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed at 
http://www.dol.gov/contacts/whd/america2.htm.   
 

 
II.  Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-
6)    For Subrecipients That Are Not Governmental Entities: 
 
The following terms and conditions specify how recipients will assist EPA in meeting its DB 
responsibilities when DB applies to EPA awards of financial assistance under the FY2013 Continuing 
Resolution with respect to subrecipients that are not governmental entities.  If a subrecipient has 
questions regarding when DB applies, obtaining the correct DB wage determinations, DB provisions, or 
compliance monitoring, it may contact the State recipient for guidance.  If a State recipient needs 
guidance, the recipient may contact Lorraine Fleury at fleury.lorraine@epa.gov or at 215-814-2341 of 
EPA, Region III Grants and Audit Management Branch for guidance.  The recipient or subrecipient may 
also obtain additional guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
Under these terms and conditions, the subrecipient must submit its proposed DB wage 
determinations to the State recipient for approval prior to including the wage determination in any 
solicitation, contract task orders, work assignments, or similar instruments to existing contractors.   

  
1.    Applicability of the Davis- Bacon (DB) prevailing wage requirements.  
 
Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the construction, 
alteration, and repair of treatment works carried out in whole or in part with assistance made available 
by a State water pollution control revolving fund and to any construction project carried out in whole or 
in part by assistance made available by a drinking water treatment revolving loan fund.   If a subrecipient 
encounters a unique situation at a site that presents uncertainties regarding DB applicability, the 
subrecipient must discuss the situation with the recipient State before authorizing work on that site.   
 
2. Obtaining Wage Determinations.  
 
(a)  Subrecipients must obtain proposed wage determinations for specific localities at www.wdol.gov.  
After the Subrecipient obtains its proposed wage determination, it must submit the wage determination 
to INSERT STATE CONTACT NAME, EMAIL, and TELEPHONE NUMBER for approval prior to inserting the 
wage determination into a solicitation, contract or issuing task orders, work assignments or similar 
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instruments to existing contractors (ordering instruments unless subsequently directed otherwise by the 
State recipient Award Official.  
 
(b)  Subrecipients shall obtain the wage determination for the locality in which a covered  activity 
subject to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for 
soliciting contracts (solicitation) for activities subject to DB.  These wage determinations shall be 
incorporated into solicitations and any subsequent contracts.  Prime contracts must contain a provision 
requiring that subcontractors follow the wage determination incorporated into the prime contract.   
 

(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov. on a 
weekly basis to ensure that the wage determination contained in the solicitation remains 
current.  The subrecipients shall amend the solicitation if DOL issues a modification more 
than 10 days prior to the closing date (i.e. bid opening) for the solicitation.  If DOL modifies 
or supersedes the applicable wage determination less than 10 days prior to the closing date, 
the subrecipients may request a finding from the State recipient that there is not a 
reasonable time to notify interested contractors of the modification of the wage 
determination.  The State recipient will provide a report of its findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request of 
the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(c) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the subecipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d)  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the subrecipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the 
subecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated 
for any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
(a)  The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of 
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and 
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decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed 
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed 
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual 
contribution (except where a different meaning is expressly indicated), and which is subject to the labor 
standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the following 
clauses: 
 
 (1) Minimum wages.  
 
(i) All laborers and mechanics employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3) ), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  . 
 
(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
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(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), documentation of  the action taken and the 
request, including the local wage determination shall be sent by the subrecipient(s) to the State award 
official.  The State award official will transmit the report, to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and 
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification request within 30 days of receipt and 
so advise the State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the and the subrecipient(s) do not agree on the proposed classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), the award official shall 
refer the request, and the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for determination. The request shall 
be sent to the EPA Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding. The subrecipient(s) shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
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working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work. Such records shall contain the name, address, and social security number of each 
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  
 
 
(ii)(A)   The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls.  Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA 
if requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  
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(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, EPA 
or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
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not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees 
shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until 
an acceptable program is approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract.  
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(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines  may by appropriate, and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference 
in this contract.  
 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
 (a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in excess 
of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (b)(1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 
section.  
 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient shall upon the request of 
the EPA Award Official or an authorized representative of the Department of Labor, withhold or cause to 
be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (a)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through 
(4) of this section.  
 
(c) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in  29 CFR 5.1, the 
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall insert 
in any such contract a clause providing that the records to be maintained under this paragraph shall be 
made available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
 
5.  Compliance Verification   
 
(a).  The subrecipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to 
memorialize the interviews.  Copies of the SF 1445 are available from EPA on request.   
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(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the risks 
of noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other 
information indicated that there is a risk that the contractor or subcontractor is not complying with DB. 
Subrecipients shall immediately conduct interviews in response to an alleged violation of the prevailing 
wage requirements. All interviews shall be conducted in confidence." 
 
(c).  The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll 
data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
subrecipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract.  At a minimum, if practicable the subrecipient should  spot check payroll data within two 
weeks of each contractor or subcontractor’s submission of its initial payroll data and two weeks prior to 
the completion date the contract or subcontract. Subrecipients must conduct more frequent spot checks 
if the initial spot check or other information indicates that there is a risk that the contractor or 
subcontractor is not complying with DB . In addition, during the examinations the subrecipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors who 
claim credit for fringe benefit contributions.  
 
(d).   The subrecipient  shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
 
(e)   Subrecipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed at 
http://www.dol.gov/whd/america2.htm. 
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SECTION 00840 - FEDERAL LABOR STANDARDS, REPORTING, AND 
PREVAILING WAGE RATE DETERMINATION 

Reporting During Contract 
 

A. Within 15 Days after Notice of Intent to Award,  the CONTRACTOR must compile and submit a list of all 
Subcontractors and material suppliers, showing all tiers.  For each company listed include name, address, phone, 
employer tax number; DBE status if any; estimated subcontract amount; estimated start and finish dates; and copies of bid 
tabulations with firm name and number.  Send the list to Addresses B and C. 

 
B. Within 30 Days of Notice to Proceed, the CONTRACTOR and each Subcontractor, who are required to file EEO-1 

reports (Standard Form 100 [SF-100]), must send it to the Office of Federal Contract Compliance Programs (OFCCP) 
Area Office - Address C. 

 
C. Before each Friday, the CONTRACTOR and each Subcontract must file:   
 

1. Weekly Employment Opportunity (EEO) Reports (page 00440-12) for the previous week to Address A.  If the 
information requested (race and gender) is indicated on the copy of the payroll, then this Weekly EEO Report is 
hereby waived. 

 
D. Certified Payrolls must be submitted every two weeks.  Before the second Friday, the CONTRACTOR and each 

Subcontractor must file:  
 

1. Certified Payrolls with Statements of Compliance for the previous two weeks.  If there was no activity for that pay 
period, indicate "No Activity."  Indicate "Start" on your first payroll, and "Final" on your last payroll for this 
project.  Send the original to Address B and a complete copy to Address A, or another CBJ representative, as 
designated 

 
Correspondence regarding State of Alaska Department of Labor and Workforce Development (ADOL) Title 36 
requirements may be submitted electronically or paper copies can be submitted by mail. To submit Title 36 
documents electronically, go to https://myalaska.state.ak.us/home/app. If filing electronically, submit certified 
payrolls to ADOL at the website above and email a copy of all certified payrolls to Jennifer Mannix, or her designee, 
at the email address below. If Contractor elects to submit paper copies, they should be submitted to the physical 
addresses below. 

 
E. By the 5th of each month, each CONTRACTOR and Subcontractor must complete the Monthly Employment Utilization 

Report (CC257) for the previous month for its aggregate workforce in Alaska (for federal and non-federal projects).  
Make a list of all projects (federal and non-federal) in Alaska over $10,000. Include the firm name, name and location of 
project, project #, % complete, contract amount, and established date of completion.  Send both the CC257 and the list of 
projects to Addresses A and C. 

 
F. Preparing the final payment request, the CONTRACTOR must verify that the subcontractor list is up-to-date and includes 

all parties submitting certified payrolls (i.e., equipment rental with operator companies, trucking services providing 
imported materials, surveying firms, etc.).  Send a copy of amended lists to Addresses A and B.  Submit completed 
Compliance Certification and Release, Section 01700 of the CBJ Standard Specifications for Civil Engineering Project 
and Subdivision Improvements, December 2003 Edition,  with current Errata, for the CONTRACTOR to Address A. 

 
 Address A Address B Address C     
 Contract Administrator Wage and Hour Section OFCCP 
 Engineering Department AK Dept of Labor and Workforce Dev/ Area Office 
 City and Borough of Juneau Labor Standards and Safety Division 605 W. 4th Ave., Room G68 
 155 S. Seward Street Wage and Hour Administration Anchorage, AK   99501 
 Juneau, AK  99801 P O Box 21149 (907) 271-2864 
 (907) 586-0873  Juneau, AK 99802-1149 
 jennifer_mannix@ci.juneau.ak.us  (907) 465-4842 
  http://labor.state.ak.us/lss/home.htm   

https://myalaska.state.ak.us/home/app
mailto:jennifer_mannix@ci.juneau.ak.us
http://labor.state.ak.us/lss/home.htm
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General Decision Number: AK150001 11/27/2015  AK1

Superseded General Decision Number: AK20140001

State: Alaska

Construction Types: Building and Heavy

Counties: Alaska Statewide.

BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include
residential construction consisting of single family homes and
apartments up to and including 4 stories)

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/02/2015
          1              01/09/2015
          2              01/23/2015
          3              02/06/2015
          4              02/20/2015
          5              03/27/2015
          6              04/03/2015
          7              04/10/2015
          8              05/29/2015
          9              06/12/2015
          10             07/10/2015
          11             07/24/2015
          12             08/07/2015
          13             10/09/2015
          14             11/13/2015
          15             11/27/2015

 ASBE0097-001 09/02/2013

                                  Rates          Fringes

Asbestos Workers/Insulator   
(includes application of all   
insulating materials    
protective coverings,   
coatings and finishings to   
all types of mechanical   
systems).........................$ 34.88            18.67
----------------------------------------------------------------
 ASBE0097-002 09/02/2013

                                  Rates          Fringes

HAZARDOUS MATERIAL HANDLER   
(includes preparation,   
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wetting, stripping, removal   
scrapping, vacuming, bagging,   
and disposing of all   
insulation materials, whether   
they contain asbestos or not,   
from mechanical systems).........$ 34.88            18.67
----------------------------------------------------------------
 BOIL0502-002 01/01/2013

                                  Rates          Fringes

BOILERMAKER......................$ 42.97            26.60
----------------------------------------------------------------
 BRAK0001-002 07/01/2014

                                  Rates          Fringes

Bricklayer, Blocklayer,   
Stonemason, Marble Mason,   
Tile Setter, Terrazzo Worker.....$ 39.03            18.95
Tile & Terrazzo Finisher.........$ 33.27            18.95
----------------------------------------------------------------
 CARP1501-001 09/01/2014

                                  Rates          Fringes

MILLWRIGHT.......................$ 35.74            21.29
----------------------------------------------------------------
 CARP2520-003 09/01/2014

                                  Rates          Fringes

Diver  
     Stand-by....................$ 41.65            23.34
     Tender......................$ 40.65            23.34
     Working.....................$ 81.45            23.34
Piledriver  
     Carpenter...................$ 37.34            23.34
     Piledriver; Skiff Operator 
     and Rigger..................$ 37.34            23.34
     Sheet Stabber...............$ 36.59            22.59
     Welder......................$ 42.90            23.34

DEPTH PAY PREMIUM FOR DIVERS BELOW WATER SURFACE:
50-100 feet                 $1.00 per foot
101 feet and deeper         $2.00 per foot

ENCLOSURE PAY PREMIUM WITH NO VERTICAL ASCENT:
5-50 FEET                   $1.00 PER FOOT/DAY
51-100 FEET                 $2.00 PER FOOT/DAY
101 FEET AND ABOVE          $3.00 PER FOOT/DAY

SATURATION DIVING:
  The standby rate applies until saturation starts. The
  saturation diving rate applies when divers are under
  pressure continuously until work task and decompression are
  complete. the diver rate shall be paid for all saturation
  hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
  Employees working in any combination of classifications
  within the diving crew (except dive supervisor) in a shift
  are paid in the classification with the highest rate for
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  that shift.

----------------------------------------------------------------
 CARP4059-001 09/01/2014

                                  Rates          Fringes

CARPENTER  
     Carpenter...................$ 37.34            23.34
     Lather/Drywall Applicator...$ 36.59            22.59
----------------------------------------------------------------
 ELEC1547-004 04/01/2015

                                  Rates          Fringes

CABLE SPLICER....................$ 39.82         3%+24.36
ELECTRICIAN......................$ 39.49         3%+24.36
----------------------------------------------------------------
 ELEC1547-005 04/01/2015

Line Construction

                                  Rates          Fringes

CABLE SPLICER....................$ 52.27         3%+28.48
Linemen (Including Equipment   
Operators, Technician)...........$ 50.52         3%+28.48
Powderman........................$ 48.52         3%+28.48
TREE TRIMMER.....................$ 35.34         3%+21.66
----------------------------------------------------------------
 ELEV0019-002 01/01/2015

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 51.34        28.38+a+b

FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate
    for over 5 year's service and 6% of the basic
    hourly rate for 6 months to 5 years' of service
    as vacation paid credit.   b. Eight paid holidays:
    New Year's Day; Memorial Day; Independence Day;
    Labor Day; Veteran's Day; Thanksgiving Day; Friday after
    Thanksgiving and Christmas Day

----------------------------------------------------------------
 ENGI0302-002 01/01/2015

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 40.03            21.10
     GROUP 1A....................$ 41.79            21.10
     GROUP 2.....................$ 39.26            21.10
     GROUP 3.....................$ 38.54            21.10
     GROUP 4.....................$ 32.33            21.10
     TUNNEL WORK
      GROUP 1....................$ 44.03            21.10
      GROUP 1A...................$ 45.97            21.10
      GROUP 2....................$ 43.19            21.10
      GROUP 3....................$ 42.39            21.10
      GROUP 4....................$ 35.56            21.10

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
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  GROUP 1:  Asphalt Roller: Breakdown, Intermediate, and
  Finish; Back Filler; Barrier Machine (Zipper); Beltcrete
  with power pack and similar conveyors; Bending Machine;
  Boat Coxwains; Bulldozers; Cableways, Highlines and
  Cablecars; Cleaning Machine; Coating Machine; Concrete
  Hydro Blaster; Cranes-45 tons and under or 150 foot boom
  and under (including jib and attachments): (a) Hydralifts
  or Transporters, all track or truck type,(b) Derricks;
  Crushers; Deck Winches-Double Drum; Ditching or Trenching
  Machine (16 inch or over); Drilling Machines, core, cable,
  rotary and exploration; Finishing Machine Operator,
  Concrete Paving, Laser Screed, Sidewalk, Curb and Gutter
  Machine; Helicopters; Hover Craft, Flex Craft, Loadmaster,
  Air Cushion, All Terrain Vehicle, Rollagon, Bargecable,
  Nodwell, and Snow Cat; Hydro Ax: Feller Buncher and
  similar; Loaders (2 1/2 yards through 5 yards, including
  all attachments): Forklifts with telescopic boom and swing
  attachment, Overhead and front end, 2 1/2 yards through 5
  yards, Loaders with forks or pipe clamps; Loaders,
  elevating belt type, Euclid and similar types; Mechanics,
  Bodyman; Micro Tunneling Machine; Mixers: Mobile type
  w/hoist combination; Motor Patrol Grader; Mucking Machines:
  Mole, Tunnel Drill, Horizontal/Directional Drill Operator,
  and/or Shield; Operator on Dredges; Piledriver Engineers,
  L. B. Foster, Puller or similar Paving Breaker; Power
  Plant, Turbine Operator, 200 k.w. and over (power plants or
  combination of power units over 300 k.w.); Scrapers-through
  40 yards; Service Oiler/Service Engineer; Sidebooms-under
  45 tons; Shot Blast Machine; Shovels, Backhoes, Excavators
  with all attachments, and Gradealls (3 yards and under),
  Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry
  Machine; Sub-grader (Gurries, Reclaimer, and similar
  types); Tack tractor; Truck mounted Concrete Pumps,
  Conveyor, Creter; Water Kote Machine; Unlicensed off road
  hauler

  GROUP 1A:  Camera/Tool/Video Operator (Slipline),
  Cranes-over 45 tons or 150 foot (including jib and
  attachments): (a) Clamshells and Draglines (over 3 yards),
  (b) Tower cranes; Licensed Water/Waste Water Treatment
  Operator; Loaders over 5 yds.; Certified Welder, Electrical
  Mechanic, Camp Maintenance Engineer, Mechanic (over 10,000
  hours); Motor Patrol Grader, Dozer, Grade Tractor,
  Roto-mill/Profiler (finish: when finishing to final grade
  and/or to hubs, or for asphalt); Power Plants: 1000 k.w.
  and over; Quad; Screed; Shovels, Backhoes, Excavators with
  all attachments (over 3 yards), Sidebooms over 45 tons;
  Slip Form Paver, C.M.I. and similar types; Scrapers over 40
  yards;

  GROUP 2: Boiler-fireman; Cement Hog and Concrete Pump
  Operator; Conveyors (except as listed in group 1); Hoist on
  steel erection; Towermobiles and Air Tuggers;
  Horizontal/Directional Drill Locator;Licensed Grade
  Technician; Loaders, (i.e., Elevating Grader and Material
  Transfer Vehicle); Locomotives: rod and geared engines;
  Mixers; Screening, Washing Plant; Sideboom (cradling rock
  drill regardless of size); Skidder; Trencing Machine under
  16 inches; Waste/ Waste Water Treatment Operator.

  GROUP 3: "A" Frame Trucks, Deck Winches: single power drum;
  Bombardier (tack or tow rig); Boring Machine; Brooms-power;
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  Bump Cutter; Compressor; Farm tractor; Forklift, industrial
  type; Gin Truck or Winch Truck with poles when used for
  hoisting; Grade Checker and Stake Hopper; Hoist, Air
  Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber
  Green and similar types  (b) Forklifts or Lumber Carrier
  (on construction job site)  (c) Forklifts with Tower  (d)
  Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey
  (air, steam, gas and electric) Speeders; Mechanics (light
  duty); Oil, Blower Distribution; Post Hole Diggers,
  mechanical; Pot Fireman (power agitated); Power Plant,
  Turbine Operator, under 200 k.w.; Pumps-water; Roller-other
  than Plantmix; Saws, concrete; Skid Steer with all
  attachments; Straightening Machine; Tow Tractor

  GROUP 4:  Rig Oiler/Crane Assistant Engineer;Parts and
  Equipment Coordinator; Swamper (on trenching machines or
  shovel type equipment); Spotter; Steam Cleaner; Drill
  Helper.

  FOOTNOTE:  Groups 1-4 receive 10% premium while performing
  tunnel or underground work. Rig Oiler/Crane Assistant
  Engineer shall be required on cranes over 85 tons or over
  100 feet of boom.

----------------------------------------------------------------
 IRON0751-003 07/01/2015

                                  Rates          Fringes

Ironworkers:  
     BRIDGE, STRUCTURAL, 
     ORNAMENTAL, REINFORCING 
     MACHINERY MOVER, RIGGER, 
     SHEETER, STAGE RIGGER, 
     BENDER OPERATOR.............$ 36.25            28.05
     FENCE, BARRIER INSTALLER....$ 32.75            28.05
     GUARDRAIL INSTALLERS........$ 33.75            28.05
     GUARDRAIL LAYOUT MAN........$ 33.49            28.05
     HELICOPTER, TOWER...........$ 37.25            28.05
----------------------------------------------------------------
 LABO0341-005 04/01/2015

                                  Rates          Fringes

Laborers: South of the 63rd   
Parallel & West of Longitude   
138 Degrees  
     GROUP 1.....................$ 29.79            24.83
     GROUP 2.....................$ 30.79            24.83
     GROUP 3.....................$ 31.69            24.83
     GROUP 3A....................$ 34.97            24.83
     GROUP 3B....................$ 35.80            24.83
     GROUP 4.....................$ 19.36            24.83
     TUNNELS, SHAFTS, AND RAISES
      GROUP 1....................$ 32.77            24.83
      GROUP 2....................$ 33.87            24.83
      GROUP 3....................$ 34.86            24.83
      GROUP 3A...................$ 38.47            24.83
      GROUP 3B...................$ 39.38            24.83

LABORERS CLASSIFICATIONS

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush
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  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke
  Setters, Hook Tender, Rigger, Signalman; Concrete
  Laborer(curb and gutter, chute handler, grouting, curing,
  screeding); Crusher Plant Laborer; Demolition Laborer;
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos
  (limited to nonmechanical systems), hazardous and toxic
  waste, oil spill); Fence Installer; Fire Watch Laborer;
  Flagman; Form Strippers; General Laborer; Guardrail
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman;
  Laborers (building); Landscape or Planter; Laying of
  Decorative Block (retaining walls, flowered decorative
  block 4 feet and below); Material Handlers; Pneumatic or
  Power Tools; Portable or Chemical Toilet Serviceman; Pump
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry
  Work; Stake Hopper; Steam Point or Water Jet Operator;
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor
  Laborer and Conduit Installer; Watchman (construction
  projects); Window Cleaner

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon,
  airtrack and hydraulic drills); Concrete Laborers (power
  buggy, concrete saws, pumpcrete nozzleman, vibratorman);
  Culvert Pipe Laborer; Cured in place Pipelayer;
  Environmental Laborer (marine work, oil spill skimmer
  operator, small boat operator); Foam Gun or Foam Machine
  Operator; Green Cutter (dam work); Gunnite Operator; Hod
  Carriers; Jackhammer or Pavement Breakers (more than 45
  pounds);Laying of Decorative Block (retaining walls,
  flowered decorative block above 4 feet); Mason Tender and
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer
  and Cement Finisher Tenders; Power Saw Operator; Railroad
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer
  Plant Maintenance Man; Thermal Plastic Applicator; Timber
  Faller, chain saw operator, filer; Timberman

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine
  Operator; High Rigger and tree topper; High Scaler;
  Multiplate; Slurry Seal Squeegee Man

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill
  Doctor (in the field); Drillers (including, but not limited
  to, wagon drills, air track drills; hydraulic drills);
  Powderman; Pioneer Drilling and Drilling Off Tugger (all
  type drills); Pipelayers

  GROUP 3B: Grade checker (setting or transfering of grade
  marks, line and grade)

GROUP 4:  Final Building Cleanup

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang;
  Tunnel Track Laborer

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers;
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete.

GROUP 3:  Miner; Retimberman

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill
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  Doctor (in the field); Drillers (including, but not limited
  to, wagon drills, air track drills; hydraulic drills);
  Powderman; Pioneer Drilling and Drilling Off Tugger (all
  type drills); Pipelayers.

  GROUP 3B:  Grade checker (setting or transfering of grade
  marks, line and grade)

  Tunnel shaft and raise rates only apply to workers regularly
  employed inside a tunnel portal or shaft collar.

----------------------------------------------------------------
 LABO0942-001 04/01/2015

                                  Rates          Fringes

Laborers: North of the 63rd   
Parallel & East of Longitude   
138 Degrees  
     GROUP 1.....................$ 29.79            24.83
     GROUP 2.....................$ 30.79            24.83
     GROUP 3.....................$ 31.69            24.83
     GROUP 3A....................$ 34.97            24.83
     GROUP 3B....................$ 35.80            24.83
     GROUP 4.....................$ 19.36            24.83
     TUNNELS, SHAFTS, AND RAISES
      GROUP 1....................$ 32.77            24.83
      GROUP 2....................$ 33.87            24.83
      GROUP 3....................$ 34.86            24.83
      GROUP 3A...................$ 38.47            24.83
      GROUP 3B...................$ 39.38            24.83

LABORERS CLASSIFICATIONS

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke
  Setters, Hook Tender, Rigger, Signalman; Concrete
  Laborer(curb and gutter, chute handler, grouting, curing,
  screeding); Crusher Plant Laborer; Demolition Laborer;
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos
  (limited to nonmechanical systems), hazardous and toxic
  waste, oil spill); Fence Installer; Fire Watch Laborer;
  Flagman; Form Strippers; General Laborer; Guardrail
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman;
  Laborers (building); Landscape or Planter; Laying of
  Decorative Block (retaining walls, flowered decorative
  block 4 feet and below); Material Handlers; Pneumatic or
  Power Tools; Portable or Chemical Toilet Serviceman; Pump
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry
  Work; Stake Hopper; Steam Point or Water Jet Operator;
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor
  Laborer and Conduit Installer; Watchman (construction
  projects); Window Cleaner

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon,
  airtrack and hydraulic drills); Concrete Laborers (power
  buggy, concrete saws, pumpcrete nozzleman, vibratorman);
  Culvert Pipe Laborer; Cured in place Pipelayer;
  Environmental Laborer (marine work, oil spill skimmer
  operator, small boat operator); Foam Gun or Foam Machine
  Operator; Green Cutter (dam work); Gunnite Operator; Hod
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  Carriers; Jackhammer or Pavement Breakers (more than 45
  pounds);Laying of Decorative Block (retaining walls,
  flowered decorative block above 4 feet); Mason Tender and
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer
  and Cement Finisher Tenders; Power Saw Operator; Railroad
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer
  Plant Maintenance Man; Thermal Plastic Applicator; Timber
  Faller, chain saw operator, filer; Timberman

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine
  Operator; High Rigger and tree topper; High Scaler;
  Multiplate; Slurry Seal Squeegee Man

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill
  Doctor (in the field); Drillers (including, but not limited
  to, wagon drills, air track drills; hydraulic drills);
  Powderman; Pioneer Drilling and Drilling Off Tugger (all
  type drills); Pipelayers

  GROUP 3B: Grade checker (setting or transfering of grade
  marks, line and grade)

GROUP 4:  Final Building Cleanup

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang;
  Tunnel Track Laborer

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers;
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete.

GROUP 3:  Miner; Retimberman

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill
  Doctor (in the field); Drillers (including, but not limited
  to, wagon drills, air track drills; hydraulic drills);
  Powderman; Pioneer Drilling and Drilling Off Tugger (all
  type drills); Pipelayers.

  GROUP 3B:  Grade checker (setting or transfering of grade
  marks, line and grade)

  Tunnel shaft and raise rates only apply to workers regularly
  employed inside a tunnel portal or shaft collar.

----------------------------------------------------------------
 PAIN1959-001 09/01/2015

NORTH OF THE 63RD PARALLEL

                                  Rates          Fringes

PAINTER  
     BRUSH/ROLLER PAINT OR WALL 
     COVERER.....................$ 32.07            20.01
     TAPING, TEXTURING, 
     STRUCTURAL PAINTING, 
     SANDBLASTING, POT TENDER, 
     FINISH METAL, SPRAY, 
     BUFFER OPERATOR, RADON 
     MITIGATION, LEAD BASED 
     PAINT ABATEMENT, HAZARDOUS 
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     MATERIAL HANDLER............$ 32.59            20.01
----------------------------------------------------------------
 PAIN1959-002 07/01/2015

SOUTH OF THE 63RD PARALLEL

                                  Rates          Fringes

PAINTER  
     Brush, Roller, Sign, Paper 
     and Vinyl, Swing Stage, 
     Hand Taper/Drywall, 
     Structural Steel, and 
     Commercial Spray............$ 29.71            19.61
     Machine Taper/Drywall.......$ 30.96            19.61
     Spray-Sand/Blast, Epoxy 
     and Tar Applicator..........$ 31.06            19.61
----------------------------------------------------------------
 PAIN1959-003 07/01/2015

NORTH OF THE 63RD PARALLEL

                                  Rates          Fringes

GLAZIER..........................$ 37.88            20.04
----------------------------------------------------------------
 PAIN1959-004 07/01/2012

                                  Rates          Fringes

FLOOR LAYER:  Carpet.............$ 30.09            13.02
----------------------------------------------------------------
 PAIN1959-006 07/01/2015

SOUTH OF THE 63RD PARALLEL

                                  Rates          Fringes

GLAZIER..........................$ 37.88            20.04
----------------------------------------------------------------
 PLAS0867-001 02/01/2015

                                  Rates          Fringes

PLASTERER  
     North of the 63rd parallel..$ 36.94            20.22
     South of the 63rd parallel..$ 36.69            20.22
----------------------------------------------------------------
 PLAS0867-004 02/01/2015

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     North of the 63rd parallel..$ 36.69            20.22
     South of the 63rd parallel..$ 36.44            20.22
----------------------------------------------------------------
 PLUM0262-002 07/01/2013

East of the 141st Meridian

                                  Rates          Fringes

Plumber; Steamfitter.............$ 36.02            25.62
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----------------------------------------------------------------
 PLUM0367-002 07/01/2013

South of the 63rd Parallel

                                  Rates          Fringes

Plumber; Steamfitter.............$ 38.46            20.74
----------------------------------------------------------------
* PLUM0375-002 07/01/2015

North of the 63rd Parallel

                                  Rates          Fringes

Plumber; Steamfitter.............$ 41.21            22.45
----------------------------------------------------------------
 PLUM0669-002 07/01/2013

                                  Rates          Fringes

SPRINKLER FITTER.................$ 42.05            21.67
----------------------------------------------------------------
 SHEE0023-003 07/01/2015

South of the 63rd Parallel

                                  Rates          Fringes

SHEET METAL WORKER...............$ 40.79            22.38
----------------------------------------------------------------
 SHEE0023-004 07/01/2015

North of the 63rd Parallel

                                  Rates          Fringes

SHEET METAL WORKER...............$ 45.93            21.44
----------------------------------------------------------------
 TEAM0959-003 09/01/2015

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 39.29            21.17
     GROUP 1A....................$ 30.56            21.17
     GROUP 2.....................$ 38.03            21.17
     GROUP 3.....................$ 37.21            21.17
     GROUP 4.....................$ 36.63            21.17
     GROUP 5.....................$ 35.87            21.17

  GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including
  rockbuggy and trucks with pups) over 40 yards up to and
  including 60 yards; Deltas, Commanders, Rollogans and
  similar equipment when pulling sleds, trailers or similar
  equipment; Boat Coxswain; Lowboys including attached
  trailers and jeeps, up to and including 12 axles; Ready-mix
  over 12 yards up to and including 15 yards); Water Wagon
  (250 Bbls and above); Tireman, Heavy Duty/Fueler

  GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with
  pups) over 60 yards up to and including 100 yards; Jeeps
  (driver under load)
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  GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas,
  Commanders, Rollogans, and similar equipment; Mechanics;
  Dump Trucks (including Rockbuggy and Trucks with pups) over
  20 yards up to and including 40 yards; Lowboys including
  attached trailers and jeeps up to and including 8 axles;
  Super vac truck/cacasco truck/heat stress truck; Ready-mix
  over 7 yards up to and including 12 yards; Partsman;
  Stringing Truck

  GROUP 3: Dump Trucks (including Rockbuggy and Trucks with
  pups) over 10 yards up to and including 20 yards; batch
  trucks 8 yards and up; Oil distributor drivers; Oil
  Distributor Drivers; Trucks/Jeeps (push or pull); Traffic
  Control Technician

  GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster;
  Tireman (light duty); Dump Trucks (including Rockbuggy and
  Truck with pups) up to and including 10 yards; Track Truck
  Equipment; Grease Truck; Flat Beds, dual rear axle; Hyster
  Operators (handling bulk aggregate); Lumber Carrier; Water
  Wagon, semi; Water Truck, dual axle; Gin Pole Truck, Winch
  Truck, Wrecker, Truck Mounted "A" Frame manufactured rating
  over 5 tons; Bull Lifts and Fork Lifts with Power Boom and
  Swing attachments, over 5 tons; Front End Loader with
  Forks; Bus Operator over 30 passengers; All Terrain
  Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam
  Distributor Truck/dual axle; Hydro-seeders, dual axle;
  Vacuum Trucks, Truck Vacuum Sweepers; Loadmaster (air and
  water); Air Cushion or similar type vehicle; Fire
  Truck/Ambulance Driver; Combination Truck-fuel and grease;
  Compactor (when pulled by rubber tired equipment); Rigger
  (air/water/oilfield); Ready Mix, up to and including 7
  yards;

  GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds,
  single rear axle; Boom Truck/Knuckle Truck up to and
  including 5 tons; Pickups (Pilot Cars and all light duty
  vehicles); Water Wagon (Below 250 Bbls); Gin Pole Truck,
  Winch Truck, Wrecker, Truck Mounted "A" Frame, manufactured
  rating 5 tons and under; Bull Lifts and Fork Lifts (fork
  lifts with power broom and swing attachments up to and
  including 5 tons); Buffer Truck; Tack Truck; Farm type
  Rubber Tired Tractor (when material handling or pulling
  wagons on a construction project); Foam Distributor, single
  axle; Hydro-Seeders, single axle; Team Drivers (horses,
  mules and similar equipment); Fuel Handler (station/bulk
  attendant); Batch Truck, up to and including 7 yards;
  Gear/Supply Truck; Bus Operator, Up to 30 Passengers;
  Rigger/Swamper

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
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----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
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determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
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            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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APPENDIX A 

REQUIRED CONTRACT PROVISIONS  

for 

FEDERAL TRANSIT ADMINISTRATION (FTA) CONTRACTS 

 

The following Federally Required Contract Clauses apply to this procurement. 

 

I.       Buy America Requirements 
II.       Energy Conservation Requirements 
III.       Clean Water Requirements 
IV.        Lobbying 
V.        Federal Changes 
VI.        Clean Air 
VII.        Recycled Products 
VIII. No Government Obligation to Third Parties 
IX.        Program Fraud & False or Fraudulent Statements and Related Acts 
X.        Termination 
XI.        Government-Wide Debarment & Suspension (Nonprocurement) 
XII.        Privacy Act 
XIII. Civil Rights Requirements 
XIV. Breaches and Dispute Resolution 
XV.       Disadvantaged Business Enterprise (DBE) 
XVI. Incorporation of Federal Transit Administration Terms 
XVII. Seismic Safety Requirements 
XVIII. Bonding Requirements 
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I. 
Buy America Requirements 

49 U.S.C. 5323(j)  
49 CFR Part 661  

 

Applicability to Contracts 
The Buy America requirements apply to the following types of contracts: Construction Contracts and 
Acquisition of Goods or Rolling Stock (valued at more than $100,000).  

Flow Down 
The Buy America requirements flow down from FTA recipients and subrecipients to first tier contractors, who 
are responsible for ensuring that lower tier contractors and subcontractors are in compliance. The $100,000 
threshold applies only to the grantee contract, subcontracts under that amount are subject to Buy America. 

Buy America - The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 
661, which provide that Federal funds may not be obligated unless steel, iron, and 
manufactured products used in FTA-funded projects are produced in the United States, unless 
a waiver has been granted by FTA or the product is subject to a general waiver. General 
waivers are listed in 49 C.F.R. 661.7, and include final assembly in the United States for 15 
passenger vans and 15 passenger wagons produced by Chrysler Corporation, and 
microcomputer equipment and software. Separate requirements for rolling stock are set out at 
49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be assembled in the United 
States and have a 60 percent domestic content.  

A bidder or offeror must submit to the FTA recipient the appropriate Buy America 
certification (below) with all bids or offers on FTA-funded contracts, except those subject to 
a general waiver. Bids or offers that are not accompanied by a completed Buy America 
certification must be rejected as nonresponsive. This requirement does not apply to lower tier 
subcontractors.  

Certification requirement for procurement of steel, iron, or manufactured products.  

Certificate of Compliance with 49 U.S.C. 5323(j)(1)  

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 
5323(j)(1) and the applicable regulations in 49 CFR Part 661.5. 

Date ____________________________________________________________ 

 

Signature_________________________________________________________ 

 

Company Name____________________________________________________ 

 

Title _____________________________________________________________ 
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Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1) 

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception pursuant to 49 
U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7. 

Date_______________________________________________________________ 

 

Signature ___________________________________________________________ 

 

Company Name ______________________________________________________ 

 

Title________________________________________________________________  

Certification requirement for procurement of buses, other rolling stock and associated 
equipment.  

Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C).  

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 
5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11. 

Date_______________________________________________________________ 

 

Signature____________________________________________________________ 

 

Company Name______________________________________________________ 

 

Title _______________________________________________________________ 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)  

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception pursuant to 49 
U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7. 

Date _______________________________________________________________ 

 

Signature ___________________________________________________________ 

 

Company Name ______________________________________________________ 

 

Title _______________________________________________________________ 
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II. 

Energy Conservation Requirements 
42 U.S.C. 6321 et seq.  

49 CFR Part 18 

Applicability to Contracts 
The Energy Conservation requirements are applicable to all contracts.  

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
The Energy Conservation requirements extend to all third party contractors and their contracts at every tier and 
subrecipients and their subagreements at every tier.  

Model Clause/Language 

No specific clause is recommended in the regulations because the Energy Conservation 
requirements are so dependent on the state energy conservation plan. The following language has 
been developed by FTA.  

Energy Conservation - The contractor agrees to comply with mandatory standards 
and policies relating to energy efficiency which are contained in the state energy 
conservation plan issued in compliance with the Energy Policy and Conservation Act.  

________________________________________________________________________________________ 

III. 
Clean Water Requirements 

33 U.S.C. 1251 

Applicability to Contracts 
The Clean Water requirements apply to each contract and subcontract which exceeds $100,000. 

Flow Down 
The Clean Water requirements flow down to FTA recipients and subrecipients at every tier.  

Model Clause/Language 
While no mandatory clause is contained in the Federal Water Pollution Control Act, as amended, the following 
language developed by FTA contains all the mandatory requirements.  

Clean Water - (1) The Contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33 
U.S.C. 1251 et seq . The Contractor agrees to report each violation to the Purchaser and 
understands and agrees that the Purchaser will, in turn, report each violation as required to 
assure notification to FTA and the appropriate EPA Regional Office. 
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(2) The Contractor also agrees to include these requirements in each subcontract exceeding 
$100,000 financed in whole or in part with Federal assistance provided by FTA. 

________________________________________________________________________________________ 

IV. 
Lobbying 

31 U.S.C. 1352 
49 CFR Part 19 
49 CFR Part 20 

Applicability to Contracts 
The Lobbying requirements apply to Construction/Architectural and Engineering/Acquisition of Rolling 
Stock/Professional Service Contract/Operational Service Contract/Turnkey contracts. 

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
The Lobbying requirements mandate the maximum flow down, pursuant to Byrd Anti-Lobbying Amendment, 
31 U.S.C. § 1352(b)(5) and 49 C.F.R. Part 19, Appendix A, Section 7. 

Mandatory Clause/Language 
• Clause and specific language therein are mandated by 49 CFR Part 19, Appendix A.  

Modifications have been made to the Clause pursuant to Section 10 of the Lobbying Disclosure Act 
of 1995, P.L. 104-65 [to be codified at 2 U.S.C. § 1601, et seq. ] 

• Lobbying Certification and Disclosure of Lobbying Activities for third party contractors are mandated 
by 31 U.S.C. 1352(b)(5), as amended by Section 10 of the Lobbying Disclosure Act of 1995, and 
DOT implementing regulation, "New Restrictions on Lobbying," at 49 CFR § 20.110(d) 

• Language in Lobbying Certification is mandated by 49 CFR Part 19, Appendix A, Section 7, which 
provides that contractors file the certification required by 49 CFR Part 20, Appendix A. 

Modifications have been made to the Lobbying Certification pursuant to Section 10 of the Lobbying 
Disclosure Act of 1995. 

• Use of "Disclosure of Lobbying Activities," Standard Form-LLL set forth in Appendix B of 49 CFR 
Part 20, as amended by "Government wide Guidance For New Restrictions on Lobbying," 61 Fed. 
Reg. 1413 (1/19/96) is mandated by 49 CFR Part 20, Appendix A. 

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 
104-65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or 
more shall file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier 
certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency, a member of 
Congress, officer or employee of Congress, or an employee of a member of Congress in connection with 
obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also 
disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who has made lobbying 
contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or award covered by 
31 U.S.C. 1352. Such disclosures are forwarded from tier to tier up to the recipient. 
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APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING  

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

(To be submitted with each bid or offer exceeding $100,000)  

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.  

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for making lobbying contacts to an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form--LLL, 
"Disclosure Form to Report Lobbying," in accordance with its instructions [as amended 
by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 
(1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with 
Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 
U.S.C. 1601, et seq .)]  

3. The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients 
shall certify and disclose accordingly.  

This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the 
Lobbying Disclosure Act of 1995). Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited 
expenditure or fails to file or amend a required certification or disclosure form shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such 
expenditure or failure.] 

The Contractor, ___________________, certifies or affirms the truthfulness and accuracy of 
each statement of its certification and disclosure, if any. In addition, the Contractor 
understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this 
certification and disclosure, if any. 

__________________________ Signature of Contractor's Authorized Official 

__________________________ Name and Title of Contractor's Authorized Official 

___________________________ Date 
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V. 
Federal Changes 

49 CFR Part 18 

 

Applicability to Contracts 
The Federal Changes requirement applies to all contracts.  

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
The Federal Changes requirement flows down appropriately to each applicable changed requirement.  

Model Clause/Language 
No specific language is mandated. The following language has been developed by FTA.  

Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by reference in the Master 
Agreement between Purchaser and FTA, as they may be amended or promulgated from time to time during the 
term of this contract. Contractor's failure to so comply shall constitute a material breach of this contract. 

 

_________________________________________________________________________________ 

VI. 

Clean Air 
42 U.S.C. 7401 et seq  

40 CFR 15.61  
49 CFR Part 18 

Applicability to Contracts 
The Clean Air requirements apply to all contracts exceeding $100,000, including indefinite quantities where 
the amount is expected to exceed $100,000 in any year.  

Flow Down 
The Clean Air requirements flow down to all subcontracts which exceed $100,000.  

Model Clauses/Language 
No specific language is required. FTA has proposed the following language.  

Clean Air - (1) The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. The Contractor agrees to report each 
violation to the Purchaser and understands and agrees that the Purchaser will, in turn, report each violation as 
required to assure notification to FTA and the appropriate EPA Regional Office. 

http://www.fta.dot.gov/15072_3162.html
http://www.fta.dot.gov/15072_3162.html
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(2) The Contractor also agrees to include these requirements in each subcontract exceeding $100,000 financed 
in whole or in part with Federal assistance provided by FTA. 

 

 

VII. 
Recycled Products 

42 U.S.C. 6962 
40 CFR Part 247 

Executive Order 12873 

Applicability to Contracts 
The Recycled Products requirements apply to all contracts for items designated by the EPA, when the 
purchaser or contractor procures $10,000 or more of one of these items during the fiscal year, or has procured 
$10,000 or more of such items in the previous fiscal year, using Federal funds. New requirements for 
"recovered materials" will become effective May 1, 1996. These new regulations apply to all procurement 
actions involving items designated by the EPA, where the procuring agency purchases $10,000 or more of one 
of these items in a fiscal year, or when the cost of such items purchased during the previous fiscal year was 
$10,000.  

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
These requirements flow down to all to all contractor and subcontractor tiers. 

Model Clause/Language 
No specific clause is mandated, but FTA has developed the following language.  

Recovered Materials - The contractor agrees to comply with all the requirements of Section 6002 of the 
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to 
the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the procurement of 
the items designated in Subpart B of 40 CFR Part 247. 

 

__________________________________________________________________________________ 

VIII. 

No Government Obligation to Third Parties 
 

Applicability to Contracts 
Applicable to all contracts. 

Applicability to Micro-Purchases 
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Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
Not required by statute or regulation for either primary contractors or subcontractors, this concept should flow 
down to all levels to clarify, to all parties to the contract, that the Federal Government does not have 
contractual liability to third parties, absent specific written consent.  

___________________________________________________________________________________    

IX. 
Program Fraud and False or Fraudulent Statements and Related Acts 

31 U.S.C. 3801 et seq.  
49 CFR Part 31 18 U.S.C. 1001  

49 U.S.C. 5307 

Applicability to Contracts 
These requirements are applicable to all contracts.  

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
These requirements flow down to contractors and subcontractors who make, present, or submit covered claims 
and statements.  
Model Clause/Language 
While no specific language is required, FTA has developed the following language.  

No Obligation by the Federal Government.  

1. The Purchaser and Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
the underlying contract, absent the express written consent by the Federal 
Government, the Federal Government is not a party to this contract and shall not be 
subject to any obligations or liabilities to the Purchaser, Contractor, or any other 
party (whether or not a party to that contract) pertaining to any matter resulting from 
the underlying contract. 

2. The Contractor agrees to include the above clause in each subcontract financed in 
whole or in part with Federal assistance provided by FTA. It is further agreed that 
the clause shall not be modified, except to identify the subcontractor who will be 
subject to its provisions. 

 

___________________________________________________________________________________    
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X. 
Termination 
49 U.S.C.Part 18  

FTA Circular 4220.1E 

 

Applicability to Contracts 
All contracts (with the exception of contracts with nonprofit organizations and institutions of higher 
education,) in excess of $10,000 shall contain suitable provisions for termination by the grantee including the 
manner by which it will be effected and the basis for settlement. (For contracts with nonprofit organizations 
and institutions of higher education the threshold is $100,000.) In addition, such contracts shall describe 
conditions under which the contract may be terminated for default as well as conditions where the contract 
may be terminated because of circumstances beyond the control of the contractor.  

Flow Down 
The termination requirements flow down to all contracts in excess of $10,000, with the exception of contracts 
with nonprofit organizations and institutions of higher learning. 

 

XI. 
Government-Wide Debarment and Suspension (Nonprocurement) 

49 CFR Part 29  
Executive Order 12549 

 

Background and Applicability 
In conjunction with the Office of Management and Budget and other affected Federal agencies, DOT 
published an update to 49 CFR Part 29 on November 26, 2003. This government-wide regulation implements 
Executive Order 12549, Debarment and Suspension, Executive Order 12689, Debarment and Suspension, and 
31 U.S.C. 6101 note (Section 2455, Public Law 103-355, 108 Stat. 3327).  

The provisions of Part 29 apply to all grantee contracts and subcontracts at any level expected to equal or 
exceed $25,000 as well as any contract or subcontract (at any level) for Federally required auditing services. 
49 CFR 29. 220(b). This represents a change from prior practice in that the dollar threshold for application of 
these rules has been lowered from $100,000 to $25,000. These are contracts and subcontracts referred to in the 
regulation as “covered transactions.” 

Grantees, contractors, and subcontractors (at any level) that enter into covered transactions are required to 
verify that the entity (as well as its principals and affiliates) they propose to contract or subcontract with is not 
excluded or disqualified. They do this by (a) Checking the Excluded Parties List System, (b) Collecting a 
certification from that person, or (c) Adding a clause or condition to the contract or subcontract. This 
represents a change from prior practice in that certification is still acceptable but is no longer required. 49 CFR 
29.300. 

Grantees, contractors, and subcontractors who enter into covered transactions also must require the entities 
they contract with to comply with 49 CFR 29, subpart C and include this requirement in their own subsequent 
covered transactions (i.e., the requirement flows down to subcontracts at all levels). 

http://www.fta.dot.gov/legislation_law/12349_4063.html
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Clause Language 
The following clause language is suggested, not mandatory. It incorporates the optional method of verifying 
that contractors are not excluded or disqualified by certification. 

Suspension and Debarment 

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor 
is required to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or 
affiliates, as defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 
29.940 and 29.945.  

The contractor is required to comply with 49 CFR 29, Subpart C and must include the 
requirement to comply with 49 CFR 29, Subpart C in any lower tier covered transaction it 
enters into. 

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows: 

The certification in this clause is a material representation of fact relied upon by Federal 
Transportation Administration. If it is later determined that the bidder or proposer knowingly 
rendered an erroneous certification, in addition to remedies available to Federal 
Transportation Administration, the Federal Government may pursue available remedies, 
including but not limited to suspension and/or debarment. The bidder or proposer agrees to 
comply with the requirements of 49 CFR 29, Subpart C while this offer is valid and 
throughout the period of any contract that may arise from this offer. The bidder or proposer 
further agrees to include a provision requiring such compliance in its lower tier covered 
transactions. 

 

XII. 

                                                  Privacy Act 
                                                                      5 U.S.C. 552 

 

Applicability to Contracts 
When a grantee maintains files on drug and alcohol enforcement activities for FTA, and those files are 
organized so that information could be retrieved by personal identifier, the Privacy Act requirements apply to 
all contracts.  

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
The Federal Privacy Act requirements flow down to each third party contractor and their contracts at every 
tier. 

Model Clause/Language 
The text of the following clause has not been mandated by statute or specific regulation, but has been 
developed by FTA.  
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Contracts Involving Federal Privacy Act Requirements - The following requirements apply to the Contractor 
and its employees that administer any system of records on behalf of the Federal Government under any 
contract: 

1. The Contractor agrees to comply with, and assures the compliance of its employees with, the 
information restrictions and other applicable requirements of the Privacy Act of 1974,  

5 U.S.C. § 552a. Among other things, the Contractor agrees to obtain the express consent of the 
Federal Government before the Contractor or its employees operate a system of records on behalf of 
the Federal Government. The Contractor understands that the requirements of the Privacy Act, 
including the civil and criminal penalties for violation of that Act, apply to those individuals involved, 
and that failure to comply with the terms of the Privacy Act may result in termination of the 
underlying contract. 

2. The Contractor also agrees to include these requirements in each subcontract to administer any system 
of records on behalf of the Federal Government financed in whole or in part with Federal assistance 
provided by FTA. 

___________________________________________________________________________________   

XIII. 

Civil Rights Requirements 
29 U.S.C. § 623, 42 U.S.C. § 2000  

42 U.S.C. § 6102, 42 U.S.C. § 12112  
42 U.S.C. § 12132, 49 U.S.C. § 5332  

29 CFR Part 1630, 41 CFR Parts 60 et seq. 

Applicability to Contracts 
The Civil Rights Requirements apply to all contracts. 

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
The Civil Rights requirements flow down to all third party contractors and their contracts at every tier.  

Model Clause/Language 
The following clause was predicated on language contained at 49 CFR Part 19, Appendix A, but FTA has 
shorten the lengthy text. 

Civil Rights - The following requirements apply to the underlying contract: 

1. Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as 
amended, 42 U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as 
amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities Act of 
1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor 
agrees that it will not discriminate against any employee or applicant for 
employment because of race, color, creed, national origin, sex, age, or disability. In 
addition, the Contractor agrees to comply with applicable Federal implementing 
regulations and other implementing requirements FTA may issue.  
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2. Equal Employment Opportunity - The following equal employment opportunity 
requirements apply to the underlying contract: 

a. Race, Color, Creed, National Origin, Sex - In accordance with Title VII of 
the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit 
laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all 
applicable equal employment opportunity requirements of U.S. Department 
of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor," 41 
C.F.R. Parts 60 et seq ., (which implement Executive Order No. 11246, 
"Equal Employment Opportunity," as amended by Executive Order No. 
11375, "Amending Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. § 2000e note), and with any applicable Federal 
statutes, executive orders, regulations, and Federal policies that may in the 
future affect construction activities undertaken in the course of the Project. 
The Contractor agrees to take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, without 
regard to their race, color, creed, national origin, sex, or age. Such action 
shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer, recruitment or recruitment advertising, layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. In addition, the Contractor agrees to 
comply with any implementing requirements FTA may issue. 

b. Age - In accordance with section 4 of the Age Discrimination in 
Employment Act of 1967, as amended, 29 U.S.C. § § 623 and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from 
discrimination against present and prospective employees for reason of age. 
In addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

c. Disabilities - In accordance with section 102 of the Americans with 
Disabilities Act, as amended, 42 U.S.C. § 12112, the Contractor agrees that 
it will comply with the requirements of U.S. Equal Employment 
Opportunity Commission, "Regulations to Implement the Equal 
Employment Provisions of the Americans with Disabilities Act," 29 C.F.R. 
Part 1630, pertaining to employment of persons with disabilities. In 
addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

3. The Contractor also agrees to include these requirements in each subcontract financed in 
whole or in part with Federal assistance provided by FTA, modified only if necessary to 
identify the affected parties.  

 ________________________________________________________________________________________ 
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XIV. 

Breaches and Dispute Resolution 
49 CFR Part 18 

FTA Circular 4220.1E 

 
Applicability to Contracts 
All contracts in excess of $100,000 shall contain provisions or conditions which will allow for administrative, 
contractual, or legal remedies in instances where contractors violate or breach contract terms, and provide for 
such sanctions and penalties as may be appropriate. This may include provisions for bonding, penalties for late 
or inadequate performance, retained earnings, liquidated damages or other appropriate measures.  

Flow Down 
The Breaches and Dispute Resolutions requirements flow down to all tiers. 

Model Clauses/Language 
FTA does not prescribe the form or content of such provisions. What provisions are developed will depend on 
the circumstances and the type of contract. Recipients should consult legal counsel in developing appropriate 
clauses. The following clauses are examples of provisions from various FTA third party contracts. 

Disputes - Disputes arising in the performance of this Contract which are not resolved by 
agreement of the parties shall be decided in writing by the authorized representative of 
(Recipient)'s [title of employee]. This decision shall be final and conclusive unless within [ten 
(10)] days from the date of receipt of its copy, the Contractor mails or otherwise furnishes a 
written appeal to the [title of employee]. In connection with any such appeal, the Contractor 
shall be afforded an opportunity to be heard and to offer evidence in support of its position. 
The decision of the [title of employee] shall be binding upon the Contractor and the 
Contractor shall abide be the decision. 

Performance During Dispute - Unless otherwise directed by (Recipient), Contractor shall 
continue performance under this Contract while matters in dispute are being resolved. 

Claims for Damages - Should either party to the Contract suffer injury or damage to person or 
property because of any act or omission of the party or of any of his employees, agents or 
others for whose acts he is legally liable, a claim for damages therefor shall be made in 
writing to such other party within a reasonable time after the first observance of such injury 
of damage. 

Remedies - Unless this contract provides otherwise, all claims, counterclaims, disputes and 
other matters in question between the (Recipient) and the Contractor arising out of or relating 
to this agreement or its breach will be decided by arbitration if the parties mutually agree, or 
in a court of competent jurisdiction within the State in which the (Recipient) is located. 

Rights and Remedies - The duties and obligations imposed by the Contract Documents and 
the rights and remedies available thereunder shall be in addition to and not a limitation of any 
duties, obligations, rights and remedies otherwise imposed or available by law. No action or 
failure to act by the (Recipient), (Architect) or Contractor shall constitute a waiver of any 
right or duty afforded any of them under the Contract, nor shall any such action or failure to 
act constitute an approval of or acquiescence in any breach thereunder, except as may be 
specifically agreed in writing. 

______________________________________________________________________________________ 

http://www.fta.dot.gov/legislation_law/12349_4063.html
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XV. 
Disadvantaged Business Enterprise(DBE) 

49 CFR Part 26 

 

Background and Applicability 
The newest version on the Department of Transportation’s Disadvantaged Business Enterprise (DBE) program 
became effective July 16, 2003. The rule provides guidance to grantees on the use of overall and contract 
goals, requirement to include DBE provisions in subcontracts, evaluating DBE participation where specific 
contract goals have been set, reporting requirements, and replacement of DBE subcontractors. Additionally, 
the DBE program dictates payment terms and conditions (including limitations on retainage) applicable to all 
subcontractors regardless of whether they are DBE firms or not.  

The DBE program applies to all DOT-assisted contracting activities. A formal clause such as that below must 
be included in all contracts above the micro-purchase level. The requirements of clause subsection b flow 
down to subcontracts.  

A substantial change to the payment provisions in this newest version of Part 26 concerns retainage (see 
section 26.29). Grantee choices concerning retainage should be reflected in the language choices in clause 
subsection d.  

Clause Language 
The following clause language is suggested, not mandatory. It incorporates the payment terms and conditions 
applicable to all subcontractors based in Part 26 as well as those related only to DBE subcontractors. The 
suggested language allows for the options available to grantees concerning retainage, specific contract goals, 
and evaluation of DBE subcontracting participation when specific contract goals have been established.  

Disadvantaged Business Enterprises  

a. This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, 
Participation by Disadvantaged Business Enterprises in Department of Transportation Financial 
Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises 
(DBE) is 10%. The agency’s overall goal for DBE participation is  5.46%. A separate contract goal of 
5.46 % DBE participation has been established for this procurement.   

b. The contractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 
26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry 
out these requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as City and Borough of Juneau deems appropriate. Each subcontract 
the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 
26.13(b)).  

c. {If a separate contract goal has been established, use the following} Bidders/offerors are required to 
document sufficient DBE participation to meet these goals or, alternatively, document adequate good 
faith efforts to do so, as provided for in 49 CFR 26.53. Award of this contract is conditioned on 
submission of the following [concurrent with and accompanying sealed bid] [concurrent with 
and accompanying an initial proposal] [prior to award]: 

1. The names and addresses of DBE firms that will participate in this contract;  

2. A description of the work each DBE will perform;  

3. The dollar amount of the participation of each DBE firm participating;  
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4. Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor 
whose participation it submits to meet the contract goal; 

5. Written confirmation from the DBE that it is participating in the contract as provided in the 
prime contractor’s commitment; and  

6. If the contract goal is not met, evidence of good faith efforts to do so.  

[Bidders][Offerors] must present the information required above [as a matter of 
responsiveness] [with initial proposals] [prior to contract award] (see 49 CFR 26.53(3)).  

{If no separate contract goal has been established, use the following} The successful 
bidder/offeror will be required to report its DBE participation obtained through race-neutral 
means throughout the period of performance.  

d. The contractor is required to pay its subcontractors performing work related to this contract for 
satisfactory performance of that work no later than 30 days after the contractor’s receipt of payment 
for that work from the {insert agency name}. In addition, [the contractor may not hold retainage 
from its subcontractors.] [is required to return any retainage payments to those subcontractors 
within 30 days after the subcontractor's work related to this contract is satisfactorily 
completed.] [is required to return any retainage payments to those subcontractors within 30 
days after incremental acceptance of the subcontractor’s work by the {insert agency name} and 
contractor’s receipt of the partial retainage payment related to the subcontractor’s work.]  

e. The contractor must promptly notify City and Borough of Juneau, whenever a DBE subcontractor 
performing work related to this contract is terminated or fails to complete its work, and must make 
good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. 
The contractor may not terminate any DBE subcontractor and perform that work through its own 
forces or those of an affiliate without prior written consent of City and Borough of Juneau. 

_____________________________________________________________________________________ 

XVI. 
Incorporation of Federal Transit Administration (FTA) Terms 

 
FTA Circular 4220.1E 

Applicability to Contracts 
The incorporation of FTA terms applies to all contracts.  

Applicability to Micro-Purchases 
Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 
The incorporation of FTA terms has unlimited flow down. 

Model Clause/Language 
FTA has developed the following incorporation of terms language:  

Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions 
include, in part, certain Standard Terms and Conditions required by DOT, whether or not 
expressly set forth in the preceding contract provisions. All contractual provisions required by 

http://www.fta.dot.gov/legislation_law/12349_4063.html
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DOT, as set forth in FTA Circular 4220.1E are hereby incorporated by reference. Anything to 
the contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in 
the event of a conflict with other provisions contained in this Agreement. The Contractor 
shall not perform any act, fail to perform any act, or refuse to comply with any (name of 
grantee) requests which would cause (name of grantee) to be in violation of the FTA terms 
and conditions.  

_____________________________________________________________________________________ 

 

XVII. 

Seismic Safety Requirements 

42 U.S.C. 7701 et seq. 49  
CFR Part 41 

Applicability to Contracts 

The Seismic Safety requirements apply only to contracts for the construction of new buildings or additions to 
existing buildings. 

Applicability to Micro-Purchases 

Micro-purchases are defined as those purchases under $2,500. These requirements do not apply to micro-
purchases. 

Flow Down 

The Seismic Safety requirements flow down from FTA recipients and subrecipients to first tier contractors to 
assure compliance, with the applicable building standards for Seismic Safety, including the work performed by all 
subcontractors.  

Model Clauses/Language 

The regulations do not provide suggested language for third-party contract clauses. The following language has 
been developed by FTA.  

Seismic Safety - The contractor agrees that any new building or addition to an existing building will be designed 
and constructed in accordance with the standards for Seismic Safety required in Department of Transportation 
Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. 
The contractor also agrees to ensure that all work performed under this contract including work performed by a 
subcontractor is in compliance with the standards required by the Seismic Safety Regulations and the certification 
of compliance issued on the project.  

 

http://www.fta.dot.gov/legislation_law/12349_4063.html
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XVIII. 

Bonding Requirements 

 

Applicability to Contracts 

For those construction or facility improvement contracts or subcontracts exceeding $100,000, FTA may accept the 
bonding policy and requirements of the recipient, provided that they meet the minimum requirements for 
construction contracts as follows:  

a. A bid guarantee from each bidder equivalent to five (5) percent of the bid price. The "bid guarantees" 
shall consist of a firm commitment such as a bid bond, certifies check, or other negotiable instrument 
accompanying a bid as assurance that the bidder will, upon acceptance of his bid, execute such 
contractual documents as may be required within the time specified.  

b. A performance bond on the part to the Contractor for 100 percent of the contract price. A "performance 
bond" is one executed in connection with a contract to secure fulfillment of all the contractor's obligations 
under such contract.  

c. A payment bond on the part of the contractor for 100 percent of the contract price. A "payment bond" is 
one executed in connection with a contract to assure payment, as required by law, of all persons 
supplying labor and material in the execution of the work provided for in the contract. Payment bond 
amounts required from Contractors are as follows:  

1. 50% of the contract price if the contract price is not more than $1 million;  
2. 40% of the contract price if the contract price is more than $1 million but not more than $5 

million; or  
3. $2.5 million if the contract price is more than $5 million.  

d. A cash deposit, certified check or other negotiable instrument may be accepted by a grantee in lieu of 
performance and payment bonds, provided the grantee has established a procedure to assure that the 
interest of FTA is adequately protected. An irrevocable letter of credit would also satisfy the requirement 
for a bond.  

Flow Down 

Bonding requirements flow down to the first tier contractors.  

Model Clauses/Language 

FTA does not prescribe specific wording to be included in third party contracts. FTA has prepared sample clauses 
as follows: 

Bid Bond Requirements (Construction )  

a. Bid Security 

A Bid Bond must be issued by a fully qualified surety company acceptable to (Recipient) and listed as a 
company currently authorized under 31 CFR, Part 223 as possessing a Certificate of Authority as 
described thereunder. 
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b. Rights Reserved 

In submitting this Bid, it is understood and agreed by bidder that the right is reserved by (Recipient) to 
reject any and all bids, or part of any bid, and it is agreed that the Bid may not be withdrawn for a period 
of [ninety (90)] days subsequent to the opening of bids, without the written consent of (Recipient). 

It is also understood and agreed that if the undersigned bidder should withdraw any part or all of his bid 
within [ninety (90)] days after the bid opening without the written consent of (Recipient), shall refuse or 
be unable to enter into this Contract, as provided above, or refuse or be unable to furnish adequate and 
acceptable Performance Bonds and Labor and Material Payments Bonds, as provided above, or refuse or 
be unable to furnish adequate and acceptable insurance, as provided above, he shall forfeit his bid security 
to the extent of (Recipient's) damages occasioned by such withdrawal, or refusal, or inability to enter into 
an agreement, or provide adequate security therefor. 

It is further understood and agreed that to the extent the defaulting bidder's Bid Bond, Certified Check, 
Cashier's Check, Treasurer's Check, and/or Official Bank Check (excluding any income generated thereby 
which has been retained by (Recipient) as provided in [Item x "Bid Security" of the Instructions to 
Bidders]) shall prove inadequate to fully recompense (Recipient) for the damages occasioned by default, 
then the undersigned bidder agrees to indemnify (Recipient) and pay over to (Recipient) the difference 
between the bid security and (Recipient's) total damages, so as to make (Recipient) whole. 

The undersigned understands that any material alteration of any of the above or any of the material 
contained on this form, other than that requested, will render the bid unresponsive. 

Performance and Payment Bonding Requirements (Construction)  

1. 1 directing the Contractor to increase the penal amount of the existing bond or to obtain an 
additional bond. 

b. Payment bonds  

1. The penal amount of the payment bonds shall equal:  
i. Fifty percent of the contract price if the contract price is not more than $1 million.  

ii. Forty percent of the contract price if the contract price is more than $1 million but not 
more than $5 million; or  

iii. Two and one half million if the contract price is more than $5 million.  
2. If the original contract price is $5 million or less, the (Recipient) may require 

additional protection as required by subparagraph 1 if the contract price is increased.  

Performance and Payment Bonding Requirements (Non-Construction)  

The Contractor may be required to obtain performance and payment bonds when necessary to protect the 
(Recipient's) interest. 

a. The following situations may warrant a performance bond:  
1. (Recipient) property or funds are to be provided to the contractor for use in performing the 

contract or as partial compensation (as in retention of salvaged material). 
2. A contractor sells assets to or merges with another concern, and the (Recipient), after recognizing the 

latter concern as the successor in interest, desires assurance that it is financially capable. 
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3. Substantial progress payments are made before delivery of end items starts. 
4. Contracts are for dismantling, demolition, or removal of improvements. 

b. When it is determined that a performance bond is required, the Contractor shall be required to obtain 
performance bonds as follows:  

1. The penal amount of performance bonds shall be 100 percent of the original contract price, 
unless the (Recipient) determines that a lesser amount would be adequate for the protection of the 
(Recipient).  

2. The (Recipient) may require additional performance bond protection when a contract price is 
increased. The increase in protection shall generally equal 100 percent of the increase in contract 
price. The (Recipient) may secure additional protection by directing the Contractor to increase 
the penal amount of the existing bond or to obtain an additional bond.  

c. A payment bond is required only when a performance bond is required, and if the use of payment bond is 
in the (Recipient's) interest.  

d. When it is determined that a payment bond is required, the Contractor shall be required to obtain payment 
bonds as follows:  

1. The penal amount of payment bonds shall equal:  
i. Fifty percent of the contract price if the contract price is not more than $1 million;  

ii. Forty percent of the contract price if the contract price is more than $1 million but not 
more than $5 million; or  

iii. Two and one half million if the contract price is increased.  

Advance Payment Bonding Requirements  

The Contractor may be required to obtain an advance payment bond if the contract contains an advance payment 
provision and a performance bond is not furnished. The (recipient) shall determine the amount of the advance 
payment bond necessary to protect the (Recipient). 

Patent Infringement Bonding Requirements (Patent Indemnity)  

The Contractor may be required to obtain a patent indemnity bond if a performance bond is not furnished and the 
financial responsibility of the Contractor is unknown or doubtful. The (recipient) shall determine the amount of 
the patent indemnity to protect the (Recipient). 

Warranty of the Work and Maintenance Bonds  

1. Documents. All work not so conforming to these standards shall be considered defective. If required by 
the [Project Manager], the Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment. 

2. The Work furnished must be of first quality and the workmanship must be the best obtainable in the 
various trades. The Work must be of safe, substantial and durable construction in all respects. The 
Contractor hereby guarantees the Work against defective materials or faulty workmanship for a minimum 
period of one (1) year after Final Payment by (Recipient) and shall replace or repair any defective 
materials or equipment or faulty workmanship during the period of the guarantee at no cost to 
(Recipient). As additional security for these guarantees, the Contractor shall, prior to the release of Final 
Payment [as provided in Item X below], furnish separate Maintenance (or Guarantee) Bonds in form 
acceptable to (Recipient) written by the same corporate surety that provides the Performance Bond and 
Labor and Material Payment Bond for this Contract. These bonds shall secure the 
Contractor's obligation to replace or repair defective materials and faulty workmanship for a 
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minimum period of one (1) year after Final Payment and shall be written in an amount equal to ONE 
HUNDRED PERCENT (100%) of the CONTRACT SUM, as adjusted (if at all).  
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Use of site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 

1.3 PROJECT INFORMATION 

A. Project Identification:  CAPITAL TRANSIT BUS WASH SYSTEM INSTALLATION  

1. Project Location:  Juneau, Alaska. 

B. Owner:  City and Borough of Juneau, 10099 Bentwood Place, Juneau, Alaska, 99801. 

1. CBJ Project Manager and herein defined as the Owner: Steve Tada CBJ Engineering, or 
Rich Ritter-CBJ Chief Architect.  

C. Architect of Record:  Jensen Yorba Lott, Inc., 522 West 10th Street, Juneau, Alaska, 99801. 

1. Architect of Record: Tony Yorba 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of the Project is defined by the Contract Documents and consists of all plant, tools, 
equipment, materials, supplies, manufactured articles, accessories, labor, transportation, and 
services necessary to furnish and install a complete and fully-functional pre-manufactured bus 
wash system. 

B. Type of Contract 

1. Project will be constructed under a single prime contract. 
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1.5 USE OF SITE 

A. General:  Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

B. Use of Site:  Limit use of Project site to work in areas indicated on plans. A designated material 
staging area will be assigned to the Contractor at the project Pre-Installation conference   Do not 
disturb portions of Project site beyond areas in which the Work is indicated. 

1. Take special precautions to avoid any traffic (bus or vehicular) or storage of materials 
and equipment that impedes or restricts Capital Transit Staff’s normal operations.  

2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and 
available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use 
these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

c. Do not block access to entry, exits, fueling island or path of bus circulation on site. 
d. Do not block access at overhead coiling vehicle doors at any time. 

1.6 COORDINATION WITH OCCUPANTS 

A. Owner Occupancy:  CBJ Capital Transit personnel will occupy and use the site and building at 
all times for normal transit operations during the construction period. Cooperate with Owner 
during construction operations to minimize conflicts and facilitate Owner usage.  Perform the 
Work so as not to interfere with Owner's operations.  Maintain access to existing bus entry and 
exits, bus traffic patterns, all existing parking areas and others as required to maintain Capital 
Transit’s normal schedule of operations.  

 
1. Provide temporary barriers, warning signs, and other measures as required to protect 

occupants, visitors, and facilities. 
2. Provide not less than 72 hours' notice to the CBJ Project Manager of activities that will 

affect Owner's operations. 

1.7 WORK RESTRICTIONS 

A. WORK Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets, driveways, and other requirements of 
authorities having jurisdiction. 

B. Existing Utility Interruptions:  Do not interrupt power utilities serving the Capital Transit 
Facility except as permitted under the following conditions: 
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1. Notify the CBJ Project Manager in writing not less than two (2) days in advance of 
proposed utility interruptions. 

2. Obtain CBJ Project Manager’s written permission before proceeding with utility 
interruptions. 

C. Noise:  Coordinate operations that may result in high levels of noise or other disruption to 
Owner occupancy with CBJ Project Manager. 

1. Notify CBJ Project Manager not less than two days in advance of proposed disruptive 
operations. 

2. Obtain CBJ Project Manager's written permission before proceeding with disruptive 
operations.  

D. Controlled Substances:  Use of tobacco and other controlled substances on the Project site is not 
permitted. 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 1 General Requirements:  Requirements of Sections in Division 1 apply to the Work of 
all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are 
described in detail in the Specifications.  One or more of the following are used on the 
Drawings to identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

     END OF SECTION 
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PART 1 - GENERAL 

1.1 CONTRACT MODIFICATION PROCEDURES 

A. On Owner's approval of a proposal from Contractor on AIA Document G709 (or other approved 
form), the CBJ Project Manager will issue a Change Order on AIA Document G701 (or other 
approved form), for all changes to the Contract Sum or the Contract Time. 

B. When Owner and Contractor disagree on the terms of a proposal, the CBJ Project Manager may 
issue a Construction Change Directive (on AIA Document G714 or other approved form), 
instructing Contractor to proceed with the change, for subsequent inclusion in a Change Order.  
Construction Change Directive will contain a description of the change and designate the 
method to be followed to determine changes to the Contract Sum or the Contract Time. 

1.2 PAYMENT PROCEDURES 

A. Submit a Schedule of Values at least 10 days before the initial Application for Payment.  Break 
down the Contract Sum into at least one line item for each significant component of the Work.  
Coordinate the Schedule of Values with Contractor's Construction Schedule. 

1. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
2. Provide separate line items in the Schedule of Values for initial cost of materials and for 

total installed value of that part of the Work. 

B. Submit 2 copies of each application for payment on AIA Document G702/703 (or other 
approved form), according to the schedule established in Owner/Contractor Agreement. At 
Contractor’s option, submit PDF copies electronically. 

1. With each Application for Payment, submit waivers of mechanic's liens from 
subcontractors, sub-subcontractors, and suppliers for construction period covered by the 
previous application. 

2. Submit final Application for Payment after completion of Project closeout procedures 
with release of liens and supporting documentation. 

a. Include consent of surety to final payment on AIA Document G707 (or other 
approved form) and insurance certificates. 

b. If applicable, submit final meter readings for utilities, a record of stored fuel, and 
similar data as of the date of Substantial Completion. 

c. Include signed Alaska Department of Labor Prevailing Wage Notice of 
Completion form.  
 

d. Include signed City and Borough of Juneau Compliance Certificate and Release 
form.  

e. Include a list of Subcontractors used on the Project and the total amount paid to 
each.  

f. Send originals of a. through e to Greg Smith, CBJ Engineering Contract 
Administrator. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01200 
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PART 1 - GENERAL 

1.1 PROJECT MANAGEMENT AND COORDINATION 

A. Coordinate construction and connections to mechanical, electrical or other features and 
accessories (by others) to ensure efficient and orderly installation of each part of the Work. 

B. Conduct progress meetings at Project site at weekly intervals unless otherwise approved by the 
CBJ Project Manager.  Notify CBJ Project Manager and Architect of Record of meeting dates 
and times.  Require attendance of each subcontractor or other entity concerned with current 
progress or involved with planning or coordination of future activities. 

1. Unless otherwise determined, the CBJ Project Manager will record minutes and 
distribute to each party present and to parties who should have been present. 

1.2 SUBMITTAL PROCEDURES 

A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

1. No extension of the Contract Time will be authorized because of failure to transmit 
submittals enough in advance of the Work to permit processing, including 
resubmittals. 

2. Architect of Record will return submittals, without review, received from sources other 
than Contractor. 

3. Identify deviations from the Contract Documents on submittals. 
4. Submit three copies of each submittal, plus the number of copies required by the 

Contractor. 

B. Electronic submittals in .pdf format may be allowed by the CBJ Project Manager if submitted 
in an approved manner and format. The CBJ Project Manager reserves the right to require paper 
submittals if electronic submittals are not acceptable. 

 

C. Place a permanent label or title block on each submittal for identification.  Provide a 6- by 8-
inch (150- by 200-mm) space on the label or beside title block to record review and approval 
markings and action taken.  Include the following information on the label: 

1. Project name. 
2. Date. 
3. Name and address of Contractor. 
4. Name and address of subcontractor or supplier. 
5. Number and title of appropriate Specification Section. 

D. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 
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E. Architect of Record will review each action submittal, make marks to indicate corrections or 
modifications required, stamp and mark as appropriate to indicate action taken, and return 
copies less those retained. 

F. Contractor's Construction Schedule Submittal Procedure:  Submit three copies of schedule 
within 10 days after date established for Commencement of the Work. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. Product Data:  Mark each copy to show applicable choices and options.  Include the following: 

1. Data indicating compliance with specified standards and requirements. 
2. Notation of coordination requirements. 
3. For equipment, include rated capacities, dimensions, weights, required clearances, and 

furnished specialties and accessories. 

B. Shop Drawings:  Submit Project-specific information drawn to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data.  Submit opaque 
copies on sheets at least 8-1/2 by 11 inches but no larger than 11 by 17 inches. Include the 
following: 

1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, 
and relationship to adjoining construction. 

2. Identification of products and materials. 
3. Notation of coordination requirements. 
4. Notation of dimensions established by field measurement. 

C. Samples:  Submit Samples finished as specified and physically identical with material or 
product proposed for use.  Where variations are inherent in the material, submit three sets of 
paired units to show full range of variations.  Include name of manufacturer and product name 
on label. 

2.2 INFORMATION SUBMITTALS  

A. Qualification Data:  Include lists of completed projects with project names and addresses, 
names and addresses of architects and owners, and other information specified. See additional 
requirements in Section 111500 Vehicle Washing Equipment. 

B. Product Certificates:  Prepare written statements on manufacturer's letterhead, including 
signature of entity responsible for preparing certification, certifying that product complies with 
requirements. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 
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1. If criteria indicated are not sufficient to perform services or certification required, 
submit a written request for additional information to the CBJ Project Manager. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required 
submittals, submit three copies of a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor, to be designed or 
certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type 
schedule within 7 days of date established for the Notice to Proceed. Coordinate the schedule 
with the approved Schedule of Values. 

B. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Final 
Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows 
an early completion date, unless specifically authorized by Change Order. 

C. Substantial Completion: CBJ Capital Transit desires that the new bus wash be complete 
and fully functional on or before Sept 1, 2016.   Training of transit staff is to be completed 
a minimum of one week prior to the date of Substantial Completion.  

D. Distribute copies of approved schedule to CBJ Project Manager, Architect of Record, 
subcontractors, testing and inspecting agencies, and parties identified by Contractor with a 
need-to-know schedule responsibility. 

E. Updating:  At weekly intervals, update schedule to reflect actual construction progress and 
activities.  Issue schedule before each regularly scheduled progress meeting. 

1. As the Work progresses, indicate Actual Completion percentage for each activity. 

F. Revise the schedule after each meeting or activity where revisions have been made.  As Work 
progresses, mark each bar to indicate actual completion.  Distribute updated copies to same 
parties. 

G. Contractor’s Pay Requests may be delayed or withheld if updated construction schedules are not 
received by the Architect and CBJ Project Manager in a timely manner, or on request.  

PART 3 - EXECUTION (Not Applicable)                  

END OF SECTION 
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PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Use Charges:  Cost or use charges for temporary facilities shall be included in the Contract 
Sum. 

B. Use electric power from Owner's existing system without metering and without payment of use 
charges. Coordinate such use with the CBJ Project Manager. 

C. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for 
temporary electric service, if any.  Install service to comply with NFPA 70. 

PART 2 - PRODUCTS  (Not Used) 

PART 3 - EXECUTION 

3.1 TEMPORARY UTILITIES 

A. General:  Arrange with CBJ Project Manager for time when service can be interrupted, if 
necessary, to make connections to new Vehicle Washing Equipment. 

B. Sanitary Facilities:  The Contractor shall be permitted to use restroom facilities at CBJ Capital 
Transit on a keep clean basis.   

C. Provide temporary lighting with local switching that provides adequate illumination for 
construction operations, observations, and inspections. 

3.2 TEMPORARY SUPPORT FACILITIES 

A. A plans layout space in the General Contractor’s job trailer will be provided to the Bus Wash 
installation crew if available, or within the Capital Transit building, if available. 

B. Provide construction debris containers in sizes adequate to handle waste from construction 
operations.  Collect waste daily and, when containers are full, legally dispose of waste off-site.  
Comply with requirements of authorities having jurisdiction. 

3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES 

A. Provide temporary environmental protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and that 
minimize possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects. 
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B. Provide measures to prevent airborne dust on to bus driving lanes, or ingestion into building 
HVAC systems.  

C. Clean up at the end of the workday or at the direction of the CBJ Project Manager.  No sharp 
debris, nails, fasteners shall be left in the area of Work at any time which might puncture 
vehicle or bus tires.  The Contractor will be back-charged for any such repairs resulting from 
tire punctures, and/or the loss of time or operations impact to Capital Transit’s staff or vehicles.  

D. Comply with requirements of authorities having jurisdiction for erecting structurally adequate 
barricades, including warning signs and lighting. 

3.4 TERMINATION AND REMOVAL 

A. Remove temporary facilities and controls no later than Substantial Completion. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. The term "product" includes the terms "material," "equipment," "system," and terms of similar 
intent. 

B. Product Substitutions:  Substitutions include changes in products, materials, equipment, and 
methods of construction from those required by the Contract Documents and proposed by 
Contractor after award of the Contract. 

1. Submit three copies of each request for product substitution. 
2. Submit requests within 3 working days after the Bid Opening.  
3. Do not submit unapproved substitutions on Shop Drawings or other submittals. 
4. Identify product to be replaced and show compliance with requirements for substitutions.  

Include a detailed comparison of significant qualities of proposed substitution with those of 
the Work specified, a list of changes needed to other parts of the Work required to 
accommodate proposed substitution, and any proposed changes in the Contract Sum or the 
Contract Time should the substitution be accepted. 

5. Architect of Record will review the proposed substitution and notify Contractor of its 
acceptance or rejection on the Substitution Request Form, attached at the end of this Section.   

C. Comparable Product Requests: 

1. Submit three copies of each request for comparable product.  Do not submit unapproved 
products on Shop Drawings or other submittals. 

2. Identify product to be replaced and show compliance with requirements for comparable 
product requests.  Include a detailed comparison of significant qualities of proposed 
substitution with those of the Work specified. 

3. Architect of Record will review the proposed product and notify Contractor of its acceptance 
or rejection. 

D. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding 
of construction area. 

2. Deliver products to Project site in manufacturer's original sealed container or packaging, 
complete with labels and instructions for handling, storing, unpacking, protecting, and 
installing. 

3. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

4. Store products that are subject to damage by the elements, under cover in a weathertight 
enclosure above ground, with ventilation adequate to prevent condensation. 
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E. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

PART 2 - PRODUCTS 

2.1 PRODUCT OPTIONS 

A. Provide products that comply with the Contract Documents, are undamaged, and are new at the time 
of installation. 

1. Provide products complete with accessories, trim, finish, and other devices and components 
needed for a complete installation and the intended use and effect. 

2. Descriptive, performance, and reference standard requirements in the Specifications establish 
"salient characteristics" of products. 

B. Product Selection Procedures: 

1. Where Specifications name a single product or manufacturer, provide the item indicated that 
complies with requirements. 

2. Where Specifications include a list of names of products or manufacturers, provide one of the 
items indicated that complies with requirements. 

3. Where Specifications include a list of names of products or manufacturers, accompanied by 
the term "available products" or "available manufacturers," provide one of the named items 
that complies with requirements.  Comply with provisions for "comparable product requests" 
for consideration of an unnamed product. 

4. Where Specifications name a product as the "basis-of-design" and include a list of 
manufacturers, provide the named product.  Select subparagraph above or subparagraph 
below if "basis of design" products are specified. 

5. Where Specifications name a single product as the "basis-of-design" and no other 
manufacturers are named, provide the named product.  Comply with provisions for 
"comparable product requests" for consideration of an unnamed product by another 
manufacturer. 

C. Unless otherwise indicated, Architect of Record will select color, pattern, and texture of each 
product from manufacturer's full range of options that includes both standard and premium items. 

PART 3 - EXECUTION  (Not Used) 
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CBJ Engineering Department 
SUBSTITUTION REQUEST FORM 

 
TO:      Project: CBJ Capital Transit Bus Wash System Installation  
 
CBJ Contract No.  E16-107 
 
SPECIFIED ITEM:              
 
              
Section Page Paragraph Description 
 
The undersigned requests consideration of the following: 
PROPOSED-SUBSTITUTION: 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
Attached data includes product description, Specifications, Drawings, photographs, performance and 
test data adequate for evaluation of the request. Applicable portions of the data are clearly identified. 
 
The undersigned states that the following paragraphs, unless modified on attachments, are correct: 
 
1. The proposed substitution does not affect dimensions shown on Drawings and will not require a 

change in any of the Contract Documents. 
2. The undersigned will pay for changes to the design, including engineering design, detailing, 

and construction costs caused by the requested substitution which is estimated to be  
         $___________________________.                             
3. The proposed substitution will have no adverse affect on other contractors, the construction 

schedule (specifically the date of substantial completion), or specified warranty requirements. 
4. Maintenance and service parts will be locally available for the proposed substitution. 
5. The incorporation or use of the substitute in connection with the WORK is not subject to pay-

ment of any license fee or royalty. 
 
The undersigned further states that the function, appearance, and quality of the Proposed Substitution 
are equivalent or superior to the specified item. 
 
Submitted by CONTRACTOR (date):  Architect’s Review (date):  ____________ 
Signature:   By:        
Print Name:  Decision by CBJ:  
Firm:  ___Accepted ___Accepted as noted 
Title:    ___Not accepted ___Received too late 
Telephone:   
Attachments:  Signature:       
 
The use of this substitution is not authorized until accepted by the Architect and Owner. 
 

 
END OF SECTION 
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PART 1 - GENERAL 

1.1 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Maintain a set of prints of the Contract Drawings as Record Drawings.  
Mark to show actual installation where installation varies from that shown originally. 

1. Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

B. Operation and Maintenance Data:  Submit three (3) hard copies of the manual.  Organize data 
into three-ring binders with identification on front and spine of each binder, and envelopes for 
folded drawings.  Include the following: 

1. Manufacturer's operation and maintenance documentation. 
2. Maintenance and service schedules. 
3. Maintenance service contracts. 
4. Copies of warranties. 

C. Final Close Out Items 
 

1. Include consent of surety to final payment and insurance certificates. 
2. Include Alaska Department of Labor Employment Security Tax clearance. 
3. Include signed Alaska Department of Labor Prevailing Wage Notice of Completion form.  
4. Include signed City and Borough of Juneau Compliance Certificate and Release form. 
5. Include a list of Subcontractors used on the Project and the total amount paid to them.  
6. Send originals of items 1 through 5 above to Greg Smith, CBJ Engineering Contract 

Administrator. 

PART 2 - EXECUTION 

2.1 EXAMINATION AND PREPARATION 

A. Examine substrates and conditions for compliance with manufacturer's written requirements 
including, but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of 
deleterious substances; substrates within installation tolerances; and application conditions 
within environmental limits.  Proceed with installation only after unsatisfactory conditions have 
been corrected. 

B. Take field measurements as required to fit the Work properly.  Where fabricated products are to 
be fitted to other construction, verify dimensions by field measurement before fabrication and, 
when possible, allow for fitting and trimming during installation. 
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2.2 CUTTING AND PATCHING 

A. Do not cut structural members or operational elements without prior written approval of the 
Architect of Record and the CBJ Project Manager. 

B. Patch with durable seams that are as invisible as possible.  Provide materials and comply with 
installation requirements specified in other Sections. 

2.3 INSTALLATION 

A. Comply with manufacturer's written instructions for installation.  Anchor each product securely 
in place, accurately located and aligned with other portions of the Work.  Clean exposed 
surfaces and protect from damage. 

B. Clean Project site and work areas daily. 

2.4 FINAL CLEANING 

A. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion: 

1. Remove labels that are not permanent. 
2. Clean transparent materials. 
3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign 

substances. 
4. Clean Project site, yard, and grounds, in areas disturbed by construction activities.  

Sweep paved areas; remove stains, spills, and foreign deposits.  Rake grounds to a 
smooth, even-textured surface. 

2.5 CLOSEOUT PROCEDURES 

A. Substantial Completion:  Before requesting Substantial Completion inspection, complete the 
following: 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise CBJ Project Manager of pending insurance changeover requirements. 
3. Submit specific warranties, maintenance service agreements, and similar documents. 
4. Submit Record Drawings and Specifications, operation and maintenance manuals, and 

similar final record information. 
5. Remove temporary facilities and controls. 
6. Complete final cleaning requirements, including touchup painting. 
7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
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B. Submit a written request for inspection for Substantial Completion.  On receipt of request, 
Architect of Record will proceed with inspection or advise Contractor of unfulfilled 
requirements.  Architect of Record will prepare the Certificate of Substantial Completion after 
inspection or will advise Contractor of items that must be completed or corrected before 
certificate will be issued. 

C. Request inspection for Final Completion, once the following are complete: 

1. Submit a copy of Substantial Completion inspection list stating that each item has been 
completed or otherwise resolved for acceptance. 

D. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

E. Submit a written request for final inspection for acceptance.  On receipt of request, Architect of 
Record will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect 
of Record will prepare final Certificate for Payment after inspection or will advise Contractor of 
items that must be completed or corrected before certificate will be issued. 

 

PART 3 – EXECUTION  (Not Used) 

 

 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 00 & 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Automatic Drive-through Bus Wash 

1.3 PREINSTALLATION MEETINGS 

A. Preproduction Conference: Conduct conference via tele-conference. 

B. Preinstallation Conference: Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, finishes, and accessories. 

2. Include electrical characteristics for motorized equipment. 

B. Shop Drawings: For bus wash. 

1. Include plans, elevations, sections, details, and attachment to other work. 
a. The selected manufacturer will supply Auto CAD files for coordination into final 

project documents. 
b. Include all concrete slab, footing, embeds and pit configurations needed for bus 

wash installation. 
2. Include piping diagrams for supply and drainage. 
3. Include wiring diagrams for power and control wiring. 
4. Submit all required shop drawings within 10 calendar days of Notice to Proceed. 

1.5 COORDINATION  

A. Review shop drawings provided by Owners Separate General Contractor for foundations, metal 
building, electrical and mechanical systems to verify the new bus wash building is in 
compliance with physical space requirements of bus wash equipment and its mechanical and 
electrical service requirements.  Approval of Owners Separate General Contractor shop 
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drawings shall indicate approval of configuration of building and service connections provided 
by others. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer. 
1. Minimum 10 years experience. 

B. Sample Warranties: For special warranties. 

C. Verify that the bus wash system fits within the area shown on drawings. 

1.7 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For bus wash to include in maintenance manuals. 
1. Three (3) sets of repair and maintenance and parts manuals shall be supplied with the 

wash system and covering all components, systems and subsystems.  
2. The Owner will be responsible for routine maintenance and service, as outlined in the 

maintenance manuals. 

1.8 TRAINING 

A. The manufacturer shall submit a training schedule to the Owner for approval and upon 
approval of the schedule shall conduct a training program. The training program shall be 
conducted on the actual equipment supplied under this specification. The program shall be 
geared to adequately train Owner's personnel who will be using and maintaining the 
equipment so that when the program is complete they will be able to properly and correctly 
operate and maintain the wash system. 

1.9 QUALITY ASSURANCE 

A. Suppliers of the specified wash equipment must supply the names and contact numbers of at 
least five (5) Transit Authorities in the United States where the specified equipment has 
been installed and in satisfactory use for at least 5 years. The names of the contacts 
provided, must be the person(s) in charge of and familiar with the operation and 
maintenance of the wash equipment. Owner may contact these locations. Based on 
information obtained, as well as the detailed submittal information required, Owner will 
determine, at their sole discretion, the suitability of the proposed equipment. 

B. The General Contractor shall be responsible for making all necessary arrangements with the 
manufacturer or distributor of the wash, recovery products, and equipment to be installed and 
shall provide on-site consultation and inspection. 

C. Whenever the contract requires the presence of an authorized representative, the manufacturer 
shall be given at least 72 hours advance notice of each phase of work. 
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D. The manufacturer's representative shall make periodic visits to the site as the work proceeds as 
is necessary for consultation and for expediting the work in the most practical manner. 

1.10 DELIVERY, STORAGE, AND HANDLING 

A. Delivery of all bus wash components to the project site is the responsibility of the manufacturer. 

1. Coordinate delivery date and location with General Contractor once the project has been 
awarded. 

B. Ship all products in weathertight, enclosed containers.  Shrink wrap or similar packaging is not 
sufficient.  Evidence of moisture or other damage incurred during shipping is cause for rejection 
of product and replacement at no cost to Owner. 

1.11 WARRANTY 

A. The manufacturer’s warranty shall be ten (10) years on the structural framework, one (1) 
year on all pumps and motors, and one (1) year all other components, electrical and 
plumbing systems. Warranty shall start at project acceptance and cover all parts, materials 
and labor. All warranty work shall be performed by a manufacturer’s representative at the 
project site. The warranty shall consist of replacement and installation of defective 
assemblies or parts without cost to the Owner. 

1. Defects shall include, but not be limited to: 
a. Operation: Noisy, rough or substandard operation 
b. Parts: Loose, damaged and missing parts 
c. Finish: Abnormal deterioration 

1.12 SCOPE OF RESPONSIBILITY 

A. Wash System 
1. The wash system supplier shall be responsible for the design and to provide all necessary 

equipment and material for a complete operational automatic drive through wash system, 
including activating switches, electrical solenoids and motor starters. The wash system 
supplier shall be responsible for the erection and testing of the wash system and customer 
training. 

B. Electrical 
1. All field electrical work, including conduit and wiring runs and interconnections between 

all wash system components and power to the wash control panel is the responsibility of 
others (General Contractor). 

C. Plumbing and Mechanical 
1. All field plumbing and mechanical work including plumbing supplies and hand valves 

required between all wash system components are the responsibility of others (General 
Contractor).  Air connections to the wash system will be by others (General Contractor 
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D. Concrete and wash bay enclosure:  Excavation, backfill, concrete footings, slabs and pits, wash 
bay building structure and enclosure shall be the responsibility of the General Contractor 
and not a part of this procurement.  Coordinate with the General Contractor to ensure concrete 
and wash bay enclosure is configured as required to support wash bay equipment. 

E. Accessories:  Bus wash manufacturer is to provide all concrete mounted rails, guides, drains, 
gratings etc. required for the operation of the wash equipment for installation by the General 
Contractor. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Basis-of-Design: Westmatic “Transit-Master 4-Brush Drive-through Bus Wash” 

B. Other acceptable bus wash manufacturers: 
1. NS Wash 
2. Interclean 

C. Buy America Requirements 

1. The bidder agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which 
provide that Federal funds may not be obligated unless steel, iron, and manufactured 
products used in FTA-funded projects are produced in the United States, unless a waiver 
has been granted by FTA or the product is subject to a general waiver. General waivers 
are listed in 49 C.F.R. 661.7, and include final assembly in the United States for 15 
passenger vans and 15 passenger wagons produced by Chrysler Corporation, and 
microcomputer equipment and software. Separate requirements for rolling stock are set 
out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be assembled in 
the United States and have a 60 percent domestic content.  

2. Bidder must submit to the FTA recipient the appropriate Buy America certification 
(below) with all bids or offers on FTA-funded contracts, except those subject to a general 
waiver. Bids or offers that are not accompanied by a completed Buy America 
certification must be rejected as nonresponsive. This requirement does not apply to lower 
tier subcontractors. 

3. Certification requirement for procurement of buses, other rolling stock and associated 
equipment. 
a. Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C).  

The bidder or offer or hereby certifies that it will comply with the requirements of 
49 U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11. 
Date ____________________________________________________________ 
Signature______________________________________________________ 
Company_______________________________________________________ 
Title _____________________________________________________________ 

b. Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)  
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The bidder or offer or hereby certifies that it cannot comply with the requirements 
of 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception 
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 
C.F.R. 661.7. 
Date______________________________________________________________ 
Signature___________________________________________________________ 
Company_________________________________________________________ 
Title______________________________________________________________ 

D. See Division 0 for other FTA forms and Contractor/Manufacture Certifications. 

2.2 PERFORMANCE REQUIREMENTS 

A. The vehicle wash system must be capable of washing vehicles up to 12 feet in height. 

B. The vehicle wash system must be capable of washing vehicles up to 41 feet in length. 

C. Starting, stopping and operation of the wash system shall be completely automatic and shall not 
require the service of an attendant other than for routine inspection and maintenance. The wash 
system shall thoroughly wash the undercarriage top, sides, fronts and rears of vehicles, driven 
through the systems at a maximum rate of one-and-one-half foot per second. All wash 
operations shall be automatically actuated by the vehicle, which shall be driven continuously, 
without stopping, at a uniform speed through each washing stage. No manual equipment 
adjustment shall be required, and the equipment shall adapt automatically without electrical or 
pneumatic controls to variations in widths and heights of all intended vehicles.  

D. If the automatic washing operation system fails, the washing system will include manual 
controls to allow an attendant to continue the washing operation and to allow for independent 
component brush testing when necessary.  

E. All necessary electrical actuating switches, electrical solenoids, manual water valves, lag bolts 
and installation hardware pertaining to the equipment shall be provided. 

F. The machine fully controls the degree of brush pressure delivery to the bus and automatically 
adjusts as required. 

G. The wash functions of this system are operated automatically and controlled by infra-red 
technology. The wash system shall regulate the washing action and speed of the drivers to 
maximize cleaning results while minimizing incidents of damage to buses or machine. 

H. The system is complete with all control systems, metering devices, drive motors, and brush 
assemblies. 

I. All frame structures shall be hot dip galvanized or structural aluminum. 

J.  Total wash time will be 60 - 90 seconds. 
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2.3 UTILITY REQUIREMENTS 

A. Water 
1. 1-1/2” - 2" cold water (60PSI) feed with backflow protection to mutually agreed service 

areas such as the pump room and wash bay. Work by others. 

Compressed Air 
2. 1/2", 14 CFM (400L/min) feed (compressed dry air) to mutually agreed service areas 

such as the pump room and wash bay. Work by others. 

B. Electrical  
1. All electrical enclosures shall be stainless steel NEMA 4X.  All wiring between electrical 

equipment that is provided by the bus wash equipment supplier shall be SOOW cable 
with copper conductors.  Use non-metallic CGB connectors with washers for all cable 
connections to enclosures. 

2. All exposed metal shall be 304 or 316 stainless steel.  All fasteners shall be 304 or 316 
stainless steel.  All junction boxes shall be non-metallic, stainless steel or hot dipped 
galvanized with rubber gaskets. 

3. All pushbuttons, switches, and indicating lights shall be 30 mm NEMA 4X water 
tight/dust tight/corrosion resistant.   

4. All indicating lights shall be LED push-to-test type. 
5. All electrical equipment, operating stations, and wiring shall be watertight, corrosion 

resistant.  All painted steel surfaces shall be TNEMEC painted with a zinc primer, then 3-
4 mils of epoxy urethane, then 2-3 mils of Aliphatic acrylic urethane.  Alternate painting 
methods include powder coating over hot dipped galvanized per ASTM standards or 
Tnemec painting over hot dipped galvanized per ASTM standards.  This applies to 
motors and other enclosures where it is not possible to provide a NEMA 4X enclosure. 

6. All equipment shall be 277/480V, three phase.  120/208V, three phase, four wire is 
available for minor loads or controls. 

C. Concrete Pad 
1. Center trench drain with grating, 6” overflow to oil/water separator and to sewer. Work 

by others. 

2.4 CONSUMPTION REQUIRMENTS 

A. Maximum consumption figures per wash for a typical 40 foot bus (without water recycling): 
1. Water: 90 Gallons (340 L) 
2. Detergent: 8 Oz. 

2.5 BUS WASH COMPONENTS 

A. Front, side, and rear cleaning unit. 

1. Brush cleaning of vehicles shall be provided by automatic front, side and rear wash 
brushes. Four (4) vertical brushes, each capable of cleaning one-half of the front and rear 
of a vehicle as well as one side of a vehicle shall be provided. The brushes shall be of 
sufficient length to clean the largest vehicle for which the washer system is designed. 
a. Mirror safe without having to fold mirrors in. 
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b. Bike rack safe 

2. Brushes shall have a provision of water and detergent delivery. 
a. Piping shall be galvanized with brass spray tips. 

3. Brushes are to be driven by High-Efficiency, energy efficient and durable 3 HP, 3phase, 
60Hz TEFC motors minimum. 

B. Roof Mop 
1. The full width of horizontal surfaces shall be washed with a soft touch, waterproof 

synthetic material that is mold and mildew resistant. 

C. Undercarriage high pressure wash. 

1. Manufacturer’s standard unit that does not introduce detergent. 
2. Minimum 8 stainless steel spray nozzles. 
3. Buffer tank 400G (1500 liters), manufactured in plastic with automatic refill and level 

control. Includes suction and bypass connections, shut-off valves and low water level 
pump protection. 

4. Minimum 20hp pump 

D. Final rinse spray unit. 

1. The final rinse spray arch shall consist of a 3/4 inch galvanized pipe equipped with no 
less than 20 brass spray tips, mounted on a galvanized frame. 

E. Blower/Dryer System 

1. Stationary system with a minimum of 9 blowers of 10hp each. 
a. (3) left side, (3) right side, and (3) on top 

F. Speed Control System 

1. The system shall consist of 4 detectors, a control panel consisting of a power supply, 
appropriate relays, and an operator warning signal system both visual and audio. The 
visual signal system will be a waterproof green, amber and red light system.  

G. Water Recycle System 

1. Compatible with all other required component. 
2. Recycling of approximately 85% of used water. 
3. Fresh water cross-over shall be included. 
4. Max pollutants shall be less than 50ppm. 

H. Detergent Pump 

1. A diaphragm metering pump shall inject concentrated detergent into the wash water. The 
pump shall operate on 120 VAC power. Pump shall include double ball inlet and outlet 
cartridge type ceramic check valves. Chemical resistant PVDF valve body and fittings 
and ceramic balls. No metal springs are used. Pump shall be capable of a maximum 
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output of 5.9 OZ/Min @ 125 PSI. Output shall be adjustable from 5-100% via stroke 
length adjustment. 

2. System shall be capable of working with bio-safe PH balanced detergent. 

I. Tire Guide Rails 

1. The tire guide rails shall be flared at the entrance to facilitate entrance into the wash. The 
guide rails shall be constructed of 4” tubular steel pipe. Rail height is not to exceed 7”. 
All sections shall be smoothly finished to avoid damage to tires. Rails are to be anchored 
to the floor with ½” galvanized or non-corrosive concrete anchor or lag bolts. 

2. All components of the tire guide rails shall be hot dip galvanized steel. 

J. Skid Plates 
1. Stainless steel glide plates for guiding of vehicle at entrance of the guide rails. Attached 

to the floor at with 1/4” stainless steel anchor bolts. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions for compliance with requirements for installation tolerances, 
surface conditions of wall, and other conditions affecting performance of the Work. 

B. Examine roughing-in for electrical power systems to verify actual locations of connections 
before installation of motorized equipment. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Bus wash manufacturer shall coordinate all work necessary for the installation of the bus wash 
equipment with the Owners Separate General Contractor. 

1. Coordinate work done by bus wash manufacturer personnel with work required to be 
done by the General Contractor as required for a complete and operational system. 

2. Bus wash manufacturer shall coordinate delivery and installation with the General 
Contractor. 

3.3 INSTALLATION 

A. General: The wash system supplier shall be responsible for providing all necessary equipment, 
material and labor for a completely operational, automatic drive through wash system. This 
shall include all activating switches, electrical solenoids and motor starters and tire guide rails. 
The wash system supplier shall be responsible for the training of Owner’s personnel. 

1. Installation shall be in strict accordance with approved shop drawings and contractor 
installation instructions at locations indicated in drawings.  
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2. Work shall be coordinated with other trades to ensure proper equipment interface with 
the utilities. Structural design shall be coordinated with the supplier of the wash system to 
ensure all slab and foundation drawings (dimensions) are acceptable to the equipment.  

3. The contractor shall coordinate with all utility requirements as needed per installation 
instructions.  

4. The wash system and all of its components, appurtenances and accessories shall be 
constructed and installed in accordance with the approved drawings, installation 
instructions and recommendations, using only skilled mechanics and workers with 
experience in this type of work.  

5. Upon completion of installation, contractor shall demonstrate to Owner that the wash 
system and water recycle system operate in accordance with the intent and meaning of 
the drawings, specifications, manufacturer’s specifications and recommendations.  

B. Scope of Work 

1. Work by bus wash manufacturer: 

a. Delivery and unloading of all required bus wash equipment to site. 

b. Review of bus wash shop drawings with Owners Separate General Contractor prior 
to start of construction of Bus Wash building to confirm locations, size and 
configuration of all work necessary to support the bus wash operation, including 
mechanical and electrical connections. 

c. Inspection of bus wash building foundation and slab formwork prior to placement 
of concrete to confirm locations, size and configuration of all work necessary to 
support bus wash operation, including mechanical and electrical connections. 

d. Setting vehicle wash equipment in place. 
e. Installation of all bush wash components and any required inspections. 
f. Starting up the Vehicle Wash Equipment and End User Trainings. 

2. Work to be done with General Contractor in separate contract: 

a. Bringing 3-phase power up to and connecting to master panel. 
b. Bringing water line up to and connecting to water booster pump. 
c. Bringing compressed air line up to and connecting to co-axial valve and 

interscreen. 
d. Install duplex receptacles for water heater, water softener, and  air compressor. 
e. Provide and install underground conduits into concrete floor. 
f. Provide and install pipes for chassis wash, recirculation line, sump in concrete 

floor. 
g. Concrete work for wash pad. 
h. Furnish and installation of backflow preventer on incoming water line. 
i. Recycle pit baffles between clarifier compartments. 
j. Recycle pit trench covers. 
k. Sewer connection tie-ins. 
l. Interconnecting piping between vehicle wash components. 
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3.4 TEST PROCEDURE 

A. After installation is complete, the Contractor shall demonstrate to the Owner that the wash 
system operates in accordance with the intent and meaning of the drawings. In order to assure 
the Owner that the vehicle wash system includes construction and design features that preclude 
damage to the washer or the vehicle being washed, (due to accidental or negligent speeding of 
vehicles through the wash) a test will be conducted after installation, in which a vehicle will be 
run through the wash system at a speed of 5 MPH. In order to pass the test, there must be no 
damage to the wash system. 

1. Should the machine fail this test, the manufacturer/supplier will be given the opportunity 
to repair defects within thirty (30) days and a second test rescheduled. If the second 
should fail, a third test would be scheduled within 10 days. Should the 
manufacturer/supplier fail the third test, the manufacturer/supplier shall remove the entire 
system from buyer's premises at no cost or obligation whatsoever to buyer. 

2. All damage to the machine that is incurred as a result of the test shall be the responsibility 
of the manufacturer/supplier.  

END OF SECTION 111500 
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	01100 Summary
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Use of site.
	4. Coordination with occupants.
	5. Work restrictions.
	6. Specification and drawing conventions.


	1.3 PROJECT INFORMATION
	A. Project Identification:  CAPITAL TRANSIT BUS WASH SYSTEM INSTALLATION
	1. Project Location:  Juneau, Alaska.

	B. Owner:  City and Borough of Juneau, 10099 Bentwood Place, Juneau, Alaska, 99801.
	1. CBJ Project Manager and herein defined as the Owner: Steve Tada CBJ Engineering, or Rich Ritter-CBJ Chief Architect.

	C. Architect of Record:  Jensen Yorba Lott, Inc., 522 West 10PthP Street, Juneau, Alaska, 99801.
	1. Architect of Record: Tony Yorba


	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of the Project is defined by the Contract Documents and consists of all plant, tools, equipment, materials, supplies, manufactured articles, accessories, labor, transportation, and services necessary to furnish and install a complete and f...
	B. Type of Contract
	1. Project will be constructed under a single prime contract.


	1.5 USE OF SITE
	A. General:  Contractor shall have limited use of Project site for construction operations as indicated on Drawings by the Contract limits and as indicated by requirements of this Section.
	B. Use of Site:  Limit use of Project site to work in areas indicated on plans. A designated material staging area will be assigned to the Contractor at the project Pre-Installation conference   Do not disturb portions of Project site beyond areas in ...
	1. Take special precautions to avoid any traffic (bus or vehicular) or storage of materials and equipment that impedes or restricts Capital Transit Staff’s normal operations.
	2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.
	c. Do not block access to entry, exits, fueling island or path of bus circulation on site.
	d. Do not block access at overhead coiling vehicle doors at any time.



	1.6 COORDINATION WITH OCCUPANTS
	A. Owner Occupancy:  CBJ Capital Transit personnel will occupy and use the site and building at all times for normal transit operations during the construction period. Cooperate with Owner during construction operations to minimize conflicts and facil...
	1. Provide temporary barriers, warning signs, and other measures as required to protect occupants, visitors, and facilities.
	2. Provide not less than 72 hours' notice to the CBJ Project Manager of activities that will affect Owner's operations.


	1.7 WORK RESTRICTIONS
	A. WORK Restrictions, General:  Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets, driveways, and other requirements of authorities having jurisdiction.

	B. Existing Utility Interruptions:  Do not interrupt power utilities serving the Capital Transit Facility except as permitted under the following conditions:
	1. Notify the CBJ Project Manager in writing not less than two (2) days in advance of proposed utility interruptions.
	2. Obtain CBJ Project Manager’s written permission before proceeding with utility interruptions.

	C. Noise:  Coordinate operations that may result in high levels of noise or other disruption to Owner occupancy with CBJ Project Manager.
	1. Notify CBJ Project Manager not less than two days in advance of proposed disruptive operations.
	2. Obtain CBJ Project Manager's written permission before proceeding with disruptive operations.

	D. Controlled Substances:  Use of tobacco and other controlled substances on the Project site is not permitted.

	1.8 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications.  The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 1 General Requirements:  Requirements of Sections in Division 1 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are described in detail in the Specifications.  One or more of the following are used on the Drawings to identify materials and products:
	1. Terminology:  Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations:  Materials and products are identified by abbreviations.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01200 Price and Payment Procedures
	PART 1 -  GENERAL
	1.1 CONTRACT MODIFICATION PROCEDURES
	A. On Owner's approval of a proposal from Contractor on AIA Document G709 (or other approved form), the CBJ Project Manager will issue a Change Order on AIA Document G701 (or other approved form), for all changes to the Contract Sum or the Contract Time.
	B. When Owner and Contractor disagree on the terms of a proposal, the CBJ Project Manager may issue a Construction Change Directive (on AIA Document G714 or other approved form), instructing Contractor to proceed with the change, for subsequent inclus...

	1.2 PAYMENT PROCEDURES
	A. Submit a Schedule of Values at least 10 days before the initial Application for Payment.  Break down the Contract Sum into at least one line item for each significant component of the Work.  Coordinate the Schedule of Values with Contractor's Const...
	1. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	2. Provide separate line items in the Schedule of Values for initial cost of materials and for total installed value of that part of the Work.

	B. Submit 2 copies of each application for payment on AIA Document G702/703 (or other approved form), according to the schedule established in Owner/Contractor Agreement. At Contractor’s option, submit PDF copies electronically.
	1. With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	2. Submit final Application for Payment after completion of Project closeout procedures with release of liens and supporting documentation.
	a. Include consent of surety to final payment on AIA Document G707 (or other approved form) and insurance certificates.
	b. If applicable, submit final meter readings for utilities, a record of stored fuel, and similar data as of the date of Substantial Completion.
	c. Include signed Alaska Department of Labor Prevailing Wage Notice of Completion form.
	d. Include signed City and Borough of Juneau Compliance Certificate and Release form.
	e. Include a list of Subcontractors used on the Project and the total amount paid to each.
	f. Send originals of a. through e to Greg Smith, CBJ Engineering Contract Administrator.




	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION (Not Applicable)

	01300 Administrative Requirements
	PART 1 -  GENERAL
	1.1 PROJECT MANAGEMENT AND COORDINATION
	A. Coordinate construction and connections to mechanical, electrical or other features and accessories (by others) to ensure efficient and orderly installation of each part of the Work.
	B. Conduct progress meetings at Project site at weekly intervals unless otherwise approved by the CBJ Project Manager.  Notify CBJ Project Manager and Architect of Record of meeting dates and times.  Require attendance of each subcontractor or other e...
	1. Unless otherwise determined, the CBJ Project Manager will record minutes and distribute to each party present and to parties who should have been present.


	1.2 SUBMITTAL PROCEDURES
	A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	1. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	2. Architect of Record will return submittals, without review, received from sources other than Contractor.
	3. Identify deviations from the Contract Documents on submittals.
	4. Submit three copies of each submittal, plus the number of copies required by the Contractor.

	B. Electronic submittals in .pdf format may be allowed by the CBJ Project Manager if submitted in an approved manner and format. The CBJ Project Manager reserves the right to require paper submittals if electronic submittals are not acceptable.
	C. Place a permanent label or title block on each submittal for identification.  Provide a 30T6- by 8-inch30T39T (150- by 200-mm)39T space on the label or beside title block to record review and approval markings and action taken.  Include the followi...
	1. Project name.
	2. Date.
	3. Name and address of Contractor.
	4. Name and address of subcontractor or supplier.
	5. Number and title of appropriate Specification Section.

	D. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Architect.
	E. Architect of Record will review each action submittal, make marks to indicate corrections or modifications required, stamp and mark as appropriate to indicate action taken, and return copies less those retained.
	F. Contractor's Construction Schedule Submittal Procedure:  Submit three copies of schedule within 10 days after date established for Commencement of the Work.


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. Product Data:  Mark each copy to show applicable choices and options.  Include the following:
	1. Data indicating compliance with specified standards and requirements.
	2. Notation of coordination requirements.
	3. For equipment, include rated capacities, dimensions, weights, required clearances, and furnished specialties and accessories.

	B. Shop Drawings:  Submit Project-specific information drawn to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.  Submit opaque copies on sheets at least 30T8-1/2 by 11 inches30T but no larger than...
	1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, and relationship to adjoining construction.
	2. Identification of products and materials.
	3. Notation of coordination requirements.
	4. Notation of dimensions established by field measurement.

	C. Samples:  Submit Samples finished as specified and physically identical with material or product proposed for use.  Where variations are inherent in the material, submit three sets of paired units to show full range of variations.  Include name of ...

	2.2 INFORMATION SUBMITTALS
	A. Qualification Data:  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other information specified. See additional requirements in Section 111500 Vehicle Washing Equipment.
	B. Product Certificates:  Prepare written statements on manufacturer's letterhead, including signature of entity responsible for preparing certification, certifying that product complies with requirements.

	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to the CBJ Project Manager.

	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit three copies of a statement, signed and sealed by the responsible design professional, for each product and system specifically assigned ...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.


	2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type schedule within 7 days of date established for the Notice to Proceed. Coordinate the schedule with the approved Schedule of Values.
	B. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Final Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	C. Substantial Completion: CBJ Capital Transit desires that the new bus wash be complete and fully functional on or before Sept 1, 2016.   Training of transit staff is to be completed a minimum of one week prior to the date of Substantial Completion.
	D. Distribute copies of approved schedule to CBJ Project Manager, Architect of Record, subcontractors, testing and inspecting agencies, and parties identified by Contractor with a need-to-know schedule responsibility.
	E. Updating:  At weekly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule before each regularly scheduled progress meeting.
	1. As the Work progresses, indicate Actual Completion percentage for each activity.

	F. Revise the schedule after each meeting or activity where revisions have been made.  As Work progresses, mark each bar to indicate actual completion.  Distribute updated copies to same parties.
	G. Contractor’s Pay Requests may be delayed or withheld if updated construction schedules are not received by the Architect and CBJ Project Manager in a timely manner, or on request.


	PART 3 -  EXECUTION (Not Applicable)
	END OF SECTION


	01500 Temporary Facilities and Controls
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. Use Charges:  Cost or use charges for temporary facilities shall be included in the Contract Sum.
	B. Use electric power from Owner's existing system without metering and without payment of use charges. Coordinate such use with the CBJ Project Manager.
	C. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for temporary electric service, if any.  Install service to comply with NFPA 70.


	PART 2 -  PRODUCTS  (Not Used)
	PART 3 -  EXECUTION
	3.1 TEMPORARY UTILITIES
	A. General:  Arrange with CBJ Project Manager for time when service can be interrupted, if necessary, to make connections to new Vehicle Washing Equipment.
	B. Sanitary Facilities:  The Contractor shall be permitted to use restroom facilities at CBJ Capital Transit on a keep clean basis.
	C. Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, and inspections.

	3.2 TEMPORARY SUPPORT FACILITIES
	A. A plans layout space in the General Contractor’s job trailer will be provided to the Bus Wash installation crew if available, or within the Capital Transit building, if available.
	B. Provide construction debris containers in sizes adequate to handle waste from construction operations.  Collect waste daily and, when containers are full, legally dispose of waste off-site.  Comply with requirements of authorities having jurisdiction.

	3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES
	A. Provide temporary environmental protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or...
	B. Provide measures to prevent airborne dust on to bus driving lanes, or ingestion into building HVAC systems.
	C. Clean up at the end of the workday or at the direction of the CBJ Project Manager.  No sharp debris, nails, fasteners shall be left in the area of Work at any time which might puncture vehicle or bus tires.  The Contractor will be back-charged for ...
	D. Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

	3.4 TERMINATION AND REMOVAL
	A. Remove temporary facilities and controls no later than Substantial Completion.



	01600 Product Requirements
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Product Substitutions:  Substitutions include changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor after award of the Contract.
	1. Submit three copies of each request for product substitution.
	2. Submit requests within 3 working days after the Bid Opening.
	3. Do not submit unapproved substitutions on Shop Drawings or other submittals.
	4. Identify product to be replaced and show compliance with requirements for substitutions.  Include a detailed comparison of significant qualities of proposed substitution with those of the Work specified, a list of changes needed to other parts of t...
	5. Architect of Record will review the proposed substitution and notify Contractor of its acceptance or rejection on the Substitution Request Form, attached at the end of this Section.

	C. Comparable Product Requests:
	1. Submit three copies of each request for comparable product.  Do not submit unapproved products on Shop Drawings or other submittals.
	2. Identify product to be replaced and show compliance with requirements for comparable product requests.  Include a detailed comparison of significant qualities of proposed substitution with those of the Work specified.
	3. Architect of Record will review the proposed product and notify Contractor of its acceptance or rejection.

	D. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction area.
	2. Deliver products to Project site in manufacturer's original sealed container or packaging, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	3. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.
	4. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.

	E. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...


	PART 2 -  PRODUCTS
	2.1 PRODUCT OPTIONS
	A. Provide products that comply with the Contract Documents, are undamaged, and are new at the time of installation.
	1. Provide products complete with accessories, trim, finish, and other devices and components needed for a complete installation and the intended use and effect.
	2. Descriptive, performance, and reference standard requirements in the Specifications establish "salient characteristics" of products.

	B. Product Selection Procedures:
	1. Where Specifications name a single product or manufacturer, provide the item indicated that complies with requirements.
	2. Where Specifications include a list of names of products or manufacturers, provide one of the items indicated that complies with requirements.
	3. Where Specifications include a list of names of products or manufacturers, accompanied by the term "available products" or "available manufacturers," provide one of the named items that complies with requirements.  Comply with provisions for "compa...
	4. Where Specifications name a product as the "basis-of-design" and include a list of manufacturers, provide the named product.  Select subparagraph above or subparagraph below if "basis of design" products are specified.
	5. Where Specifications name a single product as the "basis-of-design" and no other manufacturers are named, provide the named product.  Comply with provisions for "comparable product requests" for consideration of an unnamed product by another manufa...

	C. Unless otherwise indicated, Architect of Record will select color, pattern, and texture of each product from manufacturer's full range of options that includes both standard and premium items.


	PART 3 -  EXECUTION  (Not Used)
	CBJ Engineering Department


	01701 Execution and Closeout Requirements
	PART 1 -  GENERAL
	1.1 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Maintain a set of prints of the Contract Drawings as Record Drawings.  Mark to show actual installation where installation varies from that shown originally.
	1. Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.

	B. Operation and Maintenance Data:  Submit three (3) hard copies of the manual.  Organize data into three-ring binders with identification on front and spine of each binder, and envelopes for folded drawings.  Include the following:
	1. Manufacturer's operation and maintenance documentation.
	2. Maintenance and service schedules.
	3. Maintenance service contracts.
	4. Copies of warranties.

	C. Final Close Out Items
	1. Include consent of surety to final payment and insurance certificates.
	2. Include Alaska Department of Labor Employment Security Tax clearance.
	3. Include signed Alaska Department of Labor Prevailing Wage Notice of Completion form.
	4. Include signed City and Borough of Juneau Compliance Certificate and Release form.
	5. Include a list of Subcontractors used on the Project and the total amount paid to them.
	6. Send originals of items 1 through 5 above to Greg Smith, CBJ Engineering Contract Administrator.



	PART 2 -  EXECUTION
	2.1 EXAMINATION AND PREPARATION
	A. Examine substrates and conditions for compliance with manufacturer's written requirements including, but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of deleterious substances; substrates within installation tolera...
	B. Take field measurements as required to fit the Work properly.  Where fabricated products are to be fitted to other construction, verify dimensions by field measurement before fabrication and, when possible, allow for fitting and trimming during ins...

	2.2 CUTTING AND PATCHING
	A. Do not cut structural members or operational elements without prior written approval of the Architect of Record and the CBJ Project Manager.
	B. Patch with durable seams that are as invisible as possible.  Provide materials and comply with installation requirements specified in other Sections.

	2.3 INSTALLATION
	A. Comply with manufacturer's written instructions for installation.  Anchor each product securely in place, accurately located and aligned with other portions of the Work.  Clean exposed surfaces and protect from damage.
	B. Clean Project site and work areas daily.

	2.4 FINAL CLEANING
	A. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion:
	1. Remove labels that are not permanent.
	2. Clean transparent materials.
	3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign substances.
	4. Clean Project site, yard, and grounds, in areas disturbed by construction activities.  Sweep paved areas; remove stains, spills, and foreign deposits.  Rake grounds to a smooth, even-textured surface.


	2.5 CLOSEOUT PROCEDURES
	A. Substantial Completion:  Before requesting Substantial Completion inspection, complete the following:
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise CBJ Project Manager of pending insurance changeover requirements.
	3. Submit specific warranties, maintenance service agreements, and similar documents.
	4. Submit Record Drawings and Specifications, operation and maintenance manuals, and similar final record information.
	5. Remove temporary facilities and controls.
	6. Complete final cleaning requirements, including touchup painting.
	7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect of Record will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect of Record will prepare the Certificate of Subs...
	C. Request inspection for Final Completion, once the following are complete:
	1. Submit a copy of Substantial Completion inspection list stating that each item has been completed or otherwise resolved for acceptance.

	D. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	E. Submit a written request for final inspection for acceptance.  On receipt of request, Architect of Record will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect of Record will prepare final Certificate for Payment...
	PART 3 – EXECUTION  (Not Used)




	111500 - Vehicle Washing Equipment
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 00 & 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Automatic Drive-through Bus Wash


	1.3 PREINSTALLATION MEETINGS
	A. Preproduction Conference: Conduct conference via tele-conference.
	B. Preinstallation Conference: Conduct conference at Project site.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, finishes, and accessories.
	2. Include electrical characteristics for motorized equipment.

	B. Shop Drawings: For bus wash.
	1. Include plans, elevations, sections, details, and attachment to other work.
	3. Include wiring diagrams for power and control wiring.
	4. Submit all required shop drawings within 10 calendar days of Notice to Proceed.


	1.5 COORDINATION
	A. Review shop drawings provided by Owners Separate General Contractor for foundations, metal building, electrical and mechanical systems to verify the new bus wash building is in compliance with physical space requirements of bus wash equipment and i...

	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For qualified Installer.
	1. Minimum 10 years experience.

	B. Sample Warranties: For special warranties.
	C. Verify that the bus wash system fits within the area shown on drawings.

	1.7 CLOSEOUT SUBMITTALS
	A. Operation and Maintenance Data: For bus wash to include in maintenance manuals.
	1. Three (3) sets of repair and maintenance and parts manuals shall be supplied with the wash system and covering all components, systems and subsystems.
	2. The Owner will be responsible for routine maintenance and service, as outlined in the maintenance manuals.


	1.8 TRAINING
	A. The manufacturer shall submit a training schedule to the Owner for approval and upon approval of the schedule shall conduct a training program. The training program shall be conducted on the actual equipment supplied under this specification. The p...

	1.9 QUALITY ASSURANCE
	A. Suppliers of the specified wash equipment must supply the names and contact numbers of at least five (5) Transit Authorities in the United States where the specified equipment has been installed and in satisfactory use for at least 5 years. The nam...
	B. The General Contractor shall be responsible for making all necessary arrangements with the manufacturer or distributor of the wash, recovery products, and equipment to be installed and shall provide on-site consultation and inspection.
	C. Whenever the contract requires the presence of an authorized representative, the manufacturer shall be given at least 72 hours advance notice of each phase of work.
	D. The manufacturer's representative shall make periodic visits to the site as the work proceeds as is necessary for consultation and for expediting the work in the most practical manner.

	1.10 DELIVERY, STORAGE, AND HANDLING
	A. Delivery of all bus wash components to the project site is the responsibility of the manufacturer.
	1. Coordinate delivery date and location with General Contractor once the project has been awarded.

	B. Ship all products in weathertight, enclosed containers.  Shrink wrap or similar packaging is not sufficient.  Evidence of moisture or other damage incurred during shipping is cause for rejection of product and replacement at no cost to Owner.

	1.11 WARRANTY
	A. The manufacturer’s warranty shall be ten (10) years on the structural framework, one (1) year on all pumps and motors, and one (1) year all other components, electrical and plumbing systems. Warranty shall start at project acceptance and cover all ...
	1. Defects shall include, but not be limited to:
	a. Operation: Noisy, rough or substandard operation
	b. Parts: Loose, damaged and missing parts
	c. Finish: Abnormal deterioration



	1.12 SCOPE OF RESPONSIBILITY
	A. Wash System
	1. The wash system supplier shall be responsible for the design and to provide all necessary equipment and material for a complete operational automatic drive through wash system, including activating switches, electrical solenoids and motor starters....

	B. Electrical
	1. All field electrical work, including conduit and wiring runs and interconnections between all wash system components and power to the wash control panel is the responsibility of others (General Contractor).

	C. Plumbing and Mechanical
	1. All field plumbing and mechanical work including plumbing supplies and hand valves required between all wash system components are the responsibility of others (General Contractor).  Air connections to the wash system will be by others (General Con...

	D. Concrete and wash bay enclosure:  Excavation, backfill, concrete footings, slabs and pits, wash bay building structure and enclosure shall be the responsibility of the General Contractor and not a part of this procurement.  Coordinate with the Gene...
	E. Accessories:  Bus wash manufacturer is to provide all concrete mounted rails, guides, drains, gratings etc. required for the operation of the wash equipment for installation by the General Contractor.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Basis-of-Design: Westmatic “Transit-Master 4-Brush Drive-through Bus Wash”
	B. Other acceptable bus wash manufacturers:
	1. NS Wash
	2. Interclean

	C. Buy America Requirements
	1. The bidder agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be obligated unless steel, iron, and manufactured products used in FTA-funded projects are produced in the United States, unless a w...
	2. Bidder must submit to the FTA recipient the appropriate Buy America certification (below) with all bids or offers on FTA-funded contracts, except those subject to a general waiver. Bids or offers that are not accompanied by a completed Buy America ...
	3. Certification requirement for procurement of buses, other rolling stock and associated equipment.
	a. Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C).
	The bidder or offer or hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11.
	Date ____________________________________________________________
	Signature______________________________________________________
	Company_______________________________________________________
	Title _____________________________________________________________
	b. Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)
	The bidder or offer or hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 6...
	Date______________________________________________________________
	Signature___________________________________________________________
	Company_________________________________________________________
	Title______________________________________________________________


	D. See Division 0 for other FTA forms and Contractor/Manufacture Certifications.

	2.2 PERFORMANCE REQUIREMENTS
	A. The vehicle wash system must be capable of washing vehicles up to 12 feet in height.
	B. The vehicle wash system must be capable of washing vehicles up to 41 feet in length.
	C. Starting, stopping and operation of the wash system shall be completely automatic and shall not require the service of an attendant other than for routine inspection and maintenance. The wash system shall thoroughly wash the undercarriage top, side...
	D. If the automatic washing operation system fails, the washing system will include manual controls to allow an attendant to continue the washing operation and to allow for independent component brush testing when necessary.
	E. All necessary electrical actuating switches, electrical solenoids, manual water valves, lag bolts and installation hardware pertaining to the equipment shall be provided.
	F. The machine fully controls the degree of brush pressure delivery to the bus and automatically adjusts as required.
	G. The wash functions of this system are operated automatically and controlled by infra-red technology. The wash system shall regulate the washing action and speed of the drivers to maximize cleaning results while minimizing incidents of damage to bus...
	H. The system is complete with all control systems, metering devices, drive motors, and brush assemblies.
	I. All frame structures shall be hot dip galvanized or structural aluminum.
	J.  Total wash time will be 60 - 90 seconds.

	2.3 UTILITY REQUIREMENTS
	A. Water
	1. 1-1/2” - 2" cold water (60PSI) feed with backflow protection to mutually agreed service areas such as the pump room and wash bay. Work by others.

	Compressed Air
	2. 1/2", 14 CFM (400L/min) feed (compressed dry air) to mutually agreed service areas such as the pump room and wash bay. Work by others.

	B. Electrical
	1. All electrical enclosures shall be stainless steel NEMA 4X.  All wiring between electrical equipment that is provided by the bus wash equipment supplier shall be SOOW cable with copper conductors.  Use non-metallic CGB connectors with washers for a...
	2. All exposed metal shall be 304 or 316 stainless steel.  All fasteners shall be 304 or 316 stainless steel.  All junction boxes shall be non-metallic, stainless steel or hot dipped galvanized with rubber gaskets.
	3. All pushbuttons, switches, and indicating lights shall be 30 mm NEMA 4X water tight/dust tight/corrosion resistant.
	4. All indicating lights shall be LED push-to-test type.
	5. All electrical equipment, operating stations, and wiring shall be watertight, corrosion resistant.  All painted steel surfaces shall be TNEMEC painted with a zinc primer, then 3-4 mils of epoxy urethane, then 2-3 mils of Aliphatic acrylic urethane....
	6. All equipment shall be 277/480V, three phase.  120/208V, three phase, four wire is available for minor loads or controls.

	C. Concrete Pad
	1. Center trench drain with grating, 6” overflow to oil/water separator and to sewer. Work by others.


	2.4 CONSUMPTION REQUIRMENTS
	A. Maximum consumption figures per wash for a typical 40 foot bus (without water recycling):
	1. Water: 90 Gallons (340 L)
	2. Detergent: 8 Oz.


	2.5 BUS WASH COMPONENTS
	A. Front, side, and rear cleaning unit.
	1. Brush cleaning of vehicles shall be provided by automatic front, side and rear wash brushes. Four (4) vertical brushes, each capable of cleaning one-half of the front and rear of a vehicle as well as one side of a vehicle shall be provided. The bru...
	a. Mirror safe without having to fold mirrors in.
	b. Bike rack safe

	2. Brushes shall have a provision of water and detergent delivery.
	a. Piping shall be galvanized with brass spray tips.

	3. Brushes are to be driven by High-Efficiency, energy efficient and durable 3 HP, 3phase, 60Hz TEFC motors minimum.

	B. Roof Mop
	1. The full width of horizontal surfaces shall be washed with a soft touch, waterproof synthetic material that is mold and mildew resistant.

	C. Undercarriage high pressure wash.
	1. Manufacturer’s standard unit that does not introduce detergent.
	2. Minimum 8 stainless steel spray nozzles.
	3. Buffer tank 400G (1500 liters), manufactured in plastic with automatic refill and level control. Includes suction and bypass connections, shut-off valves and low water level pump protection.
	4. Minimum 20hp pump

	D. Final rinse spray unit.
	1. The final rinse spray arch shall consist of a 3/4 inch galvanized pipe equipped with no less than 20 brass spray tips, mounted on a galvanized frame.

	E. Blower/Dryer System
	a. (3) left side, (3) right side, and (3) on top

	F. Speed Control System
	G. Water Recycle System
	1. Compatible with all other required component.
	2. Recycling of approximately 85% of used water.
	3. Fresh water cross-over shall be included.
	4. Max pollutants shall be less than 50ppm.

	H. Detergent Pump
	1. A diaphragm metering pump shall inject concentrated detergent into the wash water. The pump shall operate on 120 VAC power. Pump shall include double ball inlet and outlet cartridge type ceramic check valves. Chemical resistant PVDF valve body and ...
	2. System shall be capable of working with bio-safe PH balanced detergent.

	I. Tire Guide Rails
	1. The tire guide rails shall be flared at the entrance to facilitate entrance into the wash. The guide rails shall be constructed of 4” tubular steel pipe. Rail height is not to exceed 7”. All sections shall be smoothly finished to avoid damage to ti...
	2. All components of the tire guide rails shall be hot dip galvanized steel.

	J. Skid Plates
	1. Stainless steel glide plates for guiding of vehicle at entrance of the guide rails. Attached to the floor at with 1/4” stainless steel anchor bolts.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions for compliance with requirements for installation tolerances, surface conditions of wall, and other conditions affecting performance of the Work.
	B. Examine roughing-in for electrical power systems to verify actual locations of connections before installation of motorized equipment.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Bus wash manufacturer shall coordinate all work necessary for the installation of the bus wash equipment with the Owners Separate General Contractor.
	1. Coordinate work done by bus wash manufacturer personnel with work required to be done by the General Contractor as required for a complete and operational system.
	2. Bus wash manufacturer shall coordinate delivery and installation with the General Contractor.


	3.3 INSTALLATION
	A. General: The wash system supplier shall be responsible for providing all necessary equipment, material and labor for a completely operational, automatic drive through wash system. This shall include all activating switches, electrical solenoids and...
	1. Installation shall be in strict accordance with approved shop drawings and contractor installation instructions at locations indicated in drawings.
	2. Work shall be coordinated with other trades to ensure proper equipment interface with the utilities. Structural design shall be coordinated with the supplier of the wash system to ensure all slab and foundation drawings (dimensions) are acceptable ...
	3. The contractor shall coordinate with all utility requirements as needed per installation instructions.
	4. The wash system and all of its components, appurtenances and accessories shall be constructed and installed in accordance with the approved drawings, installation instructions and recommendations, using only skilled mechanics and workers with exper...
	5. Upon completion of installation, contractor shall demonstrate to Owner that the wash system and water recycle system operate in accordance with the intent and meaning of the drawings, specifications, manufacturer’s specifications and recommendations.

	B. Scope of Work
	1. Work by bus wash manufacturer:
	a. Delivery and unloading of all required bus wash equipment to site.
	b. Review of bus wash shop drawings with Owners Separate General Contractor prior to start of construction of Bus Wash building to confirm locations, size and configuration of all work necessary to support the bus wash operation, including mechanical ...
	c. Inspection of bus wash building foundation and slab formwork prior to placement of concrete to confirm locations, size and configuration of all work necessary to support bus wash operation, including mechanical and electrical connections.
	f. Starting up the Vehicle Wash Equipment and End User Trainings.

	2. Work to be done with General Contractor in separate contract:
	a. Bringing 3-phase power up to and connecting to master panel.
	b. Bringing water line up to and connecting to water booster pump.
	c. Bringing compressed air line up to and connecting to co-axial valve and interscreen.
	d. Install duplex receptacles for water heater, water softener, and  air compressor.
	e. Provide and install underground conduits into concrete floor.
	f. Provide and install pipes for chassis wash, recirculation line, sump in concrete floor.
	g. Concrete work for wash pad.
	h. Furnish and installation of backflow preventer on incoming water line.
	i. Recycle pit baffles between clarifier compartments.
	j. Recycle pit trench covers.
	k. Sewer connection tie-ins.
	l. Interconnecting piping between vehicle wash components.



	3.4 TEST PROCEDURE
	A. After installation is complete, the Contractor shall demonstrate to the Owner that the wash system operates in accordance with the intent and meaning of the drawings. In order to assure the Owner that the vehicle wash system includes construction a...
	1. Should the machine fail this test, the manufacturer/supplier will be given the opportunity to repair defects within thirty (30) days and a second test rescheduled. If the second should fail, a third test would be scheduled within 10 days. Should th...
	2. All damage to the machine that is incurred as a result of the test shall be the responsibility of the manufacturer/supplier.



	END OF SECTION 111500




