

MEMORANDUM


CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee Loree
CBJ Purchasing Officer

Date: April 6, 2016

FROM: Greg Smith 
Contract Administrator

File: 1879

SUBJ: POSTING NOTICE OF BIDS - **REVISED**
Capital Transit Facility Renovation and Addition
Contract No. E16-016

This memo is to post a notice of the results of the bid opening on April 5, 2016, for the subject project. The bidders and their bids are as follows:

| Bidders | Base bid | Alternate No. 1 | Alternate No. 2 | Total bid |
|-------------------------------|----------------|-----------------|-----------------|----------------|
| Alaska Commercial Contractors | \$3,486,836.00 | \$7,500.00 | \$24,385.00 | \$3,518,721.00 |
| Dawson | \$3,724,000.00 | \$83,000.00 | \$24,000.00 | \$3,831,000.00 |
| North Pacific Erectors | \$3,869,373.00 | (\$2,500.00) | \$24,731.00 | \$3,891,604.00 |
| F & W Construction Company | \$3,849,968.00 | \$23,820.00 | \$24,840.00 | \$3,898,628.00 |
| <i>Architect's Estimate</i> | \$3,750,000.00 | \$65,000.00 | \$40,000.00 | \$3,855,000.00 |

The apparent low bidder is Alaska Commercial Contractors. The CBJ intends to award the Base Bid and Additive Alternates No. 1 and No. 2 in the amount of \$3,518,721.00. Recommendation to award the Base Bid and Additive Alternates No. 1 and No. 2 in the amount of \$3,518,721.00 will be forwarded to the CBJ Assembly for approval at the Assembly Meeting on April 11, 2016.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until the close of business on **April 13, 2016**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Steve Tada

