



ADDENDUM TO THE CONTRACT

for the

**JNU Runway Safety Area Improvements, Phase 2B
Contract No. BE17-045**

ADDENDUM NO.: FOUR

CURRENT DEADLINE FOR BIDS:

August 24, 2016

PREVIOUS ADDENDA: THREE

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

August 22, 2016

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineeringftp/contracts/Contracts.php>

Project Manual:

Item No. 1: SECTION 00 4114–BID SCHEDULE, labeled Addendum No. 3. **Delete** in its entirety, and **replace** with the attached SECTION 00 4114 – BID SCHEDULE, labeled Addendum No. 4.

DRAWINGS:

Item No. 2: SHEET 4 OF 35 ESTIMATED QUANTITIES, ESTIMATING FACTORS, & SUMMARY TABLES, ESTIMATE OF QUANTITIES, Item No. P-650e(1). **Change** PAY UNIT **to** “SETS”, and TOTAL QUANTITY **to** “12”.

By: 

Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 3

BID SCHEDULE - 00 4114

BASE BID

| PAY ITEM NO. | PAY ITEM DESCRIPTION | PAY UNIT | APPROX. QUANTITY | UNIT PRICE | | AMOUNT | |
|--------------|---|----------------|------------------|------------|-------|-----------|-------|
| | | | | DOLLARS | CENTS | DOLLARS | CENTS |
| D-701a(2) | CPEP Polyethylene Corrugated Pipe, 18-inch | LF | 1,430 | | | | |
| D-701a(3) | CPEP Polyethylene Corrugated Pipe, 24-inch | LF | 170 | | | | |
| D-751a(1) | Manhole, Type I | Each | 6 | | | | |
| D-751a(2) | Manhole, Type II | Each | 1 | | | | |
| D-754a | Curb and Gutter | Linear Foot | 835 | | | | |
| G-100a(1) | Mobilization and Demobilization | Lump Sum | All Req'd | Lump | Sum | | |
| G-135a(1) | Construction Surveying by the Contractor | Lump Sum | All Req'd | Lump | Sum | | |
| G-135b(1) | Extra Three Person Survey Party | Hour | 22 | | | | |
| G-150a(1) | Equipment Rental | Hour | 34 | | | | |
| G-400a | Mining Area Restoration and Road Cleaning Guarantee | Contingent Sum | All Req'd | Contingent | Sum | \$ 10,000 | 00 |
| G-300a(1) | CPM Scheduling | Lump Sum | All Req'd | Lump | Sum | | |
| G-700a(1) | Airport Flagger | Contingent Sum | All Req'd | Contingent | Sum | \$ 16,200 | 00 |
| L-100e | Taxiway Edge Light, L-861T | Each | 13 | | | | |
| L-100h | Remove Runway and Taxiway Light | Each | 1 | | | | |
| L-100n | Airport Sign, Type L-858 | Each | 1 | | | | |
| L-100ap | Spare Parts | Contingent Sum | All Req'd | Contingent | Sum | \$ 3,000 | 00 |
| L-108a | Underground Cable #6 AWG, Copper, 5kV FAA Type "B" or Type "C" (as specified on Plans), L-824 | Linear Foot | 1,950 | | | | |
| L-108c | #8 Bare Copper Ground Conductor | Linear Foot | 950 | | | | |
| L-110g | 2-inch HDPE Conduit | Linear Foot | 950 | | | | |
| P-152a | Unclassified Excavation | Cubic Yard | 23,495 | | | | |
| P-154b | Subbase Course | Ton | 5,295 | | | | |
| P-157a(1) | Erosion, Sediment and Pollution Control Administration | Lump Sum | All Req'd | Lump | Sum | | |
| P157c(1) | Temporary Erosion, Sediment and Pollution Control | Lump Sum | All Req'd | Lump | Sum | | |

COMPANY NAME _____

BID SCHEDULE - 00 4114

| PAY ITEM NO. | PAY ITEM DESCRIPTION | PAY UNIT | APPROX. QUANTITY | UNIT PRICE | | AMOUNT | |
|--------------|--|----------------|------------------|------------|-------|-----------|-------|
| | | | | DOLLARS | CENTS | DOLLARS | CENTS |
| P-157e(1) | Temporary Erosion, Sediment and Pollution Control by Directive | Contingent Sum | All Req'd | Contingent | Sum | \$ 40,500 | 00 |
| P-157f(1) | Withholding | Contingent Sum | All Req'd | Contingent | Sum | \$ 00 | 00 |
| P-160a | Excavation of Pavement | Square Yard | 4,630 | | | | |
| P-161e | Recycled Asphalt Pavement Placement | Cubic Yard | 1,255 | | | | |
| P-209b | Crushed Aggregate Base Course | Ton | 7,100 | | | | |
| P-401a(1) | Hot Mix Asphalt Type II, Class B | Ton | 4,745 | | | | |
| P-401b(1) | Hot Mix Asphalt Price Adjustment | Contingent Sum | All Req'd | Contingent | Sum | \$ 29,953 | 00 |
| P-401c(1) | Asphalt Cement, PG 52-28 | Ton | 265 | | | | |
| P603a | Tack Coat, PG 52-28 | Ton | 7 | | | | |
| P620c | Runway and Taxiway Painting | Lump Sum | All Req'd | Lump | Sum | | |
| P-620f | Painted Marking Removal | Lump Sum | All Req'd | Lump | Sum | | |
| P-620h | Roadway Painting | Lump Sum | All Req'd | Lump | Sum | | |
| P-650e(1) | Concrete Anchor, 5,000 lbs | Sets | 12 | | | | |
| P-660b | Reflective Marker, Type II | Each | 6 | | | | |
| P-670a | Hazard Marker Barrier, Plastic | Each | 48 | | | | |
| T-901a | Seeding | Acre | 0.2 | | | | |
| T-901c | Water for Maintenance | M-Gal | 135.4 | | | | |
| T-905a | Topsoiling | Square Yard | 1,005 | | | | |
| U-100a | Water Main | Lump Sum | All Req'd | Lump | Sum | | |
| U-200a | Sanitary Sewer System | Lump Sum | All Req'd | Lump | Sum | | |
| U-700a | Ground Loop, Horizontal Piping | Lump Sum | All Req'd | Lump | Sum | | |

TOTAL BASE BID: _____

COMPANY NAME _____