



ADDENDUM TO THE REQUEST FOR QUOTE

for the

**Juneau-Douglas Wastewater Treatment Plant (JDTP)
Basin Concrete Repair**

RFQ No. E17-230

ADDENDUM NO.: ONE

**CURRENT QUOTE DUE DATE:
March 13, 2017**

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: March 9, 2017

The following item of the Request for Quote is modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:
http://www.juneau.org/engineering_ftp/contracts/Contracts.php

Item No. 1 COMPLEION TIME FOR THE WORK, ***Delete and replace*** paragraph with the following:

COMPLETION TIME FOR THE WORK. The Contractor shall complete all work within a April 3, 2017 to April 30, 2017 time frame. Construction will be permitted once the basin has been brought offline. Work hours will be Monday through Thursday, 6:00am to 4:00pm. Access must be arranged 72-hours in advance by calling (907)-723-7806 to complete all Work as described.

By: 
Greg Smith, Contract Administrator

Date: 3/9/17

Total number of pages contained within this Addendum: 1