

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Renee Loree
CBJ Purchasing Officer

FROM: Greg Smith 
Contract Administrator

SUBJ: POSTING NOTICE OF BIDS
Juneau International Airport (JNU) Air Cargo Hardstand
Contract No. BE17-223

April 11, 2017

File: 1926

This memo is to post a notice of the results of the bid opening on April 11, 2017, for the subject project. The bidders and their bids are as follows:


Bidders	Base bid	Additive Alternate No. 1	Total bid
SECON	\$441,610.00	\$29,280.00	\$470,890.00
Southeast Earthmovers	\$466,195.00	\$29,965.00	\$498,160.00
Glacier State Contractors	\$535,695.00	\$33,775.00	\$569,740.00
Pacific Coast Paving, Inc.	\$626,814.60	\$32,349.80	\$659,164.40
<i>Engineer' Estimate</i>	\$615,050.00	\$27,200.00	\$642,250.00

The apparent low bidder is SECON. The CBJ intends to award the Base Bid and Additive Alternate No. 1 in the amount of \$470,890.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until the close of business on April 18, 2017, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Ken Nichols, Project Manager



BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith

GS

Project Title Juneau International Airport (JNU) Air Cargo Hardstand Contract No BE17-223				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803		Southeast Earthmovers, Inc. PO Box 784 Sitka, AK 99835	
Bid Opening Date: April 11, 2017		File No.: 1926 CIP No.: A50-068							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
G-100a	MOBILIZATION AND DEMOBILIZATION	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 50,000.00	Lump Sum	\$ 17,000.00	Lump Sum	\$ 45,500.00
G-135a	CONSTRUCTION SURVEYING BY THE CONTRACTOR	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 15,000.00	Lump Sum	\$ 10,000.00	Lump Sum	\$ 8,600.00
G-200a	CONTRACTOR QUALITY CONTROL PROGRAM	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 10,000.00	Lump Sum	\$ 5,000.00	Lump Sum	\$ 12,600.00
G-700a	AIRPORT FLAGGER	CONTINGEN T SUM	ALL REQUIRED	Contingent Sum	\$ 10,000.00	Contingent Sum	\$ 10,000.00	Contingent Sum	\$ 10,000.00
P-152a	UNCLASSIFIED EXCAVATION	CUBIC YARD	660	\$ 15.00	\$ 9,900.00	\$ 25.00	\$ 16,500.00	\$ 22.00	\$ 14,520.00
P-157a	EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 5,000.00	Lump Sum	\$ 3,000.00	Lump Sum	\$ 4,500.00
P-157c	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 10,000.00	Lump Sum	\$ 2,000.00	Lump Sum	\$ 1,100.00
P-157f	WITHHOLDING	CONTINGEN T SUM	ALL REQUIRED	\$ 2,000.00	\$ 2,000.00	Contingent Sum	\$ 2,000.00	Contingent Sum	\$ 2,000.00
P-160a	EXCAVATION OF PAVEMENT (AC)	SQUARE YARD	1 070	\$ 5.00	\$ 5,350.00	\$ 8.00	\$ 8,560.00	\$ 15.00	\$ 16,050.00
P-209b	CRUSHED AGGREGATE BASE COURSE	TON	740	\$ 35.00	\$ 25,900.00	\$ 35.00	\$ 25,900.00	\$ 60.00	\$ 44,400.00
P-401h	HOT MIX ASPHALT TYPE II, CLASS E	TON	140	\$ 210.00	\$ 29,400.00	\$ 160.00	\$ 22,400.00	\$ 160.00	\$ 22,400.00
P-501a	PORTLAND CEMENT CONCRETE PAVEMENT	CUBIC YARD	225	\$ 1,100.00	\$ 247,500.00	\$ 1,150.00	\$ 258,750.00	\$ 1,025.00	\$ 230,625.00
P-620c	RUNWAY AND TAXIWAY PAINTING	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 30,000.00	Lump Sum	\$ 10,000.00	Lump Sum	\$ 26,000.00
P-620e	PAINTED MARKING REMOVAL	SQUARE FOOT	2 000	\$ 20.00	\$ 40,000.00	\$ 17.00	\$ 34,000.00	\$ 5.00	\$ 10,000.00
P-620g	TEMPORARY RUNWAY AND TAXIWAY PAINTING	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 15,000.00	Lump Sum	\$ 8,000.00	Lump Sum	\$ 11,000.00
P-670b	FLASHER UNIT FOR PLASTIC BARRIER	EACH	100	\$ 75.00	\$ 7,500.00	\$ 60.00	\$ 6,000.00	\$ 60.00	\$ 6,000.00
P-670c	FLAG	EACH	100	\$ 25.00	\$ 2,500.00	\$ 25.00	\$ 2,500.00	\$ 9.00	\$ 900.00
	Total Base Bid				\$ 515,050.00		\$ 441,610.00		\$ 466,195.00

BID SUMMARY

Reviewed by: Janet Sanbei

Certified by: Greg Smith 

Project Title Juneau International Airport (JNU) Air Cargo Hardstand Contract No BE17-223				Engineer's Estimate		SECON PO Box 32159 Juneau, AK 99803		Southeast Earthmovers, Inc. PO Box 784 Sitka, AK 99835	
Bid Opening Date: April 11, 2017		File No.: 1926 CIP No.: A50-068							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT

Additive Alternate No. 1 -

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
P-152a	UNCLASSIFIED EXCAVATION	CUBIC YARD	70	\$15	\$ 1,050.00	\$ 25.00	\$ 1,750.00	\$ 22.00	\$ 1,540.00
P-160a	EXCAVATION OF PAVEMENT (AC)	SQUARE YARD	110	\$5	\$ 550.00	\$ 8.00	\$ 880.00	\$ 15.00	\$ 1,650.00
P-209b	CRUSHED AGGREGATE BASE COURSE	TON	80	\$35	\$ 2,800.00	\$ 35.00	\$ 2,800.00	\$ 60.00	\$ 4,800.00
P-401h	HOT MIX ASPHALT TYPE II, CLASS E	TON	30	\$210	\$ 6,300.00	\$ 220.00	\$ 6,600.00	\$ 220.00	\$ 6,600.00
P-501a	PORTLAND CEMENT CONCRETE PAVEMENT	CUBIC YARD	15	\$1,100	\$ 16,500.00	\$ 1,150.00	\$ 17,250.00	\$ 1,025.00	\$ 15,375.00
Total Additive Alternate No. 1					\$ 27,200.00		\$ 29,280.00		\$ 29,965.00

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Juneau International Airport (JNU) Air Cargo Hardstand Contract No BE17-223				Engineer's Estimate		Glacier State Contractors PO Box 32894 Juneau, AK 99803		Pacific Coast Paving, Inc. PO Box 32638 Juneau, AK 99803	
Bid Opening Date: April 11, 2017		File No.: 1926 CIP No.: A50-068							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
G-100a	MOBILIZATION AND DEMOBILIZATION	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 50,000.00	Lump sum	\$ 35,000.00	Lump Sum	\$ 37,000.00
G-135a	CONSTRUCTION SURVEYING BY THE CONTRACTOR	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 15,000.00	Lump sum	\$ 10,000.00	Lump Sum	\$ 16,000.00
G-200a	CONTRACTOR QUALITY CONTROL PROGRAM	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 10,000.00	Lump sum	\$ 12,000.00	Lump Sum	\$ 4,132.00
G-700a	AIRPORT FLAGGER	CONTINGEN T SUM	ALL REQUIRED	Contingent Sum	\$ 10,000.00	Contingent Sum	\$ 10,000.00	Contingent Sum	\$ 10,000.00
P-152a	UNCLASSIFIED EXCAVATION	CUBIC YARD	660	\$ 15.00	\$ 9,900.00	\$ 22.00	\$ 14,520.00	\$ 50.00	\$ 33,000.00
P-157a	EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 5,000.00	Lump sum	\$ 4,000.00	Lump Sum	\$ 7,000.00
P-157c	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 10,000.00	Lump sum	\$ 4,000.00	Lump Sum	\$ 3,500.00
P-157f	WITHHOLDING	CONTINGEN T SUM	ALL REQUIRED	\$ 2,000.00	\$ 2,000.00	Contingent Sum	\$ 2,000.00	Contingent Sum	\$ 2,000.00
P-160a	EXCAVATION OF PAVEMENT (AC)	SQUARE YARD	1 070	\$ 5.00	\$ 5,350.00	\$ 22.50	\$ 24,075.00	\$ 4.18	\$ 4,472.60
P-209b	CRUSHED AGGREGATE BASE COURSE	TON	740	\$ 35.00	\$ 25,900.00	\$ 60.00	\$ 44,400.00	\$ 53.00	\$ 39,220.00
P-401h	HOT MIX ASPHALT TYPE II, CLASS E	TON	140	\$ 210.00	\$ 29,400.00	\$ 180.00	\$ 25,200.00	\$ 190.00	\$ 26,600.00
P-501a	PORTLAND CEMENT CONCRETE PAVEMENT	CUBIC YARD	225	\$ 1,100.00	\$ 247,500.00	\$ 1,172.00	\$ 263,700.00	\$ 1,230.00	\$ 276,750.00
P-620c	RUNWAY AND TAXIWAY PAINTING	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 30,000.00	Lump sum	\$ 24,000.00	Lump Sum	\$ 30,577.00
P-620e	PAINTED MARKING REMOVAL	SQUARE FOOT	2 000	\$ 20.00	\$ 40,000.00	\$ 16.00	\$ 32,000.00	\$ 54.60	\$ 109,200.00
P-620g	TEMPORARY RUNWAY AND TAXIWAY PAINTING	LUMP SUM	ALL REQUIRED	Lump Sum	\$ 15,000.00	Lump sum	\$ 8,500.00	Lump Sum	\$ 20,563.00
P-670b	FLASHER UNIT FOR PLASTIC BARRIER	EACH	100	\$ 75.00	\$ 7,500.00	\$ 190.00	\$ 19,000.00	\$ 58.00	\$ 5,800.00
P-670c	FLAG	EACH	100	\$ 25.00	\$ 2,500.00	\$ 33.00	\$ 3,300.00	\$ 10.00	\$ 1,000.00
	Total Base Bid				\$ 515,050.00		\$ 535,695.00		\$ 626,814.60

BID SUMMARY

Reviewed by: Janet Sanbei

Project Title Juneau International Airport (JNU) Air Cargo Hardstand Contract No BE17-223				Engineer's Estimate		Glacier State Contractors PO Box 32894 Juneau, AK 99803		Pacific Coast Paving, Inc. PO Box 32638 Juneau, AK 99803	
Bid Opening Date: April 11, 2017		File No.: 1926 CIP No.: A50-068							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT

Additive Alternate No. 1 -

PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
P-152a	UNCLASSIFIED EXCAVATION	CUBIC YARD	70	\$15	\$ 1,050.00	\$ 22.00	\$ 1,540.00	\$ 50.00	\$ 3,500.00
P-160a	EXCAVATION OF PAVEMENT (AC)	SQUARE YARD	110	\$5	\$ 550.00	\$ 22.50	\$ 2,475.00	\$ 4.18	\$ 459.80
P-209b	CRUSHED AGGREGATE BASE COURSE	TON	80	\$35	\$ 2,800.00	\$ 60.00	\$ 4,800.00	\$ 53.00	\$ 4,240.00
P-401h	HOT MIX ASPHALT TYPE II, CLASS E	TON	30	\$210	\$ 6,300.00	\$ 246.00	\$ 7,380.00	\$ 190.00	\$ 5,700.00
P-501a	PORTLAND CEMENT CONCRETE PAVEMENT	CUBIC YARD	15	\$1,100	\$ 16,500.00	\$ 1,172.00	\$ 17,580.00	\$ 1,230.00	\$ 18,450.00
	Total Additive Alternate No. 1				\$ 27,200.00		\$ 33,775.00		\$ 32,349.80