



ENGINEERING DEPARTMENT

ADDENDUM TO THE CONTRACT

for the

JUNEAU DOUGLAS TREATMENT PLANT INCINERATOR REMOVAL AND DISPOSAL Contract No. RFB E17-250

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
May 11, 2017

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

PREVIOUS DEADLINE FOR BIDS:
May 9, 2017

DATE ADDENDUM ISSUED: April 28, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

INFORMATION ITEMS:

A second site visit is scheduled for May 2, 2017, at 9:30 AM.

Contractor shall provide all equipment. Existing hoists in facility are not certified.

Parking on site is to be coordinated with CBJ utility staff. Parking is limited to four (4) company trucks.

SOLICITATION:

Item No. 1: REQUEST FOR BID, SOLICITATION DEADLINE. **Change** solicitation deadline date **from** May 9, 2017, **to** May 11, 2017. Time and place remains the same.

Item No. 2: **Add** the following paragraph, after the second paragraph ending in "... RFQ document."

"Work may not begin until June 4, 2017. The incinerator stack must remain in place until after August 1, 2017."

Item No. 3: APPENDIX A – SCOPE OF WORK. **Remove** "The Completion date for the work will be June 15, 2017. Liquidated damages of \$200 per day will be assessed for each day after the completion date.", and **replace** with the following:

"The Completion date for the work will be August 31, 2017. Liquidated damages of \$200 per day will be assessed for each day after the completion date."

By: 
Greg Smith,
Contract Administrator