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SECTION 00030 - NOTICE INVITING BIDS

OBTAINING CONTRACT DOCUMENTS. The Contract Documents are entitled:

Downtown Fire Station
Apparatus Bay Reroof
CBJ Contract No. BE17-252

The Contract Documents may be obtained at the City & Borough of Juneau (CBJ) Engineering Department,
3rd Floor Marine View Center, upon payment of $25 (non-refundable) for each set of Contract Documents
(including Technical Specifications and Drawings) or may be downloaded for free at the CBJ Engineering
Department webpage at: www.juneau.org/engineering

PRE-BID CONFERENCE. Prospective Bidders are encouraged to attend a Pre-Bid conference of the
proposed WORK, which will be conducted by the OWNER and ARCHITECT, at 10:00 a.m. on July 6, 2017
in the City and Borough of Juneau Engineering Conference Room, 3™ Floor, Marine View Center. The object
of the conference is to acquaint Bidders with the bid documents and site conditions. Conference call capability
will be available for the Pre-Bid meeting. Proposers intending to participate via conference call shall notify
Contract Specialist in the CBJ Engineering Contracts Division, at (907) 586-0490, or Contracts@juneau.org by
4:30 p.m., June 29, 2017.

DESCRIPTION OF WORK.

Base Bid: Demolish existing roof assembly down to plywood deck, and replace with fully adhered PVC roof
assembly including tapered insulation to new roof drain inserts and miscellaneous related Work.

Alternate No. 1: Provide ship ladders

COMPLETION OF WORK.

Work Description Completion Date
Substantial Completion September 30, 2017
Final Completion October 30, 2017

DEADLINE FOR BIDDER QUESTIONS: July 7, 2017

DEADLINE FOR BIDS: Sealed bids must be received by the Purchasing Division prior to 2:00 p.m.,
Alaska Time on July 13, 2017, or such later time as may be announced by addendum at any time prior to the
deadline. Bids will be time and date stamped by the Purchasing Division, which will establish the official time
of receipt of bids. Bids will be opened immediately thereafter in the Assembly Chambers of the Municipal
Building, 155 S. Seward Street, unless otherwise specified.

Bid documents delivered in person or by courier Bid documents delivered by the U.S. Postal
service must be delivered to: Service must be mailed to:

PHYSICAL LOCATION: MAILING ADDRESS:

City and Borough of Juneau, Purchasing Division City and Borough of Juneau, Purchasing Division
105 Municipal Way, Room 300 155 South Seward Street

Juneau, AK 99801 Juneau, AK 99801
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SECTION 00030 - NOTICE INVITING BIDS

Please affix the label below to outer envelope in the lower left hand corner.

IMPORTANT NOTICE TO BIDDER

To submit your Bid:

1. Print your company name and address on the upper left corner of
your envelope.

2. Complete this label and place it on the lower left corner
of your envelope.

BID NUMBER:
S BE17-252
E B
A SUBJECT: |
L Downtown Fire Station Apparatus D
E Bay Reroof
D

DEADLINE DATE:

PRIOR TO 2:00PM ALASKA
TIME

Mailing/delivery times to Alaska may take longer than other areas of the U.S. Late bids will not be
accepted and will be returned.

SITE OF WORK. The site of the WORK is located at the Downtown Fire Station as 820 Glacier Hwy,
Juneau, Alaska

BIDDING, CONTRACT, or TECHNICAL QUESTIONS. All communications relative to this WORK,
prior to opening Bids, shall be directed to the following:

Greg Smith, Contract Administrator
CBJ Engineering Department, 3" Floor, Marine View Center
greg.smith@juneau.org
Telephone: (907) 586-0873
Fax: (907) 586-4530

BID SECURITY. Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount
of 5% percent of the Bid, payable to the City and Borough of Juneau, Alaska, as a guarantee that the Bidder, if
its Bid is accepted, will promptly execute the Agreement. A Bid shall not be considered unless one of the
forms of Bidder's security is enclosed with it.

CONTRACTOR'S LICENSE. All contractors are required to have a current Alaska Contractor's License,
prior to submitting a Bid, and a current Alaska Business License prior to award.

BID TO REMAIN OPEN. The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid
opening. Any component of the Bid including Additive Alternates may be awarded anytime during the 120
Days.
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SECTION 00030 - NOTICE INVITING BIDS

OWNER'S RIGHTS RESERVED. The OWNER reserves the right to reject any or all Bids, to waive any
informality in a Bid, and to make award to the lowest responsive, responsible Bidder as it may best serve the
interests of the OWNER.

OWNER: City and Borough of Juneau

= ém\wk\ Glzolin

Greg Smith, Cohtract Administrator Date
END OF SECTION
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

1.0 DEFINED TERMS. Terms used in these Instructions to Bidders and the Notice Inviting Bids,
which are defined in the General Conditions, have the meanings assigned to them in the General
Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct
from a sub-bidder, who submits a Bid to a Bidder.

2.0 INTERPRETATIONS AND ADDENDA.

A INTERPRETATIONS. All questions about the meaning or intent of the Contract
Documents are to be directed to the Engineering Contracts Administrator. Interpretations
or clarifications considered necessary by the Engineering Contracts Administrator in
response to such questions will be issued by Addendum, mailed, faxed, or delivered to all
parties recorded by the Engineering Contracts Administrator, or OWNER, as having
received the Contract Documents. Questions received less than seven Days prior to the
Deadline for Bids may not be answered. Only questions answered by formal written
Addendum will be binding. Oral and other interpretations or clarifications will be without
legal effect.

B. ADDENDA. Addenda may be issued to modify the Contract Documents as deemed
advisable by the OWNER. Addenda may be faxed or, if addendum format warrants,
addenda may be posted to the CBJ Engineering Department website. In any event,
notification of addendum issuance will be faxed to planholders. Hard copies are available
upon request. The OWNER will make all reasonable attempts to ensure that all
planholders receive notification of Addenda, however, it is strongly recommended by the
OWNER that bidders independently confirm the contents, number, and dates of each
Addendum prior to submitting a Bid.

3.0 FAIR COMPETITION. More than one Bid from an individual, firm, partnership, corporation, or
association under the same or different names will not be considered. If the OWNER believes that
any Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such
Bidder is interested will be rejected. If the OWNER believes that collusion exists among the
Bidders, all Bids will be rejected.

4.0 RESPONSIBILITY OF BIDDERS. Only responsive Bids from responsible Bidders will be
considered. A Bid submitted by a Bidder determined to be not responsible may be rejected. The
OWNER may find a bidder to be not responsible for any one of the following reasons, but is not
limited in its responsibility analysis to the following factors:

A Evidence of bid rigging or collusion;

B. Fraud or dishonesty in the performance of previous contracts;

C. Record of integrity;

D. More than one bid for the same work from an individual, firm, or corporation under the
same or different name;

E. Unsatisfactory performance on previous or current contracts;

F. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous
contracts;
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5.0

DOWNTOWN FIRE STATION

SECTION 00100 - INSTRUCTIONS TO BIDDERS

Uncompleted work that, in the judgment of the OWNER, might hinder or prevent the
bidder’s prompt completion of additional work, if awarded,;

Failure to reimburse the OWNER for monies owed on any previous contracts;

Default under previous contracts;

Failure to comply with any qualification requirements of the OWNER; special standards
for responsibility, if applicable, will be specified. These special standards establish

minimum standards or experience required for a responsible Bidder on a specific contract;

Engaging in any activity that constitutes a cause for debarment or suspension under the
CBJ Procurement Code 53.50 or submitting a bid during a period of debarment;

Lack of skill, ability, financial resources, or equipment required to perform the contract; or
Lack of legal capacity to contract.

Bidders must be registered as required by law and in good standing for all amounts owned
to the OWNER per Paragraph 21.0 of this Section.

Failure to submit a complete Subcontractor Report as required in section Section 00360 —
Subcontractor Report.

Nothing contained in this section deprives the OWNER of its discretion in determining the lowest
responsible bidder. Before a Bid is considered for award, a Bidder may be requested to submit
information documenting its ability and competency to perform the WORK, according to general
standards of responsibility and any special standards which may apply. It is Bidder’s responsibility
to submit sufficient, relevant, and adequate information. OWNER will make its determination of
responsibility and has no obligation to request clarification or supplementary information.

NON-RESPONSIVE BIDS. Only responsive Bids will be considered. Bids may be considered
non-responsive and may be rejected. Some of the reasons a Bid may be rejected for being non-
responsive are:

A.

B.

If a Bid is received by the CBJ Purchasing Division after the Deadline for Bids.

If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof;
or if the form is altered or any part thereof is detached; or if the Bid is improperly signed.

If there are unauthorized additions, conditional or alternate Bids, or irregularities of any
kind which may tend to make the bid incomplete, indefinite, ambiguous as to its meaning,
or in conflict with the OWNER’s Bid document.

If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the
right to accept or reject any award, or to enter into a contract pursuant to an award. This
does not exclude a Bid limiting the maximum gross amount of awards acceptable to any
one Bidder at any one Bid opening, provided that any selection of awards will be made by
the OWNER.

INSTRUCTIONS TO BIDDERS
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

If the Bid does not contain a Unit Price for each pay item listed, except in the case of
authorized alternate pay items.

If the Bidder has not acknowledged receipt of each Addendum.
If the Bidder fails to furnish an acceptable Bid guaranty with the Bid.

If any of the Unit Prices Bid are excessively unbalanced (either above or below the amount
of a reasonable Bid) to the potential detriment of the OWNER.

If a Bid modification does not conform to Article 15.0 of this Section.

6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE. It is the
responsibility of each Bidder before submitting a Bid:

A

To examine thoroughly the Contract Documents, and other related data identified in the

Bidding documents (including "technical data" referred to below):

1.  To visit the site to become familiar with and to satisfy the Bidder as to the general
and local conditions that may affect cost, progress, or performance, of the WORK,

2. To consider federal, state and local laws and regulations that may affect cost,
progress, or performance of the WORK,

3. To study and carefully correlate the Bidder's observations with the Contract
Documents, and other related data; and

4. To notify the ARCHITECT of all conflicts, errors, or discrepancies in or between
the Contract Documents and such other related data.

7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR
IDENTIFICATION OF:

A

Those reports of explorations and tests of subsurface conditions at the site which have been
utilized by the Architect of Record in the preparation of the Contract Documents. The
Bidder may rely upon the accuracy of the technical data contained in such reports,
however, the interpretation of such technical data, including any interpolation or
extrapolation thereof, together with non-technical data, interpretations, and opinions
contained therein or the completeness thereof is the responsibility of the Bidder.

Those Drawings of physical conditions in or relating to existing surface and subsurface
conditions (except underground utilities) which are at or contiguous to the site have been
utilized by the Architect of Record in the preparation of the Contract Documents. The
Bidder may rely upon the accuracy of the technical data contained in such Drawings,
however, the interpretation of such technical data, including any interpolation or
extrapolation thereof, together with nontechnical data, interpretations, and opinions
contained in such Drawings or the completeness thereof is the responsibility of the Bidder.

Copies of such reports and Drawings will be made available by the OWNER to any Bidder
on request if said reports and Drawings are not bound herein. Those reports and Drawings
are not part of the Contract Documents, but the technical data contained therein upon
which the Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the
Supplementary General Conditions, are incorporated herein by reference.
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site is based upon information and data furnished to the
OWNER and the Architect of Record by the owners of such underground utilities or
others, and the OWNER does not assume responsibility for the accuracy or completeness
thereof unless it is expressly provided otherwise in the Supplementary General Conditions,
or in Section 01530 - Protection and Restoration of Existing Facilities of the General
Requirements.

Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders on subsurface conditions, underground utilities and other physical conditions, and
possible changes in the Contract Documents due to differing conditions appear in
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions.

Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any
additional examinations, investigations, explorations, tests, and studies and obtain any
additional information and data which pertain to the physical conditions (surface,
subsurface, and underground utilities) at or contiguous to the site or otherwise which may
affect cost, progress, or performance of the WORK and which the Bidder deems necessary
to determine its Bid for performing the WORK in accordance with the time, price, and
other terms and conditions of the Contract Documents.

On request in advance, the OWNER will provide each Bidder access to the site to conduct
such explorations and tests as each Bidder deems necessary for submission of a Bid.
Bidder shall fill all holes and shall clean up and restore the site to its former condition upon
completion of such explorations.

The lands upon which the WORK is to be performed, rights-of-way and easements for
access thereto and other lands designated for use by the CONTRACTOR in performing the
WORK are identified in the Contract Documents. All additional lands and access thereto
required for temporary construction facilities or storage of materials and equipment are to
be provided by the CONTRACTOR. Easements for permanent structures or permanent
changes in existing structures are to be obtained and paid for by the OWNER unless
otherwise provided in the Contract Documents.

The submission of a Bid will constitute an incontrovertible representation by the Bidder
that the Bidder has complied with every requirement of Article 6.0, "Bidder's Examination
of Contract Documents and Site" herein, that without exception the Bid is premised upon
performing the WORK required by the Contract Documents and such means, methods,
techniques, sequences, or procedures of construction as may be indicated in or required by
the Contract Documents, and that the Contract Documents are sufficient in scope and detail
to indicate and convey understanding of all terms and conditions for performance of the
WORK.

8.0 BIDFORM.

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow Bid packet
provided, or on legible and complete copies thereof, and shall contain the following:
Sections 00300, 00310, the required Bid Security, and any other documents required in
Section 00300 - Bid.
B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed.
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9.0

10.0

11.0

12.0

SECTION 00100 - INSTRUCTIONS TO BIDDERS

C. Bids by corporations must be executed in the corporate name by the president, a
vice-president (or other corporate officer). The corporate address and state of
incorporation must appear below the signature.

D. Bids by partnerships must be executed in the partnership name and be signed by a
managing partner, and the official address of the partnership must appear below the
signature.

E. The Bidder’s Bid must be signed. All names must be printed or typed below the signature.

F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which

shall be filled in on the Bid form. Failure to acknowledge Addenda may render Bid
non-responsive and may cause its rejection.

G. The address to which communications regarding the Bid are to be directed must be shown.

QUANTITIES OF WORK. The quantities of WORK, or material, stated in Unit Price items of
the Bid are supplied only to give an indication of the general scope of the WORK; the OWNER
does not expressly or by implication agree that the actual amount of WORK, or material, will
correspond therewith, and reserves the right after award to increase or decrease the amount of any
Unit Price item of the WORK by an amount up to and including 25 percent of any Bid item,
without a change in the Unit Price, and shall include the right to delete any Bid item in its entirety,
or to add additional Bid items up to and including an aggregate total amount not to exceed 25
percent of the Contract Price (see Section 00700 - General Conditions, Article 10 Changes In the
WORK).

SUBSTITUTE OR "OR-EQUAL" ITEMS. Substitution requests are not accepted during the
bidding process. The procedure for the submittal of substitute or "or-equal” products is specified in
Section 01300 — Contractor Submittals.

SUBMISSION OF BIDS. The Bid shall be delivered by the time and to the place stipulated in
Section 00030 - Notice Inviting Bids. It is the Bidder's sole responsibility to see that its Bid is
received in proper time. Oral, telegraphic, emailed, or faxed Bids will not be considered. The
envelope enclosing the sealed Bids shall be plainly marked in the upper left-hand corner with the
name and address of the Bidder and shall also include the label included in Section 00030 — Notice
Inviting Bids. The Bid Security shall be enclosed in the same envelope with the Bid

BID SECURITY, BONDS, AND INSURANCE. Each Bid shall be accompanied by a certified,
or cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price.
The “total Bid price” is the amount of the Base Bid, plus the amount of alternate Bids, if any,
which total to the maximum amount for which the CONTRACT could be awarded. Said check or
Bond shall be made payable to the OWNER and shall be given as a guarantee that the Bidder, if
offered the WORK, will enter into an Agreement with the OWNER, and will furnish the necessary
insurance certificates, Payment Bond, and Performance Bond; each of said Bonds, if required, and
insurance amounts shall be as stated in the Supplementary General Conditions. In case of refusal
or failure to enter into said Agreement, the check or Bid Bond, as the case may be, may be forfeited
to the OWNER. If the Bidder elects to furnish a Bid Bond as its Bid security, the Bidder shall use
the Bid Bond form bound herein, or one conforming substantially to it in form. Bid Bonds must be
accompanied by a legible Power of Attorney.
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

RETURN OF BID SECURITY. The OWNER will return all Bid security checks (certified or
cashier’s) accompanying such of the Bids as are not considered in making the award. All other
Bid securities will be held until the Agreement has been executed. Following execution of the
Agreement, all other Bid security checks will be returned to the respective Bidders whose Bids
they accompanied and Bid security bonds will be appropriately discarded.

DISCREPANCIES IN BIDS. In the event there is more than one Pay Item in a Bid Schedule, the
Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the
Bid non-responsive and cause its rejection. In the event there are Unit Price Pay Items in a Bid
Schedule and the “amount” indicated for a Unit Price Bid Item does not equal the product of the
Unit Price and quantity, the Unit Price shall govern and the amount will be corrected accordingly,
and the Bidder shall be bound by said correction. In the event there is more than one Pay Item in a
Bid Schedule and the total indicated for the schedule does not agree with the sum of the prices Bid
on the individual items, the prices Bid on the individual items shall govern and the total for the
schedule will be corrected accordingly, and the Bidder shall be bound by said correction.

BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS.

A. Any bidder may deliver a modification to a bid in person, by mail or fax (907-586-4561),
provided that such modification is received by the Purchasing Division no later than the
deadline for bids. Modifications will be time and date stamped by the Purchasing
Division, which will establish the official time of receipt of the modification. The
modification must not reveal the bid price but should be in the form of an addition or
subtraction or other modification so that the final prices will not be known until the
sealed bid is opened.

The Bid modifications shall be provided on the Bid Modification Form located at the
end of this Section. Submittal of any other form by the vendor may deem the
modification unacceptable by the OWNER. A mail or fax modification should not
reveal the Bid price but should provide the addition or subtraction or other
modification so that the final prices will not be known by the City and Borough until
the sealed Bid is opened. Submitted Modification forms shall include the modification
to the unit price or lump sum amount of each pay item modified.

FAX DISCLAIMER: It is the responsibility of the bidder to submit modifications in a
timely manner. Bidders' use of a fax machine to modify their bid shall be at bidders' sole
risk. The Purchasing Division will attempt to keep the fax machine in good working
order but will not be responsible for bid modifications that are late due to mechanical
failure, a busy fax machine, or any other cause arising from bidder’s use of a fax
machine, even if bidder submits a transmission report or provides other confirmation
indicating that the bidder transmitted a bid modification prior to the deadline. The City
will not be responsible for its failure to receive the modification whether such failure is
caused by equipment or human error, or otherwise. Bidders are therefore strongly
encouraged to confirm receipt of their bid modification with the Purchasing Division
(907-586-5258) prior to deadline.

B. Conditioned bids, limitations, or provisos attached to the Bid or bid modification will
render it unauthorized and cause its rejection as being non-responsive. The completed
Bid forms shall be without interlineations, alterations, or erasures in the printed text. All
changes shall be initialed by the person signing the Bid. Alternative Bids will not be
considered unless called for.
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

16.0 WITHDRAWAL OF BID. Prior to the Deadline for Bids, the Bid may be withdrawn by the
Bidder by means of a written request, signed by the Bidder or its properly authorized
representative. Such written request must be delivered to the place stipulated in the Notice Inviting
Bids for receipt of Bids.

17.0 AWARD OF CONTRACT.

A

Award of a contract, if it is awarded, will be on the basis of materials and equipment
described in the Drawings or specified in the Technical Specifications and will be made to
the lowest responsive, responsible Bidder whose Bid complies with all the requirements
prescribed. Unless otherwise specified, any such award will be made within the period
stated in the Notice Inviting Bids that the Bids are to remain open. Unless otherwise
indicated, a single award will be made for all the Bid items in an individual Bid Schedule.

If the OWNER has elected to advertise this Project with a Base Bid and Alternates, the
OWNER may elect to award the contract for the Base Bid, or the Base Bid in combination
with one or more Alternates selected by the OWNER. In either case, award shall be made
to the responsive, responsible bidder offering the lowest total Bid for the WORK to be
awarded.

Low Bidder will be determined on the basis of the lowest total of the Base Bid plus
combinations of Alternates in order of priority as listed below within the limits of available
funding.

Priority No.

1. Base Bid and Additive Alternate No. 1
2. Base Bid

18.0 EXECUTION OF AGREEMENT.

A.

All Bids of value greater than $1,000,000 must be approved by the CBJ Assembly. After
the CBJ Assembly has approved the award and after the Bid protest period, the OWNER
will issue a Notice of Intent to Award to the approved Bidder. The Bidder to whom award
is made shall execute a written Agreement with the OWNER on the Agreement form,
Section 00500, collect insurance, and shall furnish all certificates and Bonds required by
the Contract Documents within 10 Days (calendar) from the date of the Notice of Intent to
Award letter.

Failure or refusal to enter into the Agreement as herein provided or to conform to any of the
stipulated requirements in connection therewith shall be just cause for annulment of the
award and forfeiture of the Bid security. If the lowest responsive, responsible Bidder
refuses or fails to execute the Agreement, the OWNER may award the contract to the
second lowest responsive, responsible Bidder. If the second lowest responsive, responsible
Bidder refuses or fails to execute the Agreement, the OWNER may award the contract to
the third lowest responsive, responsible Bidder. On the failure or refusal of such second or
third lowest Bidder to execute the Agreement, each such Bidder's Bid securities shall be
likewise forfeited to the OWNER.
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

19.0 LIQUIDATED DAMAGES. Provisions for liquidated damages if any, are set forth in Section

00500 - Agreement.

20.0 FILING APROTEST.

21.0

A A Bidder may protest the proposed award of a competitive sealed Bid by the City and

Borough of Juneau. The protest shall be executed in accordance with CBJ Ordinance
53.50.062 PROTESTS and CBJ Ordinance 53.50.080 ADMINISTRATION OF
PROTEST. The entire text of the CBJ Purchasing Ordinance can be accessed at the CBJ
website, http://www.juneau.org/law/code/code.php, or call the CBJ Purchasing Division at
(907) 586-5258 for a copy of the ordinance.

B. Late protests shall not be considered by the CBJ Purchasing Officer.

CONTRACTOR’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT:
Contractors must be in good standing with the CBJ prior to award, and prior to any contract
renewals, and in any event no later than seven business days following notification by the CBJ of
intent to award as indicated in the Posting Notice of Bids. Good standing means: all amounts
owed to the CBJ are current and the Contractor is not delinquent with respect to any taxes, fees,
assessment, or other monies due and owed the CBJ, or a Confession of Judgment has been
executed and the Contractor is in compliance with the terms of any stipulation associated with the
Confession of Judgment, including being current as to any installment payments due; and
Contractor is current in all CBJ reporting obligations (such as sales tax registration and reporting
and business personal property declarations). Failure to meet these requirements may be cause for
rejection of your bid. To determine if your business is in good standing, or for further
information, contact the CBJ Finance Department’s Sales Tax Division at (907) 586-5265 for
sales tax issues, Assessor’s Office at (907)586-0930 for business personal property issues, or
Collections Division at (907) 586-5268 for all other accounts.

22.0 PERMITS AND LICENSES. The CONTRACTOR is responsible for all WORK associated with

meeting any local, state, and/or federal permit and licensing requirements.

DOWNTOWN FIRE STATION INSTRUCTIONS TO BIDDERS
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SECTION 00100 - INSTRUCTIONS TO BIDDERS

CITY AND BOROUGH OF JUNEAU
PURCHASING DIVISION
FAX NO. 907-586-4561

BID MODIFICATION FORM

Modification Number:

Note: All modifications shall be made to the original bid amount(s). If more than one
Modification form is submitted by any one bidder, changes from all Modification
forms submitted will be combined and applied to the original bid. Changes to the
modified Bid amounts will be calculated by the OWNER.

MODIFICATIONS
PAY ITEM TO UNIT PRICE OR
NO. BASE BID - PAY ITEM DESCRIPTION LUMP SUM

(indicate +/-)

Base Bid Total Increase or Decrease: $

MODIFICATIONS
PAY ITEM | ALTERNATE No. 1 - PAY ITEM DESCRIPTION | TO UNIT PRICE OR
No. (if applicable to project) LUMP SUM

(indicate +/-)

Alternate No. 1 Total Increase or Decrease: $

Name of Bidding Firm

Responsible Party Signature

Printed Name (must be an authorized signatory for Bidding Firm)

END OF SECTION

DOWNTOWN FIRE STATION INSTRUCTIONS TO BIDDERS
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SECTION 00300 - BID

BID TO: THE CITY AND BOROUGH OF JUNEAU

1.

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with
the OWNER in the form included in the Contract Documents (as defined in Article 7 of Section 00500
- Agreement) to perform the WORK as specified or indicated in said Contract Documents entitled

Downtown Fire Station
Apparatus Bay Reroof
CBJ Contract No. BE17-252

Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation
those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the
Bid Security.

This Bid will remain open for the period of time stated in the “Notice Inviting Bids” unless otherwise
required by law. Bidder will enter into an Agreement within the time and in the manner required in
the “Notice Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates,
Payment Bond, Performance Bond, and any other documents as may be required by the Contract
Documents.

Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site,
locality where the WORK is to be performed, the legal requirements (federal, state and local laws,
ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the
WORK and has made such independent investigations as Bidder deems necessary.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or
corporation and is not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to
refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over
any other Bidder or over OWNER.

To all the foregoing, and including all Bid Schedule and information required of Bidder contained in
this Bid Form, said Bidder further agrees to complete the WORK required under the Contract
Documents within the Contract Time stipulated in said Contract Documents, and to accept in full
payment therefore the Contract Price based on the total bid price(s) named in the aforementioned Bid
Schedule.

Bidder has examined copies of all the Contract Documents including the following Addenda (receipt
of all of which is hereby acknowledged by the Undersigned):

Addenda No. Date Issued Addenda No. Date Issued

Give number and date of each addenda above. Failure to acknowledge receipt of all Addenda may
cause the Bid to be non-responsive and may cause its rejection.

DOWNTOWN FIRE STATION BID
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SECTION 00300 - BID

8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing his/her signature
in the space provided below.
9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING
Dated: Bidder:
(Company Name)
Alaska
CONTRACTOR's By:
Business License No: (Signature)
Alaska Printed Name:
CONTRACTOR's
License No: Title:
Telephone No: Address:
(Street or P.O. Box)
Fax No:
(City, State, Zip)
Email:

AT THE TIME OF THE DEADLINE FOR BIDS:

» Bid, Section 00300 (includes addenda receipt statement)

» Completed Bid Schedule, Section 00310

» Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice
Inviting Bids, Section 00030)

10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m.
on the fifth business day following the date of the Posting Notice.

» Subcontractor Report, Section 00360

The apparent low Bidder who fails to submit a completed Subcontractor Report within the time
specified in Section 00360 — Subcontractor Report will be found to be not a responsible Bidder and
may be required to forfeit the Bid security. The OWNER will then consider the next lowest Bidder for
award of the contract.

11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the
“Notice of Intent to Award” letter, the following executed documents:

» Agreement Forms, Section 00500

» Performance Bond, Section 00610

» Payment Bond, Section 00620

» Certificates of Insurance, (CONTRACTOR) Section 00700 and Section 00800

END OF SECTION
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SECTION 00310 - BID SCHEDULE

Bid Schedule for construction of BE17-252 Downtown Fire Station Apparatus Bay Reroof, in accordance
with the Contract Documents.

BASE BID - Furnish all labor, equipment and materials to demolish existing roof assembly down to plywood
deck, and replace with fully adhered PV C roof assembly including tapered insulation to new roof drain inserts
and perform all WORK as described in these Contract Documents.

TOTAL BASE BID $

(Price in Figures)

ADDITIVE ALTERNATE NO. 1 - Furnish all labor, equipment and materials and perform all WORK to
provide ship ladders.

TOTAL ADDITIVE ALTERNATE NO. 1 $

(Price in Figures)

Date: Bidder:

(Company Name)

END OF SECTION
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SECTION 00320 - BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that
as Principal, and
as Surety, are held and firmly bound unto THE CITY AND BOROUGH OF JUNEAU _hereinafter called
"OWNER," in the sum of

dollars, (not less than five percent of the total amount of the Bid) for
the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the Bid Schedule of the OWNER's Contract Documents entitled

Downtown Fire Station
Apparatus Bay Reroof

CBJ Contract No. BE17-252

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and
in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written
Agreement on the form of Agreement bound with said Contract Documents, furnishes the required certificates
of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be
null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this day of , 20
(SEAL) (SEAL)

(Principal) (Surety)
By: By:

(Signature) (Signature)

END OF SECTION
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SECTION 00360 - SUBCONTRACTOR REPORT

LIST OF SUBCONTRACTORS (AS 36.30.115)

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the
performance of this contract on the fifth business day following the Posting Notice of Bids. If the fifth day
falls on a weekend or holiday, the report is due by close of business on the next business Day following the
weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, address, location,
evidence of valid Alaska Business License, and valid Alaska Contractor's Registration under AS 08.18. If no
Subcontractors are to be utilized in the performance of the WORK, write in ink or type ""NONE" on line (1)
below

L AK Contractor
SUBCONTRACTOR License No. 1 Contact Name Type of Contract
v if
ADDRESS 2AK Business 2 Phone No. Work Amount DBE
License No.

I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable,
were valid at the time Bids were opened for this Project.

CONTRACTOR, Authorized Signature

CONTRACTOR, Printed Name

COMPANY
DOWNTOWN FIRE STATION SUBCONTRACTOR REPORT
APPARATUS BAY REROOF Page 00360-1
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SECTION 00360 - SUBCONTRACTOR REPORT

A. A Bidder may replace a listed Subcontractor if the Subcontractor:

=

fails to comply with AS 08.18;

files for bankruptcy or becomes insolvent;

3. fails to execute a contract with the Bidder involving performance of the WORK for
which the Subcontractor was listed and the Bidder acted in good faith;

N

4. fails to obtain bonding;
5. fails to obtain insurance acceptable to the OWNER,;
6. fails to perform the contract with the Bidder involving work for which the Subcontractor
was listed:;
7. must be substituted in order for the CONTRACTOR to satisfy required state and federal
affirmative action requirements;
8. refuses to agree or abide with the Bidder's labor agreement; or
9. is determined by the OWNER not to be responsible.
10. is not in “Good Standing” with the OWNER as required in Article 21.0 in Section 00100
— Instructions to Bidders.
B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK
without the use of a Subcontractor and to have represented the Bidder to be qualified to perform
that WORK.

C. A Bidder who attempts to circumvent the requirements of this section by listing as a
Subcontractor another contractor who, in turn, sublets the majority of the WORK required under
the contract violates this section.

D. If a contract is awarded to a Bidder who violates this section, the OWNER may:
1. cancel the contract; or
2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not

exceed 10 percent of the value of the subcontract at issue.

E. On the Subcontractor Report, the apparent low Bidder must list any Subcontractors anticipated to
perform WORK with a value of greater than one-half of one percent of the intended award
amount, or $2,000, whichever is less.

F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time
specified in this section may be found to be not a responsible Bidder and may be required to
forfeit the Bid security. The OWNER will then consider the next lowest Bidder for award of the

contract.
END OF SECTION
DOWNTOWN FIRE STATION SUBCONTRACTOR REPORT
APPERATUS BAY REROOF Page 00360-2

CBJ Contract No. BE17-252



SECTION 00500 - AGREEMENT

THIS AGREEMENT is between THE CITY AND BOROUGH OF JUNEAU (hereinafter called OWNER)
and (hereinafter called CONTRACTOR)
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1. WORK.

CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the
OWNERS Contract Documents Contract BE17-252, Downtown Fire Station Apparatus Bay Reroof.

The WORK is generally described as follows:

Base Bid: Demolish existing roof assembly down to plywood deck, and replace with fully adhered PVVC roof
assembly including tapered insulation to new roof drain inserts and miscellaneous related WORK.

Alternate No. 1: Provide ship ladders

The WORK to be paid under this contract shall include the following: Base Bid and Additive Alternate No. 1
as shown in Section 00310 - Bid Schedule.

ARTICLE 2. CONTRACT COMPLETION TIME.

Work Description Completion Date
Substantial Completion September 30, 2017
Final Completion October 30, 2017

ARTICLE 3. DATE OF AGREEMENT
The date of this agreement will be the date of the last signature on page three of this section.
ARTICLE 4. LIQUIDATED DAMAGES.

OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the
OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein,
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also
recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages
suffered by the OWNER if the WORK is not completed on time. Accordingly, instead of requiring any such
proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty)
the CONTRACTOR shall pay the OWNER $200 for each Day that expires after the completion time(s)
specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable
estimate based on all facts known as of the date of this Agreement.

ARTICLE 5. CONTRACT PRICE.

OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract Documents
in current funds the amount set forth in the Bid Schedule. The CONTRACTOR agrees to accept as full and
complete payment for all WORK to be done in this contract for: CBJ Contract BE17-252, Downtown Fire
Station Apparatus Bay Reroof, those Lump Sum amounts as set forth in the Bid Schedule in the Contract
Documents for this Project.

DOWNTOWN FIRE STATION AGREEMENT
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SECTION 00500 - AGREEMENT

The total amount of this contract shall be ($ ), except
as adjusted in accordance with the provisions of the Contract Documents.

ARTICLE 6. PAYMENT PROCEDURES.

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General
Conditions. Applications for Payment will be processed by the ARCHITECT as provided in the General
Conditions.

Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90)
percent of the Contract Price has been paid. The remaining ten (10) percent of the Contract Price may be
retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and
acceptance of the Project by the OWNER.

ARTICLE 7. CONTRACT DOCUMENTS.

The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR
concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following
sections of the Contract Documents:

Table of Contents (pages 00030-1 to 00030-2, inclusive).

Notice Inviting Bids (pages 00030-1 to 00030-3, inclusive).

Instructions to Bidders (pages 00100-1 to 00100-9, inclusive).

Bid (pages 00300-1 to 00300-2, inclusive).

Bid Schedule (pages 00310-1, inclusive).

Bid Bond (page 00320-1, inclusive) or Bid Security.

Subcontractor Report (pages 00360-1 to 00360-2, inclusive).

Performance Bond (pages 00610-1 to 00610-2, inclusive).

Payment Bond (pages 00620-1 to 00620-2, inclusive).

Insurance Certificate(s).

General Conditions (pages 00700-1 to 00700-44, inclusive).

Supplementary General Conditions (pages 00800-1 to 00800-5, inclusive).

Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1).
Technical Specifications as listed in the Table of Contents.

Drawings consisting of 9 sheets, as listed in the Table of Contents.

Addenda numbers to , inclusive.

Change Orders which may be delivered or issued after the Date of the Agreement and which are not
attached hereto.

VVVVVVVVVVVYVYVVYVYYY

There are no Contract Documents other than those listed in this Article 7. The Contract Documents may only
be amended by Change Order as provided in Paragraph 3.3 of the General Conditions.

ARTICLE 8. MISCELLANEOUS.

Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings
indicated in the General Conditions.
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SECTION 00500 - AGREEMENT

No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on
another party hereto without the written consent of the party sought to be bound; and specifically but without
limitation monies that may become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to
the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants,
agreements and obligations contained in the Contract Documents. This Agreement shall be governed by the
laws of the State of Alaska. Jurisdiction shall be in the State of Alaska, First Judicial District.

IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the
date listed below signed by OWNER.

OWNER: CONTRACTOR:
City and Borough of Juneau
(Company Name)

(Signature) (Signature)
By: Duncan Rorie Watt, City & Borough Manager By:

(Printed Name) (Printed Name, Authority or Title)
Date: Date:

(CONTRACTOR Signature Date)

OWNER’s address for giving notices: CONTRACTOR’s address for giving notices:

155 South Seward Street

Juneau, Alaska 99801

907-586-0873 907-586-4530
(Telephone) (Fax) (Telephone) (Fax)

(E-mail address)

CONTRACTOR License No.

DOWNTOWN FIRE STATION AGREEMENT
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SECTION 00500 - AGREEMENT

CERTIFICATE
(if Corporation)

STATE OF )
) SS:
COUNTY OF )

| HEREBY CERTIFY that a meeting of the Board of Directors of the

a corporation existing under the laws of

the State of , held on , 20 , the following resolution
was duly passed and adopted:

“RESOLVED, that , as President
of the Corporation, be and is hereby authorized to execute the Agreement with the CITY AND
BOROUGH OF JUNEAU and this corporation and that the execution thereof, attested by the
Secretary of the Corporation, and with the Corporate Seal affixed, shall be the official act and deed
of this Corporation.”

| further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOQF, | have hereunto set my hand and affixed the official seal of the

corporation this day of , 20
Secretary
(SEAL)
DOWNTOWN FIRE STATION AGREEMENT
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SECTION 00500 - AGREEMENT

CERTIFICATE
(if Partnership)

STATE OF )
) SS:
COUNTY OF )

| HEREBY CERTIFY that a meeting of the Partners of the

a partnership existing under the laws of the State

of , held on , 20___, the following resolution was duly
passed and adopted:

"RESOLVED, that , as of the Partnership, be and is
hereby authorized to execute the Agreement with the CITY AND BOROUGH OF JUNEAU and
this partnership and that the execution thereof, attested by the shall be

the official act and deed of this Partnership."

| further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOQF, | have hereunto set my hand this , day of :
20
Secretary
(SEAL)
DOWNTOWN FIRE STATION AGREEMENT
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SECTION 00500 - AGREEMENT

CERTIFICATE
(if Joint Venture)

STATE OF )

COUNTYOF )

| HEREBY CERTIFY that a meeting of the Principals of the

a joint venture existing under the laws of the

State of , held on , 20___, the following resolution was duly passed and
adopted:

"RESOLVED, that , as of the

Joint Venture, be and is hereby authorized to execute the Agreement with the CITY AND

BOROUGH OF JUNEAU and this joint venture and that the execution thereof, attested by the
shall be the official act and deed of this Joint Venture."

| further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOQF, | have hereunto set my hand this , day of
, 20
Secretary
(SEAL)
END OF SECTION
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SECTION 00610 - PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: That we
(Name of CONTRACTOR)

(Corporation, Partnership, Individual)
hereinafter called "Principal" and

(Surety)
of , State of hereinafter called the "Surety", are held and firmly bound
to _the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called "OWNER", for the penal sum
(Owner)® (City and State)
of dollars ($ )in

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered into a
certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective date)
, a copy of which is hereto attached and made a part hereof for the construction of:

Downtown Fire Station
Apparatus Bay Reroof
CBJ Contract No. BE17-252

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions
thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall satisfy all claims
and demands incurred under such contract, and shall fully indemnify and save harmless the OWNER from all costs
and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all
outlay and expense which the OWNER may incur in making good any default, then this obligation shall be void;
otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract
or to the WORK or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge the
right of any beneficiary hereunder, whose claim may be unsatisfied.
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SECTION 00610 - PERFORMANCE BOND

Downtown Fire Station
Apparatus Bay Reroof
CBJ Contract No. BE17-252
IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of which
shall be deemed an original.

CONTRACTOR:

By:

(Signature)

(Printed Name)

(Company Name)

(Mailing Address)

(City, State, Zip Code)

SURETY:

By: Date Issued:
(Signature of Attorney-in-Fact)

(Printed Name)

(Company Name)

(Mailing Address)

(City, State, Zip Code)

(Affix SURETY'S SEAL)

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond.
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SECTION 00620 - PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS: That we

(Name of CONTRACTOR)
a
(Corporation, Partnership, Individual)
hereinafter called "Principal" and
(Surety)
of , State of hereinafter called the “Surety,” are held and

firmly bound to the CITY AND BOROUGH of JUNEAU, ALASKA hereinafter called “OWNER,” for the
(Owner) (City and State)

penal sum of Dollars
% ) in lawful money of the United States, for the payment of which sum well
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the CONTRACTOR has entered
into a certain contract with the OWNER, the effective date of which is (CBJ Contracts Office to fill in effective
date) , a copy of which is hereto attached and made a part hereof for the
construction of:

Downtown Fire Station
Apparatus Bay Reroof
CBJ Contract No. BE17-252

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK
provided for in such contract, and any authorized extension or modification thereof, including all amounts due
for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or
used in connection with the construction of such WORK, and all insurance premiums on said work, and for all
labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void;
otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the WORK or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge
the right of any beneficiary hereunder, whose claim may be unsatisfied.
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SECTION 00620 - PAYMENT BOND

Downtown Fire Station
Apparatus Bay Reroof
CBJ Contract No. BE17-252

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of
which shall be deemed an original.

CONTRACTOR:

By:

(Signature)

(Printed Name)

(Company Name)

(Mailing Address)

(City, State, Zip Code)

SURETY:

By: Date Issued:
(Signature of Attorney-in-Fact)

(Printed Name)

(Company Name)

(Mailing Address)

(City, State, Zip Code)

(Affix SURETY'S SEAL)

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond.
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SECTION 00700 - GENERAL CONDITIONS
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ARTICLE 1 DEFINITIONS

Wherever used in these General Conditions or in the Contract Documents the following terms have the
meanings indicated which are applicable to both the singular and plural thereof. Where a word is capitalized in
the definitions and is found not capitalized in the Contract Documents it has the ordinary dictionary definition.

Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions,
or revisions to the Contract Documents.

Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be
performed; other documents are attached to the Agreement and made a part thereof as provided therein.

Application for Payment - The form furnished by the ARCHITECT which is to be used by the
CONTRACTOR to request progress or final payment and which is to be accompanied by such supporting
documentation as is required by the Contract Documents.

ARCHITECT - The ARCHITECT is the firm or person(s) selected by the City and Borough of Juneau (CBJ)
to perform the duties of project inspection and management. CBJ will inform the CONTRACTOR of the
identity of the ARCHITECT at or before the Notice to Proceed.

Architect of Record — The individual, partnership, corporation, joint-venture or other legal entity legally
responsible for preparation of Design and Construction Documents for the project.

Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established by the United States Occupational Safety and Health
Administration.

Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for
the WORK.

Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to
inability or refusal of the CONTRACTOR to perform its contract.

CBJ - City and Borough of Juneau

CBJ Project Manager - The authorized representative of the City and Borough of Juneau Engineering
Department, as OWNER, who is responsible for administration of the contract.

Change Order - A document recommended by the ARCHITECT, which is signed by the CONTRACTOR and
the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract
Price or the Contract Time, issued on or after the Effective Date of the Agreement.

Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms
(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates
and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General
Conditions, Technical Specifications, Drawings, Permits, and all Addenda, Field Orders and Change Orders
executed pursuant to the provisions of the Contract Documents.
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Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and
conditions of the Contract Documents.

Contract Time - The number of successive calendar Days or the specific date stated in the Contract Documents
for the completion of the WORK.

CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the
OWNER has executed the Agreement.

Day - A calendar day of 24 hours measured from midnight to the next midnight.

Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract
Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval
referred to in the Contract Documents; or WORK that has been damaged prior to the ARCHITECT's
recommendation of final payment.

Drawings - The drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate the
character, location, nature, extent, and scope of the WORK and which have been prepared by the Architect of
Record and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this
paragraph.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no
such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two
parties to sign and deliver.

Field Order - A written order issued by the ARCHITECT which may or may not involve a change in the
WORK.

General Requirements - Division 1 of the Technical Specifications.

Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid
Waste Disposal Act (42 USC Section 9603) as amended from time to time.

Holidays - The CBJ legal holidays occur on:

A. New Year's Day - January 1

B. Martin Luther King's Birthday - Third Monday in January

C. President's Day - Third Monday in February

D. Seward's Day - Last Monday in March

E. Memorial Day - Last Monday in May

F. Independence Day - July 4

G. Labor Day - First Monday in September

H.  Alaska Day - October 18

I Veteran's Day - November 11

J. Thanksgiving Day - Fourth Thursday and the following Friday in November

K.  Christmas Day - December 25.
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If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the
holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays.

Inspector - The authorized representative of the ARCHITECT assigned to make detailed inspections for
conformance to the Contract Documents. Any reference to the Resident Project Representative in this
document shall mean the Inspector.

Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances,
codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction.

Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an
obligation. When referred to in these Contract Documents, "Mechanic's Lien™ or "lien" means "Stop Notice".

Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date
of a portion of the work, or a period of time within which the portion of the work should be performed prior to
Substantial Completion of all the WORK.

Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that
upon compliance by the apparent successful bidder with the requirements listed therein, within the time
specified, the OWNER will enter into an Agreement.

Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the
apparent successful bidder has complied with all conditions for award of the contract.

Notice of Completion - A form signed by the ARCHITECT and the CONTRACTOR recommending to the
OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After
acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER. This filing
starts the 30 day lien filing period on the WORK.

Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the
CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract
Time.

OWNER - The City and Borough of Juneau (CBJ), acting through its legally designated officials, officers, or
employees.

Partial Utilization - Use by the OWNER of a substantially completed part of the WORK for the purpose for
which it is intended prior to Substantial Completion of all the WORK.

PCB's - Polychlorinated biphenyls.

Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil,
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes
and crude oils.

Project - The total construction of which the WORK to be provided under the Contract Documents may be the
whole, or a part as indicated elsewhere in the Contract Documents.
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of
1954 (42 USC Section 2011 et seq.) as amended from time to time.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared
by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ARCHITECT, to illustrate some
portion of the WORK.

Specifications - Same definition as for "Technical Specifications" hereinafter.

Stop Notice - A legal remedy for subcontractors and suppliers who contribute to public works, but who are not
paid for their work, which secures payment from construction funds possessed by the OWNER. For public
property, the Stop Notice remedy is designed to substitute for mechanic's lien rights.

Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct
contract with Architect of Record, or with any of its Consultants to furnish services with respect to the Project.

Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct
contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the
WORK at the site.

Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the
ARCHITECT as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance
with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if
no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms
"substantially complete™ and "substantially completed” as applied to any WORK refer to Substantial
Completion thereof.

Supplementary General Conditions - The part of the Contract Documents which make additions, deletions, or
revisions to these General Conditions.

Supplier - A manufacturer, fabricator, supplier, distributor, material man, or vendor.

Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General
Requirements and written technical descriptions of products and execution of the WORK.

Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or attachments, and any encasements containing such facilities which have been installed
underground to furnish any of the following services or materials: water, sewage and drainage removal,
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television,
traffic, or other control systems.

WORK, Work - The entire completed construction or the various separately identifiable parts thereof required
to be furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and
furnishing and incorporating materials and equipment into the construction, and performing or furnishing
services and furnishing documents, all as required by the Contract Documents.
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ARTICLE 2 PRELIMINARY MATTERS

2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the
signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such
Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in
accordance with the Contract Documents.

2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number
of copies of the Contract Documents specified in the Supplementary General Conditions.

2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start
to run on the commencement date stated in the Notice to Proceed. If no date is stated, Contract Time
shall commence upon the date of the Notice to Proceed is issued.

2.4 STARTING THE WORK

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the commencement date
stated in the Notice to Proceed, but no WORK shall be done at the site prior to said commencement
date.

B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and compare
the Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements. The CONTRACTOR shall promptly report in writing to the ARCHITECT any
conflict, error, or discrepancy which the CONTRACTOR may discover and shall obtain a written
interpretation or clarification from the ARCHITECT before proceeding with any WORK affected
thereby.

C. The CONTRACTOR shall submit to the ARCHITECT for review those documents called for under
Section 01300 - CONTRACTOR Submittals in the General Requirements.

2.5 PRE-CONSTRUCTION CONFERENCE. The CONTRACTOR is required to attend a Pre-
Construction Conference. This conference will be attended by the ARCHITECT and others as
appropriate in order to discuss the WORK in accordance with the applicable procedures specified in
the General Requirements, Section 01010 - Summary of Work.

2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first
Application for Payment a conference attended by the CONTRACTOR, the ARCHITECT and others
as appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the
General Requirements. As a minimum the CONTRACTOR's representatives should include it's
project manager and schedule expert. The CONTRACTOR should plan on this meeting taking no less
than 8 hours. If the submittals are not finalized at the end of the meeting, additional meetings will be
held so that the submittals can be finalized prior to the submittal of the first Application for Payment.
No Application for Payment will be processed until CONTRACTOR submittals are finalized.
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.1

3.2

A.

INTENT

The Contract Documents comprise the entire agreement between the OWNER and the
CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a whole in
accordance with Alaska Law.

It is the intent of the Contract Documents to describe the WORK, functionally complete, to be
constructed in accordance with the Contract Documents. Any WORK, materials, or equipment that
may reasonably be inferred from the Contract Documents as being required to produce the intended
result shall be supplied whether or not specifically called for. When words or phrases which have a
well-known technical or construction industry or trade meaning are used to describe WORK,
materials, or equipment such words or phrases shall be interpreted in accordance with that meaning,
unless a definition has been provided in Article 1 of the General Conditions. Reference to standard
specifications, manuals, or codes of any technical society, organization, or association, or to the Laws
or Regulations of any governmental authority, whether such reference be specific or by implication,
shall mean the latest standard specification, manual, code, or Laws or Regulations in effect at the time
of opening of Bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual, or code (whether or not specifically incorporated by
reference in the Contract Documents) shall be effective to change the duties and responsibilities of the
ARCHITECT, OWNER, the CONTRACTOR, or the Architect of Record or any of their consultants,
agents, or employees from those set forth in the Contract Documents.

If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, ambiguity or
discrepancy within the Contract Documents or between the Contract Documents and any provision of
any such Law or Regulation applicable to the performance of the WORK or of any such standard,
specification, manual or code or of any instruction of any Supplier referred to in paragraph 6.5, the
CONTRACTOR shall report it to the ARCHITECT in writing at once, and the CONTRACTOR shall
not proceed with the WORK affected thereby (except in an emergency as authorized by the
ARCHITECT) until a clarification Field Order, or Change Order to the Contract Documents has been
issued.

ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS

In resolving conflicts resulting from, errors, or discrepancies in any of the Contract Documents, the
order of precedence shall be as follows:

1.  Permits from other agencies as may be required by law, excepting the definition of "Permittee"
in these permits.

Field Orders

Change Orders

ARCHITECT’s written interpretations and clarifications.
Agreement

Addenda

CONTRACTOR's Bid (Bid Form)

Supplementary General Conditions

Notice Inviting Bids

Instructions to Bidders

©CoNoGakr~wN

-
©
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3.4
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11.  General Conditions
12. Technical Specifications
13 Drawings

With reference to the Drawings the order of precedence is as follows:

Figures govern over scaled dimensions

Detail drawings govern over general drawings

Addenda/Change Order drawings govern over contract Drawings
Contract Drawings govern over standard details

el NS =

AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may
be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and
conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK).

REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any
other person or organization performing any of the WORK under a contract with the OWNER shall
have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or
other documents used on the WORK, and they shall not reuse any of them on the extensions of the
Project or any other project without written consent of the OWNER.

ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE
POINTS

4.1

4.2

AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents,
the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto,
and such other lands which are designated for the use of the CONTRACTOR. Easements for
permanent structures or permanent changes in existing facilities will be obtained and paid for by the
OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract
Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or
rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto
that may be required for temporary construction facilities or storage of materials and equipment;
provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of
the OWNER until a written temporary construction easement, lease or other appropriate agreement has
been executed by the CONTRACTOR and the property owner, and a copy of said agreement
furnished to the ARCHITECT prior to said use; and, neither the OWNER nor the ARCHITECT shall
be liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use
of any such properties.

PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES

Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the Supplementary
General Conditions for identification of those reports of explorations and tests of sub-surface
conditions at the site that have been utilized by the Architect of Record in the preparation of the
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data contained
in such reports, however, reports are not to be considered complete or comprehensive and
nontechnical data, interpretations, and opinions contained in such reports are not to be relied on by the
CONTRACTOR. The CONTRACTOR is responsible for any further explorations or tests that may be
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4.3

4.4
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necessary and any interpretation, interpolation, or extrapolation that it makes of any information
shown in such reports.

Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary General
Conditions for identification of those drawings of physical conditions in or relating to existing surface
and subsurface structures (except Underground Utilities referred to in Paragraph 4.4 herein) which are
at or contiguous to the site that have been utilized by the Architect of Record in the preparation of the
Contract Documents. The CONTRACTOR may rely upon the accuracy of the technical data contained
in such drawings, however, nontechnical data, interpretations, and opinions contained in such
drawings are not to be relied on by the CONTRACTOR. The CONTRACTOR is also responsible for
any interpretation, interpolation, or extrapolation that it makes of any information shown in such
drawings.

DIFFERING SITE CONDITIONS

The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days thereafter) and
before the following conditions are disturbed, notify the ARCHITECT, in writing of any:

1. Material that the CONTRACTOR believes may be material that is hazardous waste, as defined
in Article 1 of these General Conditions, or ashestos, PCB’s, petroleum or any other substance
or material posing a threat to human or to the environment.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in WORK of the character provided
for in the contract.

The ARCHITECT shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the
CONTRACTOR's cost of, or the time required for, performance of any part of the WORK shall issue a
Change Order under the procedures described in the contract.

In the event that a dispute arises between the ARCHITECT and the CONTRACTOR whether the
conditions materially differ, or involved hazardous waste or other materials listed above, or cause a
decrease or increase in the CONTRACTOR's cost of, or time required for, performance of any part of
the WORK, the CONTRACTOR shall not be excused from any scheduled completion date provided
for by the contract, but shall proceed with all WORK to be performed under the contract. The
CONTRACTOR shall retain any and all rights provided either by contract or by Law which pertain to
the resolution of disputes and protests between the contracting parties.

PHYSICAL CONDITIONS - UNDERGROUND UTILITIES

Indicated. The information and data indicated in the Contract Documents with respect to existing
Underground Utilities at or contiguous to the site are based on information and data furnished to the
OWNER or the Architect of Record by the owners of such Underground Utilities or by others. Unless
it is expressly provided in the Supplementary General Conditions and/or Section 01530 - Protection
and Restoration of Existing Facilities, the OWNER and the Architect of Record shall not be
responsible for the accuracy or completeness of any such information or data, and the
CONTRACTOR shall have full responsibility for reviewing and checking all such information and
data, for locating all Underground Utilities indicated in the Contract Documents, for coordination of
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the WORK with the owners of such Underground Utilities during construction, for the safety and
protection thereof and repairing any damage thereto resulting from the WORK, the cost of which will
be considered as having been included in the Contract Price.

Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site which
was not indicated in the Contract Documents and which the CONTRACTOR could not reasonably
have been expected to be aware of, the CONTRACTOR shall identify the owner of such Underground
Utility and give written notice thereof to that owner and shall notify the ARCHITECT in accordance
with the requirements of the Supplementary General Conditions and Section 01530 - Protection and
Restoration of Existing Facilities of the General Requirements.

REFERENCE POINTS

The ARCHITECT will provide one bench mark, near or on the site of the WORK, and will provide
two points near or on the site to establish a base line for use by the CONTRACTOR for alignment
control. Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish all
other lines, grades, and bench marks required for proper execution of the WORK.

The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in case of
their removal or destruction by its own employees or by its subcontractor's employees, the
CONTRACTOR shall be responsible for the accurate replacement of such reference points by
personnel qualified under the Alaska Statute governing the licensing of architects, engineers, and land
surveyors.

USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT

On City and Borough of Juneau (CBJ) construction projects, the CBJ may make unclassified material
available to CONTRACTORs, from the CBJ/State Lemon Creek gravel pit, at a rate less than charged
other customers. CONTRACTORs are not required to use material from the CBJ/State pit and the CBJ
makes no guarantee as to the quantity or quality of the available material. For this Project, contact Alec
Venechuk, CBJ Material Source Manager, at (907) 586-0874 for the current material rates.

CONTRACTORSs proposing to use gravel from the CBJ/State pit are required to be in good standing
for all amounts owed to the CBJ, for previous gravel operations, prior to submitting a mining plan for
approval. CONTRACTORSs using the pit must comply with Allowable Use Permit USE 2008-00061.
Failure to meet these requirements, if so subject, shall be sufficient reason to deny use of the
CBJ/State pit as a gravel source. To determine if your company is subject to these requirements,
contact the CBJ Engineering Department, Gravel Pit Management, at (907) 586-0874.

CONTRACTORSs deciding to use material from the CBJ/State pit shall provide an Individual Mining
Plan prepared by a professional engineer registered in the State of Alaska. The Individual Mining
Plan must be reviewed and approved by the CBJ, prior to commencing operations within the pit.
CONTRACTORSs shall also secure a Performance Bond to ensure compliance with contract
provisions, including any Individual Mining Plan stipulations. The bond shall remain in full force and
effect until a release is obtained from the CBJ.

If CONTRACTOR operations for a Project do not exceed 500 tons of material, the CONTRACTOR
will not be required to provide an Individual Mining Plan prepared by an engineer, however, the
CONTRACTOR must submit an Individual Mining Plan that is in compliance with Allowable Use

DOWNTOWN FIRE STATION GENERAL CONDITIONS
APPARATUS BAY REROOF Page 00700-13
CBJ Contract No. BE17-252



SECTION 00700 - GENERAL CONDITIONS

Permit USE 2008-00061 for gravel extraction within the CBJ/State pit. The CONTRACTOR must
contact the CBJ Engineering Department for conditions for the extraction.

CONTRACTORS using the CBJ material may do primary dry separation (screening) of materials
within the pit. Crushing and washing of material will not be allowed. CONTRACTORs shall account
for placement of materials removed from the pit. The CBJ may require CONTRACTORS to cross-
check weight tickets, submit to an audit, or participate in other measures required by the CBJ to ensure
accountability. Unprocessed overburden removed from the pit will not be weighed. All other material
mined will be weighed at the CBJ scale. CONTRACTORs will be responsible for loading and/or
screening their own material. If asphalt pavement is removed as part of the WORK, CONTRACTORS
shall dispose of the material at a to-be-specified location within the pit area, as directed by the CBJ
Gravel Pit Manager, (907) 586-0874.

The gravel pit overhead charge shall be paid to the CBJ by the CONTRACTOR within 60 days after
removal of all materials from the pit and prior to requesting and/or receiving final payment. Upon
completion of each excavation CONTRACTORs shall notify the CBJ, in writing, in sufficient time to
perform a field-compliance examination prior to vacating the pit. Any significant deviation from the
stipulations of the Individual Mining Plan identified during the field inspection shall be corrected by
the CONTRACTOR prior to release of the bond. A signed release from CBJ will be required prior to
releasing the CONTRACTOR's bond.

If asphalt pavement is removed as part of this WORK, the CONTRACTOR shall dispose of the
material at the location designated as the Asphalt Storage Facility, or as directed by the ARCHITECT.

The CBJ/State Pit is a seasonal operation. The hours of operation are from 7:00 a.m. to 6:00 p.m.,
Monday through Friday, from April 1 through October 15 of the year. CONTRACTORs may obtain
gravel on weekends, or during the off-season, by applying for a separate agreement with the City and
Borough of Juneau Engineering Department. The CONTRACTOR will be responsible for any
additional costs incurred during weekend or off-season operations at the gravel pit.

All CONTRACTORSs/equipment operators using the CBJ/State Pit shall be in compliance with
Federal Mine Safety and Health Administration regulations for quarry and gravel operations.

ARTICLE 5 BONDS AND INSURANCE

5.1

A

PERFORMANCE, PAYMENT, AND OTHER BONDS

The CONTRACTOR shall furnish Performance and Payment Bonds, each in the amount set forth in
the Supplementary General Conditions as security for the faithful performance and payment of all the
CONTRACTOR's obligations under the Contract Documents. These bonds shall remain in effect at
least until one year after the date of Substantial Completion except as otherwise provided by Law or
Regulation or by the Contract Documents. The CONTRACTOR shall also furnish such other Bonds as
are required by the Supplementary General Conditions. All Bonds shall be in the form prescribed by
the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed
by such sureties as are named in the current list of "Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as published in
Circular 570 (amended) by the Audit Staff, Bureau of Government Financial Operations, U.S.
Treasury Department. All Bonds signed by an agent must be accompanied by a certified copy of such
agent's authority to act.
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If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes insolvent
or its right to do business is terminated in any state where any part of the WORK is located, the
CONTRACTOR shall within 7 days thereafter substitute another Bond and Surety, which must be
acceptable to the OWNER.

All Bonds required by the Contract Documents to be purchased and maintained by CONTRACTOR
shall be obtained from surety companies that are duly licensed or authorized in the State of Alaska to
issue Bonds for the limits so required. Such surety companies shall also meet such additional
requirements and qualifications as may be provided in the Supplementary General Conditions.

INSURANCE

The CONTRACTOR shall purchase and maintain the insurance required under this paragraph. Such
insurance shall include the specific coverages set out herein and be written for not less than the limits
of liability and coverages provided in the Supplementary General Conditions, or required by law,
whichever are greater. All insurance shall be maintained continuously during the life of the Agreement
up to the date of Final Completion and at all times thereafter when the CONTRACTOR may be
correcting, removing, or replacing Defective WORK in accordance with Paragraph 13.6, but the
CONTRACTOR's liabilities under this Agreement shall not be deemed limited in any way to the
insurance coverage required.

All insurance required by the Contract Documents to be purchased and maintained by the
CONTRACTOR shall be obtained from insurance companies that are duly licensed or authorized in
the State of Alaska to issue insurance policies for the limits and coverages so required. Such insurance
companies shall have a current Best's Rating of at least an "A" (Excellent) general policy holder's
rating and a Class VI financial size category and shall also meet such additional requirements and
qualifications as may be provided in the Supplementary General Conditions.

The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of
operations covered, effective dates and dates of expiration of policies. All of the policies of insurance
so required to be purchased and maintained (or the certificates or other evidence thereof) shall contain
a provision or endorsement that the coverage afforded will not be cancelled, reduced in coverage, or
renewal refused until at least 30 days' prior written notice has been given to the OWNER by certified
mail. All such insurance required herein (except for Workers” Compensation and Employer's Liability)
shall name the OWNER, its Consultants and subconsultants and their officers, directors, agents, and
employees as "additional insureds"” under the policies. The CONTRACTOR shall purchase and
maintain the following insurance:

1. Workers” Compensation and Employer’s Liability. This insurance shall protect the
CONTRACTOR against all claims under applicable state workers’ compensation laws. The
CONTRACTOR shall also be protected against claims for injury, disease, or death of
employees which, for any reason, may not fall within the provisions of a Workers’
Compensation law. This policy shall include an “all states” endorsement. The CONTRACTOR
shall require each Subcontractor similarly to provide Workers” Compensation Insurance for all
of the latter's employees to be engaged in such work unless such employees are covered by the
protection afforded by the CONTRACTOR's Workers’ Compensation Insurance. In case any
class of employees is not protected, under the Workers’ Compensation Statute, the
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CONTRACTOR shall provide and shall cause each subcontractor to provide adequate
employer's liability insurance for the protection of such of its employees as are not otherwise
protected.

Commercial General Liability. This insurance shall be written in comprehensive form and shall
protect the CONTRACTOR against all claims arising from injuries to persons other than its
employees or damage to property of the OWNER or others arising out of any act or omission of
the CONTRACTOR or its agents, employees, or Subcontractors. The policy shall contain no
exclusions for any operations within the scope of this contract.

Comprehensive Automobile Liability. This insurance shall be written in comprehensive form
and shall protect the CONTRACTOR against all claims for injuries to members of the public
and damage to property of others arising from the use of motor vehicles, and shall cover
operation on or off the site of all motor vehicles licensed for highway use, whether they are
owned, non-owned, or hired. Coverage for hired motor vehicles should include endorsement
covering liability assumed under this contract.

Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability
Insurance. The CONTRACTOR shall either require each of its Subcontractors to procure and to
maintain Subcontractor’s Commercial General Liability and Property Damage Insurance and
Vehicle Liability Insurance of the type and in the amounts specified in the Supplementary
General Conditions or insure the activities of its subcontractors in the CONTRACTOR’s own
policy, in like amount.

Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in completed
value form, and shall protect the CONTRACTOR, the OWNER, and the ARCHITECT, against
risks of damage to buildings, structures, and materials and equipment. The amount of such
insurance shall be not less than the insurable value of the WORK at completion. Builder's risk
insurance shall provide for losses to be payable to the CONTRACTOR and the OWNER, as
their interests may appear. The policy shall contain a provision that in the event of payment for
any loss under the coverage provided, the insurance company shall have no rights of recovery
against the CONTRACTOR, the OWNER, and the ARCHITECT. The Builder’s Risk policy
shall insure against all risks of direct physical loss or damage to property from any external
cause including flood and earthquake. Allowable exclusions, if any, shall be as specified in the
Supplementary General Conditions.

ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES

6.1

A

SUPERVISION AND SUPERINTENDENCE

The CONTRACTOR shall supervise, inspect, and direct the WORK competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be necessary to perform
the WORK in accordance with the Contract Documents. The CONTRACTOR shall be solely
responsible for the means, methods, techniques, sequences, and procedures of construction and safety
precautions and programs incidental thereto. The CONTRACTOR shall be responsible to see that the
completed WORK complies accurately with the Contract Documents.

The CONTRACTOR shall designate in writing and keep on the work site at all times during its
progress a technically qualified, English-speaking superintendent, who is an employee of the
CONTRACTOR and who shall not be replaced without written notice to the OWNER and the
ARCHITECT. The superintendent will be the CONTRACTOR's representative at the site and shall
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have authority to act on behalf of the CONTRACTOR. All communications given to the
superintendent shall be as binding as if given to the CONTRACTOR. The CONTRACTOR shall issue
all its communications to the OWNER through the ARCHITECT and the ARCHITECT only.

C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times while
WORK is in progress. Failure to observe this requirement shall be considered suspension of the
WORK by the CONTRACTOR until such time as such superintendent is again present at the site.

6.2 LABOR, MATERIALS, AND EQUIPMENT

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the
WORK and perform construction as required by the Contract Documents. The CONTRACTOR shall
furnish, erect, maintain, and remove the construction plant and any temporary works as may be
required. The CONTRACTOR shall at all times maintain good discipline and order at the site. Except
in connection with the safety or protection of persons or the WORK or property at the site or adjacent
thereto, and except as otherwise indicated in the Contract Documents, all WORK at the site shall be
performed during regular working hours, and the CONTRACTOR will not permit overtime WORK or
the performance of WORK on Saturday, Sunday, or any legal holiday without the OWNER's written
consent. The CONTRACTOR shall apply for this consent through the ARCHITECT.

B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no additional
compensation for overtime WORK, i.e., work in excess of 8 hours in any one calendar day or 40 hours
in any one calendar week, even though such overtime WORK may be required under emergency
conditions and may be ordered by the ARCHITECT in writing. Additional compensation will be paid
the CONTRACTOR for overtime WORK only in the event extra WORK is ordered by the
ARCHITECT and the Change Order specifically authorizes the use of overtime WORK and then only
to such extent as overtime wages are regularly being paid by the CONTRACTOR for overtime
WORK of a similar nature in the same locality.

C. Allcosts of inspection and testing performed during overtime WORK by the CONTRACTOR which
is allowed solely for the convenience of the CONTRACTOR shall be borne by the CONTRACTOR.
The ARCHITECT shall have the authority to deduct the cost of all such inspection and testing from
any partial payments otherwise due to the CONTRACTOR.

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and assume
full responsibility for all materials, equipment, labor, transportation, construction equipment and
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, and all other
facilities and incidentals necessary for the furnishing, performance, testing, start-up, and completion of
the WORK.

E. All materials and equipment to be incorporated into the WORK shall be of good quality and new,
except as otherwise provided in the Contract Documents. All warranties and guarantees specifically
called for by the Specifications shall expressly run to the benefit of the OWNER. If required by the
ARCHITECT, the CONTRACTOR shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials and equipment shall be
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no
provisions of any such instructions will be effective to assign to the ARCHITECT, or any of the
Architect's of Record consultants, agents, or employees, any duty or authority to supervise or direct the
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furnishing or performance of the WORK or any duty or authority to undertake responsibility contrary
to the provisions of Paragraphs 9.9C and 9.9D.

The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting the
several classes of WORK to full completion in the manner and time set forth in and required by these
specifications. All workers shall have sufficient skill and experience to properly perform the WORK
assigned to them. Workers engaged in special WORK, or skilled WORK, shall have sufficient
experience in such WORK and in the operation of the equipment required to perform all WORK,
properly and satisfactorily.

Any person employed by the CONTRACTOR or by any SUBCONTRACTOR who, in the opinion of
the ARCHITECT, does not perform the WORK in a proper and skillful manner, or is intemperate or
disorderly shall, at the written request of the ARCHITECT, be removed forthwith by the
CONTRACTOR or Subcontractor employing such person, and shall not be employed again in any
portion of the WORK without the approval of the ARCHITECT. Should the CONTRACTOR fail to
remove such person or persons as required above, or fail to furnish suitable and sufficient personnel
for the proper prosecution of the WORK, the ARCHITECT may suspend the WORK by written notice
until such orders are complied with.

ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the
progress schedule to the ARCHITECT for acceptance in accordance with the provisions in Section
01300 - CONTRACTOR Submittals in the General Requirements.

SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes
or "or-equal” items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals
in the General Requirements.

CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS. The CONTRACTOR shall
be responsible to the OWNER and the ARCHITECT of Record for the acts and omissions of its
subcontractors and their employees to the same extent as CONTRACTOR is responsible for the acts
and omissions of its own employees. Nothing contained in this Paragraph shall create any contractual
relationship between any subcontractor and the OWNER or the ARCHTIECT nor relieve the
CONTRACTOR of any liability or obligation under the contract.

PERMITS

Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR shall
obtain and pay for all construction permits and licenses from the agencies having jurisdiction,
including the furnishing of insurance and Bonds if required by such agencies. The enforcement of
such requirements under this contract shall not be made the basis for claims for additional
compensation. The OWNER shall assist the CONTRACTOR, when necessary, in obtaining such
permits and licenses. The CONTRACTOR shall pay all governmental charges and inspection fees
necessary for the prosecution of the WORK, which are applicable at the time of opening of Bids. The
CONTRACTOR shall pay all charges of utility owners for connections to the WORK.

These Contract Documents may require that the WORK be performed within the conditions and/or
requirements of local, state and/or federal permits. These permits may be bound within the Contract
Documents, included within the Contract Documents by reference, or included as part of the WORK,
as designated in this Section. The CONTRACTOR is responsible for completing the WORK required
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for compliance with all permit requirements; this WORK is incidental to other items in the Contract
Documents. Any reference to the PERMITTEE in the permits shall mean the CONTRACTOR. If any
permits were acquired by the OWNER, this action was done to expedite the start of construction. If the
CONTRACTOR does not complete the WORK within the specified permit window, the
CONTRACTOR shall be responsible for the permit extension, and for completing any additional
requirements placed upon the permit.

PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the WORK or the incorporation in the
WORK of any invention, design, process, product, software or device which is the subject of patent
rights or copyrights held by others. If a particular invention, design, process, product, or device is
specified in the Contract Documents for use in the performance of the WORK and if to the actual
knowledge of the OWNER or the Architect of Record its use is subject to patent rights or copyrights
calling for the payment of any license fee or royalty to others, the existence of such rights shall be
disclosed by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend
and hold harmless the OWNER and the Architect of Record and anyone directly or indirectly
employed by either of them from and against all claims, damages, losses, and expenses (including
attorneys’ fees and court costs) arising out of any infringement of patent rights or copyrights incident
to the use in the performance of the WORK or resulting from the incorporation in the WORK of any
invention, design, process, product, or device not specified in the Contract Documents, and shall
defend all such claims in connection with any alleged infringement of such rights.

LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state,
and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or
employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If any
discrepancy or inconsistency should be discovered in this contract in relation to any such law,
ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing to the
ARCHITECT. The CONTRACTOR shall indemnify, defend, and hold harmless the OWNER, the
Architect of Record, and their officers, agents, and employees against all claims or liability arising
from violation of any such law, ordinance, code, order, or regulation, whether by CONTRACTOR or
by its employees, Subcontractors, or third parties. Any particular law or regulation specified or
referred to elsewhere in the Contract Documents shall not in any way limit the obligation of the
CONTRACTOR to comply with all other provisions of federal, state, and local laws and regulations.

TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to
be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the
Project which are applicable during the performance of the WORK.

USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of
materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas
identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by
Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof
or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any
claim be made against the OWNER or the Architect of Record by any such owner or occupant because
of the performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such
other party by agreement or otherwise resolve the claim through litigation. The CONTRACTOR
shall, to the fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the
OWNER and the Architect of Record harmless from and against all claims, damages, losses, and
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expenses (including, but not limited to, fees of Architect’s of Records attorneys, and other
professionals and court costs) arising directly, indirectly, or consequentially out of any action, legal or
equitable, brought by any such owner or occupant against the OWNER, the Architect of Record, their
consultants, sub-consultants, and the officers, directors, employees and agents of each and any of them
to the extent caused by or based upon the CONTRACTOR's performance of the WORK.

6.11 SAFETY AND PROTECTION

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the WORK. The CONTRACTOR shall take all
necessary precautions for the safety of, and shall provide the necessary protection to prevent damage,
injury or loss to:

1. allemployees on the WORK and other persons and organizations who may be affected thereby;

2.  allthe WORK and materials and equipment to be incorporated therein, whether in storage on or
off the site; and

3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the
course of construction.

B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred to
herein or not) of any public body having jurisdiction for the safety of persons or property or to protect
them from damage, injury, or loss and shall erect and maintain all necessary safeguards for such safety
and protection. The CONTRACTOR shall notify owners of adjacent property and utilities when
prosecution of the WORK may affect them, and shall cooperate with them in the protection, removal,
relocation, and replacement of their property.

C. The CONTRACTOR shall designate a qualified and experienced safety representative at the site
whose duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and program.

D. Materials that contain hazardous substances or mixtures may be required on the WORK. A Material
Safety Data Sheet (MSDS) shall be requested by the CONTRACTOR from the manufacturer of any
hazardous product used.

E. Material usage shall be accomplished with strict adherence to all safety requirements and all
manufacturer's warnings and application instructions listed on the Material Safety Data Sheet and on
the product container label.

F. The CONTRACTOR shall be responsible for coordinating communications on any exchange of
Material Safety Data Sheets or other hazardous material information that is required to be made
available to, or exchanged between, or among, employers at the site in accordance with Laws or
Regulations.

G. The CONTRACTOR shall notify the ARCHITECT if it considers a specified product or its intended
usage to be unsafe. This notification must be given to the ARCHITECT prior to the product being
ordered, or if provided by some other party, prior to the product being incorporated in the WORK.
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SHOP DRAWINGS AND SAMPLES

After checking and verifying all field measurements and after complying with applicable procedures
specified in the General Requirements, the CONTRACTOR shall submit to the ARCHITECT for
review, all Shop Drawings in accordance with Section 01300 - CONTRACTOR Submittals in the
General Requirements.

The CONTRACTOR shall also submit to the ARCHITECT for review all samples in accordance with
Section 01300 - CONTRACTOR Submittals in the General Requirements.

Before submittal of each Shop Drawing or sample, the CONTRACTOR shall have determined and
verified all quantities, dimensions, specified performance criteria, installation requirements, materials,
catalog numbers, and similar data with respect thereto and reviewed or coordinated each Shop
Drawing or sample with other Shop Drawings and samples and with the requirements of the WORK
and the Contract Documents.

CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the
progress schedule during all disputes or disagreements with the OWNER. No WORK shall be delayed
or postponed pending resolution of any disputes or disagreements, except asthe CONTRACTOR and
the OWNER may otherwise agree in writing.

INDEMNIFICATION

To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall indemnify,
defend, and hold harmless the OWNER, the Architect of Record, their consultants, sub-consultants
and the officers, directors, employees, and agents of each and any of them, against and from all claims
and liability arising under, by reason of or incidentally to the contract or any performance of the
WORK, but not from the sole negligence or willful misconduct of the OWNER, and the Architect of
Record. Such indemnification by the CONTRACTOR shall include but not be limited to the
following:

1. Liability or claims resulting directly or indirectly from the negligence or carelessness of the
CONTRACTOR, its employees, or agents in the performance of the WORK, or in guarding or
maintaining the same, or from any improper materials, implements, or appliances used in its
construction, or by or on account of any act or omission of the CONTRACTOR, its employees,
agents, or third parties;

2. Liability or claims arising directly or indirectly from bodily injury, occupational sickness or
disease, or death of the CONTRACTOR’s or Subcontractor’s own employees engaged in the
WORK resulting in actions brought by or on behalf of such employees against the OWNER, or
the Architect of Record,;

3. Liability or claims arising directly or indirectly from or based on the violation of any law,
ordinance, regulation, order, or decree, whether by the CONTRACTOR, its employees, or
agents;

4.  Liability or claims arising directly or indirectly from the use or manufacture by the
CONTRACTOR, its employees, or agents in the performance of this contract of any
copyrighted or non-copyrighted composition, secret process, patented or non-patented invention,
computer software, article, or appliance, unless otherwise specifically stipulated in this contract.
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5. Liability or claims arising directly or indirectly from the breach of any warranties, whether
express or implied, made to the ARCHITECT, OWNER or any other parties by the
CONTRACTOR, its employees, or agents;

6.  Liabilities or claims arising directly or indirectly from the willful or criminal misconduct of the
CONTRACTOR, its employees, or agents; and,

7. Liabilities or claims arising directly or indirectly from any breach of the obligations assumed
herein by the CONTRACTOR.

The CONTRACTOR shall reimburse the OWNER and the Architect of Record for all costs and
expenses, (including but not limited to fees and charges of Architects of Record, attorneys, and other
professionals and court costs including all costs of appeals) incurred by the OWNER, and the
Architect of Record in enforcing the provisions of this Paragraph 6.14.

The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by any
limitation of the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR or any such Subcontractor or other person or organization under workers'
compensation acts, disability benefit acts, or other employee benefit acts.

CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating
total manpower for each construction trade, major equipment on site, each Subcontractor's manpower,
weather conditions, etc., involved in the performance of the WORK. The daily report shall be
completed on forms provided by the ARCHITECT and shall be submitted to the ARCHITECT at the
conclusion of each WORK day. The report should comment on the daily progress and status of the
WORK within each major component of the WORK. These components will be decided by the
ARCHITECT. The CONTRACTOR shall record the name, affiliation, time of arrival and departure,
and reason for visit for all visitors to the location of the WORK.

ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or
otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or
obligations thereunder, without the written consent of the OWNER except as imposed by law. If the
CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER.
In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and
to its assignee or transferee, growing out of such termination.

CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. 1t is
understood that any turn-on, or turn-off line locates and any other WORK or assistance necessary by
the CBJ Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated in
the bid documents. All cost must be agreed to prior to any related actions, and will be considered
incidental to the Project cost. Billing to the CONTRACTOR will be direct from the CBJ Water
Utilities Division.

OPERATING WATER SYSTEM VALVES

The CONTRACTOR shall submit a written request, to the ARCHITECT, for approval to operate any
valve on any in-service section of the CBJ water system. The request must be submitted at least 24-
hours prior to operating any valves. The CBJ Water Utilities Division reserves the right to approve or
deny the request. The request shall specifically identify each valve to be operated, the time of
operation, and the operation to be performed. The CONTRACTOR shall obtain the written approval
of the ARCHITECT for any scheduled operation before operating any valve.
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The CONTRACTOR shall be responsible for all damages, both direct and consequential, to the
OWNER or any other party, caused by unauthorized operation of any valve of the CBJ water system.

CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. Itis
unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar
heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before
9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the
City and Borough Building Official. Such permit shall be issued by the Building Official only upon a
determination that such operation during hours not otherwise permitted hereunder is necessary and
will not result in unreasonable disturbance to surrounding residents.

ARTICLE 7 OTHER WORK

7.1

7.2

A.

RELATED WORK AT SITE

The OWNER may perform other work related to the Project at the site by the OWNER's own forces,
have other work performed by utility owners, or let other direct contracts therefor which may contain
General Conditions similar to these. If the fact that such other work is to be performed was not noted
in the Contract Documents, written notice thereof will be given to the CONTRACTOR prior to
starting any such other work.

The CONTRACTOR shall afford each other contractor who is a party to such a direct contract and
each utility owner (or the OWNER, if the OWNER is performing the additional work with the
OWNER's employees) proper and safe access to the site and a reasonable opportunity for the
introduction and storage of materials and equipment and the execution of such work, and shall
properly connect and coordinate with their WORK. The CONTRACTOR shall do all cutting, fitting,
and patching of the WORK that may be required to make its several parts come together properly and
integrate with such other work. The CONTRACTOR shall not endanger any work of others by cutting,
excavating, or otherwise altering their work and will only cut or alter their work with the written
consent of the ARCHITECT and the others whose work will be affected.

If the proper execution or results of any part of the CONTRACTOR's WORK depends upon the work
of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall inspect and
report to the ARCHITECT in writing any delays, defects, or deficiencies in such other work that
render it unavailable or unsuitable for such proper execution and results. The CONTRACTOR's
failure to report such delays, defects, or deficiencies will constitute an acceptance of the other work as
fit and proper for integration with the CONTRACTOR's WORK except for latent or nonapparent
defects and deficiencies in the other work.

COORDINATION. If the OWNER contracts with others for the performance of other work on the
Project at the site, the person or organization who will have authority and responsibility for
coordination of the activities among the various prime contractors will be identified in the
Supplementary General Conditions, and the specific matters to be covered by such authority and
responsibility will be itemized and the extent of such authority and responsibilities will be provided in
the Supplementary General Conditions.
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ARTICLE 8 OWNER'S RESPONSIBILITIES

8.1

A.

B.

8.2

8.3

8.4

8.5

8.6

8.7

COMMUNICATIONS
The OWNER shall issue all its communications to the CONTRACTOR through the ARCHITECT.
The CONTRACTOR shall issue all its communications to the OWNER through the ARCHITECT.

PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs
145, 14.8, 14.9 and 14.10.

LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and
easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.

CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F.

INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and
approvals is set forth in Paragraph 13.3.

SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend
WORK, see Paragraphs 13.4 and 15.1.

TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to
terminate services of the CONTRACTOR.

ARTICLE 9 ARCHITECT'S STATUS DURING CONSTRUCTION

9.1

9.2

9.3

9.4

OWNER'S REPRESENTATIVE. The ARCHITECT will be the OWNER's representative during the
construction period. The duties and responsibilities and the limitations of authority of the
ARCHITECT as the OWNER's representative during construction are set forth in the Contract
Documents.

VISITS TO SITE. The ARCHITECT will make visits to the site during construction to observe the
progress and quality of the WORK and to determine, in general, if the WORK is proceeding in
accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the
quality or quantity of the WORK will not be required of the ARCHITECT. The ARCHITECT will
not, during such visits, or as a result of such observations of the CONTRACTOR's WORK in
progress, supervise, direct, or have control over the CONTRACTOR's WORK.

PROJECT REPRESENTATION. The ARCHITECT may furnish an Inspector to assist in observing
the performance of the WORK. The duties, responsibilities, and limitations of authority of any such
Inspector and assistants will be as provided in the Supplementary General Conditions.

CLARIFICATIONS AND INTERPRETATIONS. The ARCHITECT will issue with reasonable
promptness such written clarifications or interpretations of the requirements of the Contract
Documents (in the form of Drawings or otherwise) as the ARCHITECT may determine necessary,
which shall be consistent with or reasonably inferable from the overall intent of the Contract
Documents.
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95 AUTHORIZED VARIATIONS IN WORK. The ARCHITECT may authorize variations in the
WORK from the requirements of the Contract Documents. These may be accomplished by a Field
Order and will require the CONTRACTOR to perform the WORK involved in a manner that
minimizes the impact to the WORK and the contract completion date. If the CONTRACTOR believes
that a Field Order justifies an increase in the Contract Price or an extension of the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 11 or 12.

9.6 REJECTING OR ACCEPTING DEFECTIVE WORK. The ARCHITECT will have authority to reject
or accept WORK which the ARCHITECT believes to be defective and will also have authority to
require special inspection or testing of the WORK as provided in Paragraph 13.3G, whether or not the
WORK is fabricated, installed, or completed.

9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS

A. In accordance with the procedures set forth in the General Requirements, the ARCHITECT will
review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or "or equal”
items, etc., in order to determine if the items covered by the submittals will, after installation or
incorporation in the WORK, conform to the requirements of the Contract Documents and be
compatible with the design concept of the completed Project as a functioning whole as indicated by
the Contract Documents. The ARCHITECT's review will not extend to means, methods, techniques,
sequences or procedures of construction or to safety precautions or programs incident thereto.

B. Inconnection with the ARCHITECT's responsibilities as to Change Orders, see Articles 10, 11, and
12.

C. In connection with the ARCHITECT's responsibilities in respect of Applications for Payment, see
Article 14.

9.8 DECISIONS ON DISPUTES

A. The ARCHITECT will be the initial interpreter of the requirements of the Contract Documents and
judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters relating to the
acceptability of the WORK; the interpretation of the requirements of the Contract Documents
pertaining to the performance of the WORK; and those claims under Articles 11 and 12 in respect to
changes in the Contract Price or Contract Time will be referred initially to the ARCHITECT in writing
with a request for formal decision in accordance with this paragraph, which the ARCHITECT will
render in writing within 30 days of receipt of the request. Written notice of each such claim, dispute,
and other matter will be delivered by the CONTRACTOR to the ARCHITECT promptly (but in no
event later than 30 days) after the occurrence of the event giving rise thereto. Written supporting data
will be submitted to the ARCHITECT within 60 days after such occurrence unless the ARCHITECT
allows an additional period of time to ascertain more accurate data in support of the claim.

B. The rendering of a decision by the ARCHITECT with respect to any such claim, dispute, or other
matter (except any which have been waived by the making or acceptance of final payment as provided
in Paragraph 14.12) will be a condition precedent to any exercise by the OWNER or the
CONTRACTOR of such rights or remedies as either may otherwise have under the Contract
Documents or by Law or Regulations in respect of any such claim, dispute, or other matter.
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LIMITATION ON ARCHITECT'S RESPONSIBILITIES

Neither the ARCHITECT's authority to act under this Article or other provisions of the Contract
Documents nor any decision made by the ARCHITECT in good faith either to exercise or not exercise
such authority shall give rise to any duty or responsibility of the ARCHITECT to the CONTRACTOR,
any Subcontractor, any Supplier, any surety for any of them, or any other person or organization
performing any of the WORK.

Whenever in the Contract Documents the terms "as ordered,” "as directed,” "as required,” "as
allowed," "as reviewed," "as approved,” or terms of like effect or import are used, or the adjectives
"reasonable,"” "suitable," "acceptable,” "proper," or "satisfactory"” or adjectives of like effect or import
are used to describe a requirement, direction, review, or judgment of the ARCHITECT as to the
WORK, itis intended that such requirement, direction, review, or judgment will be solely to evaluate
the WORK for compliance with the requirements of the Contract Documents, and conformance with
the design concept of the completed Project as a functioning whole as indicated by the Contract
Documents, unless there is a specific statement indicating otherwise. The use of any such term or
adjective shall not be effective to assign to the ARCHITECT any duty or authority to supervise or
direct the performance of the WORK or any duty or authority to undertake responsibility contrary to
the provisions of Paragraph 9.9C or 9.9D.

The ARCHITECT will not supervise, direct, control, or have authority over or be responsible for the
CONTRACTOR's means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of the CONTRACTOR to comply with
Laws and Regulations, applicable to the performance of the WORK. The ARCHITECT will not be
responsible for the CONTRACTOR's failure to perform the WORK in accordance with the Contract
Documents.

The ARCHITECT will not be responsible for the acts or omissions of the CONTRACTOR nor of any
Subcontractor, Supplier, or any other person or organization performing any of the WORK.

ARTICLE 10 CHANGES IN THE WORK

10.1 GENERAL

A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any time or
from time to time, order additions, deletions, or revisions in the WORK; these will be authorized by a
written Field Order and/or a Change Order issued by the ARCHITECT.

B. Ifthe CONTRACTOR believes that it is entitled to an increase or decrease in the Contract Price, or an
extension or shortening in the Contract Time as the result of a Field Order, a claim may be made as
provided in Articles 11 and 12.

C. If the OWNER and CONTRACTOR agree on the value of any WORK, or the amount of Contract
Time that should be allowed as a result of a Field Order, upon receiving written notice from the
ARCHITECT, the CONTRACTOR shall proceed so as to minimize the impact on and delays to the
WORK pending the issuance of a Change Order.

D. Ifthe OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an increase or
decrease in the Contract Price or an extension or shortening of the Contract Time that should be
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allowed as a result of a Field Order, the ARCHITECT can direct the CONTRACTOR to proceed on
the basis of Time and Materials so as to minimize the impact on and delays to the WORK, and a claim
may be made therefor as provided in Articles 11 and 12.

The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an extension of the
Contract Time with respect to any WORK performed that is not required by the Contract Documents
as amended, modified, supplemented by Change Order, except in the case of an emergency and except
in the case of uncovering WORK as provided in Paragraph 13.3G.

The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering:

changes in the WORK which are ordered by the OWNER pursuant to Paragraph 10.1A;
changes required because of acceptance of Defective WORK under Paragraph 13.7;

changes in the Contract Price or Contract Time which are agreed to by the parties; or
changes in the Contract Price or Contract Time which embody the substance of any written
decision rendered by the ARCHITECT pursuant to Paragraph 9.8.

el NS o

If notice of any change is required by the provisions of any Bond to be given to a surety, the giving of
any such notice will be the CONTRACTOR's responsibility, and the amount of each applicable Bond
shall be adjusted accordingly.

ALLOWABLE QUANTITY VARIATIONS

In the event of an increase or decrease in bid item quantity of a unit price contract, the total amount of
WORK actually done or materials or equipment furnished shall be paid for according to the unit price
established for such WORK under the Contract Documents, wherever such unit price has been
established; provided, that an adjustment in the Contract Price may be made for changes which result
in an increase or decrease in excess of 25% of the estimated quantity of any major item of the WORK.
Major Item is defined as any bid item amount that is ten percent (10%) or more of the total contract
amount.

In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is named in
the Contract Documents to cover such eliminated WORK, the price of the eliminated WORK shall be
agreed upon in writing by the OWNER and the CONTRACTOR. If the OWNER and the
CONTRACTOR fail to agree upon the price of the eliminated WORK, said price shall be determined
in accordance with the provisions of Article 11.

ARTICLE 11 CHANGE OF CONTRACT PRICE

11.1 GENERAL
A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for performing
the WORK. All duties, responsibilities, and obligations assigned to or undertaken by the
CONTRACTOR to complete the WORK shall be at its expense without change in the Contract Price.
B. The Contract Price may only be changed by a Change Order. Any claim for an increase in the Contract
Price shall be based on written notice delivered by the CONTRACTOR to the ARCHITECT promptly
(but in no event later than 30 days) after the start of the occurrence or the event giving rise to the claim
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and stating the general nature of the claim. Notice of the amount of the claim with supporting data
shall be delivered within 60 days after such occurrence (unless the ARCHITECT allows an additional
period of time to ascertain more accurate data in support of the claim) and shall be accompanied by the
CONTRACTOR's written statement that the amount claimed covers all known amounts (direct,
indirect, and consequential) to which the CONTRACTOR is entitled as a result of said occurrence or
event. All claims for adjustment in the Contract Price shall be determined by the ARCHITECT in
accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise agree on
the amount involved. No claim for an adjustment in the Contract Price will be valid if not submitted in
accordance with this Paragraph 11.1B.

C. Thevalue of any WORK covered by a Change Order or of any claim for an increase or decrease in the
Contract Price shall be determined in one of the following ways:

1. Where the WORK involved is covered by unit prices contained in the Contract Documents, by
application of unit prices to the quantities of the items involved.

2. By mutual acceptance of a lump sum, which may include an allowance for overhead and profit
not necessarily in accordance with Paragraph 11.4.

3. On the basis of the "Cost of WORK" (determined as provided in Paragraphs 11.3) plus a
CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 11.4).

11.2 COSTSRELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER
for damages for any injury to WORK, materials, or equipment, resulting from the action of the
elements. If, however, in the opinion of the ARCHITECT, the CONTRACTOR has made all
reasonable efforts to protect the materials, equipment and WORK, the CONTRACTOR may be
granted a reasonable extension of Contract Time to make proper repairs, renewals, and replacements
of the WORK, materials, or equipment.

11.3 COST OF WORK (BASED ON TIME AND MATERIALYS)

A. General. The term "Cost of WORK" means the sum of all costs necessarily incurred and paid by the
CONTRACTOR for labor, materials, and equipment in the proper performance of extra WORK.
Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in amounts no
higher than those prevailing in the locality of the Project; shall include only the following items, and
shall not include any of the costs itemized in Paragraph 11.5 EXCLUDED COSTS.

B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of workers
performing the extra WORK at the time the extra WORK is done, plus employer payments of payroll
taxes, worker’s compensation insurance, liability insurance, health and welfare, pension, vacation,
apprenticeship funds, and other direct costs resulting from Federal, State or local laws, as well as
assessments or benefits required by lawful collective bargaining agreements. Labor costs for
equipment operators and helpers shall be paid only when such costs are not included in the invoice for
equipment rental. The labor costs for forepersons shall be proportioned to all of their assigned WORK
and only that applicable to extra WORK shall be paid. Non-direct labor costs including
superintendence shall be considered part of the mark-up set out in paragraph 11.4.

C. Materials. The cost of materials reported shall be at invoice or lowest current price at which materials
are locally available and delivered to the job in the quantities involved, plus the cost of freight,
delivery and storage, subject to the following:

DOWNTOWN FIRE STATION GENERAL CONDITIONS
APPARATUS BAY REROOF Page 00700-28
CBJ Contract No. BE17-252



SECTION 00700 - GENERAL CONDITIONS

1. Trade discounts available to the purchaser shall be credited to the OWNER notwithstanding the
fact that such discounts may not have been taken by the CONTRACTOR.

2. For materials secured by other than a direct purchase and direct billing to the purchaser, the cost
shall be deemed to be the price paid to the actual supplier as determined by the ARCHITECT.
Mark-up except for actual costs incurred in the handling of such materials will not be allowed.

3. Payment for materials from sources owned wholly or in part by the purchaser shall not exceed
the price paid by the purchaser for similar materials from said sources on extra WORK items or
the current wholesale price for such materials delivered to the WORK site, whichever price is
lower.

4. Ifinthe opinion of the ARCHITECT the cost of material is excessive, or the CONTRACTOR
does not furnish satisfactory evidence of the cost of such material, then the cost shall be deemed
to be the lowest current wholesale price for the quantity concerned delivered to the WORK site
less trade discount. The OWNER reserves the right to furnish materials for the extra WORK
and no claim shall be allowed by the CONTRACTOR for costs and profit on such materials.

D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed for such
equipment specified in the Supplementary General Conditions. Such rental rate will be used to
compute payments for equipment whether the equipment is under the CONTRACTOR's control
through direct ownership, leasing, renting, or another method of acquisition. The rental rate to be
applied for use of each item of equipment shall be the rate resulting in the least total cost to the
OWNER for the total period of use. If it is deemed necessary by the CONTRACTOR to use
equipment not listed in the publication specified in the Supplementary General Conditions, an
equitable rental rate for the equipment will be established by the ARCHITECT. The CONTRACTOR
may furnish cost data which might assist the ARCHITECT in the establishment of the rental rate.

1. All equipment shall, in the opinion of the ARCHITECT, be in good working condition and
suitable for the purpose for which the equipment is to be used.

2. Before construction equipment is used on the extra WORK, the CONTRACTOR shall plainly
stencil or stamp an identifying number thereon at a conspicuous location, and shall furnish to
the ARCHITECT, in duplicate, a description of the equipment and its identifying number.

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications
shall be used to classify equipment for the determination of applicable rental rates. Equipment
which has no direct power unit shall be powered by a unit of at least the minimum rating
recommended by the manufacturer.

4, Individual pieces of equipment or tools having a replacement value of $200 or less, whether or
not consumed by use, shall be considered to be small tools and no payment will be made
therefor.

5. Rental time will not be allowed while equipment is inoperative due to breakdowns.

6.  Equipment. Unless otherwise agreed to in writing, the CONTRACTOR will be paid for the use
of equipment at the rental rate listed for such equipment specified in the current edition of the
following reference publication: “Rental Rate Blue Book” available on-line at
http://www.equipmentwatch.com/rrbb.htm or contact Equipment Watch at (800) 669-3282.

E. Equipment on the WORK Site. The rental time to be paid for equipment on the WORK site shall be
the time the equipment is in productive operation on the extra WORK being performed and, in
addition, shall include the time required to move the equipment to the location of the extra WORK and
return it to the original location or to another location requiring no more time than that required to
return it to its original location; except, that moving time will not be paid if the equipment is used on
other than the extra WORK, even though located at the site of the extra WORK. Loading and
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transporting costs will be allowed, in lieu of moving time, when the equipment is moved by means
other than its own power, except that no payment will be made for loading and transporting costs
when the equipment is used at the site of the extra WORK on other than the extra WORK. The
following shall be used in computing the rental time of equipment on the WORK site.

1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall be
considered to be 1/2-hour of operation, and any part of an hour in excess of 30 minutes will be
considered one hour of operation.

2. When daily rates are listed, any part of a day less than 4 hours operation shall be considered to
be 1/2-day of operation. When owner-operated equipment is used to perform extra WORK to be
paid for on a time and materials basis, the CONTRACTOR will be paid for the equipment and
operator, as set forth in Paragraphs (3), (4), and (5), following.

3. Payment for the equipment will be made in accordance with the provisions in Paragraph 11.3D,
herein.

4.  Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid
by the CONTRACTOR to other workers operating similar equipment already on the WORK
site, or in the absence of such labor, established by collective bargaining agreements for the type
of worker and location of the extra WORK, whether or not the operator is actually covered by
such an agreement. A labor surcharge will be added to the cost of labor described herein in
accordance with the provisions of Paragraph 11.3B, herein, which surcharge shall constitute full
compensation for payments imposed by state and federal laws and all other payments made to or
on behalf of workers other than actual wages.

5.  Tothedirect cost of equipment rental and labor, computed as provided herein, will be added the
allowances for equipment rental and labor as provided in Paragraph 11.4, herein.

F. Specialty WORK. Specialty WORK is defined as that WORK characterized by extraordinary
complexity, sophistication, or innovation or a combination of the foregoing attributes which are unique
to the construction industry. The following shall apply in making estimates for payment for specialty
WORK:

1.  Any bid item of WORK to be classified as Specialty WORK shall be listed as such in the
Supplementary General Conditions. Specialty WORK shall be performed by an entity especially
skilled in the work to be performed. After validation of invoices and determination of market
values by the ARCHITECT, invoices for Specialty WORK based upon the current fair market
value thereof may be accepted without complete itemization of labor, material, and equipment
rental costs.

2. When the CONTRACTOR is required to perform WORK necessitating special fabrication or
machining process in a fabrication or a machine shop facility away from the job site, the charges
for that portion of the WORK performed at the off-site facility may, by agreement, be accepted
as Specialty WORK and accordingly, the invoices for the WORK may be accepted without
detailed itemization.

3. All invoices for specialty WORK will be adjusted by deducting all trade discounts offered or
available, whether the discounts were taken or not. In lieu of the allowances for overhead and
profit specified in Paragraph 11.4, herein, an allowance of 5 percent will be added to invoices
for specialty WORK.

G. Sureties. All WORK performed hereunder shall be subject to all of the provisions of the Contract
Documents and the CONTRACTOR's sureties shall be bound with reference thereto as under the
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original Agreement. Copies of all amendments to surety Bonds or supplemental surety Bonds shall be
submitted to the OWNER for review prior to the performance of any WORK hereunder.

114 CONTRACTOR'S FEE

A. ExtraWORK ordered on the basis of time and materials will be paid for at the actual necessary cost as
determined by the ARCHITECT, plus allowances for overhead and profit. The allowance for overhead
and profit shall include full compensation for superintendence, Bond and insurance premiums, taxes,
field office expense, extended overhead, home office overhead, and all other items of expense or cost
not included in the cost of labor, materials, or equipment provided for under Paragraph 11.3. The
allowance for overhead and profit will be made in accordance with the following schedule:

Actual Overhead and Profit Allowance

7 oo PR 15 percent
IVIBEETTAIS. ...ttt bbb 10 percent
o [0 o]0 =1 L SRR 10 percent

To the sum of the costs and mark-ups provided for in this Article, one (1) percent shall be added as
compensation for Bonds.

B. Itisunderstood that labor, materials, and equipment may be furnished by the CONTRACTOR or by
the Subcontractor on behalf of the CONTRACTOR. When all or any part of the extra WORK is
performed by a Subcontractor, the allowance specified herein shall be applied to the labor, materials,
and equipment costs of the Subcontractor, to which the CONTRACTOR may add five (5) percent of
the Subcontractor's total cost for the extra WORK. Regardless of the number of hierarchical tiers of
Subcontractors, the five (5) percent increase above the Subcontractor's total cost which includes the
allowances for overhead and profit specified herein may be applied one time only.

115 EXCLUDED COSTS.
A. The term "Cost of the WORK" shall not include any of the following:

1. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of
partnership and sole proprietorships), general managers, architects, estimators, attorneys'
auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and
other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's
principal or a branch office for general administration of the WORK, or not specifically covered
by paragraph 11.3, all of which are to be considered administrative costs covered by the
CONTRACTOR's fee.

2. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office
at the site.

3. Anypart of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital
employed for the WORK and charges against CONTRACTOR for delinquent payments.

4.  Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR is
required by the Contract Documents to purchase and maintain the same (except for the cost of
premiums covered by paragraph 11.4 above).

5. Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including but
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not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly
supplied and making good any damage to property.

6.  Other overhead or general expense costs of any kind and the cost of any item not specifically
and expressly included in paragraph 11.4.

ARTICLE 12 CHANGE OF CONTRACT TIME

121

A.

GENERAL

The Contract Time may only be changed by a Change Order. Any claim for an extension of the
Contract Time (or Milestones) shall be based on written notice delivered by the CONTRACTOR to
the ARCHITECT promptly (but in no event later than 30 days) after the occurrence of the event giving
rise to the claim and stating the general nature of the claim. Notice of the extent of the claim with
supporting data shall be delivered within 60 days after such occurrence (unless the ARCHITECT
allows an additional period of time to ascertain more accurate data in support of the claim) and shall
be accompanied by the CONTRACTOR's written statement that the adjustment claimed is the entire
adjustment to which the CONTRACTOR has reason to believe it is entitled as a result of the
occurrence of said event. All claims for adjustment in the Contract Time shall be determined by the
ARCHITECT in accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot
otherwise agree. No claim for an adjustment in the Contract Time will be valid if not submitted in
accordance with the requirements of this paragraph. An increase in Contract Time does not mean that
the CONTRACTOR is due an increase in Contract Price. Only Compensable time extensions will
result in an increase in Contract Price.

All time limits stated in the Contract Documents are of the essence of the Agreement.

Where CONTRACTOR is prevented from completing any part of the WORK within the Contract
Times (or Milestones) due to delay beyond the control of CONTRACTOR, the Contract Times (or
Milestones) will be extended in an amount equal to the time lost on the critical path of the Project due
to such delay if a claim is made therefor as provided in paragraph 12.1. Delays beyond the control of
CONTRACTOR shall include, but not be limited to, acts or neglect by OWNER, acts or neglect of
utility owners or other contractors performing other work as contemplated by Acrticle 7, fires, floods,
epidemics, unprecedented weather conditions or acts of God. Delays attributable to and within the
control of a Subcontractor or Supplier shall be deemed to be delays within the control of
CONTRACTOR.

Where CONTRACTOR is prevented from completing any part of the WORK within the Contract
Times (or Milestones) due to delay beyond the control of both OWNER and CONTRACTOR, an
extension of the Contract Times (or Milestones) in an amount equal to the time lost on the critical path
of the Project due to such delay shall be CONTRACTOR's sole and exclusive remedy for such delay.
In no event shall the OWNER be liable to CONTRACTOR, any Subcontractor, any Supplier, or any
other person or organization, or to any surety for or employee or agent of any of them, for damages
arising out of or resulting from (i) delays caused by or within the control of CONTRACTOR, or (ii)
delays beyond the control of both parties including but not limited to fires, floods, epidemics abnormal
weather conditions, acts of God or acts or neglect by utility owners or other contractors performing
other work as contemplated by Article 7.
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EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract time may be extended by the
ARCHITECT because of delays in completion of the WORK due to unusually severe weather,
provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the
ARCHITECT in writing of the cause of delay and request an extension of contract time. The
ARCHITECT will ascertain the facts and the extent of the delay and extend the time for completing
the WORK when, in the ARCHITECT’s judgment, the findings of fact justify such an extension.
Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a
greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent
state or federal agency.

ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION,
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

131

13.2

13.3

WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER
and the ARCHITECT that all WORK will be in accordance with the Contract Documents and will not
be defective. Prompt notice of defects known to the OWNER or ARCHITECT shall be given to the
CONTRACTOR. All Defective WORK, whether or not in place, may be rejected, corrected, or
accepted as provided in this Article 13.

ACCESS TO WORK. The OWNER, ARCHITECT, Architect of Record, their consultants, sub-
consultants, other representatives and personnel of OWNER, independent testing laboratories and
governmental agencies with jurisdictional interests will have access to the WORK at reasonable times
for their observation, inspecting and testing. CONTRACTOR shall provide them proper and safe
conditions for such access and advise them of CONTRACTOR's site safety procedures and programs
so that they may comply therewith as applicable.

INSPECTIONS AND TESTS

The CONTRACTOR shall give the ARCHITECT timely notice of readiness of the WORK for all
required inspections, tests, or approvals, and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

If Laws or Regulations of any public body having jurisdiction other than the OWNER require any
WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay all costs in
connection therewith. The CONTRACTOR shall also be responsible for and shall pay all costs in
connection with any inspection or testing required in connection with the OWNER's or the
ARCHITECT's acceptance of a Supplier of materials or equipment proposed as a substitution or (or-
equal) to be incorporated in the WORK, or of materials or equipment submitted for review prior to the
CONTRACTOR's purchase thereof for incorporation in the WORK. The cost of all inspections, tests,
and approvals in addition to the above which are required by the Contract Documents shall be paid by
the OWNER (unless otherwise specified).

The ARCHITECT will make, or have made, such inspections and tests as the ARCHITECT deems
necessary to see that the WORK is being accomplished in accordance with the requirements of the
Contract Documents. Unless otherwise specified in the Supplementary General Conditions, the cost of
such inspection and testing will be borne by the OWNER. In the event such inspections or tests reveal
non-compliance with the requirements of the Contract Documents, the CONTRACTOR shall bear the
cost of corrective measures deemed necessary by the ARCHITECT, as well as the cost of subsequent
re-inspection and retesting. Neither observations by the ARCHITECT nor inspections, tests, or
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approvals by others shall relieve the CONTRACTOR from the CONTRACTOR's obligation to
perform the WORK in accordance with the Contract Documents.

All inspections, tests, or approvals other than those required by Laws or Regulations of any public
body having jurisdiction shall be performed by organizations acceptable to the ARCHITECT and the
CONTRACTOR.

If any WORK (including the work of others anticipated under paragraph 7.1) that is to be inspected,
tested, or approved is covered without written concurrence of the ARCHITECT, it must, if requested
by the ARCHITECT, be uncovered for observation. Such uncovering shall be at the
CONTRACTOR's expense unless the CONTRACTOR has given the ARCHITECT timely notice of
the CONTRACTOR's intention to perform such test or to cover the same and the ARCHITECT has
not acted with reasonable promptness in response to such notice.

If any WORK is covered contrary to the written request of the ARCHITECT, it must, if requested by
the ARCHITECT, be uncovered for the ARCHITECT's observation and recovered at the
CONTRACTOR's expense.

If the ARCHITECT considers it necessary or advisable that covered WORK be observed by the
ARCHITECT or inspected or tested by others, the CONTRACTOR, at the ARCHITECT's request,
shall uncover, expose, or otherwise make available for observation, inspection, or testing as the
ARCHITECT may require, that portion of the WORK in question, furnishing all necessary labor,
material, and equipment. If it is found that such WORK is defective, the CONTRACTOR shall bear
all direct, indirect, and consequential costs and damages of such uncovering, exposure, observation,
inspection, and testing and of satisfactory reconstruction, including but not limited to fees and charges
of Architects of Record, attorneys, and other professionals. However, if such WORK is not found to
be defective, the CONTRACTOR shall be allowed an increase in the Contract Price or an extension of
the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection,
testing, and reconstruction; and, if the parties are unable to agree as to the amount or extent thereof,
the CONTRACTOR may make a claim therefor as provided in Articles 11 and 12.

OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to
perform WORK in such a way that the completed WORK will conform to the Contract Documents,
the OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the
cause for such order has been eliminated; however, this right of the OWNER to stop the WORK shall
not give rise to any duty on the part of the OWNER to exercise this right for the benefit of the
CONTRACTOR or any other party.

CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ARCHITECT, the
CONTRACTOR shall promptly, either correct all Defective WORK, whether or not fabricated,
installed, or completed, or, if the WORK has been rejected by the ARCHITECT, remove it from the
site and replace it with non-defective WORK. The CONTRACTOR shall bear all direct, indirect and
consequential costs and damages of such correction or removal, including but not limited to fees and
charges of Architects of Record, attorneys, and other professionals made necessary thereby.

ONE YEAR CORRECTION PERIOD

If within one year after the date of Substantial Completion or such longer period of time as may be
prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by the
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Contract Documents or by any specific provision of the Contract Documents, any WORK is found to
be defective, the CONTRACTOR shall promptly, without cost to the OWNER and in accordance with
OWNER's written notification, (i) correct such Defective WORK, or, if it has been rejected by the
OWNER, remove it from the site and replace it with non-defective WORK, and (ii) satisfactorily
correct or remove and replace any damage to other work of others resulting therefrom. If the
CONTRACTOR does not promptly comply with such notification, or in an emergency where delay
would cause serious risk of loss or damage, the OWNER may have the Defective WORK corrected or
the rejected WORK removed and replaced, and all direct, indirect, and consequential costs and
damages of such removal and replacement including but not limited to fees and charges of Architects
of Record, attorneys and other professionals will be paid by the CONTRACTOR.

Where Defective WORK (and damage to other WORK resulting therefrom) has been corrected,
removed or replaced under this paragraph 13.6, the correction period hereunder with respect to such
WORK will be extended for an additional period of one year after such correction or removal and
replacement has been satisfactorily completed.

ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and
replacement of Defective WORK, the OWNER prefers to accept the WORK, the OWNER may do so.
The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the
OWNER's evaluation of and determination to accept such Defective WORK. If any such acceptance
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in
the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an
appropriate decrease in the Contract Price.

ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION

141

14.2

14.3

SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The Schedule of Values or lump
sum price breakdown established as provided in the General Requirements shall serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to the
ARCHITECT.

UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price WORK will be based on
the number of units completed.

APPLICATION FOR PROGRESS PAYMENT

Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall submit to
the ARCHITECT for review, an Application for Payment filled out and signed by the
CONTRACTOR covering the WORK completed as of the date of the Application and accompanied
by such supporting documentation as is required by the Contract Documents.

The Application for Payment shall identify, as a sub-total, the amount of the CONTRACTOR's Total
Earnings to Date, plus the Value of Materials Stored at the Site which have not yet been incorporated
in the WORK, and less a deductive adjustment for materials installed which were not previously
incorporated in the WORK, but for which payment was allowed under the provisions for payment for
Materials Stored at the Site, but not yet incorporated in the WORK.

The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which shall be
deducted the total amount of all previous payments made to the CONTRACTOR. Progress payments
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will be paid in full in accordance with Article 14 of the General Conditions until 90% of the contract
amount has been paid. The remaining 10% of the contract amount shall be retained until:

final inspection has been made;

completion of the project;

acceptance of the project by the OWNER and;

the OWNER has received notification from the Alaska Department of Labor that the
CONTRACTOR has no outstanding wage/hour violations.

PR

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of the value
of such materials as set forth in the Supplementary General Conditions. Said amount shall be based
upon the value of all acceptable materials and equipment not incorporated in the WORK but delivered
and suitably stored at the Project site or at another location agreed to in writing; provided, each such
individual item has a value of more than $5000 and will become a permanent part of the WORK. The
Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation
warranting that the CONTRACTOR has received the materials and equipment free and clear of all
liens, charges, security interests, and encumbrances (which are hereinafter in these General Conditions
referred to as "Liens") and evidence that the materials and equipment are covered by appropriate
property insurance and other arrangements to protect the OWNER's interest therein, all of which will
be satisfactory to the OWNER.

144 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title
to all WORK, materials, and equipment covered by an Application for Payment, whether incorporated
in the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all
liens.

145 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT

A. The ARCHITECT will, within seven (7) days after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the Application to the OWNER, or
return the Application to the CONTRACTOR indicating in writing the ARCHITECT's reasons for
refusing to recommend payment. In the later case, the CONTRACTOR may make the necessary
corrections and resubmit the Application. If the ARCHITECT still disagrees with a portion of the
Application, it will submit the Application recommending the undisputed portion of the Application to
the OWNER for review and provide reasons for recommending non-payment of the disputed amount.
Thirty days after presentation of the Application for Payment with the ARCHITECT's
recommendation, the amount recommended will (subject to the provisions of Paragraph 14.5B)
become due and when due will be paid by the OWNER to the CONTRACTOR.

B. The OWNER may refuse to make payment of the full amount recommended by the ARCHITECT
because claims have been made against the OWNER on account of the CONTRACTOR's
performance of the WORK or Liens have been filed in connection with the WORK or there are other
items entitling the OWNER to a credit against the amount recommended, but the OWNER must give
the CONTRACTOR written notice within seven (7) days (with a copy to the ARCHITECT) stating
the reasons for such action.
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146 PARTIAL UTILIZATION

A. The OWNER shall have the right to utilize or place into service any item of equipment or other usable
portion of the WORK prior to completion of the WORK. Whenever the OWNER plans to exercise
said right, the CONTRACTOR will be notified in writing by the OWNER, identifying the specific
portion or portions of the WORK to be so utilized or otherwise placed into service.

B. It shall be understood by the CONTRACTOR that until such written notification is issued, all
responsibility for care and maintenance of all of the WORK shall be borne by the CONTRACTOR.
Upon issuance of said written notice of partial utilization, the OWNER will accept responsibility for
the protection and maintenance of all such items or portions of the WORK described in the written
notice.

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK,
regardless of whether a portion thereof has been partially utilized by the OWNER and the
CONTRACTOR's one year correction period shall commence only after the date of Substantial
Completion for the WORK.

147 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its
intended use the CONTRACTOR shall notify the OWNER and the ARCHITECT in writing that the
WORK is substantially complete. The CONTRACTOR will attach to this request a list of all WORK
items that remain to be completed and a request that the ARCHITECT prepare a Notice of
Completion. Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the
ARCHITECT shall make an inspection of the WORK to determine the status of completion. If the
ARCHITECT does not consider the WORK substantially complete, or the list of remaining WORK
items to be comprehensive, the ARCHITECT will notify the CONTRACTOR in writing giving the
reasons thereof. If the ARCHITECT considers the WORK substantially complete, the ARCHITECT
will prepare and deliver to the OWNER, for its execution and recording, the Notice of Completion
signed by the ARCHITECT and CONTRACTOR, which shall fix the date of Substantial Completion.

148 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the
remaining WORK items referred to in Paragraph 14.7 and delivered all maintenance and operating
instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as
provided in the General Requirements) and other documents, all as required by the Contract
Documents, and after the ARCHITECT has indicated that the WORK is acceptable, the
CONTRACTOR may make application for final payment following the procedure for progress
payments. The final Application for Payment shall be accompanied by all documentation called for in
the Contract Documents, together with complete and legally effective releases or waivers (satisfactory
to the OWNER) of all liens arising out of or filed in connection with the WORK.

149 FINAL PAYMENT AND ACCEPTANCE

A. If, on the basis of the ARCHITECT's observation of the WORK during construction and final
inspection, and the ARCHITECT's review of the final Application for Payment and accompanying
documentation, all as required by the Contract Documents, the ARCHITECT is satisfied that the
WORK has been completed and the CONTRACTOR's other obligations under the Contract
Documents have been fulfilled, the ARCHITECT will, within 14 days after receipt of the final
Application for Payment, indicate in writing the ARCHITECT's recommendation of payment and
present the Application to the OWNER for payment.
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B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make final
payment to the CONTRACTOR of the amount remaining after deducting all prior payments and all
amounts to be kept or retained under the provisions of the Contract Documents, including the
following items:

1. Liquidated damages, as applicable.

2. Two times the value of outstanding items of correction WORK or punch list items yet
uncompleted or uncorrected, as applicable. All such WORK shall be completed or corrected to
the satisfaction of the OWNER within the time stated on the Notice of Completion, otherwise
the CONTRACTOR does hereby waive any and all claims to all monies withheld by the
OWNER to cover the value of all such uncompleted or uncorrected items.

1410 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS

A. After executing the necessary documents to initiate the lien period, and not more than 45 days
thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will release
to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less any deductions to
cover pending claims against the OWNER pursuant to Paragraph 14.5B.

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall have 30
days to complete any outstanding items of correction WORK remaining to be completed or corrected
as listed on a final punch list made a part of the Notice of Completion. Upon expiration of the 45 days,
referred to in Paragraph 14.10A, the amounts withheld pursuant to the provisions of Paragraph 14.9B
herein, for all remaining WORK items will be returned to the CONTRACTOR; provided, that said
WORK has been completed or corrected to the satisfaction of the OWNER within said 30 days.
Otherwise, the CONTRACTOR does hereby waive any and all claims for all monies withheld by the
OWNER under the contract to cover 2 times the value of such remaining uncompleted or uncorrected
items.

1411 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and
complete the WORK in accordance with the Contract Documents shall be absolute. Neither
recommendation of any progress or final payment by the ARCHITECT, nor the issuance of a Notice
of Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract
Documents, nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act
of acceptance by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample
submittal, will constitute an acceptance of WORK not in accordance with the Contract Documents or a
release of the CONTRACTOR's obligation to perform the WORK in accordance with the Contract
Documents.

14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last
progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable,
pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred
to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability
to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of
neglect of the OWNER or of any person relating to or affecting the WORK, except demands against
the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of
Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice
of Completion.
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ARTICLE 15 SUSPENSION OF WORK AND TERMINATION

151

15.2

15.3

154

SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ARCHITECT, may, at
any time and without cause, suspend the WORK or any portion thereof for a period of not more than
90 days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK
on receipt from the ARCHITECT of a notice of resumption of WORK. The CONTRACTOR shall be
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension if the CONTRACTOR makes an approved claim therefor as provided in
Articles 11 and 12.

TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT)

In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice to the
CONTRACTOR of OWNER's intent to terminate the Agreement and provide the CONTRACTOR an
opportunity to remedy the conditions constituting the default. It shall be considered a default by the
CONTRACTOR whenever CONTRACTOR shall: (1) declare bankruptcy, become insolvent, or
assign its assets for the benefit of its creditors; (2) fail to provide materials or quality of WORK
meeting the requirements of the Contract Documents; (3) disregard or violate provisions of the
Contract Documents or ARCHITECTs instructions; (4) fail to prosecute the WORK according to the
approved progress schedule; or, (5) fail to provide a qualified superintendent, competent workers, or
materials or equipment meeting the requirements of the Contract Documents. If the CONTRACTOR
fails to remedy the conditions constituting default within the time allowed, the OWNER may then
issue the Notice of Termination.

In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the OWNER
may take possession of the WORK and may complete the WORK by whatever method or means the
OWNER may select. The cost of completing the WORK shall be deducted from the balance which
would have been due the CONTRACTOR had the Agreement not been terminated and the WORK
completed in accordance with the Contract Documents. If such cost exceeds the balance which would
have been due, the CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less
than the balance which would have been due, the CONTRACTOR shall not have claim to the
difference.

TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may
terminate the Agreement at any time if it is found that reasons beyond the control of either the
OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the
WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for
the value of WORK performed up to the date the Agreement is terminated; and, (2) for the cost of
materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement
is terminated, which would be needed in the WORK and which meet the requirements of the Contract
Documents. The value of WORK performed and the cost of materials and equipment delivered to the
site, as mentioned above, shall be determined by the ARCHITECT in accordance with the procedure
prescribed for the making of the final Application for Payment and payment under Paragraphs 14.8
and 14.9.

TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the
Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended
under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or
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negligence of the CONTRACTOR, and notice to resume WORK or to terminate the Agreement has
not been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the
CONTRACTOR any monies due to the CONTRACTOR in accordance with the terms of the Contract
Documents and within 60 days after presentation to the OWNER by the CONTRACTOR of a request
therefor, unless within said 10-day period the OWNER shall have remedied the condition upon which
the payment delay was based. In the event of such termination, the CONTRACTOR shall have no
claims against the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein,
and as determined in accordance with the requirements of said paragraph.

ARTICLE 16 MISCELLANEOUS

16.1

16.2

GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if delivered in person to the individual or to a
member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent
by registered or certified mail, postage prepaid, to the last business address known to the giver of the
notice.

RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK

The CONTRACTOR may use on the Project, with ARCHITECT's approval, such stone, gravel, sand,
or other material determined suitable by the ARCHITECT, as may be found in the excavation. The
CONTRACTOR will be paid for the excavation of such material at the corresponding contract unit
price. No additional payment will be made for utilizing the material from excavation as borrow, or
select borrow.

The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of that
portion of the excavated material so removed and used which was needed for use on the Project. No
charge for the materials so used will be made against the CONTRACTOR except that the
CONTRACTOR shall be responsible for payment of any royalties required.

The CONTRACTOR shall not excavate or remove any material from within the Project location
which is not within the grading limits, as indicated by the slope and grade lines, without written
authorization from the ARCHITECT.

In the event the CONTRACTOR has processed materials from OWNER-furnished sources in excess
of the quantities required for performance of this contract, including any waste material produced as a
by-product, the CBJ may retain possession of such materials without obligation to reimburse the
CONTRACTOR for the cost of their production. When such materials are in a stockpile, the
ARCHITECT may require: that it remain in stockpile; the CONTRACTOR level such stockpile(s); or
that the CONTRACTOR remove such materials and restore the premises to a satisfactory condition at
the CONTRACTOR's expense. This provision shall not preclude the CBJ from arranging with the
CONTRACTOR to produce material over and above the contract needs, payment for which shall be
by written agreement between the CBJ and the CONTRACTOR.

Unless otherwise provided, the material from any existing old structure may be used temporarily by
the CONTRACTOR in the erection of the new structure. Such material shall not be cut or otherwise
damaged except with the approval of the ARCHITECT.
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16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional
compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis
for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books
to the extent they are relevant. This right shall include the right to examine books, records, documents,
and other evidence and accounting procedures and practices, sufficient to discover and verify all direct
and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and
for which the claim has been submitted. The right to audit shall include the right to inspect the
CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of
the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts
and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be
exercisable through such representatives as the OWNER deems desirable during the
CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR
shall make available to the OWNER for auditing, all relevant accounting records and documents, and
other financial data, and upon request, shall submit true copies of requested records to the OWNER.

164 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation
encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as
shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the
CONTRACTOR shall cease operations immediately and notify the ARCHITECT. No artifacts or
specimens shall be further disturbed or removed from the ground and no further operations shall be
performed at the site until so directed. Should the ARCHITECT order suspension of the
CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the
CONTRACTOR to perform extra WORK, such order(s) shall be covered by an appropriate contract
change document.

16,5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All WORK over, on, or
adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be
interfered with and the existing navigable depths will not be impaired, except as allowed by permit
issued by the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable.

16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan,
gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER,
nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or
elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of
any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall
execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with
the above provisions of the contract.

16.7  SUITS OF LAW CONCERNING THE WORK

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's surety)
against the OWNER, or by the OWNER against the CONTRACTOR (or the CONTRACTOR's
surety), the suit of law shall be tried in the First Judicial District of Alaska.

B. If one of the questions at issue is the satisfactory performance of the WORK by the CONTRACTOR
and should the appropriate court of law judge the WORK of the CONTRACTOR to be unsatisfactory,
then the CONTRACTOR (or the CONTRACTOR's surety) shall reimburse the OWNER for all legal
and all other expenses (as may be allowed and set by the court) incurred by the OWNER because of
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SECTION 00700 - GENERAL CONDITIONS

the suit of the law and, further, it is agreed that the OWNER may deduct such expense from any sum
or sums then, or any that become due the CONTRACTOR under the contract.

CERTIFIED PAYROLLS

All CONTRACTORS or Subcontractor who perform work on a public construction contract for the
OWNER shall file a Certified Payroll with the Alaska Department of Labor every two weeks.
Before the second Friday, each CONTRACTOR and Subcontractor must file Certified Payrolls
with Statements of Compliance for the previous two weeks. (Section 14-2-4 ACLA 1949; am
Section 4 ch 142 SLA 1972).

In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may be
submitted, provided it contains the information required by AS 36.05.040 and a statement that the
CONTRACTOR is complying with AS 36.10.010.

Any CONTRACTOR or Subcontractor, who performs work on public construction in the State, as
defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as issued by
the Alaska Department of Labor before the end of the pay period. (AS 36.05.010).

PREVAILING WAGE RATES

Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The CONTRACTOR, or
Subcontractors, shall pay all employees unconditionally and not less than once a week. Wages may not
be less than those stated in Paragraph 16.8C, regardless of the contractual relationship between the
CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors. The scale of wages to
be paid shall be posted by the CONTRACTOR in a prominent, easily accessible place at the site of the
WORK.

Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field surveyor
employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate or wages less
than the established rate, the OWNER may, by written notice, terminate the CONTRACTOR or
Subcontractors right to proceed with the WORK. The OWNER may prosecute the WORK to
completion by contract or otherwise, and the CONTRACTOR and sureties will be held liable to the
OWNER for excess costs for completing the WORK. (Section 2 ch 52 SLA 1959).

Listing CONTRACTORS Who Violate contracts, AS 36.05.090. In addition, a list giving the names
of persons who have disregarded the rights of their employees shall be distributed to all departments of
State government and all political subdivisions. No person appearing on this list, and no firm,
corporation, partnership or association in which the person has an interest, may WORK as a
CONTRACTOR or Subcontractor on a public construction contract for the State, or a political
subdivision of the state, until three years after the date of publication of the list. (Section 3 ch 52 SLA
1959; am Section 9 ch 142 SLA).

EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the
CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to
labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage
and Hour Act, Section 23.10.060.
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16.11 COST REDUCTION INCENTIVE

A. Atanytime within 45 days after the date of the Notice of Award, the CONTRACTOR may submit to
the ARCHITECT in writing, proposals for modifying the plans, specifications, or other requirements
of this contract for the sole purpose of reducing the total cost of construction. The cost reduction
proposal shall not impair in any manner the essential functions or characteristics of the project,
including but not limited to, service life, economy of operation, ease of maintenance, desired
appearance or design and safety standards.

B. The cost reduction proposal shall contain the following information:

1.  Description of both the existing contract requirements for performing the WORK and the

proposed changes.

An itemization of the contract requirements that must be changed if the proposal is adopted.

3. Adetailed estimate of the time required and the cost of performing the WORK under both the
existing contract and the proposed change.

4. A statement of the date by which the CONTRACTOR must receive the decision from the
OWNER on the cost reduction proposal.

5. The contract items of WORK effected by the proposed changes including any quantity
variations.

6. A description and estimate of costs the OWNER may incur in implementing the proposed
changes, such as test and evaluation and operating and support costs.

7. A prediction of any effects the proposed change would have on future operations and
maintenance costs to the OWNER.

N

C. The provisions of this section shall not be construed to require the OWNER to consider any cost
reduction proposal which may be submitted; nor will the OWNER be liable to the CONTRACTOR
for failure to accept or act upon any cost reduction proposal submitted, or for delays to the WORK
attributable to the consideration or implementation of any such proposal.

D. [Ifacost reduction proposal is similar to a change in the plans or Specifications for the Project under
consideration by the OWNER at the time the proposal is submitted, the OWNER will not accept such
proposal and reserves the right to make such changes without compensation to the CONTRACTOR
under the provisions of this section.

E. The CONTRACTOR shall continue to perform the WORK in accordance with the requirements of the
contract until an executed Change Order incorporating the cost reduction proposal has been issued. If
any executed Change Order has not been issued by the date upon which the CONTRACTOR's cost
reduction proposal specifies that a decision should be made by the OWNER, in writing, the cost
reduction proposal shall be considered rejected.

F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of the
estimated net savings in Contract Time and construction costs resulting from the adoption of all or any
part of such proposal. Should the CONTRACTOR disagree with OWNER's decision on the cost
reduction proposal, there is no further consideration. The OWNER reserves the right to make final
determination.

G. Ifthe CONTRACTOR's cost reduction proposal is accepted in whole or in part, such acceptance will
be made by a Contract Change Order, which specifically states that the change is executed pursuant to
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this cost reduction proposal section. Such Change Order shall incorporate the changes in the plans and
Specifications which are necessary to permit the cost reduction proposal or such part of it as has been
accepted to be put into effect and shall include any conditions upon which the OWNER's approval is
based, if such approval is conditional. The Change Order shall also describe the estimated net savings
in the cost of performing the WORK attributable to the cost reduction proposal, and shall further
provide that the contract cost be adjusted by crediting the OWNER with the estimated net savings
amount.

H. Acceptance of the cost reduction proposal and performance of the WORK does not extend the time of
completion of the contract, unless specifically provided in the Change Order authorizing the use of the
submitted proposal. Should the adoption of the cost reduction proposal result in a Contract Time
savings, the total Contract Time shall be reduced by an amount equal to the time savings realized.

I.  The amount specified to the CONTRACTOR in the Change Order accepted in the cost reduction
proposal shall constitute full compensation for the performance of WORK. No claims for additional
costs as a result of the changes specified in the cost reduction proposal shall be allowed.

J.  The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for general
use on any contract administered when it is determined suitable for such application. Cost reduction
proposals identical, similar, or previously submitted will not be accepted for consideration if
acceptance and compensation has previously been approved. The OWNER reserves the right to use all
or part of any cost reduction proposal without obligation or compensation of any kind to the
CONTRACTOR.

K. The CONTRACTOR shall bear the costs, if any, to revise all Bonds and insurance requirements for
the Project, to include the cost reduction WORK.

END OF SECTION
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GENERAL. These Supplementary General Conditions make additions, deletions, or revisions to the General
Conditions as indicated herein. All provisions which are not so added, deleted, or revised remain in full force
and effect. Terms used in these Supplementary General Conditions which are defined in the General
Conditions have the meanings assigned to them in the General Conditions.

SGC 1 DEFINITIONS. Remove the definition for Contract Documents and replace with the following:

Contract Documents — The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms
(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and
affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General
Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions,
Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders
executed pursuant to the provisions of the Contract Documents.

SGC 2.2 COPIES OF DOCUMENTS. Add the following:

The OWNER shall furnish to the CONTRACTOR up to ten (10) copies of the Contract Documents which will
include bound reduced Drawings. The CBJ Contracts Office shall contact the CONTRACTOR after issuance
of Notice of Intent to Award to determine how many copies are needed. Additional quantities of the Contract
Documents will be furnished at reproduction cost.

SGC 3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS. Remove No. 12. Technical
Specifications and No. 13. Drawings, and add the following:

12. Special Provisions Section

13. Standard Specifications for Civil Engineering Projects and Subdivision Improvements
December 2003 Edition with current Errata Sheets.

14. Drawings.

SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the
following:

C. In the preparation of the Contract Documents, the Engineer of Record has relied upon field
measurements and visual inspection of the existing structures and surface conditions.

SGC - 4.6 USE OF THE CBJ/STATE LEMON CREEK GRAVEL PIT. Add the following.
The CBJ/State Lemon Creek Gravel Pit is not available for this Project.

SGC 5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS. The Contractor shall furnish
Performance and Payment Bonds in the amount of 100% of the Bid.

SGC 5.2 INSURANCE AMOUNTS. The limits of liability for the insurance required by Paragraph 5.2 of
the General Conditions shall provide coverage for not less than the following amounts or greater where
required by Laws and Regulations. The CONTRACTOR must provide certification of proper insurance
coverage and amendatory endorsements or copies of the applicable policy language affecting coverage required
in this agreement to the City and Borough of Juneau. All certificates of insurance supplied to the OWNER
shall state that the OWNER is named as “Additional Insured for any and all work performed for the City
& Borough of Juneau” for the Commercial General Liability policy and any other policies, if required
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in this Section. NOTE: This requirement has changed. The OWNER no longer requires certificates of
insurance referencing project names and contract numbers.

Delete paragraph C and Replace with the following paragraph C:

C.

The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, class of
operations covered, effective dates and dates of expiration of policies. Failure of CBJ to demand such
certificate or other evidence of full compliance with these insurance requirements or failure of CBJ to
identify a deficiency from evidence that is provided shall not be construed as a waiver of the
obligation of the Contractor to maintain the insurance required by this contract. The coverage afforded
will not be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written
notice has been given to the OWNER by the CONTRACTOR. All such insurance required herein
(except for Workers” Compensation and Employer's Liability) shall name the OWNER, its
Consultants and subconsultants and their officers, directors, agents, and employees as
"additional insureds’ under the policies.

The CONTRACTOR shall purchase and maintain the following insurance:

1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the CONTRACTOR
against all claims under applicable state workers’ compensation laws. The CONTRACTOR shall also be
protected against claims for injury, disease, or death of employees which, for any reason, may not fall
within the provisions of a Workers’ Compensation law. The CONTRACTOR shall require each
Subcontractor similarly to provide Workers’ Compensation Insurance for all of the latter's employees to be
engaged in such work unless such employees are covered by the protection afforded by the
CONTRACTOR's Workers” Compensation Insurance. In case any class of employees is not protected,
under the Workers’ Compensation Statute, the CONTRACTOR shall provide and shall cause each
subcontractor to provide adequate employer's liability insurance for the protection of such of its employees
as are not otherwise protected. The CONTRACTOR grants a waiver of any right to subrogation
against the OWNER by virtue of the payment of any loss under such insurance. This provision
applies regardless of whether or not the OWNER has received a waiver of subrogation endorsement from
the insurer.

Workers’” Compensation: (under Paragraph 5.2C.1 of the General Conditions) as in accordance
with AS 23.30.045:

a. State: Statutory
b. Applicable Federal (e.g., Longshore): Statutory
Note: If the WORK called for in the Contract Documents involves work in or on any

navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which
shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the Jones
Act, and any other coverage required under Federal or State laws pertaining to workers in or on
navigable waters.

a. Employers Liability

Bodily Injury by Accident: $100,000.00 Each Accident

Bodily Injury by Disease: $100,000.00 Each Employee

Bodily Injury by Disease: $500,000.00 Policy Limit
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1. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for
WORK performed under contract.

2. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the
prosecution of the WORK, “Other States” endorsement shall be required as a
condition of the contract.

2. Commercial General Liability (CGL), including products and completed operations, property
damage, bodily injury and personal and advertising injury, with limits no less than $1,000,000
each occurrence and $2,000,000 aggregate. (under Paragraph 5.2C.2 of the General
Conditions) This insurance policy is to contain, or be endorsed to contain, additional
insured status for the CBJ, its officers, officials, employees, and volunteers. If Additional
insured status is provided in the form of an endorsement to the Contractor’s insurance, the
endorsement shall be at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20
26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions used).

3. Commercial Automobile Liability: (under Paragraph 5.2C.3 of the General Conditions)

including Owned, Hired, and Non-Owned Vehicles:
Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00

This insurance policy is to contain, or be endorsed to contain, additional insured status
for the CBJ, its officers, officials, employees, and volunteers The CONTRACTOR shall
require each Subcontractor similarly to provide Commercial Automobile Liability Insurance
for all of the latter's employees to be engaged in such WORK unless such employees are
covered by the protection afforded by the CONTRACTOR's Commercial Automobile Liability
Insurance.

Add the following paragraphs:

C. BUILDERS RISK is not required for this project.

D. All Subcontractors are required to secure and maintain the insurance coverages listed above, unless
otherwise noted.

E. If the CONTRACTOR maintains higher limits than the minimums shown above, the OWNER
requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR.
Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage
shall be available to the OWNER.

F. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not
contributory to any other insurance available to the OWNER.

G. Should any of the policies described above be cancelled before the expiration date thereof, notice will
be delivered in accordance with the policy provisions.
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SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS. Add the following:

The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., without
subcontracting). The 40% requirement shall be understood to mean that the CONTRACTOR shall perform,
with its own organization, WORK amounting to at least 40% of the original contract amount. The 40%
requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award,
and any other information requested by the OWNER from the apparent low Bidder.

SGC 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, Add the following
paragraph:

C. CONTRACTOR must pay Subcontractors and/or Suppliers within 30 days of receiving payment from
the OWNER, if that payment was made for Work performed by the Subcontractor and/or materials
received. Failure to pay Subcontractors within 30 days of receiving payment from which Subcontractor
and/or Supplier is to be paid may result in the OWNER initiating debarment proceedings as prescribed
in the City and Borough of Juneau Purchasing Code. The 30 day City and Borough of Juneau
requirement does not supersede AS 36.90.210.

SGC 6.6 PERMITS, Add the following paragraph:

D. Contractor is responsible for obtaining a Hot Works permit from the CBJ Permit Center, if performing
work which requires such a permit. Work requiring a Hot Works Permit includes but is not limited to
the following: cutting, welding, Thermit welding, brazing, soldering, grinding, thermal spraying,
thawing pipe, installation of torch-applied roof systems or any other similar activity.

SGC 14.3 APPLICATION FOR PROGRESS PAYMENT. Paragraph D.
D. The Value of Materials Stored at the site shall be an amount equal to 85%.
SGC 14.9 FINAL PAYMENT AND ACCEPTANCE. Add the following paragraph:

C. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor and
Workforce Development (ADOL) and provide the OWNER with clearance from the ADOL for the
CONTRACTOR and all Subcontractors that have worked on the Project. This clearance shall indicate
that all Employment Security Taxes have been paid. A sample form for this purpose is at the end of this
section. The CONTRACTOR shall also submit a “NOTICE OF COMPLETION OF PUBLIC
WORKS” signed by ADOL.

SGC 16.8 CERTIFIED PAYROLLS. Change paragraph A. to read:
A. All CONTRACTORSs or Subcontractors who perform work on a public construction contract for the
OWNER shall file a certified payroll with Alaska Department of Labor. See Section 00830 - Alaska
Labor Standards, Reporting, and Prevailing Wage Rate Determination.

Add the following SGC 17:

SGC 17 GENERAL INFORMATION. This Project is currently funded by the City and Borough of Juneau,
Alaska Sales Tax.
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Employment Security Tax Clearance

Date:
To: Alaska Department of Labor
Juneau Field Tax Office
PH 907-465-2787
FAX 907-465-2374
From:
Subject: Downtown Fire Station Apparatus Bay Reroof

Contract No. BE17-252

Timeframe of Contract

Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor:
(List only one CONTRACTOR or Subcontractor per page.)

Name Address

Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability
clearance and release to make final payment for WORK performed under the subject contract.
Please send your response to:

Greg Smith, Contract Administrator
Engineering Department

155 S. Seward Street

Juneau, Alaska 99801

FAX 907-586-4530

() Tax Clearance is granted.
() Tax Clearance is NOT granted.

Remarks:
Signature Date
Title
END OF SECTION
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND
PREVAILING WAGE RATE DETERMINATION

State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 and
AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the State of
Alaska, Department of Labor inclusive, are made a part of this contract by reference.

The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine compliance
with current requlations.

Correspondence regarding Title 36 requirements may be submitted electronically or paper copies can be
submitted by mail. To submit Title 36 documents electronically, go to https://myalaska.state.ak.us/home/app.
If filing electronically, submit certified payrolls to ADOL at the website above and email a copy of all certified
payrolls to Greg Smith at the email address below. If Contractor elects to submit paper copies, they should be
submitted to the physical addresses below.

Within 10 Days of ""Notice of Award/Notice to Proceed™ make a list of all Subcontractors. Include their
name, address, phone, estimated subcontract amount, and estimated start and finish dates. Send this list to the
Wage and Hour Section (contact information below).

Certified Payrolls must be submitted every two weeks. Before the second Friday, each CONTRACTOR
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two weeks.
Indicate ""Start" on your first payroll, and ""Final* on your last payroll for this Project.

As part of the final payment request package, CONTRACTOR must submit a “NOTICE OF
COMPLETION OF PUBLIC WORKS” form signed by ADOL personnel.

Contact Information:

Wage and Hour Section Greg Smith, Contract Administrator
State of Alaska City and Borough of Juneau
Department of Labor and Workforce Development 155 S. Seward Street
Labor Standards and Safety Division and Juneau, AK 99801
Wage and Hour Administration (907) 586-0873
P.O. Box 11149 Greg.Smith@juneau.org

Juneau, AK 99811-1149
907-465-4842
http://labor.state.ak.us/lIss/home.htm

END OF SECTION
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SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 GENERAL
A The WORK to be performed under this contract shall consist of furnishing all tools, equipment,
materials, supplies, and furnishing all labor, transportation and services, and performing all WORK
required for the fulfillment of the Contract in strict accordance with the Contract Documents.
1.2 WORK COVERED BY CONTRACT DOCUMENTS
A.  The WORK covered in the Contract Documents includes, but is not limited to:
Base Bid: Demolish existing roof assembly down to plywood deck, and replace with fully adhered
PVC roof assembly including tapered insulation to new roof drain inserts and miscellaneous related
Work.
Alternate 1: Provide ship ladders
13 PROJECT INFORMATION
A.  Project Identification: Downtown Fire Station,
1. Project Location: 820 Glacier Hwy, Juneau, Alaska.
B.  Owner: City and Borough of Juneau, 155 South Seward St, Juneau, Alaska, 99801.
1. CBJ Project Manager and herein defined as the Owner: Lisa EaganLagerquist
C.  Architect of Record: Jensen Yorba Lott, Inc., 522 West 10th Street, Juneau, Alaska, 99801.
1. Architect of Record: Tony Yorba
1.4 CONTRACT METHOD
A.  The WORK hereunder shall be constructed under a lump sum contract.
15 CONTRACTOR USE OF PROJECT SITE
A. The CONTRACTOR's use of the Project site shall be limited to the interior of the dormitory area
and exterior perimeter of the building and to the roof. A limited area for storage of materials and
staging will be provided to the CONTRACTOR on the West (rear) of the property.
CONTRACTOR shall keep two apparatus bay doors on this West side clear at all times in case of
emergency use by CCFR personnel.
DOWNTOWN FIRE STATION SUMMARY OF WORK
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B. CONTRACTOR shall allow for Capital City Fire & Rescue (CCFR) use and occupancy throughout
the construction period. CONTRACTOR shall develop a detailed plan to allow use of the building
at all times. CONTRACTOR shall develop a schedule detailing when and where specific areas of
the building will not be able to be used by the OWNER to enable the OWNER to move equipment
so as not to be blocked by construction activities. Such plan shall be approved by the PROJECT
MANAGER, FIRE CHIEF, AND ON-DUTY STATION CHIEF prior to any work on site. Changes
and updates to the approved plan shall be requested by the CONTRACTOR at least 48 hours ahead
of the specific change. The CONTRACTOR shall meet with the on-duty STATION CHIEF
AND/OR THE PROJECT MANAGER at the end of each work day to review the work schedule for
the following work day so that fire equipment and resources will not be blocked into the fire station.

1.6 OWNER USE OF THE PROJECT SITE

A. CCFR will utilize the existing site during the entire period of construction for the conduct of the
CCFR’s normal operations. The CONTRACTOR shall cooperate and coordinate with the
PROJECT MANAGER, FIRE CHIEF, AND ON-DUTY STATION CHIEF to facilitate the
CCFR’s operations and to minimize interference with the CONTRACTOR's operations at the same
time.

1.7 PUBLIC USE OF THE PROJECT SITE

A CONTRACTOR shall keep driveways, entrances, and driving lanes clear and available to CCFR,
the OWNER and the public throughout the Project. If the lanes are too narrow for two vehicles to
pass one another, provide flag persons for traffic control.

1.8 PROJECT MEETINGS
A. Pre-Construction Conference

1. Prior to the commencement of WORK, a Pre-Construction Conference will be held at a
mutually agreed time and place, and shall be attended by the CONTRACTOR's Project
Supervisor, its Superintendent, and its Subcontractors as the CONTRACTOR or
ARCHITECT deems appropriate. Other attendees shall be:

a. The CBJ Project Manager
b.  The CBJ Fire Chief.
C. The Architect

2. Unless previously submitted to the ARCHITECT, the CONTRACTOR shall bring to the Pre-
Construction Conference one copy each of the following:

a. Samples, Product Data, and proposed Substitutes or “Or-Equal” items.

b. A Plan of Operation.

c. A Schedule of Values.

d. A complete Project Schedule that details a proposed sequencing of all WORK.
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e. Alistofall permits and licenses the CONTRACTOR shall obtain indicating the agency
required to grant the permit and the expected date of submittal for the permit and
required date for receipt of the permit. OWNER shall apply and pay for the necessary
Building Permit. CONTRACTOR shall call for all inspections and fulfill code
conditions relative to the WORK.

f.  Material Safety Data Sheets on products proposed for use in the WORK.

A traffic and parking maintenance plan.

A letter designating the CONTRACTOR's Superintendent, defining that person's

responsibility and authority.

i. A letter designating the CONTRACTOR's Safety Representative, defining that
person's responsibility and authority.

j. A procurement schedule of major equipment and materials and items requiring long
lead time in excess of 30 days.

e

3. The purpose of the Pre-Construction Conference is to designate responsible personnel,
establish working relationships and protocols, and mutually prepare for clear organization of
the construction project. Matters requiring coordination will be discussed and procedures for
handling such matters established.

B.  Construction Progress Meetings

1. Progress meetings shall be held once per week throughout the construction period. They shall
be held at a mutually agreed upon location and time. The CONTRACTOR’S Superintendent
and representatives from each active Subcontractor shall be present with the ARCHITECT.
The CBJ Project Manager shall attend all progress meetings, record activities and actions of
the meetings, and distribute minutes to the CONTRACTOR.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 01200 - PRICE AND PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

DOWNTOWN FIRE STATION

A

CONTRACT MODIFICATION PROCEDURES

On Owner's approval of a proposal from Contractor on AIA Document G709 (or other approved
form), the CBJ Project Manager will issue a Change Order on AIA Document G701 (or other
approved form), for all changes to the Contract Sum or the Contract Time.

When Owner and Contractor disagree on the terms of a proposal, the CBJ Project Manager may
issue a Construction Change Directive (on AIA Document G714 or other approved form),
instructing Contractor to proceed with the change, for subsequent inclusion in a Change Order.
Construction Change Directive will contain a description of the change and designate the
method to be followed to determine changes to the Contract Sum or the Contract Time.

PAYMENT PROCEDURES

Submit electronic copy in PDF format of Schedule of Values at within five days of the Pre-
construction Conference. Break down the Contract Sum into at least one line item for each
significant component of the Work. Coordinate the Schedule of Values with Contractor's
Construction Schedule.

1. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
2. Provide separate line items in the Schedule of Values for initial cost of materials and for
total installed value of that part of the Work.

Submit an electronic copy in PDF format of each Application for Payment on
AIA Document G702/703 (or other approved form), according to the schedule established in
Owner/Contractor Agreement.

1. With each Application for Payment, submit waivers of mechanic's liens from
subcontractors, sub-subcontractors, and suppliers for construction period covered by the
previous application.

2. Submit final Application for Payment after completion of Project closeout procedures
with release of liens and supporting documentation.

a. Include consent of surety to final payment on AIA Document G707 (or other
approved form) and insurance certificates.

b. If applicable, submit final meter readings for utilities, a record of stored fuel, and
similar data as of the date of Substantial Completion.

C. Include signed Alaska Department of Labor Prevailing Wage Notice of
Completion form.

d. Include Alaska Department of Revenue Corporate Income Tax clearance.

e. Include signed City and Borough of Juneau Compliance Certificate and Release
form.

f. Include a list of Subcontractors used on the Project and the total amount paid to
each.

PRICE AND PAYMENT PROCEDURES
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SECTION 01200 - PRICE AND PAYMENT PROCEDURES
g. Send originals of a. through f. to Greg Smith, City Engineering Contract
Administrator, and copies of a. through f. to the CBJ Project Manager.
PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01200

DOWNTOWN FIRE STATION PRICE AND PAYMENT PROCEDURES
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SECTION 01230 - ALTERNATES

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for alternates.

13 DEFINITIONS

A.  Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the Bidding Requirements that may be added to or deducted from the base bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the
Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

14 PROCEDURES

A.  Coordination: Modify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as part
of alternate.

B. Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or
deferred for later consideration. Include a complete description of negotiated modifications to
alternates.

C.  Execute accepted alternates under the same conditions as other work of the Contract.

DOWNTOWN FIRE STATION ALTERNATES
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SECTION 01230 - ALTERNATES

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A.  Schedule: Specification Sections referenced in schedule contain requirements for materials
necessary to achieve the work described under each alternate.

1. Additive Alternate No. One: Provide ship ladders per drawings and specifications.

END OF SECTION 01230
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SECTION 01300 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.1 PROJECT MANAGEMENT AND COORDINATION
A.  Coordinate construction to ensure efficient and orderly installation of each part of the Work.

B.  Attend progress meetings at Project site at weekly intervals unless otherwise approved by the
CBJ Project Manager. CBJ Project Manager will coordinate time and location with Contractor
and Architect of meetings dates and times. Require attendance of each subcontractor or other
entity concerned with current progress or involved with planning or coordination of future
activities.

1. Unless otherwise determined, the CBJ Project Manager will record minutes and distribute
to each party present and to parties who should have been present.

1.2 SUBMITTAL PROCEDURES

A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

1. No extension of the Contract Time will be authorized because of failure to transmit
submittals enough in advance of the Work to permit processing, including resubmittals.
2. Architect of Record will return submittals, without review, received from sources other
than Contractor.
Identify deviations from the Contract Documents on submittals.
4, Submit electronic copies of submittals in PDF format directly to Architect of Record
with copies to CBJ Project Manager.
5. Name file with submittal number or other unique identifier, including revision identifier.
a. File name shall use project identifier and specification section number followed by,
brief name of section, date submitted YYMMDD (e.g., DTN FS R — 055000 Metal
Fab 170524.). Resubmittals shall include an alphabetic suffix after decimal point
(e.9,DTN FS R - 055000.A Metal Fab 170531).

w

B.  Place a permanent label or title block on each submittal for identification. Provide space on the
label or beside title block to record review and approval markings and action taken. Include the
following information on the label:

Project name.

Date.

Name and address of Contractor.

Name and address of subcontractor or supplier.
Number and title of appropriate Specification Section.

arwdE

C.  Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting to Architect of Record.

DOWNTOWN FIRE STATION ADMINISTRATIVE REQUIREMENTS
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SECTION 01300 - ADMINISTRATIVE REQUIREMENTS

Architect of Record will review each action submittal, make marks to indicate corrections or
modifications required, stamp and mark as appropriate to indicate action taken, and return
electronic copy for distribution.

Contractor's Construction Schedule Submittal Procedure: Submit schedule within 10 days after
date established for Commencement of the Work.

PART 2 - PRODUCTS

21

2.2

2.3

DOWNTOWN FIRE STATION

A

ACTION SUBMITTALS
Product Data: Mark each copy to show applicable choices and options. Include the following:

1. Data indicating compliance with specified standards and requirements.

2. Notation of coordination requirements.

3. For equipment, include rated capacities, dimensions, weights, required clearances, and
furnished specialties and accessories.

Shop Drawings: Submit Project-specific information drawn to scale. Do not base Shop
Drawings on reproductions of the Contract Documents or standard printed data. Include the
following:

1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, and
relationship to adjoining construction.

2. Identification of products and materials.

3. Notation of coordination requirements.

4. Notation of dimensions established by field measurement.

Samples: Submit Samples finished as specified and physically identical with material or
product proposed for use. Where variations are inherent in the material, submit three sets of
paired units to show full range of variations. Include name of manufacturer and product name
on label.

INFORMATION SUBMITTALS

Qualification Data: Include lists of completed projects with project names and addresses,
names and addresses of architects and owners, and other information specified.

Product Certificates: Prepare written statements on manufacturer's letterhead, including
signature of entity responsible for preparing certification, certifying that product complies with
requirements.

DELEGATED DESIGN
Performance and Design Criteria; Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide

products and systems complying with specific performance and design criteria indicated.

ADMINISTRATIVE REQUIREMENTS
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SECTION 01300 - ADMINISTRATIVE REQUIREMENTS

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to the CBJ Project Manager.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit written statement, signed and sealed by the responsible design professional,
for each product and system specifically assigned to Contractor, to be designed or certified by a
design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

CONTRACTOR'S CONSTRUCTION SCHEDULE
Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type
schedule within 7 days of date established for the Notice-to-Proceed. Coordinate the schedule

with the approved Schedule of Values.

Time Frame: Extend schedule from date established for the Notice-to-Proceed to date of Final
Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

Substantial Completion: The Work shall be substantially complete by September 30, 2017.
Distribute copies of approved schedule to CBJ Project Manager, Architect of Record,
subcontractors, testing and inspecting agencies, and parties identified by Contractor with a

need-to-know schedule responsibility.

Updating: At monthly intervals, update schedule to reflect actual construction progress and
activities. Issue schedule before each regularly scheduled progress meeting.

1. As the Work progresses, indicate Actual Completion percentage for each activity.
Revise the schedule after each meeting or activity where revisions have been made. As Work

progresses, mark each bar to indicate actual completion. Distribute updated copies to same
parties.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01300
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

A

SECTION REQUIREMENTS

Use Charges: Cost or use charges for temporary facilities shall be included in the Contract
Sum.

Use electric power from Owner's existing system without metering and without payment of use
charges. Coordinate such use with the CBJ Project Manager.

Electrical Service: Comply with NEMA, NECA, and UL standards and regulations for
temporary electric service, if any. Install service to comply with NFPA 70.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 TEMPORARY UTILITIES
A.  General: Arrange with CBJ Project Manager for time when service can be interrupted, if such
interruption is necessary.
B.  Sanitary Facilities: The Contractor may use public restrooms at the fire station on a keep clean
basis.
C.  Provide temporary lighting with local switching that provides adequate illumination for
construction operations, observations, and inspections.
3.2 TEMPORARY SUPPORT FACILITIES
A.  Provide field office, storage and fabrication sheds, and other support facilities as necessary for
construction operations.
B.  Provide waste-collection containers in sizes adequate to handle waste from construction
operations. Collect waste daily and, when containers are full, legally dispose of waste off-site.
Comply with requirements of authorities having jurisdiction.
C.  Provide potable drinking water as required.
3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES
A.  Provide temporary environmental protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and that
DOWNTOWN FIRE STATION TEMPORARY FACILITIES AND CONTROLS
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

minimize possible air, waterway, and subsoil contamination or pollution or other undesirable
effects.

B.  Provide measures to prevent airborne dust to adjacent properties and walkways, according to
requirements of authorities having jurisdiction.

C.  Comply with requirements of authorities having jurisdiction for erecting structurally adequate
barricades, including warning signs and lighting.
3.4 TERMINATION AND REMOVAL

A.  Remove temporary facilities and controls no later than Substantial Completion.

END OF SECTION 01500
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION REQUIREMENTS

A.  The term "product” includes the terms "material,” "equipment,” "system," and terms of similar
intent.

B.  Product Substitutions: Substitutions include changes in products, materials, equipment, and
methods of construction from those required by the Contract Documents and proposed by
Contractor after award of the Contract.

1. Submit electronic copy in PDF format of each request for product substitution.

2. Submit requests within 7 days after the Notice of Award.

3. Do not submit unapproved substitutions on Shop Drawings or other submittals.

4, Identify product to be replaced and show compliance with requirements for substitutions.
Include a detailed comparison of significant qualities of proposed substitution with those
of the Work specified, a list of changes needed to other parts of the Work required to
accommodate proposed substitution, and any proposed changes in the Contract Sum or
the Contract Time should the substitution be accepted.

5. Architect of Record will review the proposed substitution and notify Contractor of its
acceptance or rejection by Change Order.

C.  Comparable Product Requests:

1. Submit electronic copy in PDF format of each request for comparable product. Do not
submit unapproved products on Shop Drawings or other submittals.

2. Identify product to be replaced and show compliance with requirements for comparable
product requests. Include a detailed comparison of significant qualities of proposed
substitution with those of the Work specified.

3. Architect of Record will review the proposed product and notify Contractor of its
acceptance or rejection.

D.  Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction area.

2. Deliver products to Project site in manufacturer's original sealed container or packaging,
complete with labels and instructions for handling, storing, unpacking, protecting, and
installing.

3. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

4, Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

E.  Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on

DOWNTOWN FIRE STATION PRODUCT REQUIREMENTS
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SECTION 01600 - PRODUCT REQUIREMENTS

product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

PART 2 - PRODUCTS

2.1 PRODUCT OPTIONS

A.  Provide products that comply with the Contract Documents, are undamaged, and are new at the
time of installation.

1. Provide products complete with accessories, trim, finish, and other devices and
components needed for a complete installation and the intended use and effect.

2. Descriptive, performance, and reference standard requirements in the Specifications
establish "salient characteristics” of products.

B. Product Selection Procedures:

1. Where Specifications name a single product or manufacturer, provide the item indicated
that complies with requirements.

2. Where Specifications include a list of names of products or manufacturers, provide one of
the items indicated that complies with requirements.

3. Where Specifications include a list of names of products or manufacturers, accompanied
by the term "available products” or "available manufacturers,” provide one of the named
items that complies with requirements. Comply with provisions for "comparable product
requests" for consideration of an unnamed product.

4. Where Specifications name a product as the "basis-of-design™ and include a list of
manufacturers, provide the named product. Comply with provisions for "comparable
product requests" for consideration of an unnamed product by the other named
manufacturers.

5. Where Specifications name a single product as the "basis-of-design™ and no other
manufacturers are named, provide the named product. Comply with provisions for
"comparable product requests” for consideration of an unnamed product by another
manufacturer.

C. Unless otherwise indicated, Architect of Record will select color, pattern, and texture of each

product from manufacturer's full range of options that includes both standard and premium
items.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01600
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SECTION 01700 - PROJECT CLOSEOUT

PART 1 - GENERAL

11

A

1.2

1.3

D.

CLOSEOUT TIMETABLE

The CONTRACTOR shall establish dates for equipment testing, acceptance periods, and on-site
instructional periods (as required under the contract). Such dates shall be established not less than
one week prior to beginning any of the foregoing items, to allow the OWNER, the ARCHITECT,
and their authorized representatives sufficient time to schedule attendance at such activities.

SUBSTANTIAL COMPLETION
Before requesting inspection for certification of Substantial Completion, complete the following:

1. In the Application for Payment that coincides with the date Substantial Completion is
claimed, show 100 percent completion for the portion of the WORK claimed substantially
complete.

2. Submit specific warranties, workmanship bonds, maintenance agreements, final certifications
and similar documents.

3. Submit record Drawings, maintenance manuals, damage or settlement survey, property

survey, and similar record information.

Changeover permanent locks and transmit keys to the ARCHITECT.

Complete start-up testing of systems, and instruction of CBJ Maintenance personnel. Remove

temporary facilities from the site, along with construction tools, mock-ups, and similar

elements.

6.  Complete final clean-up. Touch-up and repair and restore marred exposed finishes.

o &

INSPECTION PROCEDURES

Upon receipt of a request for inspection for Substantial Completion, the ARCHITECT will proceed
and advise the CONTRACTOR of unfilled requirements. The ARCHITECT will prepare the
Certificate of Substantial Completion following inspection, or advise the CONTRACTOR of
construction that must be completed or corrected before the certificate will be issued.

The ARCHITECT will reinspect the WORK upon receipt of notice by the CONTRACTOR that the
WORK has been completed, except items whose completion has been delayed because of
circumstances acceptable to the ARCHITECT. If reinspection is requested and the CONTRACTOR
has not completed all punch list items, the cost of that inspection will be paid by the
CONTRACTOR. Upon completion of reinspection, the ARCHITECT will prepare a certificate of
final acceptance, or advise the CONTRACTOR of WORK that is incomplete or of obligations that
have not been fulfilled but are required for final acceptance. If necessary, reinspection will be
repeated.

The ARCHITECT will repeat inspection when requested and assured by the CONTRACTOR that
the WORK has been substantially completed.

Results of the completed inspection will form the basis of requirements for final acceptance.

DOWNTOWN FIRE STATION PROJECT CLOSEOUT
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1.5

SECTION 01700 - PROJECT CLOSEOUT

FINAL ACCEPTANCE

Before requesting inspection for certification of final acceptance and final payment, complete and
submit the following:

1. Submit final payment request.

2. Submit a final Change Order request.

3. Submit a copy of the final inspection list stating that each item has been completed or
otherwise resolved for acceptance.

4. Submit final meter readings for utilities, a record of stored fuel, and similar data as of

Substantial Completion.

Submit consent of surety to final payment.

Submit evidence of continuing insurance coverage complying with insurance requirements.

Submit those items listed under Article 1.5 of this section as they apply.

Written guarantees, where required.

Maintenance stock items; spare parts; special tools, where required.

Certificates of inspection and acceptance by local governing agencies having jurisdiction.

Releases from all parties who are entitled to claims against the subject Project, property, or

improvement pursuant to the provisions of law.

12.  Completed Certificate of Compliance and Release for the CONTRACTOR involved in the
WORK. This form is included at the end of this section.

13. Before final payment can be made, the CONTRACTOR shall supply a copy of the "Notice of
Completion of Public Works" form approved by Wage and Hour Administration of the Labor
Standards and Safety Division of the Alaska Department of Labor and Workforce
Development.

14. Alaska Department of Labor Employment Security Tax Clearance letter for the Prime
CONTRACTOR and all Subcontractors, a copy of which is located at the end of Section
00800 — Supplementary General Conditions.

15.  Submit original Items 12, 13 and 14 to Engineering Contracts Division, CBJ- Engineering.

16. Keys, labeled to location and use.

17. List of extra materials required by contract documents and information of where items are
stored.

RBO©o~NOoO

= o

FINAL SUBMITTALS

Record Document Submittals: Do not use Record Documents for construction purposes; protect
from loss in a secure location; provide access to Record Documents for the ARCHITECT's
reference.

Record Drawings: Maintain a clean, undamaged set of blue or blackline prints of Contract
Drawings and Shop Drawings (this includes Architectural, Structural/Civil, Mechanical and
Electrical). Mark-up these Drawings to show the actual installation. Mark whichever Drawing is
most capable of showing conditions accurately. Give particular attention to concealed elements that
would be difficult to measure and record at a later date. Organize record Drawing sheets into
manageable sets, bind with durable paper cover sheets, and print suitable titles, dates and other
identification on the cover. Record Drawings shall be kept current with the WORK's progress and
will be checked prior to each payment.
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1.6

SECTION 01700 - PROJECT CLOSEOUT

Record Specifications: Maintain one copy of the Contract Documents, including Addenda. Mark to
show variations in actual WORK performed in comparison with the specifications and
modifications. Give particular attention to substitutions, selection of options and similar information
on elements that are concealed or cannot be readily discerned later by direct observation. Note
related record Drawing information and product data. Upon completion of the WORK, submit
record Specifications to the ARCHITECT for the OWNER's records.

Maintenance Manuals: Organize maintenance data into sets of manageable size. Bind in individual
heavy-duty 2-inch (maximum), 3-ring vinyl-covered binders, with pocket folders for folded sheet
information. Mark identification on front and spine of each binder. Include the following
information:

Emergency instructions.

Spare parts list.

Copies of warranties.

Recommended "turn around" cycles.
Inspection procedures.

Shop Drawings and product data.

ok wpnE

Operating and Maintenance Instructions: Arrange for the installer of equipment that requires regular
maintenance to meet with CBJ personnel to provide instruction in proper operation and
maintenance. Include a detailed review of maintenance manuals, agreements, warranties and bonds.
As part of instruction for operating equipment, demonstrate all necessary safety procedures.

Before final payment can be made, the CONTRACTOR shall supply a copy of the “Notice of
Completion of Public Works” form approved by Wage and Hour Administration of the Labor
Standards and Safety Division of the Alaska Department of Labor and Workforce Development.

Before final payment the CONTRACTOR shall provide the OWNER with clearance from the
Alaska Department of Labor and Workforce Development for the CONRACTOR and all
Subcontractors that have worked on the Project. This clearance shall indicate that all Employment
Security Taxes have been paid. A sample form for this purpose is at the end of section 00800 —
Supplementary General Conditions.

MAINTENANCE AND GUARANTEE

The CONTRACTOR shall comply with the maintenance and guarantee requirements contained in
Article 13 of the General Conditions.

Replacement of earth fill or backfill, where it has settled below the required finish elevations, shall
be considered as a part of such required repair work, and any repair or resurfacing constructed by the
CONTRACTOR which becomes necessary by reason of such settlement shall likewise be
considered as a part of such required repair work unless the CONTRACTOR shall have obtained a
statement in writing from the affected private owner or public agency releasing the OWNER from
further responsibility in connection with such repair or resurfacing.
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SECTION 01700 - PROJECT CLOSEOUT

C. The CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order
from the OWNER. If the CONTRACTOR fails to make such repairs or replacements promptly, the
OWNER reserves the right to do the WORK and the CONTRACTOR and its surety shall be liable
to the OWNER for the cost thereof.

PART 2 - MATERIALS (Not Used)

PART 3 - EXECUTION (Not Used)
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SECTION 01700 - PROJECT CLOSEOUT

COMPLIANCE CERTIFICATE AND RELEASE FORM

PROJECT: Downtown Fire Station Apparatus Bay Reroof
CONTRACT NO: BE17-252

The CONTRACTOR must complete and submit this to the Contract Administrator. The CONTRACTOR shall complete
this form with respect to the entire contract.

Completed forms must be submitted upon completion of the Project. All requirements and submittals must be met before
final payment will be made to the CONTRACTOR.

| certify that the following and any referenced attachments are true:

- Al WORK has been performed, materials supplied, and requirements met in accordance with the applicable
plans, specifications, and Contract Documents.

- All suppliers and Subcontractors have been paid in full with no claims for labor, materials, or other services
outstanding. If all Subcontractors and suppliers are not paid in full, please explain on a separate sheet.

- Allemployees have been paid not less than the current prevailing wage rates set by the State of Alaska (or U.S.
Department of Labor, as applicable).

- All equal employment opportunity, certified payroll and other reports have been filed in accordance with the
prime contract.

- The Contract Administrator was advised and approved of all Subcontractors before WORK was performed and
has approved any substitutions, additions or deletions of Subcontractors.

- All DBE firms listed as a precondition of the prime contract award must have performed a commercially useful
function in order for the work to count to a DBE goal. All DBE firms performed the WORK stated and have
received at least the amount claimed for credit in the Contract Documents.

- All DBE Subcontractors must attach a signed statement of the payment amount received, the nature of WORK
performed, whether any balance is outstanding, and indicate that no rebates are involved.

- Ifthe amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR has attached
approval from the Contract Administrator for underutilization.

I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be withheld
if these conditions were not met. | am an authorized agent of this firm and sign this freely and voluntarily. The
foregoing statements are true and apply to the following project contractor.

Capacity: CONTRACTOR

Firm Name

Signed Printed Name and Title Date

Return completed form to: Greg Smith, Contract Administrator (Greg.Smith@juneau.org), Engineering Contracts
Division, City and Borough of Juneau, 155 South Seward Street, Juneau, AK 99801. Call (907) 586-0873 if we can be of
further assistance or if you have any questions.

END OF SECTION
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SECTION 01701 - EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL

11

A

CLOSEOUT SUBMITTALS

Record Drawings: Maintain a set of prints of the Contract Drawings as Record Drawings.
Mark to show actual installation where installation varies from that shown originally.

1. Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

Operation and Maintenance Data: Submit one copy of manual. Organize data into three-ring
binders with identification on front and spine of each binder, and envelopes for folded drawings.
Include the following:

Manufacturer's operation and maintenance documentation.
Maintenance and service schedules.

Maintenance service contracts.

Copies of warranties.

pPOONME

Final Close Out Items

Include consent of surety to final payment and insurance certificates.

Include Alaska Department of Labor Employment Security Tax clearance.

Include signed Alaska Department of Labor Prevailing Wage Notice of Completion form.
Include Alaska Department of Revenue Corporate Income Tax clearance

Include signed City and Borough of Juneau Compliance Certificate and Release form.
Include a list of Subcontractors used on the Project and the total amount paid to them.
Send originals of items 1 through 6 above to Greg Smith, City Engineering Contract
Administrator, and copies of items 1 through 6 above to the CBJ Project Manager.

NoogkrwdpE

PART 2 - EXECUTION

2.1

A.

EXAMINATION AND PREPARATION

Examine substrates and conditions for compliance with manufacturer's written requirements
including, but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of
deleterious substances; substrates within installation tolerances; and application conditions
within environmental limits. Proceed with installation only after unsatisfactory conditions have
been corrected.

Take field measurements as required to fit the Work properly. Where fabricated products are to
be fitted to other construction, verify dimensions by field measurement before fabrication and,
when possible, allow for fitting and trimming during installation.

DOWNTOWN FIRE STATION EXECUTION AND
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2.2

2.3

24

2.5

SECTION 01701 - EXECUTION AND CLOSEOUT REQUIREMENTS
CUTTING AND PATCHING

Do not cut structural members or operational elements without prior written approval of the
CBJ Project Manager.

Patch with durable seams that are as invisible as possible. Provide materials and comply with
installation requirements specified in other Sections.

INSTALLATION

Comply with manufacturer's written instructions for installation. Anchor each product securely
in place, accurately located and aligned with other portions of the Work. Clean exposed
surfaces and protect from damage.

Clean Project site and work areas daily.

FINAL CLEANING

Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion:

1. Remove labels that are not permanent.

2. Clean transparent materials.

3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign
substances.

4. Clean Project site, yard, and grounds, in areas disturbed by construction activities.
Sweep paved areas; remove stains, spills, and foreign deposits. Rake grounds to a
smooth, even-textured surface.

CLOSEOUT PROCEDURES

Substantial Completion: Before requesting Substantial Completion inspection, complete the
following:

1. Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the Work is not complete.

2. Advise CBJ Project Manager of pending insurance changeover requirements.

3. Submit specific warranties, maintenance service agreements, and similar documents.

4. Submit Record Drawings and Specifications, operation and maintenance manuals, and
similar final record information.

5. Remove temporary facilities and controls.
6. Complete final cleaning requirements, including touchup painting.
7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.
DOWNTOWN FIRE STATION EXECUTION AND
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SECTION 01701 - EXECUTION AND CLOSEOUT REQUIREMENTS

B.  Submit a written request for inspection for Substantial Completion. On receipt of request,
Architect of Record will proceed with inspection or advise Contractor of unfulfilled
requirements. Architect of Record will prepare the Certificate of Substantial Completion after
inspection or will advise Contractor of items that must be completed or corrected before
certificate will be issued.

C.  Request inspection for Final Completion, once the following are complete:

1. Submit a copy of Substantial Completion inspection list stating that each item has been
completed or otherwise resolved for acceptance.

D. Request reinspection when the Work identified in previous inspections as incomplete is
completed or corrected.

E.  Submit a written request for final inspection for acceptance. On receipt of request, Architect of
Record will proceed with inspection or advise Contractor of unfulfilled requirements. Architect
of Record will prepare final Certificate for Payment after inspection or will advise Contractor of
items that must be completed or corrected before certificate will be issued.

PART 3 - EXCECUTION (Not Used)

END OF SECTION 01701
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SECTION 055000 - METAL FABRICATIONS

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Metal ladders.
B. Related Sections:
1. Section 055115 “Metal Ladders”.
2. Section 061053 “Miscellaneous Rough Carpentry” for installation of wood curbs.
3. Section 075419 "Polyvinyl-Chloride (PVC) Roofing" for installation of curb flashing.
1.2 ACTION SUBMITTALS
A.  Product Data: For the following:
1. Metal ladders
B.  Shop Drawings: Show fabrication and installation details. Include plans, elevations, sections,
and details of metal fabrications and their connections. Show anchorage and accessory items.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A.  Structural Performance of Aluminum Ladders: Aluminum ladders, including landings, shall
withstand the effects of loads and stresses within limits and under conditions specified in Div
055115.

B.  Thermal Movements: Allow for thermal movements from ambient and surface temperature
changes acting on exterior metal fabrications by preventing buckling, opening of joints,
overstressing of components, failure of connections, and other detrimental effects.

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material

surfaces.
DOWNTOWN FIRE STATION METAL
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2.2

2.3

24

2.5

METALS

Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise
indicated. For metal fabrications exposed to view in the completed Work, provide materials
without seam marks, roller marks, rolled trade names, or blemishes.

Aluminum Extrusions: ASTM B 221 (ASTM B 221M), Alloy 6063-T®6.
Aluminum-Alloy Rolled Tread Plate: ASTM B 632/B 632M, Alloy 6061-T6.

Aluminum Castings: ASTM B 26/B 26M, Alloy 443.0-F.

FASTENERS

General: Unless otherwise indicated, provide Type 304 or Type 316 stainless-steel fasteners for
exterior use and zinc-plated fasteners with coating complying with ASTM B 633 or
ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 5, at exterior walls. Select fasteners for type,
grade, and class required.

1. Provide stainless-steel fasteners for fastening aluminum.
2. Provide stainless-steel fasteners for fastening stainless steel.
FABRICATION, GENERAL

Shop Assembly: Preassemble items in the shop to greatest extent possible. Use connections that
maintain structural value of joined pieces.

Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges. Remove
sharp or rough areas on exposed surfaces.

Weld corners and seams continuously to comply with the following:

1. Use materials and methods that minimize distortion and develop strength and corrosion
resistance of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove welding flux immediately.

4. At exposed connections, finish exposed welds and surfaces smooth and blended.

Form exposed connections with hairline joints, flush and smooth, using concealed fasteners or
welds where possible. Locate joints where least conspicuous.

Fabricate seams and other connections that are exposed to weather in a manner to exclude
water. Provide weep holes where water may accumulate.
MISCELLANEOUS FRAMING AND SUPPORTS

General: Provide wood framing and supports not specified in other Sections as needed to
complete the Work.

DOWNTOWN FIRE STATION METAL
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2.6

2.7

A

A.

METAL LADDERS

Aluminum Ladders:

FINISHES, GENERAL

Finish metal fabrications after assembly.

PART 3 - EXECUTION

3.1

3.2

A

INSTALLATION, GENERAL

Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing
metal fabrications. Set metal fabrications accurately in location, alignment, and elevation; with
edges and surfaces level, plumb, true, and free of rack; and measured from established lines and
levels.

Fit exposed connections accurately together to form hairline joints. Weld connections that are
not to be left as exposed joints but cannot be shop welded because of shipping size limitations.
Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after
fabrication and are for bolted or screwed field connections.

Field Welding: Comply with the following requirements:

1. Use materials and methods that minimize distortion and develop strength and corrosion

resistance of base metals.

Obtain fusion without undercut or overlap.

Remove welding flux immediately.

4, At exposed connections, finish exposed welds and surfaces smooth and blended so no
roughness shows after finishing and contour of welded surface matches that of adjacent
surface.

wmn

Fastening to In-Place Construction: Provide anchorage devices and fasteners where metal
fabrications are required to be fastened to in-place construction.

Provide temporary bracing or anchors in formwork for items that are to be built into concrete,
masonry, or similar construction.
ADJUSTING AND CLEANING
Touchup Painting: Immediately after erection, clean field welds, bolted connections, and

abraded areas. Paint uncoated and abraded areas with the same material as used for shop
painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.

END OF SECTION 055000
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SECTION 055115 - METAL LADDERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
1. Preassembled Industrial-type aluminum ships ladder with crossover landing and return.
B. Related Sections:
1. Section 055000 “Metal Fabrications”: Fasteners and installation requirements used to
attach ladders to structure.
2. Section 061053 “Miscellaneous Rough Carpentry” for installation of wood curbs.
3. Section 075419 "Polyvinyl-Chloride (PVC) Roofing" for installation of curb flashing.
1.3 REFERENCES
A.  AA - Aluminum Association.
B. ASTM B 209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate.
C. ASTM B 221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars,
Rods, Wire, Profiles, and Tubes.
D. OSHA 1910.27 — Fixed Ladders.
14 PERFORMANCE REQUIREMENTS
A.  Structural Performance of Stairs: Metal stairs shall withstand the effects of gravity loads and
the following loads and stresses within limits and under conditions indicated.
1. Uniform Load: 100 Ibf/sg. ft..
2. Concentrated Load: 300 Ibf applied on an area of 4 sq. in..
3. Uniform and concentrated loads need not be assumed to act concurrently.
4. Stair Framing: Capable of withstanding stresses resulting from railing loads in addition
to loads specified above.
DOWNTOWN FIRE STATION METAL LADDERS
APPARATUS BAY REROOF Page 055115 - 1

CBJ Contract No. BE 17-252



5. Limit deflection of treads, platforms, and framing members to L/360 ratio or 1/4 inch,
whichever is less.

B.  Structural Performance of Railings: Railings shall withstand the effects of gravity loads and the
following loads and stresses within limits and under conditions indicated.

1. Handrails and Top Rails of Guards:
a. Uniform load of 50 Ibf/ ft. applied in any direction.
b. Concentrated load of 200 Ibf applied in any direction.
C. Uniform and concentrated loads need not be assumed to act concurrently.

2. Infill of Guards:

a. Concentrated load of 50 Ibf applied horizontally on an area of 1 sq. ft.
b. Infill load and other loads need not be assumed to act concurrently.

C.  Seismic Performance: Metal stairs shall withstand the effects of earthquake motions determined
according to ASCE/SEI 7.

1. Component Importance Factor is 1.5.

15 ACTION SUBMITTALS
A. Product Data: Manufacturer's data sheets on each product.
B.  Shop Drawings:

1. Detail fabrication and erection of each ladder indicated. Include plans, elevations,
sections, and details of metal fabrications and their connections.

2. Provide templates for anchors and bolts specified for installation under other Sections.

3. Provide reaction loads for each hanger and bracket.

C.  Qualification Data:

1. Refer to Quality Assurance provisions for submittal requirements evidencing experience,
certifications and resources.

D.  Verification Samples: For each finish specified, two samples, minimum size 6 inches (150 mm)
square, represent actual product color.

E.  Samples for Initial Selection: For products involving selection of color, texture, or design.
F. Samples for Verification: For the following products, in manufacturer's standard sizes:
1. Grating treads and platform.

G. Delegated-Design Submittal: For installed products indicated to comply with performance
requirements and design criteria, including analysis data signed and sealed by the qualified
professional engineer responsible for their preparation.

DOWNTOWN FIRE STATION METAL LADDERS
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1.6

1.7

1.8

INFORMATIONAL SUBMITTALS
Welding certificates.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified
testing agency, for stairs and railings.

1. Test railings according ASTM E 894 and ASTM E 935.

QUALITY ASSURANCE

Manufacturer Qualifications: A firm experienced in producing aluminum metal ladders similar
to those indicated for this Project.

Record of successful in-service performance.
Sufficient production capacity to produce required units.

Professional engineering competent in design and structural analysis to fabricate ladders in
compliance with industry standards and local codes.

Installer Qualifications: Competent and experienced firm capable of selecting fasteners and
installing ladders to attain designed operational and structural performance.

Product Qualification: Product design shall comply with OSHA 1910.27 minimum standards for
ladders.

NAAMM Stair Standard: Comply with "Recommended Voluntary Minimum Standards for
Fixed Metal Stairs" in NAAMM AMP 510, "Metal Stairs Manual," for class of stair designated,
unless more stringent requirements are indicated.

1. Preassembled Industrial-Type Stairs: Industrial class for exterior stairs.

Welding Qualifications: Qualify procedures and personnel according to AWS D1.1/D1.1M,
"Structural Welding Code - Steel."

Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum."

COORDINATION

Coordinate installation of anchorages for metal stairs. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items
with integral anchors, that are to be embedded in concrete or masonry. Deliver such items to
Project site in time for installation.
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1.9
A

B.

1.10

A

1.10

DELIVERY, STORAGE, AND HANDLING
Store products in manufacturer's unopened packaging until ready for installation.

Manufacturer shall be notified immediately of defective products

PROJECT CONDITIONS

Field Measurements:

1. Verify actual locations of walls and other construction contiguous with metal fabrications
by field measurements before fabrication.

WARRANTY

Manufacturer has responsibility for an extended Corrective Period for work of this Section for a
period of 5 years from date of Substantial Completion against all the conditions indicated be-
low, and when notified in writing from Owner, manufacturer shall promptly and without incon-
venience and cost to Owner correct said deficiencies.

1. Defects in materials and workmanship.
2. Deterioration of material and surface performance below minimum OSHA standards as

certified by independent third party testing laboratory. Ordinary wear and tear, unusual

abuse or neglect excepted.
3. Within the warranty period, the manufacturer shall, at its option, repair, replace, or refund

the purchase price of defective ladder.

PART 2 - PRODUCTS

2.1 METALS, GENERAL
A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise
indicated. For components exposed to view in the completed Work, provide materials without
seam marks, roller marks, rolled trade names, or blemishes.
2.2 MISCELLANEOUS MATERIALS
A.  Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy
welded.
DOWNTOWN FIRE STATION METAL LADDERS
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2.3 FABRICATION, GENERAL

A. Provide complete stair assemblies, including metal framing, hangers, struts, railings, clips,
brackets, bearing plates, and other components necessary to support and anchor stairs and
platforms on supporting structure.

1. Join components by welding unless otherwise indicated.

2. Use connections that maintain structural value of joined pieces.

3. Fabricate treads and platforms of exterior stairs so finished walking surfaces slope to
drain.

B.  Preassembled Stairs: Assemble stairs in shop to greatest extent possible. Disassemble units
only as necessary for shipping and handling limitations. Clearly mark units for reassembly and
coordinated installation.

C.  Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of
approximately 1/32 inch unless otherwise indicated. Remove sharp or rough areas on exposed
surfaces.

D. Form bent-metal corners to smallest radius possible without causing grain separation or
otherwise impairing work.

E. Form exposed work with accurate angles and surfaces and straight edges.
F.  Weld connections to comply with the following:

1. Use materials and methods that minimize distortion and develop strength and corrosion
resistance of base metals.

Obtain fusion without undercut or overlap.

Remove welding flux immediately.

Weld exposed corners and seams continuously unless otherwise indicated.

At exposed connections, finish exposed welds to comply with NOMMA's "Voluntary
Joint Finish Standards" for Type 1 welds: no evidence of a welded joint.

oo

G. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners
where possible. Where exposed fasteners are required, use Phillips flat-head (countersunk)
screws or bolts unless otherwise indicated. Locate joints where least conspicuous.

H.  Fabricate joints that will be exposed to weather in a manner to exclude water. Provide weep
holes where water may accumulate.

2.4 ALUMINUM-FRAMED SHIPS LADDERS

A. Basis-of-Design Product: Provide product with perforations matching O’Keeffe’s, Inc.; 325
Newhall St. San Francisco, CA 94124. ASD. Toll Free Tel: (888) 653-3333. Tel: (415) 824-4900.
Fax: (415) 824-5900. Email: info@okeeffes.com. Web: http://www.okeeffes.com.; Subject to
compliance with requirements, available manufacturers offering products that may be incorpo-
rated into the Work include, but are not limited to, the following:

DOWNTOWN FIRE STATION METAL LADDERS
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2.5

2.6

American Stair, Inc.
Lapeyre Stair

Metal Stair Products
SafeRack
fsindustries

agrwbdE

Ship Ladder with Platform and Return.
1. Model 522 as manufactured by O’Keeffe’s Inc.

a. Manufacture’s standard seismic mounting bracket, as indicated on drawings.
1)  Two isolation bearings per stringer.

2. Incline: As drawn or required to suit conditions.

MATERIALS

A. Aluminum Sheet: Alloy 5005-H34 to comply with ASTM B209.

B. Aluminum Extrusions: Alloy 6063-T6 to comply with ASTM B221.

FABRICATION

Rungs: Not less than 1-1/4 inches (32 mm) in section and 18-3/8 inches (467mm) long, formed
from tubular aluminum extrusions. Squared and deeply serrated on all sides.

Rungs shall withstand a 1,500 pound (454 kg) load without deformation or failure.
Channel Side Rails: Not less than 1/4 inch (3 mm) wall thickness by 6 inches (76 mm) wide.\

Heavy Duty Tubular Side Rails: Assembled from two interlocking aluminum extrusions no less
than 1/8 inch (3 mm) wall thickness by 3 inches (76 mm) wide. Construction shall be self-
locking stainless steel fasteners, full penetration TIG welds and clean, smooth and burr-free
surfaces.

Ship Ladders: Not less than 1-1/4 inches (32mm) high, 4-1/8 inch (105 mm) deep and 2 feet
(610 mm) wide; tread spacing shall be 1 foot (305 mm) on center. Handrails shall be aluminum
pipe, not less than 1-1/2 inches (38 mm) in diameter with hemispheric end caps.

Walk-Through Rail and Roof Rail Extension: Not less than 3 feet 6 inches (1067 mm) above the
landing and shall be fitted with deeply serrated, square, tubular grab rails.

Landing Platform: 1-1/2 inches (38 mm) or greater diameter, tubular aluminum guardrails and
decks of serrated aluminum treads.

Seismic Bearing Plate: Manufacturer standard seismic isolation bearing plates on one side of
crossover platform to allow building movement across ladder.
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2.7

FINISHES

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products™ for
recommendations for applying and designating finishes.

Clear Anodic Finish: AA-M10C22A41 Mechanical finish as fabricated. Architectural Class |,
clear coating 0.018 mm or thicker.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Coordinate anchorages. Furnish setting drawings, templates, and anchorage structural loads for
fastener resistance.

B. Do not begin installation until supporting structure is complete and ladder installation will not
interfere with supporting structure work.

C. If supporting structure is the responsibility of another installer, notify Architect of
unsatisfactory supporting work before proceeding.

3.2 INSTALLATION, GENERAL

A. Install in accordance with manufacturer's instructions and in proper relationship with adjacent
construction.

B.  Fastening to In-Place Construction: Provide anchorage devices and fasteners where necessary
for securing metal stairs to in-place construction.

C.  Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing
metal stairs. Set units accurately in location, alignment, and elevation, measured from
established lines and levels and free of rack.

D.  Provide temporary bracing or anchors in formwork for items that are to be built into concrete,
masonry, or similar construction.

E. Fit exposed connections accurately together to form hairline joints. Weld connections that are
not to be left as exposed joints but cannot be shop welded because of shipping size limitations.
Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after
fabrication and are for bolted or screwed field connections.

F. Field Welding: Comply with requirements for welding in "Fabrication, General" Article.

3.3 INSTALLING RAILINGS

A.  Adjust railing systems before anchoring to ensure matching alignment at abutting joints. Space
posts at spacing indicated or, if not indicated, as required by design loads. Plumb posts in each
direction. Secure posts and rail ends to building construction as follows:

DOWNTOWN FIRE STATION METAL LADDERS
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1. Anchor posts to steel by welding directly to steel supporting members.

3.4 PROTECTION
A.  Protect installed products until completion of project.

B.  Touch-up, repair or replace damaged products before Substantial Completion.

C. Clean field welds, bolted connections, and abraded areas

END OF SECTION 055115
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:

Framing with dimension lumber.

Rooftop equipment bases and support curbs.
Wood blocking, cants, and nailers.

Wood sleepers.

Plywood sheathing.

agrwbdE

1.3 DEFINITIONS
A.  Boards or Strips: Lumber of less than 2 inches nominal (38 mm actual) size in least dimension.
B.  Dimension Lumber: Lumber of 2 inches nominal (38 mm actual) or greater size but less than 5
inches nominal (114 mm actual) size in least dimension.
14 DELIVERY, STORAGE, AND HANDLING
A.  Stack lumber flat with spacers beneath and between each bundle to provide air circulation.

Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide
for air circulation around stacks and under coverings.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A.  Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is
indicated, provide lumber that complies with the applicable rules of any rules-writing agency
certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the
ALSC Board of Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.
2. Dress lumber, S4S, unless otherwise indicated.
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2.2

2.3

2.4

2.5

Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated.

DIMENSION LUMBER FRAMING
Framing: Construction, Stud, or No. 3 grade of any of the following species:

Hem-fir (north); NLGA.

Southern pine; SPIB.

Douglas fir-larch; WCLIB or WWPA.

Southern pine or mixed southern pine; SPIB.
Spruce-pine-fir; NLGA.

Douglas fir-south; WWPA.

Hem-fir; WCLIB or WWPA.

Douglas fir-larch (north); NLGA.

Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.

CoNoa~wWNE

MISCELLANEOUS LUMBER

General: Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

Parapet framing and blocking.

Nailers.

Rooftop equipment bases and support curbs.
Cants.

Furring.

Grounds.

RN

For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber
of any species may be used provided that it is cut and selected to eliminate defects that will
interfere with its attachment and purpose.

PLYWOOD SHEATHING

Plywood, DOC PS 1, Exterior, A-C, in thickness indicated or, if not indicated, not less than 1/2-
inch (13-mm) nominal thickness.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in
this article for material and manufacture.

1. Provide fasteners with hot-dip zinc coating complying with ASTM A 153/A 153M.

Nails, Brads, and Staples: ASTM F 1667.
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C.

Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities
having jurisdiction, based on ICC-ES AC70.

PART 3 - EXECUTION

3.1

3.2

DOWNTOWN FIRE STATION

A

INSTALLATION, GENERAL

Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame
Construction," unless otherwise indicated.

Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit
carpentry accurately to other construction. Locate furring, nailers, blocking, grounds, and
similar supports to comply with requirements for attaching other construction.

Install plywood backing panels by fastening to studs or CMU where occurs.

Install metal framing anchors to comply with manufacturer's written instructions. Install
fasteners through each fastener hole.

Provide blocking and framing as indicated and as required to support facing materials, fixtures,
specialty items, and trim.

Sort and select lumber so that natural characteristics do not interfere with installation or with
fastening other materials to lumber. Do not use materials with defects that interfere with
function of member or pieces that are too small to use with minimum number of joints or
optimum joint arrangement.

Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying
with the following:

1. Table 2304.9.1, "Fastening Schedule,” in ICC's International Building Code.

2. Table R602.3(1), "Fastener Schedule for Structural Members,” and Table R602.3(2),
"Alternate Attachments,” in ICC's International Residential Code for One- and Two-
Family Dwellings.

3. ICC-ES evaluation report for fastener.

Use galvanized steel common nails or power-driven fasteners unless otherwise indicated. Select
fasteners of size that will not fully penetrate members where opposite side will be exposed to
view or will receive finish materials. Make tight connections between members. Install fasteners
without splitting wood or CMU. Drive nails snug but do not countersink nail heads unless
otherwise indicated.

WOOD BLOCKING AND NAILER INSTALLATION
Install where indicated and where required for screeding or attaching other work. Form to

shapes indicated and cut as required for true line and level of attached work. Coordinate
locations with other work involved.

MISCELLANEOUS ROUGH CARPENTRY
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B.  Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces
unless otherwise indicated.

C.  Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not
less than 1-1/2 inches (38 mm) wide and of thickness required to bring face of ground to exact
thickness of finish material. Remove temporary grounds when no longer required.

END OF SECTION 061053
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SECTION 070150.19 - PREPARATION FOR REROOFING

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:

1. Full tear-off of roof areas indicated.
2. Removal of base flashings.

B.  Related Requirements:

1. Section 011000 "Summary" for use of the premises and phasing requirements.

2. Section 015000 "Temporary Facilities and Controls" for temporary construction and
environmental-protection measures for reroofing preparation.

3. Section 075419 PVC Roofing for replacement roofing.

13 DEFINITIONS

A. Roofing Terminology: Definitions in ASTM D 1079 and glossary of NRCA's "The NRCA
Roofing and Waterproofing Manual™ apply to work of this Section.

B.  Full Roof Tear-Off: Removal of existing roofing system down to asphalt base sheet from
existing plywood deck.

14 QUALITY ASSURANCE

A. Regulatory Requirements: Comply with governing EPA notification regulations before
beginning roofing removal. Comply with hauling and disposal regulations of authorities having
jurisdiction.

B.  Reroofing Conference: Conduct conference at Project site.

1. Meet with Owner; Architect; roofing system manufacturer's representative; roofing
Installer, including project manager, superintendent, and foreman; and installers whose
work interfaces with or affects reroofing.

2. Review methods and procedures related to roofing system tear-off and replacement,
including, but not limited to, the following:
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a. Reroofing preparation, including roofing system manufacturer's written
instructions.

b. Temporary protection requirements for existing roofing system components that
are to remain.

C. Existing roof drains and roof drainage during each stage of reroofing, and roof-
drain plugging and plug removal.

d. Construction schedule and availability of materials, Installer's personnel,
equipment, and facilities needed to avoid delays.

e. Existing roof deck conditions requiring notification of CBJ Project Manager or
Architect of Record.

f. Condition and acceptance of existing roof deck and base flashing substrate for

reuse.

Structural loading limitations of roof deck during reroofing.

Base flashings, special roofing details, drainage, penetrations, equipment curbs,

and condition of other construction that affect reroofing.

i HVAC shutdown and sealing of air intakes.

j. Shutdown of fire-suppression, -protection, and -alarm and -detection systems.

k. Asbestos removal and discovery of ashestos-containing materials.

I Governing regulations and requirements for insurance and certificates if
applicable.

m.  Existing conditions that may require notification of CBJ Project Manager or
Architect of Record before proceeding.

Se

15 FIELD CONDITIONS

A.  Existing Roofing System: Built-up asphalt with an overlay assembly of mechanically fastened
rigid insulation and cover board with fully adhered PVC membrane roofing.

B.  Owner will occupy building immediately below reroofing area. Conduct reroofing so Owner's
operations are not disrupted. Provide Owner with not less than 72 hours' notice of activities that
may affect Owner's operations.

1. Coordinate work activities daily with Owner so Owner can place protective dust and
water-leakage covers over sensitive equipment and furnishings, shut down HVAC and
fire-alarm or -detection equipment if needed, and evacuate occupants from below work
area.

2. Before working over structurally impaired areas of deck, notify Owner to evacuate
occupants from below affected area. Verify that occupants below work area have been
evacuated before proceeding with work over impaired deck area.

C.  Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior
plantings, and landscaping from damage or soiling from reroofing operations.

D.  Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
Do not block access to apparatus bays without prior written approval by Owner.

E.  Conditions existing at time of inspection for bidding are maintained by Owner as far as

practical.
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1. The results of an analysis of test cores from existing roofing system are available for
Contractor's reference.

2. Construction Drawings for existing roofing system are provided for Contractor's
convenience and information, but are not a warranty of existing conditions. They are
intended to supplement rather than serve in lieu of Contractor's own investigations.
Contractor is responsible for conclusions derived from existing documents.

Limit construction loads on roof to 40 pounds per square foot.

Weather Limitations: Proceed with reroofing preparation only when existing and forecasted
weather conditions permit Work to proceed without water entering existing roofing system or
building.

1. Remove only as much roofing in one day as can be made watertight in the same day.

Hazardous Materials: Hazardous material is expected to be encountered in the work. A report
on the presence of hazardous materials is on file for review and use. Examine report to become
aware of locations where hazardous materials are present.

1. Hazardous material remediation is specified elsewhere in the Contract Documents.

2. Do not disturb hazardous materials or items suspected of containing hazardous materials
except according to procedures specified elsewhere in the Contract Documents.

3. Coordinate reroofing preparation with hazardous material remediation to prevent water
from entering existing roofing system or building.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

DOWNTOWN FIRE STATION

A

PREPARATION
Shut off rooftop utilities and service piping before beginning the Work.

Test existing roof drains to verify that they are not blocked or restricted. Immediately notify
Architect of any blockages or restrictions.

Protect existing roofing system that is not to be reroofed.

1. Loosely lay 1-inch- (25-mm-) minimum thick, expanded polystyrene (EPS) insulation
over existing roofing to remain where roofing activities may affect it. Loosely lay 15/32-
inch (12-mm) plywood or OSB panels over EPS. Extend EPS past edges of plywood or
OSB panels a minimum of 1 inch (25 mm). Ballast roofing protection with sandbags to
prevent wind uplift or displacement.

Limit traffic and material storage to areas of existing roofing that have been protected.

3. Maintain temporary protection and leave in place until replacement roofing has been

completed. Remove temporary protection on completion of reroofing.

N

PREPARATION FOR REROOFING

APPARATUS BAY REROOF Page 070150.19 - 3
CBJ Contract No. BE 17-252



3.2

3.3

Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work. Cover
air-intake louvers before proceeding with reroofing work that could affect indoor air quality or
activate smoke detectors in the ductwork.

During removal operations, have sufficient and suitable materials on-site to facilitate rapid
installation of temporary protection in the event of unexpected rain. Such materials include:
reinforced tent material of size and configuration to protect work areas; ropes of sufficient
length and quantity to retain tent. Fans of sufficient number and capacity to maintain air
supported tent in up to 25 mph wind.

Maintain a security watch on roof during inclement weather when the building is not secure
from the elements.

Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.
Prevent debris from entering or blocking roof drains and conductors. Use roof-drain plugs
specifically designed for this purpose. Remove roof-drain plugs at end of each workday, when
no work is taking place, or when rain is forecast.

1. If roof drains are temporarily blocked or unserviceable due to roofing system removal or
partial installation of new roofing system, provide alternative drainage method to remove
water and eliminate ponding. Do not permit water to enter into or under existing roofing
system components that are to remain.

ROOF TEAR-OFF

General: Notify Owner each day of extent of roof tear-off proposed for that day and obtain
authorization to proceed.

Full Roof Tear-Off: Where indicated, remove existing roofing and other roofing system
components down to the asphalt base sheet.

1. Remove substrate board vapor retarder roof insulation and cover board.

2. Protect existing mechanical curbs to remain.

3. Protect existing copings and siding to remain. Remove and re-install nailers as required
for re-installation of copings and roof mounted equipment.

4. Bitumen and felts that are firmly bonded to plywood decks are permitted to remain if
felts are dry. Remove unadhered bitumen, unadhered felts, and wet felts.

5. Remove fasteners from deck.

DECK PREPARATION

Inspect deck after tear-off of roofing system.

If broken or loose fasteners that secure deck panels to one another or to structure are observed,
or if deck appears or feels inadequately attached, immediately notify CBJ Project Manager or

Architect of Record. Do not proceed with installation until directed by CBJ Project Manager or
Architect of Record.
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3.4

3.5

3.6

If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is
suspect, immediately notify CBJ Project Manager or Architect of Record. Do not proceed with
installation until directed by CBJ Project Manager or Architect of Record.

Replace plywood roof sheathing as indicated on Drawings.

INFILL MATERIALS INSTALLATION

Immediately after roof tear-off, inspect and repair plywood roof sheathing, repair plywood roof
deck if needed, install separation board and adhered vapor barrier. See 075419.

Install new roofing over tear-off area. Do not remove more roofing than can be replaced in a
single day.
BASE FLASHING REMOVAL

Remove existing base flashings. Clean substrates of contaminants, such as asphalt, sheet
materials, dirt, and debris.

Do not damage metal counterflashings that are to remain. Replace metal counterflashings
damaged during removal with counterflashings of same metal, weight or thickness, and finish.

Inspect parapet sheathing, wood blocking, curbs, and nailers for deterioration and damage. If
parapet sheathing, wood blocking, curbs, or nailers have deteriorated, replace with materials to
match existing.

Remove existing parapet sheathing and replace with new parapet sheathing to comply with
Section 061053 Miscellaneous Rough Carpentry where shown.

DISPOSAL

Collect demolished materials and place in containers. Promptly dispose of demolished
materials. Do not allow demolished materials to accumulate on-site.

1. Storage or sale of demolished items or materials on-site is not permitted.

Transport and legally dispose of demolished materials off Owner's property.

END OF SECTION 070150.19
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SECTION 072100 - THERMAL INSULATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
1. Glass-fiber blanket.
2. Spray Polyurethane Foam Insulation
1.3 ACTION SUBMITTALS

A.  Product Data: For each type of product.

1.4 INFORMATIONAL SUBMITTALS
A.  Product Test Reports: For each product, for tests performed by a qualified testing agency.

B.  Evaluation Reports: For foam-plastic insulation, from ICC-ES.

1.5 DELIVERY, STORAGE, AND HANDLING

A.  Protect insulation materials from physical damage and from deterioration due to moisture,
soiling, and other sources. Store inside and in a dry location. Comply with manufacturer's
written instructions for handling, storing, and protecting during installation.

PART 2 - PRODUCTS

2.1 GLASS-FIBER BLANKET

A.  Glass-Fiber Blanket, Unfaced: ASTM C 665, Type I; with maximum flame-spread and smoke-
developed indexes of 25 and 50, respectively, per ASTM E 84; passing ASTM E 136 for
combustion characteristics.
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2.2

A

ACCESSORIES
Insulation for Miscellaneous Voids:

1. Glass-Fiber Insulation: ASTM C 764, Type Il, loose fill; with maximum flame-spread
and smoke-developed indexes of 5, per ASTM E 84.

2. Spray Polyurethane Foam Insulation: ASTM C 1029, Type I, closed cell, with maximum
flame-spread and smoke-developed indexes of 75 and 450, respectively, per ASTM E 84.

PART 3 - EXECUTION

3.1 PREPARATION

A.  Clean substrates of substances that are harmful to insulation, including removing projections

capable of puncturing insulation or vapor retarders, or that interfere with insulation attachment.
3.2 INSTALLATION, GENERAL

A.  Comply with insulation manufacturer's written instructions applicable to products and
applications.

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice,
rain, or snow at any time.

C.  Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill
voids with insulation. Remove projections that interfere with placement.

D.  Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths,
and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or
required to make up total thickness or to achieve R-value.

3.3 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION

A.  Blanket Insulation: Install in cavities formed by framing members according to the following
requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If
more than one length is required to fill the cavities, provide lengths that will produce a
snug fit between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between
edges of insulation and adjoining framing members.

3. For wood-framed construction, install blankets according to ASTM C 1320.

B.  Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required
to prevent gaps in insulation using the following materials:
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1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum
volume equaling a density of approximately 2.5 Ib/cu. ft. (40 kg/cu. m).
2. Spray Polyurethane Insulation: Apply according to manufacturer's written instructions.

3.4 PROTECTION

A.  Protect installed insulation from damage due to harmful weather exposures, physical abuse, and
other causes. Provide temporary coverings or enclosures where insulation is subject to abuse
and cannot be concealed and protected by permanent construction immediately after

installation.
END OF SECTION 072100
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SECTION 075419 - POLYVINYL-CHLORIDE (PVC) ROOFING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
1. Adhered polyvinyl chloride (PVC) roofing system.
2. Substrate board.
3. Vapor barrier.
4. Roof insulation.
5. Cover board.
6. Walkways.
B.  Related Requirements:
1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking;
and for wood-based, plywood sheathing.
2. 070150.19 “Preparation for Re-Roofing”
3. Section 072100 "Thermal Insulation” for parapet wall insulation.
1.3 DEFINITIONS

A. Roofing Terminology: Definitions in ASTM D 1079 and glossary in NRCA's "The NRCA
Roofing Manual: Membrane Roof Systems™ apply to work of this Section.

B.  Design Uplift Pressure: The uplift pressure, calculated according to procedures in SPRI's
"Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing Systems,"
before multiplication by a safety factor.

C.  Factored Design Uplift Pressure: The uplift pressure, calculated according to procedures in
SPRI's "Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing
Systems," after multiplication by a safety factor.
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14 PREINSTALLATION MEETINGS

A.  Preliminary Roofing Conference: Before starting roof demolition, conduct conference at Project

site.

1.

Meet with Owner, Architect, roofing Installer, roofing system manufacturer's
representative, deck Installer, air barrier Installer, and installers whose work interfaces
with or affects roofing, including installers of roof accessories and roof-mounted
equipment.

Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

Review and finalize construction schedule, and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

Review deck substrate requirements for conditions and finishes, including flatness and
fastening.

Review structural loading limitations of roof deck during and after roofing.

Review base flashings, special roofing details, roof drainage, roof penetrations,
equipment curbs, and condition of other construction that affects roofing system.

Review temporary protection requirements for roofing system during and after
installation.

Review roof observation and repair procedures after roofing installation.

Review safety measures, including requirements by OSHA and other authorities having
jurisdiction for temporary fall protection and other safety measures, equipment and
policies.

15 ACTION SUBMITTALS

A.  Product Data: For each type of product.

B.  Shop Drawings: Include roof plans, sections, details, and attachments to other work, including
the following:

arwdE

6.
7.

Layout and thickness of insulation.

Base flashings and membrane terminations.

Flashing details at penetrations.

Tapered insulation thickness and slopes.

Roof plan showing orientation of existing beams, joists, and decking as well as
orientation of roof membrane, fastening spacings, and patterns for mechanically fastened
roofing system.

Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

Tie-in with air barrier.

C.  Samples for Verification: For the following products:

1. Roof membrane and flashing, of color required.

2. Walkway pads or rolls, of color required.
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D.  Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift
performance requirements.
1.6 INFORMATIONAL SUBMITTALS
A.  Qualification Data: For Installer and manufacturer.
B.  Manufacturer Certificates:
1. Performance Requirement Certificate: Signed by roof membrane manufacturer, certifying
that roofing system complies with requirements specified in "Performance Requirements”
Acrticle.
a. Submit evidence of compliance with performance requirements.
2. Special Warranty Certificate: Signed by roof membrane manufacturer, certifying that all
materials supplied under this Section are acceptable for special warranty.
C.  Product Test Reports: For roof membrane and insulation, tests performed by independent
qualified testing agency indicating compliance with specified requirements.
D.  Evaluation Reports: For components of roofing system, from ICC-ES.
1. Fastener-pullout test results and manufacturer's revised requirements for fastener
patterns.
E. Field quality-control reports.
F. Sample Warranties: For manufacturer's special warranties.
1.7 CLOSEOUT SUBMITTALS
A.  Maintenance Data: For roofing system to include in maintenance manuals.
18 QUALITY ASSURANCE
A. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing
system manufacturer to install manufacturer's product and that is eligible to receive
manufacturer's warranty. Installer must submit evidence that they have installed at least 5 roof
membranes identical to that specified in the previous 10 years.
B.  Manufacturer Qualifications: A qualified manufacturer that produces membrane roofing system
identical to that used for this Project.
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1.9

1.10

1.11

Source Limitations: Obtain components for membrane roofing system from and approved by
roofing membrane manufacturer.

Fire-Test-Response Characteristics: Provide membrane roofing materials with the fire-test-
response characteristics indicated as determined by testing identical products per test method
below by UL, FMG, or another testing and inspecting agency acceptable to authorities having
jurisdiction. Materials shall be identified with appropriate markings of applicable testing and
inspecting agency.

1. Exterior Fire-Test Exposure: Class B; ASTM E 108, for application and roof slopes
indicated.

DELIVERY, STORAGE, AND HANDLING

Deliver roofing materials to Project site in original containers with seals unbroken and labeled
with manufacturer's name, product brand name and type, date of manufacture, approval or
listing agency markings, and directions for storing and mixing with other components.

Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer. Protect stored liquid
material from direct sunlight.

1. Discard and legally dispose of liquid material that cannot be applied within its stated
shelf life.

Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources. Store in a dry location. Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.

Handle and store roofing materials, and place equipment in a manner to avoid permanent
deflection of deck.

FIELD CONDITIONS

Weather Limitations: Proceed with installation only when existing and forecasted weather
conditions permit roofing system to be installed according to manufacturer's written instructions
and warranty requirements.

WARRANTY

Special Warranty: Manufacturer's standard form, without monetary limitation, in which

manufacturer agrees to repair or replace components of membrane roofing system that fail in
materials or workmanship within specified warranty period. Failure includes roof leaks.
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1. Special warranty includes no dollar limit to roofing substrate boards, membrane, base
flashings, roofing membrane seams, patches and welds, accessories provided by roof
membrane manufacturer, roof insulation, PVC clad flashing, PVC clad roof drainage
system, cover boards, walkway products and other components of membrane roofing

system.
2. Warranty Period: 20 years from date of Substantial Completion.
3. Include coverage for damage to membrane roofing system for wind and wind pressures

up to the design values indicated.

Special Project Warranty: Submit roofing Installer's warranty, on warranty form in section
3.13, signed by Installer, covering Work of this Section, including all components of membrane
roofing system such as roofing membrane, base flashing, roof insulation, fasteners, cover
boards, substrate boards, vapor barriers and walkway products, for the following warranty
period:

1. Warranty Period: Two years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A.  General : Provide installed roofing membrane and base flashings that remain watertight; do not
permit the passage of water; and resist specified uplift pressures, thermally induced movement,
and exposure to weather without failure.

B.  Material Compatibility: Provide roofing materials that are compatible with one another under
conditions of service and application required, as demonstrated by roofing membrane
manufacturer based on testing and field experience.

C. Roofing System Design: Provide a membrane roofing system that is identical to systems that
have been successfully tested by a qualified testing and inspecting agency to resist uplift
pressure calculated according to ASCE 7 to loads as required to meet the design wind loads for
this location as determined by City and Borough of Juneau, per the most current adopted edition
of International Building Code.

1. Wind loads: 110 mph (3 second gust) exposure C.
a. Determine loads based on ASCE 7, importance factor, exposure category, and
basic wind speed indicated.

D.  Exterior Fire-Test Exposure: ASTM E 108 or UL 790, Class A; for application and roof slopes
indicated; testing by a qualified testing agency. Identify products with appropriate markings of
applicable testing agency.
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E. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify
products with appropriate markings of applicable testing agency.

2.2 POLYVINYL CHLORIDE (PVC) ROOFING
A.  PVC Sheet: ASTM D 4434, Type I, polyester reinforced

1. Manufacturers:  Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, are limited to, the
following:

a. Carlisle SynTec, Incorporated.
b. Sarnafil Inc.
C. Johns Manville

B.  Basis of Design: Provided by Carlisle SynTec Incorporated, PO Box 7000, Carlisle, PA 17013,
800-453-2554 — ext 7021: fax 717-245-7143, www.carlisle-syntec.com. Manufacturers
Representative — Coastal Specified Products — Pacific Northwest Division — 800-645-5330.

1. Basis of design Product: Sure-Flex PVC Membrane.
a. Thickness: 80 mils, nominal.
b. Exposed Face Color: Grey.
2.3 AUXILIARY ROOFING MATERIALS

A.  General: Auxiliary membrane roofing materials recommended by roofing system manufacturer
for intended use, and compatible with membrane roofing.

B.  Sheet Flashing: Manufacturer's standard sheet flashing of same material, type, reinforcement,
and color as PVC sheet membrane.

C.  Bonding Adhesive: Manufacturer's solvent bonding adhesive.

D. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars,
approximately 1 by 1/8 inch thick; with anchors.

E. Fasteners and Plates: Factory-coated steel fasteners and galvanized or polymer coated metal
plates complying with corrosion-resistance provisions, designed for fastening membrane to
substrate, and acceptable to membrane roofing system manufacturer.

F. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings,
preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination
reglets, and other accessories
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G. Substrate Board: ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum substrate or
ASTM C 1278/C 1278M, fiber-reinforced gypsum board. Dens Deck or equal.

1. Thickness: 1/2 inch (13 mm).
2. Surface Finish: Unprimed.

H.  Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening substrate board to roof
deck.

2.4 VAPOR BARRIER
A.  Composite, with maximum permeance rating of 0.05 perm.

1. Products: Subject to compliance with requirements, provide the following:

a. Carlisle: 725TR Self adhering Air and Vapor Barrier 40 mil composite, consisting
of 35 mils of self-adhering rubberized asphalt laminated to 5 mil polyolefin film.

2. Lap Sealant: Manufacturer's standard lap sealant.
3. Vapor Barrier Adhesive / Primer, applied in full coverage.

a. Carlisle: Cav-Grip Low-VOC Aerosol Contact Adhesive/Primer.
B. ROOF INSULATION

C.  General: Preformed roof insulation boards manufactured or approved by PVC roof membrane
manufacturer.

D.  Extruded-Polystyrene Board Insulation, Constant Thickness: ASTM C 578, Type IV, 1.45-
Ib/cu. ft. (23-kg/cu. m), square edged.

1. Thermal Resistance: R-value of 5.0 per inch (25.4 mm).
2. Size: 48 by 96 inches (1219 by 2438 mm).
3. Thickness:

a. Base Layer: 4”.
E.  Tapered Insulation: Provide factory-tapered insulation boards.
1. Material: Match roof insulation.
2. Minimum Thickness: 1/4 inch (6.35 mm).
3. Slope:
a. Roof Field: 1/4 inch per foot (1:48) unless otherwise indicated on Drawings,

combined with existing ¥4” sloping roof deck for a finished slope of %" per foot.
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2.6

2.7

2.8

b. Saddles and Crickets: ¥4” per foot unless otherwise indicated on Drawings.

INSULATION ACCESSORIES

General: Roof insulation accessories recommended by insulation manufacturer for intended use
and compatibility with other roofing system components.

Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roof insulation and cover
boards to substrate, and acceptable to roofing system manufacturer.

Cover Board: ASTM C1177/C 1177M, glass-mat, water-resistant gypsum board or
ASTM C 1278/C 1278M fiber-reinforced gypsum board. Dens Deck Prime or equal.

1. Thickness: 1/2 inch (13 mm).
2. Surface Finish: Factory primed.

WALKWAYS

Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured
walkway rolls, approximately 3/16 inch (5 mm) thick and acceptable to roofing system
manufacturer.

1. Size: Approximately 36 by 60 inches (914 by 1524 mm).
2. Color: Contrasting with roof membrane.

OVERFLOW SPOUTS

Cast Wall Overflow: Threaded bronze nozzle, with decorative wall flange. Coordinate with
overflow drain pipe. Zurn “Z119” or equal.

ROOF DRAINS

Retrofit Roof Drain: Factory-formed spun aluminum roof drain insert. Self flanging with PVC
coating for direct welding of membrane to roof drain flange. With mechanically sealing drain
leader closure. Provide with cast aluminum strainer dome and overflow drain dam where
required. OMG Roofing Products “SpeedTite” roof drain. OMG Roofing.com

1. Size: Coordinate with existing roof drain pipe.
2. Drain Stem: Coordinate drain stem with existing conditions. Extend or reduce existing
roof drain piping as required to suit conditions.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with

requirements and other conditions affecting performance of the Work.
1. Verify that roof openings and penetrations are in place, curbs are set and braced, and
roof-drain bodies are securely clamped in place.
2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at
penetrations and terminations and that nailers match thicknesses of insulation.
3. Verify that any damaged sections of decks have been repaired or replaced.
B.  Proceed with installation only after unsatisfactory conditions have been corrected.
3.2 PREPARATION

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system
installation according to roofing system manufacturer's written instructions. Remove sharp
projections.

B.  Prevent materials from entering and clogging roof drains and conductors and from spilling or
migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking
place or when rain is forecast.

3.3 ROOFING INSTALLATION, GENERAL

A. Install roofing system according to roofing system manufacturer's written instructions.

B.  Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing system at end of workday or when rain is forecast.
Remove and discard temporary seals before beginning work on adjoining roofing.

C. Install roof membrane and auxiliary materials to tie in to existing construction to maintain
weathertightness of transition and to not void warranty for roofing system.

3.4 SUBSTRATE BOARD INSTALLATION

A. Install substrate board with long joints in continuous straight lines, with end joints staggered not

less than 24 inches (610 mm) in adjacent rows.

1. Tightly butt substrate boards together.
DOWNTOWN FIRE STATION PVC ROOFING
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2. Cut substrate board to fit tight around penetrations and projections, and to fit tight to
intersecting sloping roof decks.

3. Loosely lay substrate board over roof deck and then fasten as required to meet wind uplift
criteria.

3.5 VAPOR BARRIER INSTALLATION

A.  Composite Self-Adhering-Laminated Sheet Vapor Barrier: Prime substrate board as required
by manufacturer. Install self-adhering-sheet vapor barrier in a single layer over area to receive
vapor barrier, side and end lapping each sheet a minimum of 3-1/2 inches (90 mm) and 6 inches
(150 mm), respectively. Seal laps by rolling. Bond vapor barrier to substrate as follows:

1. Apply adhesive at rate recommended by vapor-retarder manufacturer. Seal T-joint step
off laps with adhesive according to membrane manufacturer’s written instructions.
Vapor Barrier Installation: - Vapor barrier material must be kept at temperatures above
70°F prior to installation and should be installed at temperatures above 40°F (air and
substrate). Apply vapor barrier from low to high points, in a shingle fashion, so that the
laps will shed water. Overlap all edges at least 3%2”. End laps should be staggered.
Position membrane to avoid fish-mouths and wrinkles. Roll the vapor barrier membrane
immediately after installation with a 100-150-pound roller wrapped in a resilient material.
Seaming - Install a 2”-long bead of lap sealant internally along any T-joints or step-offs.
Use a hand roller to mate the seam together, paying particular attention to the T-joints
and step-offs. Membrane must be dry prior to installation of subsequent insulation
layers.

B. Completely seal vapor barrier at terminations, obstructions, and penetrations to prevent air
movement into membrane roofing system.

C.  Flash penetrations and field-formed inside and outside corners.

D. Install vapor barrier and auxiliary materials to tie in to existing membrane roofing to maintain
weather-tightness of transition.

E. Do not proceed with roof installation until vapor barrier is complete and weather tight including
water tight detailing into roof drains.
3.6 INSULATION INSTALLATION

A.  Coordinate installing roofing system components so insulation is not exposed to precipitation or
left exposed at end of workday.

B.  Comply with roofing system and insulation manufacturer's written instructions for installing
roof insulation.

C. Installation Over substrate boards & vapor barrier:

DOWNTOWN FIRE STATION PVC ROOFING
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1. Install base layer of insulation with joints staggered not less than 24 inches (610 mm) in
adjacent rows.

a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to
intersecting sloping roof decks.

b. Make joints between adjacent insulation boards not more than 1/8 inch (6 mm) in
width.

C. At internal roof drains, slope insulation to create a drain sump as shown.
1)  Triminsulation so that water flow is unrestricted.

d. Fill gaps exceeding 1/8 inch (6 mm) with insulation.

e. Cut and fit insulation within 1/8 inch (6 mm) of nailers, projections, and
penetrations.

f. Loosely lay base layer of insulation units over substrate.

2. Install tapered insulation with joints of each layer offset not less than 12 inches (305 mm)

from previous layer of insulation.

a. Staggered end joints within each layer not less than 24 inches (610 mm) in
adjacent rows.

b. Install with long joints continuous and with end joints staggered not less than 12
inches (305 mm) in adjacent rows.

C. Trim insulation neatly to fit around penetrations and projections, and to fit tight to
intersecting sloping roof decks.

d. Make joints between adjacent insulation boards not more than 1/8 inch (6 mm) in
width.

e. At internal roof drains, slope insulation to create a square drain sump as shown.
1)  Triminsulation so that water flow is unrestricted.

f. Fill gaps exceeding 1/4 inch (6 mm) with insulation.

g Cut and fit insulation within 1/8 inch (6 mm) of nailers, projections, and
penetrations.

h. Loosely lay each layer of insulation units over substrate.

3.7 INSTALLATION OF COVER BOARDS
A.  Install cover boards over insulation with long joints in continuous straight lines with end joints

staggered between rows. Offset joints of insulation below a minimum of 6 inches (150 mm) in
each direction.

1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to
intersecting sloping roof decks.
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2. At internal roof drains, conform to slope of drain sump.

a. Trim cover board so that water flow is unrestricted.

w

Cut and fit cover board tight to nailers, projections, and penetrations.

4. Mechanically attach insulation and cover board using mechanical fasteners and washer
plates specifically designed and sized for fastening specified board-type roof insulation
and cover board to wood panel decks.

a. Fasten insulation and cover board to resist specified uplift pressure at corners,
perimeter, and field of roof.

3.8 ADHERED ROOFING INSTALLATION

A.  Adhere roof membrane over area to receive roofing according to roofing system manufacturer's
written instructions.

B.  Unroll roof membrane and allow to relax before installing.
C.  Startinstallation of roofing in presence of roofing system manufacturer's technical personnel.

D.  Accurately align roof membrane, and maintain uniform side and end laps of minimum
dimensions required by manufacturer. Stagger end laps.

E. Bonding Adhesive: Apply to substrate and underside of roof membrane at rate required by
manufacturer, and allow to partially dry before installing roof membrane. Do not apply to splice
area of roof membrane.

F. In addition to adhering, mechanically fasten roof membrane securely at terminations,
penetrations, and perimeter of roofing.

G.  Apply roof membrane with side laps shingled with slope of roof deck where possible.

H.  Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roof membrane
and sheet flashings to ensure a watertight seam installation.

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut
edges of roof membrane and sheet flashings.

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.

3. Repair tears, voids, and lapped seams in roof membrane that do not comply with
requirements.

I Spread sealant bed over deck-drain flange at roof drains. Securely seal roof membrane in place
by welding membrane to PVC clad roof drain flange.
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3.9 BASE FLASHING INSTALLATION

A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to
roofing system manufacturer's written instructions.

B.  Apply solvent bonding adhesive to substrate and underside of sheet flashing at required rate,
and allow to partially dry. Do not apply to seam area of flashing.

C.  Flash penetrations and field-formed inside and outside corners with cured or uncured sheet
flashing.

D.  Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side
and end laps to ensure a watertight seam installation.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through
termination bars.

3.10 WALKWAY INSTALLATION
A.  Flexible Walkways: Install walkway products according to manufacturer's written instructions.
1. Install flexible walkways where shown.
2. Provide 6-inch (76-mm) clearance between adjoining pads.
3. Heat weld to substrate or adhere walkway products to substrate with compatible adhesive
according to roofing system manufacturer's written instructions.
3.11 FIELD QUALITY CONTROL

A.  Contractor to arrange to have roof membrane manufacturer representative on site to observe
roof installation prior to membrane installation. Install first membrane installation and welding
in the presence of the roof membrane representative.

B.  Conduct test of welding machine twice daily when welding operations are taking place using
scraps of actual roof membrane material in use. Weld the seam using methods identical to
welding of roof membrane. Test seam to failure. Conduct test at start of day in the morning
and in the afternoon after lunch. Calibrate welder and repeat test until a successful joint is
achieved. Keep test samples for owners observation.

C.  Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect
roofing installation at substantial completion, in presence of CBJ Project Manager or Architect
of record, and to prepare inspection report. Roof will not be considered substantially complete
until inspection is conducted.

D. Repair or remove and replace components of roofing system where inspections indicate that
they do not comply with specified requirements.

DOWNTOWN FIRE STATION PVC ROOFING
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E.  Additional testing and inspecting, at Contractor's expense, will be performed to determine if

replaced or additional work complies with specified requirements.
3.12 PROTECTING AND CLEANING

A.  Protect roofing system from damage and wear during remainder of construction period. When
remaining construction does not affect or endanger roofing, inspect roofing system for
deterioration and damage, describing its nature and extent in a written report, with copies to
Architect and Owner.

B.  Correct deficiencies in or remove roofing system that does not comply with requirements, repair
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration
at time of Substantial Completion and according to warranty requirements.

C.  Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

3.13 ROOFING INSTALLER'S WARRANTY

A. WHEREAS of , herein
called the "Roofing Installer," has performed roofing and associated work (“work™) on the
following project:

1. Owner: <Insert name of Owner>.

2. Address: <Insert address>.

3. Building Name/Type: <Insert information>.
4. Address: <Insert address>.

5. Area of Work: <Insert information>.

6. Acceptance Date:

7. Warranty Period: <Insert time>.

8. Expiration Date:

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a
subcontractor) to warrant said work against leaks and faulty or defective materials and
workmanship for designated Warranty Period,

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein
set forth, that during Warranty Period Roofing Installer will, at Roofing Installer's own cost and
expense, make or cause to be made such repairs to or replacements of said work as are
necessary to correct faulty and defective work and as are necessary to maintain said work in a
watertight condition.

D.  This Warranty is made subject to the following terms and conditions:
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1. Specifically excluded from this Warranty are damages to work and other parts of the
building, and to building contents, caused by:

a. lightning;

b. peak gust wind speed exceeding <Insert mph (m/s)>;

C. fire;

d. failure of roofing system substrate, including cracking, settlement, excessive

deflection, deterioration, and decomposition;

e. faulty construction of parapet walls, copings, chimneys, skylights, wvents,
equipment supports, and other edge conditions and penetrations of the work;

f. vapor condensation on bottom of roofing; and
activity on roofing by others, including construction contractors, maintenance
personnel, other persons, and animals, whether authorized or unauthorized by
Owner.

2. When work has been damaged by any of foregoing causes, Warranty shall be null and
void until such damage has been repaired by Roofing Installer and until cost and expense
thereof have been paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not
liable for consequential damages to building or building contents resulting from leaks or
faults or defects of work.

4, During Warranty Period, if Owner allows alteration of work by anyone other than
Roofing Installer, including cutting, patching, and maintenance in connection with
penetrations, attachment of other work, and positioning of anything on roof, this
Warranty shall become null and void on date of said alterations, but only to the extent
said alterations affect work covered by this Warranty. If Owner engages Roofing Installer
to perform said alterations, Warranty shall not become null and void unless Roofing
Installer, before starting said work, shall have notified Owner in writing, showing
reasonable cause for claim, that said alterations would likely damage or deteriorate work,
thereby reasonably justifying a limitation or termination of this Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded
basin, or other use or service more severe than originally specified, this Warranty shall
become null and void on date of said change, but only to the extent said change affects
work covered by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks,
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to
inspect work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work
and shall not operate to restrict or cut off Owner from other remedies and resources
lawfully available to Owner in cases of roofing failure. Specifically, this Warranty shall
not operate to relieve Roofing Installer of responsibility for performance of original work
according to requirements of the Contract Documents, regardless of whether Contract
was a contract directly with Owner or a subcontract with Owner's General Contractor.
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E. IN WITNESS THEREOF, this instrument has been duly executed this day of

1. Authorized Signature:
2. Name:
3. Title:
END OF SECTION 075419
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	01300 Administrative Requirements
	PART 1 -  GENERAL
	1.1 PROJECT MANAGEMENT AND COORDINATION
	A. Coordinate construction to ensure efficient and orderly installation of each part of the Work.
	B. Attend progress meetings at Project site at weekly intervals unless otherwise approved by the CBJ Project Manager.  CBJ Project Manager will coordinate time and location with Contractor and Architect of meetings dates and times.  Require attendance...
	1. Unless otherwise determined, the CBJ Project Manager will record minutes and distribute to each party present and to parties who should have been present.


	1.2 SUBMITTAL PROCEDURES
	A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	1. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	2. Architect of Record will return submittals, without review, received from sources other than Contractor.
	3. Identify deviations from the Contract Documents on submittals.
	4. Submit  electronic copies of submittals in PDF format directly to Architect of Record with copies to CBJ Project Manager.
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	a. File name shall use project identifier and specification section number followed by, brief name of section, date submitted YYMMDD (e.g., DTN FS R – 055000 Metal Fab 170524.). Resubmittals shall include an alphabetic suffix after decimal point (e.g,...


	B. Place a permanent label or title block on each submittal for identification.  Provide space on the label or beside title block to record review and approval markings and action taken.  Include the following information on the label:
	1. Project name.
	2. Date.
	3. Name and address of Contractor.
	4. Name and address of subcontractor or supplier.
	5. Number and title of appropriate Specification Section.

	C. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Architect of Record.
	D. Architect of Record will review each action submittal, make marks to indicate corrections or modifications required, stamp and mark as appropriate to indicate action taken, and return electronic copy for distribution.
	E. Contractor's Construction Schedule Submittal Procedure:  Submit schedule within 10 days after date established for Commencement of the Work.


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. Product Data:  Mark each copy to show applicable choices and options.  Include the following:
	1. Data indicating compliance with specified standards and requirements.
	2. Notation of coordination requirements.
	3. For equipment, include rated capacities, dimensions, weights, required clearances, and furnished specialties and accessories.

	B. Shop Drawings:  Submit Project-specific information drawn to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data. Include the following:
	1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, and relationship to adjoining construction.
	2. Identification of products and materials.
	3. Notation of coordination requirements.
	4. Notation of dimensions established by field measurement.

	C. Samples:  Submit Samples finished as specified and physically identical with material or product proposed for use.  Where variations are inherent in the material, submit three sets of paired units to show full range of variations.  Include name of ...

	2.2 INFORMATION SUBMITTALS
	A. Qualification Data:  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other information specified.
	B. Product Certificates:  Prepare written statements on manufacturer's letterhead, including signature of entity responsible for preparing certification, certifying that product complies with requirements.

	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to the CBJ Project Manager.

	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit written statement, signed and sealed by the responsible design professional, for each product and system specifically assigned to Contrac...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.


	2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type schedule within 7 days of date established for the Notice-to-Proceed. Coordinate the schedule with the approved Schedule of Values.
	B. Time Frame:  Extend schedule from date established for the Notice-to-Proceed to date of Final Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	C. Substantial Completion: The Work shall be substantially complete by September 30, 2017.
	D. Distribute copies of approved schedule to CBJ Project Manager, Architect of Record, subcontractors, testing and inspecting agencies, and parties identified by Contractor with a need-to-know schedule responsibility.
	E. Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule before each regularly scheduled progress meeting.
	1. As the Work progresses, indicate Actual Completion percentage for each activity.

	F. Revise the schedule after each meeting or activity where revisions have been made.  As Work progresses, mark each bar to indicate actual completion.  Distribute updated copies to same parties.


	PART 3 -  EXECUTION (Not Applicable)

	01500 Temporary Facilities and Controls
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. Use Charges:  Cost or use charges for temporary facilities shall be included in the Contract Sum.
	B. Use electric power from Owner's existing system without metering and without payment of use charges. Coordinate such use with the CBJ Project Manager.
	C. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for temporary electric service, if any.  Install service to comply with NFPA 70.


	PART 2 -  PRODUCTS  (Not Used)
	PART 3 -  EXECUTION
	3.1 TEMPORARY UTILITIES
	A. General:  Arrange with CBJ Project Manager for time when service can be interrupted, if such interruption is necessary.
	B. Sanitary Facilities:  The Contractor may use public restrooms at the fire station on a keep clean basis.
	C. Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, and inspections.

	3.2 TEMPORARY SUPPORT FACILITIES
	A. Provide field office, storage and fabrication sheds, and other support facilities as necessary for construction operations.
	B. Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Collect waste daily and, when containers are full, legally dispose of waste off-site.  Comply with requirements of authorities having jurisdiction.
	C. Provide potable drinking water as required.

	3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES
	A. Provide temporary environmental protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or...
	B. Provide measures to prevent airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	C. Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

	3.4 TERMINATION AND REMOVAL
	A. Remove temporary facilities and controls no later than Substantial Completion.



	01600 Product Requirements
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Product Substitutions:  Substitutions include changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor after award of the Contract.
	1. Submit electronic copy in PDF format of each request for product substitution.
	2. Submit requests within 7 days after the Notice of Award.
	3. Do not submit unapproved substitutions on Shop Drawings or other submittals.
	4. Identify product to be replaced and show compliance with requirements for substitutions.  Include a detailed comparison of significant qualities of proposed substitution with those of the Work specified, a list of changes needed to other parts of t...
	5. Architect of Record will review the proposed substitution and notify Contractor of its acceptance or rejection by Change Order.

	C. Comparable Product Requests:
	1. Submit electronic copy in PDF format of each request for comparable product.  Do not submit unapproved products on Shop Drawings or other submittals.
	2. Identify product to be replaced and show compliance with requirements for comparable product requests.  Include a detailed comparison of significant qualities of proposed substitution with those of the Work specified.
	3. Architect of Record will review the proposed product and notify Contractor of its acceptance or rejection.

	D. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction area.
	2. Deliver products to Project site in manufacturer's original sealed container or packaging, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	3. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.
	4. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.

	E. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...


	PART 2 -  PRODUCTS
	2.1 PRODUCT OPTIONS
	A. Provide products that comply with the Contract Documents, are undamaged, and are new at the time of installation.
	1. Provide products complete with accessories, trim, finish, and other devices and components needed for a complete installation and the intended use and effect.
	2. Descriptive, performance, and reference standard requirements in the Specifications establish "salient characteristics" of products.

	B. Product Selection Procedures:
	1. Where Specifications name a single product or manufacturer, provide the item indicated that complies with requirements.
	2. Where Specifications include a list of names of products or manufacturers, provide one of the items indicated that complies with requirements.
	3. Where Specifications include a list of names of products or manufacturers, accompanied by the term "available products" or "available manufacturers," provide one of the named items that complies with requirements.  Comply with provisions for "compa...
	4. Where Specifications name a product as the "basis-of-design" and include a list of manufacturers, provide the named product.  Comply with provisions for "comparable product requests" for consideration of an unnamed product by the other named manufa...
	5. Where Specifications name a single product as the "basis-of-design" and no other manufacturers are named, provide the named product.  Comply with provisions for "comparable product requests" for consideration of an unnamed product by another manufa...

	C. Unless otherwise indicated, Architect of Record will select color, pattern, and texture of each product from manufacturer's full range of options that includes both standard and premium items.


	PART 3 -  EXECUTION  (Not Used)

	01700 Project Closeout Arch
	PART 1 - GENERAL

	01701 Execution and Closeout Requirements
	PART 1 -  GENERAL
	1.1 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Maintain a set of prints of the Contract Drawings as Record Drawings.  Mark to show actual installation where installation varies from that shown originally.
	1. Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.

	B. Operation and Maintenance Data:  Submit one copy of manual.  Organize data into three-ring binders with identification on front and spine of each binder, and envelopes for folded drawings.  Include the following:
	1. Manufacturer's operation and maintenance documentation.
	2. Maintenance and service schedules.
	3. Maintenance service contracts.
	4. Copies of warranties.

	C. Final Close Out Items
	1. Include consent of surety to final payment and insurance certificates.
	2. Include Alaska Department of Labor Employment Security Tax clearance.
	3. Include signed Alaska Department of Labor Prevailing Wage Notice of Completion form.
	4. Include Alaska Department of Revenue Corporate Income Tax clearance
	5. Include signed City and Borough of Juneau Compliance Certificate and Release form.
	6. Include a list of Subcontractors used on the Project and the total amount paid to them.
	7. Send originals of items 1 through 6 above to Greg Smith, City Engineering Contract Administrator, and copies of items 1 through 6 above to the CBJ Project Manager.



	PART 2 -  EXECUTION
	2.1 EXAMINATION AND PREPARATION
	A. Examine substrates and conditions for compliance with manufacturer's written requirements including, but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of deleterious substances; substrates within installation tolera...
	B. Take field measurements as required to fit the Work properly.  Where fabricated products are to be fitted to other construction, verify dimensions by field measurement before fabrication and, when possible, allow for fitting and trimming during ins...

	2.2 CUTTING AND PATCHING
	A. Do not cut structural members or operational elements without prior written approval of the CBJ Project Manager.
	B. Patch with durable seams that are as invisible as possible.  Provide materials and comply with installation requirements specified in other Sections.

	2.3 INSTALLATION
	A. Comply with manufacturer's written instructions for installation.  Anchor each product securely in place, accurately located and aligned with other portions of the Work.  Clean exposed surfaces and protect from damage.
	B. Clean Project site and work areas daily.

	2.4 FINAL CLEANING
	A. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion:
	1. Remove labels that are not permanent.
	2. Clean transparent materials.
	3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign substances.
	4. Clean Project site, yard, and grounds, in areas disturbed by construction activities.  Sweep paved areas; remove stains, spills, and foreign deposits.  Rake grounds to a smooth, even-textured surface.


	2.5 CLOSEOUT PROCEDURES
	A. Substantial Completion:  Before requesting Substantial Completion inspection, complete the following:
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise CBJ Project Manager of pending insurance changeover requirements.
	3. Submit specific warranties, maintenance service agreements, and similar documents.
	4. Submit Record Drawings and Specifications, operation and maintenance manuals, and similar final record information.
	5. Remove temporary facilities and controls.
	6. Complete final cleaning requirements, including touchup painting.
	7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect of Record will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect of Record will prepare the Certificate of Subs...
	C. Request inspection for Final Completion, once the following are complete:
	1. Submit a copy of Substantial Completion inspection list stating that each item has been completed or otherwise resolved for acceptance.

	D. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	E. Submit a written request for final inspection for acceptance.  On receipt of request, Architect of Record will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect of Record will prepare final Certificate for Payment...
	PART 3 – EXCECUTION  (Not Used)




	055000 SF - METAL FABRICATIONS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Metal ladders.

	B. Related Sections:
	1. Section 055115 “Metal Ladders”.
	2. Section 061053 “Miscellaneous Rough Carpentry” for installation of wood curbs.


	1.2 ACTION SUBMITTALS
	A. Product Data: For the following:
	1. Metal ladders

	B. Shop Drawings: Show fabrication and installation details. Include plans, elevations, sections, and details of metal fabrications and their connections. Show anchorage and accessory items.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Structural Performance of Aluminum Ladders: Aluminum ladders, including landings, shall withstand the effects of loads and stresses within limits and under conditions specified in Div 055115.
	B. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes acting on exterior metal fabrications by preventing buckling, opening of joints, overstressing of components, failure of connections, and other detrimental ...
	1. Temperature Change:  35T120 deg F35T47T (67 deg C)47T, ambient; 35T180 deg F35T47T (100 deg C)47T, material surfaces.


	2.2 METALS
	A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise indicated. For metal fabrications exposed to view in the completed Work, provide materials without seam marks, roller marks, rolled trade names, or blemishes.
	B. Aluminum Extrusions: 35TASTM B 22135T47T (ASTM B 221M)47T, Alloy 6063-T6.
	C. Aluminum-Alloy Rolled Tread Plate: ASTM B 632/B 632M, Alloy 6061-T6.
	D. Aluminum Castings: ASTM B 26/B 26M, Alloy 443.0-F.

	2.3 FASTENERS
	A. General: Unless otherwise indicated, provide Type 304 or Type 316 stainless-steel fasteners for exterior use and zinc-plated fasteners with coating complying with ASTM B 633 or 35TASTM F 194135T47T (ASTM F 1941M)47T, Class Fe/Zn 5, at exterior wall...
	1. Provide stainless-steel fasteners for fastening aluminum.
	2. Provide stainless-steel fasteners for fastening stainless steel.


	2.4 FABRICATION, GENERAL
	A. Shop Assembly: Preassemble items in the shop to greatest extent possible. Use connections that maintain structural value of joined pieces.
	B. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges. Remove sharp or rough areas on exposed surfaces.
	C. Weld corners and seams continuously to comply with the following:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. At exposed connections, finish exposed welds and surfaces smooth and blended.

	D. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners or welds where possible. Locate joints where least conspicuous.
	E. Fabricate seams and other connections that are exposed to weather in a manner to exclude water. Provide weep holes where water may accumulate.

	2.5 MISCELLANEOUS FRAMING AND SUPPORTS
	A. General: Provide wood framing and supports not specified in other Sections as needed to complete the Work.

	2.6 METAL LADDERS
	A. Aluminum Ladders:

	2.7 FINISHES, GENERAL
	A. Finish metal fabrications after assembly.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing metal fabrications. Set metal fabrications accurately in location, alignment, and elevation; with edges and surfaces level, plumb, true, and free of rac...
	B. Fit exposed connections accurately together to form hairline joints. Weld connections that are not to be left as exposed joints but cannot be shop welded because of shipping size limitations. Do not weld, cut, or abrade surfaces of exterior units t...
	C. Field Welding: Comply with the following requirements:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness shows after finishing and contour of welded surface matches that of adjacent surface.

	D. Fastening to In-Place Construction: Provide anchorage devices and fasteners where metal fabrications are required to be fastened to in-place construction.
	E. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, or similar construction.

	3.2 ADJUSTING AND CLEANING
	A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas. Paint uncoated and abraded areas with the same material as used for shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.



	055115 - metal ladders
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Preassembled Industrial-type aluminum ships ladder with crossover landing and return.

	B. Related Sections:
	1. Section 055000 “Metal Fabrications”: Fasteners and installation requirements used to attach ladders to structure.
	2. Section 061053 “Miscellaneous Rough Carpentry” for installation of wood curbs.


	1.3 REFERENCES
	A. AA – Aluminum Association.
	B. ASTM B 209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate.
	C. ASTM B 221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire, Profiles, and Tubes.
	D. OSHA 1910.27 – Fixed Ladders.

	1.4 PERFORMANCE REQUIREMENTS
	A. Structural Performance of Stairs:  Metal stairs shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated.
	1. Uniform Load:  33T100 lbf/sq. ft.43T33T43T.
	2. Concentrated Load:  33T300 lbf43T33T43T applied on an area of 33T4 sq. in.43T33T43T.
	3. Uniform and concentrated loads need not be assumed to act concurrently.
	4. Stair Framing:  Capable of withstanding stresses resulting from railing loads in addition to loads specified above.
	5. Limit deflection of treads, platforms, and framing members to L/360 ratio or 33T1/4 inch43T33T43T, whichever is less.

	B. Structural Performance of Railings:  Railings shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated.
	1. Handrails and Top Rails of Guards:
	a. Uniform load of 33T50 lbf/ ft.43T33T43T applied in any direction.
	b. Concentrated load of 33T200 lbf43T33T43T applied in any direction.
	c. Uniform and concentrated loads need not be assumed to act concurrently.

	2. Infill of Guards:
	a. Concentrated load of 33T50 lbf43T33T43T applied horizontally on an area of 33T1 sq. ft.
	b. Infill load and other loads need not be assumed to act concurrently.


	C. Seismic Performance:  Metal stairs shall withstand the effects of earthquake motions determined according to ASCE/SEI 7.
	1. Component Importance Factor is 1.5.


	1.5 ACTION SUBMITTALS
	A.  Product Data: Manufacturer's data sheets on each product.
	B. Shop Drawings:
	1. Detail fabrication and erection of each ladder indicated. Include plans, elevations, sections, and details of metal fabrications and their connections.
	2. Provide templates for anchors and bolts specified for installation under other Sections.
	3. Provide reaction loads for each hanger and bracket.

	C. Qualification Data:
	1. Refer to Quality Assurance provisions for submittal requirements evidencing experience, certifications and resources.

	D. Verification Samples: For each finish specified, two samples, minimum size 6 inches (150 mm) square, represent actual product color.
	E. Samples for Initial Selection:  For products involving selection of color, texture, or design.
	F. Samples for Verification:  For the following products, in manufacturer's standard sizes:
	1. Grating treads and platform.

	G. Delegated-Design Submittal:  For installed products indicated to comply with performance requirements and design criteria, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	1.6 INFORMATIONAL SUBMITTALS
	A. Welding certificates.
	B. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, for stairs and railings.
	1. Test railings according ASTM E 894 and ASTM E 935.


	1.7 QUALITY ASSURANCE
	A. Manufacturer Qualifications: A firm experienced in producing aluminum metal ladders similar to those indicated for this Project.
	B. Record of successful in-service performance.
	C. Sufficient production capacity to produce required units.
	D. Professional engineering competent in design and structural analysis to fabricate ladders in compliance with industry standards and local codes.
	E. Installer Qualifications: Competent and experienced firm capable of selecting fasteners and installing ladders to attain designed operational and structural performance.
	F. Product Qualification: Product design shall comply with OSHA 1910.27 minimum standards for ladders.
	G. NAAMM Stair Standard:  Comply with "Recommended Voluntary Minimum Standards for Fixed Metal Stairs" in NAAMM AMP 510, "Metal Stairs Manual," for class of stair designated, unless more stringent requirements are indicated.
	1. Preassembled Industrial-Type Stairs:  Industrial class for exterior stairs.

	A. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code - Steel."
	B. Welding Qualifications:  Qualify procedures and personnel according to the following:
	1. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum."


	1.8 COORDINATION
	A. Coordinate installation of anchorages for metal stairs.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in c...

	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Store products in manufacturer's unopened packaging until ready for installation.
	B. Manufacturer shall be notified immediately of defective products

	1.10  PROJECT CONDITIONS
	1. Verify actual locations of walls and other construction contiguous with metal fabrications by field measurements before fabrication.


	PART 2 -  PRODUCTS
	2.1 METALS, GENERAL
	A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces unless otherwise indicated.  For components exposed to view in the completed Work, provide materials without seam marks, roller marks, rolled trade names, or blemishes.

	2.2 MISCELLANEOUS MATERIALS
	A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy welded.

	2.3 FABRICATION, GENERAL
	A. Provide complete stair assemblies, including metal framing, hangers, struts, railings, clips, brackets, bearing plates, and other components necessary to support and anchor stairs and platforms on supporting structure.
	1. Join components by welding unless otherwise indicated.
	2. Use connections that maintain structural value of joined pieces.
	3. Fabricate treads and platforms of exterior stairs so finished walking surfaces slope to drain.

	B. Preassembled Stairs:  Assemble stairs in shop to greatest extent possible.  Disassemble units only as necessary for shipping and handling limitations.  Clearly mark units for reassembly and coordinated installation.
	C. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease edges to a radius of approximately 33T1/32 inch43T33T43T unless otherwise indicated.  Remove sharp or rough areas on exposed surfaces.
	D. Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing work.
	E. Form exposed work with accurate angles and surfaces and straight edges.
	F. Weld connections to comply with the following:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. Weld exposed corners and seams continuously unless otherwise indicated.
	5. At exposed connections, finish exposed welds to comply with NOMMA's "Voluntary Joint Finish Standards" for Type 1 welds:  no evidence of a welded joint.

	G. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners where possible.  Where exposed fasteners are required, use Phillips flat-head (countersunk) screws or bolts unless otherwise indicated.  Locate joints where ...
	H. Fabricate joints that will be exposed to weather in a manner to exclude water.  Provide weep holes where water may accumulate.

	2.4 ALUMINUM-FRAMED SHIPS LADDERS
	1. 41TAmerican Stair, Inc41T.
	2. Lapeyre Stair
	3. Metal Stair Products
	4. SafeRack
	5. fsIndustries
	B. Ship Ladder with Platform and Return.
	1. Model 522 as manufactured by O’Keeffe’s Inc.
	a. Manufacture’s standard seismic mounting bracket, as indicated on drawings.
	1) Two isolation bearings per stringer.




	2.5 MATERIALS
	2.6 FABRICATION
	A. Rungs: Not less than 1-1/4 inches (32 mm) in section and 18–3/8 inches (467mm) long, formed from tubular aluminum extrusions. Squared and deeply serrated on all sides.
	B. Rungs shall withstand a 1,500 pound (454 kg) load without deformation or failure.
	C. Channel Side Rails: Not less than 1/4 inch (3 mm) wall thickness by 6 inches (76 mm) wide.\
	D. Heavy Duty Tubular Side Rails: Assembled from two interlocking aluminum extrusions no less than 1/8 inch (3 mm) wall thickness by 3 inches (76 mm) wide. Construction shall be self-locking stainless steel fasteners, full penetration TIG welds and cl...
	E. Ship Ladders: Not less than 1-1/4 inches (32mm) high, 4-1/8 inch (105 mm) deep and 2 feet (610 mm) wide; tread spacing shall be 1 foot (305 mm) on center. Handrails shall be aluminum pipe, not less than 1-1/2 inches (38 mm) in diameter with hemisph...
	F. Walk-Through Rail and Roof Rail Extension: Not less than 3 feet 6 inches (1067 mm) above the landing and shall be fitted with deeply serrated, square, tubular grab rails.
	G. Landing Platform: 1-1/2 inches (38 mm) or greater diameter, tubular aluminum guardrails and decks of serrated aluminum treads.
	H. Seismic Bearing Plate:  Manufacturer standard seismic isolation bearing plates on one side of crossover platform to allow building movement across ladder.

	2.7 FINISHES
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Clear Anodic Finish: AA-M10C22A41 Mechanical finish as fabricated. Architectural Class I, clear coating 0.018 mm or thicker.


	PART 3 -  EXECUTION
	A. Coordinate anchorages. Furnish setting drawings, templates, and anchorage structural loads for fastener resistance.
	B. Do not begin installation until supporting structure is complete and ladder installation will not interfere with supporting structure work.
	C. If supporting structure is the responsibility of another installer, notify Architect of unsatisfactory supporting work before proceeding.
	3.2 INSTALLATION, GENERAL
	A. Install in accordance with manufacturer's instructions and in proper relationship with adjacent construction.
	B. Fastening to In-Place Construction:  Provide anchorage devices and fasteners where necessary for securing metal stairs to in-place construction.
	C. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing metal stairs.  Set units accurately in location, alignment, and elevation, measured from established lines and levels and free of rack.
	D. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, or similar construction.
	E. Fit exposed connections accurately together to form hairline joints.  Weld connections that are not to be left as exposed joints but cannot be shop welded because of shipping size limitations.  Do not weld, cut, or abrade surfaces of exterior units...
	F. Field Welding:  Comply with requirements for welding in "Fabrication, General" Article.

	3.3 INSTALLING RAILINGS
	A. Adjust railing systems before anchoring to ensure matching alignment at abutting joints.  Space posts at spacing indicated or, if not indicated, as required by design loads.  Plumb posts in each direction.  Secure posts and rail ends to building co...
	1. Anchor posts to steel by welding directly to steel supporting members.


	3.4 PROTECTION
	END OF SECTION 055115



	061053 fl - miscellaneous rough carpentry
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Framing with dimension lumber.
	2. Rooftop equipment bases and support curbs.
	3. Wood blocking, cants, and nailers.
	4. Wood sleepers.
	5. Plywood sheathing.


	1.3 DEFINITIONS
	A. Boards or Strips: Lumber of less than 35T2 inches nominal35T47T (38 mm actual)47T size in least dimension.
	B. Dimension Lumber: Lumber of 35T2 inches nominal35T47T (38 mm actual)47T or greater size but less than 35T5 inches nominal35T47T (114 mm actual)47T size in least dimension.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review. Provide lumber graded...
	1. Factory mark each piece of lumber with grade stamp of grading agency.
	2. Dress lumber, S4S, unless otherwise indicated.

	B. Maximum Moisture Content of Lumber:  19 percent unless otherwise indicated.

	2.2 DIMENSION LUMBER FRAMING
	A. Framing:  Construction, Stud, or No. 3 grade of any of the following species:
	1. Hem-fir (north); NLGA.
	2. Southern pine; SPIB.
	3. Douglas fir-larch; WCLIB or WWPA.
	4. Southern pine or mixed southern pine; SPIB.
	5. Spruce-pine-fir; NLGA.
	6. Douglas fir-south; WWPA.
	7. Hem-fir; WCLIB or WWPA.
	8. Douglas fir-larch (north); NLGA.
	9. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.


	2.3 MISCELLANEOUS LUMBER
	A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	1. Parapet framing and blocking.
	2. Nailers.
	3. Rooftop equipment bases and support curbs.
	4. Cants.
	5. Furring.
	6. Grounds.

	B. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber of any species may be used provided that it is cut and selected to eliminate defects that will interfere with its attachment and purpose.

	2.4 PLYWOOD SHEATHING
	A. Plywood, DOC PS 1, Exterior, A-C, in thickness indicated or, if not indicated, not less than 35T1/2-inch35T47T (13-mm)47T nominal thickness.

	2.5 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. Provide fasteners with hot-dip zinc coating complying with ASTM A 153/A 153M.

	B. Nails, Brads, and Staples: ASTM F 1667.
	C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities having jurisdiction, based on ICC-ES AC70.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise indicated.
	B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry accurately to other construction. Locate furring, nailers, blocking, grounds,  and similar supports to comply with requirements for attachi...
	C. Install plywood backing panels by fastening to studs or CMU where occurs.
	D. Install metal framing anchors to comply with manufacturer's written instructions. Install fasteners through each fastener hole.
	E. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty items, and trim.
	F. Sort and select lumber so that natural characteristics do not interfere with installation or with fastening other materials to lumber. Do not use materials with defects that interfere with function of member or pieces that are too small to use with...
	G. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the following:
	1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.
	2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), "Alternate Attachments," in ICC's International Residential Code for One- and Two-Family Dwellings.
	3. ICC-ES evaluation report for fastener.

	H. Use galvanized steel common nails or power-driven fasteners unless otherwise indicated. Select fasteners of size that will not fully penetrate members where opposite side will be exposed to view or will receive finish materials. Make tight connecti...

	3.2 WOOD BLOCKING AND NAILER INSTALLATION
	A. Install where indicated and where required for screeding or attaching other work. Form to shapes indicated and cut as required for true line and level of attached work. Coordinate locations with other work involved.
	B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces unless otherwise indicated.
	C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not less than 35T1-1/2 inches35T47T (38 mm)47T wide and of thickness required to bring face of ground to exact thickness of finish material. Remove temporary gr...



	070150.19 fl - preparation for re-roofing
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Full tear-off of roof areas indicated.
	2. Removal of base flashings.

	B. Related Requirements:
	1. Section 011000 "Summary" for use of the premises and phasing requirements.
	2. Section 015000 "Temporary Facilities and Controls" for temporary construction and environmental-protection measures for reroofing preparation.
	3. Section 075419 PVC Roofing for replacement roofing.


	1.3 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and Waterproofing Manual" apply to work of this Section.
	B. Full Roof Tear-Off: Removal of existing roofing system down to asphalt base sheet from existing plywood deck.

	1.4 QUALITY ASSURANCE
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning roofing removal. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Reroofing Conference: Conduct conference at Project site.
	1. Meet with Owner; Architect; roofing system manufacturer's representative; roofing Installer, including project manager, superintendent, and foreman; and installers whose work interfaces with or affects reroofing.
	2. Review methods and procedures related to roofing system tear-off and replacement, including, but not limited to, the following:
	a. Reroofing preparation, including roofing system manufacturer's written instructions.
	b. Temporary protection requirements for existing roofing system components that are to remain.
	c. Existing roof drains and roof drainage during each stage of reroofing, and roof-drain plugging and plug removal.
	d. Construction schedule and availability of materials, Installer's personnel, equipment, and facilities needed to avoid delays.
	e. Existing roof deck conditions requiring notification of CBJ Project Manager or Architect of Record.
	f. Condition and acceptance of existing roof deck and base flashing substrate for reuse.
	g. Structural loading limitations of roof deck during reroofing.
	h. Base flashings, special roofing details, drainage, penetrations, equipment curbs, and condition of other construction that affect reroofing.
	i. HVAC shutdown and sealing of air intakes.
	j. Shutdown of fire-suppression, -protection, and -alarm and -detection systems.
	k. Asbestos removal and discovery of asbestos-containing materials.
	l. Governing regulations and requirements for insurance and certificates if applicable.
	m. Existing conditions that may require notification of CBJ Project Manager or Architect of Record before proceeding.



	1.5 FIELD CONDITIONS
	A. Existing Roofing System:  Built-up asphalt with an overlay assembly of mechanically fastened  rigid insulation and cover board with fully adhered PVC membrane roofing.
	B. Owner will occupy building immediately below reroofing area. Conduct reroofing so Owner's operations are not disrupted. Provide Owner with not less than 72 hours' notice of activities that may affect Owner's operations.
	1. Coordinate work activities daily with Owner so Owner can place protective dust and water-leakage covers over sensitive equipment and furnishings, shut down HVAC and fire-alarm or -detection equipment if needed, and evacuate occupants from below wor...
	2. Before working over structurally impaired areas of deck, notify Owner to evacuate occupants from below affected area. Verify that occupants below work area have been evacuated before proceeding with work over impaired deck area.

	C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and landscaping from damage or soiling from reroofing operations.
	D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not block access to apparatus bays without prior written approval by Owner.
	E. Conditions existing at time of inspection for bidding are maintained by Owner as far as practical.
	1. The results of an analysis of test cores from existing roofing system are available for Contractor's reference.
	2. Construction Drawings for existing roofing system are provided for Contractor's convenience and information, but are not a warranty of existing conditions. They are intended to supplement rather than serve in lieu of Contractor's own investigations...

	F. Limit construction loads on roof to 40 pounds per square foot.
	G. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted weather conditions permit Work to proceed without water entering existing roofing system or building.
	1. Remove only as much roofing in one day as can be made watertight in the same day.

	H. Hazardous Materials: Hazardous material is expected to be encountered in the work.  A report on the presence of hazardous materials is on file for review and use. Examine report to become aware of locations where hazardous materials are present.
	1. Hazardous material remediation is specified elsewhere in the Contract Documents.
	2. Do not disturb hazardous materials or items suspected of containing hazardous materials except according to procedures specified elsewhere in the Contract Documents.
	3. Coordinate reroofing preparation with hazardous material remediation to prevent water from entering existing roofing system or building.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Shut off rooftop utilities and service piping before beginning the Work.
	B. Test existing roof drains to verify that they are not blocked or restricted. Immediately notify Architect of any blockages or restrictions.
	C. Protect existing roofing system that is not to be reroofed.
	1. Loosely lay 35T1-inch-35T47T (25-mm-)47T minimum thick, expanded polystyrene (EPS) insulation over existing roofing to remain where roofing activities may affect it. Loosely lay 35T15/32-inch35T47T (12-mm)47T plywood or OSB panels over EPS. Extend ...
	2. Limit traffic and material storage to areas of existing roofing that have been protected.
	3. Maintain temporary protection and leave in place until replacement roofing has been completed. Remove temporary protection on completion of reroofing.

	D. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work. Cover air-intake louvers before proceeding with reroofing work that could affect indoor air quality or activate smoke detectors in the ductwork.
	E. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of temporary protection in the event of unexpected rain.  Such materials include: reinforced tent material of size and configuration to prote...
	F. Maintain a security watch on roof during inclement weather when the building is not secure from the elements.
	G. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday. Prevent debris from entering or blocking roof drains and conductors. Use roof-drain plugs specifically designed for this purpose. Remove roof-drain plugs ...
	1. If roof drains are temporarily blocked or unserviceable due to roofing system removal or partial installation of new roofing system, provide alternative drainage method to remove water and eliminate ponding. Do not permit water to enter into or und...


	3.2 ROOF TEAR-OFF
	A. General: Notify Owner each day of extent of roof tear-off proposed for that day and obtain authorization to proceed.
	B. Full Roof Tear-Off:  Where indicated, remove existing roofing and other roofing system components down to the asphalt base sheet.
	1. Remove substrate board vapor retarder roof insulation and cover board.
	2. Protect existing mechanical curbs to remain.
	3. Protect existing copings and siding to remain.  Remove and re-install nailers as required for re-installation of copings and roof mounted equipment.
	4. Bitumen and felts that are firmly bonded to plywood decks are permitted to remain if felts are dry. Remove unadhered bitumen, unadhered felts, and wet felts.
	5. Remove fasteners from deck.


	3.3 DECK PREPARATION
	A. Inspect deck after tear-off of roofing system.
	B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, or if deck appears or feels inadequately attached, immediately notify CBJ Project Manager or Architect of Record. Do not proceed with installation unt...
	C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, immediately notify CBJ Project Manager or Architect of Record. Do not proceed with installation until directed by CBJ Project Manager or Architec...
	D. Replace plywood roof sheathing as indicated on Drawings.

	3.4 INFILL MATERIALS INSTALLATION
	A. Immediately after roof tear-off, inspect and repair plywood roof sheathing, repair plywood roof deck if needed, install separation board and adhered vapor barrier.  See 075419.
	B. Install new roofing over tear-off area.  Do not remove more roofing than can be replaced in a single day.

	3.5 BASE FLASHING REMOVAL
	A. Remove existing base flashings. Clean substrates of contaminants, such as asphalt, sheet materials, dirt, and debris.
	B. Do not damage metal counterflashings that are to remain. Replace metal counterflashings damaged during removal with counterflashings of same metal, weight or thickness, and finish.
	C. Inspect parapet sheathing, wood blocking, curbs, and nailers for deterioration and damage. If parapet sheathing, wood blocking, curbs, or nailers have deteriorated, replace with materials to match existing.
	D. Remove existing parapet sheathing and replace with new parapet sheathing to comply with Section 061053 Miscellaneous Rough Carpentry where shown.

	3.6 DISPOSAL
	A. Collect demolished materials and place in containers. Promptly dispose of demolished materials. Do not allow demolished materials to accumulate on-site.
	1. Storage or sale of demolished items or materials on-site is not permitted.

	B. Transport and legally dispose of demolished materials off Owner's property.



	072100 fl - thermal insulation
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Glass-fiber blanket.
	2. Spray Polyurethane Foam Insulation


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.

	1.4 INFORMATIONAL SUBMITTALS
	A. Product Test Reports: For each product, for tests performed by a qualified testing agency.
	B. Evaluation Reports: For foam-plastic insulation, from ICC-ES.

	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Protect insulation materials from physical damage and from deterioration due to moisture, soiling, and other sources. Store inside and in a dry location. Comply with manufacturer's written instructions for handling, storing, and protecting during i...


	PART 2 -  PRODUCTS
	2.1 GLASS-FIBER BLANKET
	A. Glass-Fiber Blanket, Unfaced: ASTM C 665, Type I; with maximum flame-spread and smoke-developed indexes of 25 and 50, respectively, per ASTM E 84; passing ASTM E 136 for combustion characteristics.

	2.2 ACCESSORIES
	A. Insulation for Miscellaneous Voids:
	1. Glass-Fiber Insulation: ASTM C 764, Type II, loose fill; with maximum flame-spread and smoke-developed indexes of 5, per ASTM E 84.
	2. Spray Polyurethane Foam Insulation: ASTM C 1029, Type II, closed cell, with maximum flame-spread and smoke-developed indexes of 75 and 450, respectively, per ASTM E 84.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Clean substrates of substances that are harmful to insulation, including removing projections capable of puncturing insulation or vapor retarders, or that interfere with insulation attachment.

	3.2 INSTALLATION, GENERAL
	A. Comply with insulation manufacturer's written instructions applicable to products and applications.
	B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice, rain, or snow at any time.
	C. Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill voids with insulation. Remove projections that interfere with placement.
	D. Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths, and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or required to make up total thickness or to achieve R-v...

	3.3 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION
	A. Blanket Insulation: Install in cavities formed by framing members according to the following requirements:
	1. Use insulation widths and lengths that fill the cavities formed by framing members. If more than one length is required to fill the cavities, provide lengths that will produce a snug fit between ends.
	2. Place insulation in cavities formed by framing members to produce a friction fit between edges of insulation and adjoining framing members.
	3. For wood-framed construction, install blankets according to ASTM C 1320.

	B. Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required to prevent gaps in insulation using the following materials:
	1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum volume equaling a density of approximately 35T2.5 lb/cu. ft.35T47T (40 kg/cu. m)47T.
	2. Spray Polyurethane Insulation: Apply according to manufacturer's written instructions.


	3.4 PROTECTION
	A. Protect installed insulation from damage due to harmful weather exposures, physical abuse, and other causes. Provide temporary coverings or enclosures where insulation is subject to abuse and cannot be concealed and protected by permanent construct...



	075419 FL - POLYVINYL-CHLORIDE (PVC) ROOFING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Adhered polyvinyl chloride (PVC) roofing system.
	2. Substrate board.
	3. Vapor barrier.
	4. Roof insulation.
	5. Cover board.
	6. Walkways.

	B. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking; and for wood-based, plywood sheathing.
	2. 070150.19 “Preparation for Re-Roofing”
	3. Section 072100 "Thermal Insulation" for parapet wall insulation.


	1.3 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D 1079 and glossary in NRCA's "The NRCA Roofing Manual: Membrane Roof Systems" apply to work of this Section.
	B. Design Uplift Pressure:  The uplift pressure, calculated according to procedures in SPRI's "Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing Systems," before multiplication by a safety factor.
	C. Factored Design Uplift Pressure:  The uplift pressure, calculated according to procedures in SPRI's "Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing Systems," after multiplication by a safety factor.

	1.4 PREINSTALLATION MEETINGS
	A. Preliminary Roofing Conference: Before starting roof demolition, conduct conference at Project site.
	1. Meet with Owner, Architect, roofing Installer, roofing system manufacturer's representative, deck Installer, air barrier Installer, and installers whose work interfaces with or affects roofing, including installers of roof accessories and roof-moun...
	2. Review methods and procedures related to roofing installation, including manufacturer's written instructions.
	3. Review and finalize construction schedule, and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review deck substrate requirements for conditions and finishes, including flatness and fastening.
	5. Review structural loading limitations of roof deck during and after roofing.
	6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, and condition of other construction that affects roofing system.
	7. Review temporary protection requirements for roofing system during and after installation.
	8. Review roof observation and repair procedures after roofing installation.
	9. Review safety measures, including requirements by OSHA and other authorities having jurisdiction for temporary fall protection and other safety measures, equipment and policies.


	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including the following:
	1. Layout and thickness of insulation.
	4. Tapered insulation thickness and slopes.
	5. Roof plan showing orientation of existing beams, joists, and decking as well as  orientation of roof membrane, fastening spacings, and patterns for mechanically fastened roofing system.
	6. Insulation fastening patterns for corner, perimeter, and field-of-roof locations.
	7. Tie-in with air barrier.

	C. Samples for Verification: For the following products:
	1. Roof membrane and flashing, of color required.
	2. Walkway pads or rolls, of color required.

	D. Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift performance requirements.

	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For Installer and manufacturer.
	B. Manufacturer Certificates:
	1. Performance Requirement Certificate: Signed by roof membrane manufacturer, certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	a. Submit evidence of compliance with performance requirements.

	2. Special Warranty Certificate: Signed by roof membrane manufacturer, certifying that all materials supplied under this Section are acceptable for special warranty.

	C. Product Test Reports: For roof membrane and insulation, tests performed by independent qualified testing agency indicating compliance with specified requirements.
	D. Evaluation Reports: For components of roofing system, from ICC-ES.
	1. Fastener-pullout test results and manufacturer's revised requirements for fastener patterns.

	E. Field quality-control reports.
	F. Sample Warranties: For manufacturer's special warranties.

	1.7 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roofing system to include in maintenance manuals.

	1.8 QUALITY ASSURANCE
	A. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's warranty. Installer must submit evidence that they...
	B. Manufacturer Qualifications:  A qualified manufacturer that produces membrane roofing system identical to that used for this Project.
	C. Source Limitations:  Obtain components for membrane roofing system from and approved by roofing membrane manufacturer.
	D. Fire-Test-Response Characteristics:  Provide membrane roofing materials with the fire-test-response characteristics indicated as determined by testing identical products per test method below by UL, FMG, or another testing and inspecting agency acc...
	1. Exterior Fire-Test Exposure:  Class  B; ASTM E 108, for application and roof slopes indicated.


	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer. Protect stored liquid material from direct sunlight.
	1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written instructions for handling, storing, and protecti...
	D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of deck.

	1.10 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.11 WARRANTY
	A. Special Warranty:  Manufacturer's standard form, without monetary limitation, in which manufacturer agrees to repair or replace components of membrane roofing system that fail in materials or workmanship within specified warranty period.  Failure i...
	1. Special warranty includes no dollar limit to roofing substrate boards, membrane, base flashings, roofing membrane seams, patches and welds, accessories provided by roof membrane manufacturer, roof insulation, PVC clad flashing, PVC clad roof draina...
	2. Warranty Period:  20 years from date of Substantial Completion.
	3. Include coverage for damage to membrane roofing system for wind and wind pressures up to the design values indicated.

	B. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form in section 3.13, signed by Installer, covering Work of this Section, including all components of membrane roofing system such as roofing membrane, base flashing, roof ...
	1. Warranty Period:  Two years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General :  Provide installed roofing membrane and base flashings that remain watertight; do not permit the passage of water; and resist specified uplift pressures, thermally induced movement, and exposure to weather without failure.
	B. Material Compatibility:  Provide roofing materials that are compatible with one another under conditions of service and application required, as demonstrated by roofing membrane manufacturer based on testing and field experience.
	C. Roofing System Design:  Provide a membrane roofing system that is identical to systems that have been successfully tested by a qualified testing and inspecting agency to resist uplift pressure calculated according to ASCE 7 to loads as required to ...
	1. Wind loads: 110 mph (3 second gust) exposure C.
	a. Determine loads based on ASCE 7, importance factor, exposure category, and basic wind speed indicated.


	D. Exterior Fire-Test Exposure: ASTM E 108 or UL 790, Class A; for application and roof slopes indicated; testing by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
	E. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify products with appropriate markings of applicable testing agency.

	2.2 POLYVINYL CHLORIDE (PVC) ROOFING
	A. PVC Sheet:  ASTM D 4434, Type III, polyester reinforced
	1. 47TManufacturers47T:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, are limited to, the following:
	a. 47TCarlisle SynTec, Incorporated47T.
	b. 47TSarnafil Inc47T.
	c. Johns Manville


	B. Basis of Design: Provided by Carlisle SynTec Incorporated, PO Box 7000, Carlisle, PA 17013, 800-453-2554 – ext 7021: fax 717-245-7143, www.carlisle-syntec.com. Manufacturers Representative – Coastal Specified Products – Pacific Northwest Division –...
	1. Basis of design Product: Sure-Flex PVC Membrane.
	a. Thickness:  80 mils, nominal.
	b. Exposed Face Color:  Grey.



	2.3 AUXILIARY ROOFING MATERIALS
	A. General: Auxiliary membrane roofing materials recommended by roofing system manufacturer for intended use, and compatible with membrane roofing.
	B. Sheet Flashing:  Manufacturer's standard sheet flashing of same material, type, reinforcement, and color as PVC sheet membrane.
	C. Bonding Adhesive:  Manufacturer's solvent bonding adhesive.
	D. Metal Termination Bars:  Manufacturer's standard, predrilled stainless-steel or aluminum bars, approximately 36T1 by 1/8 inch36T thick; with anchors.
	E. Fasteners and Plates:  Factory-coated steel fasteners and galvanized or polymer coated metal plates complying with corrosion-resistance provisions, designed for fastening membrane to substrate, and acceptable to membrane roofing system manufacturer...
	F. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and other accessories
	G. Substrate Board: ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum substrate or ASTM C 1278/C 1278M, fiber-reinforced gypsum board. Dens Deck or equal.
	1. Thickness:  36T1/2 inch36T49T (13 mm)49T.
	2. Surface Finish:  Unprimed.

	H. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening substrate board to roof deck.

	2.4 VAPOR BARRIER
	A. Composite, with maximum permeance rating of 36T0.05 perm36T.
	1. 47TProducts47T:  Subject to compliance with requirements, provide the following:
	a. Carlisle: 725TR Self adhering Air and Vapor Barrier 40 mil composite, consisting of 35 mils of self-adhering rubberized asphalt laminated to 5 mil polyolefin film.

	2. Lap Sealant:  Manufacturer's standard lap sealant.
	3. Vapor Barrier Adhesive / Primer, applied in full coverage.
	a. Carlisle: Cav-Grip Low-VOC Aerosol Contact Adhesive/Primer.


	B. ROOF INSULATION
	C. General: Preformed roof insulation boards manufactured or approved by PVC roof membrane manufacturer.
	D. Extruded-Polystyrene Board Insulation, Constant Thickness: ASTM C 578, Type IV, 36T1.45-lb/cu. ft.36T49T (23-kg/cu. m)49T, square edged.
	1. Thermal Resistance: R-value of 36T5.0 per36T 36Tinch36T49T (25.4 mm)49T.
	2. Size:  36T48 by 96 inches36T49T (1219 by 2438 mm)49T.
	3. Thickness:
	a. Base Layer: 4”.


	E. Tapered Insulation: Provide factory-tapered insulation boards.
	1. Material:  Match roof insulation.
	2. Minimum Thickness: 36T1/4 inch36T49T (6.35 mm)49T.
	3. Slope:
	a. Roof Field:  36T1/4 inch per foot36T49T (1:48)49T unless otherwise indicated on Drawings, combined with existing ¼” sloping roof deck for a finished slope of ½” per foot.
	b. Saddles and Crickets:  ¼” per foot unless otherwise indicated on Drawings.



	2.5 INSULATION ACCESSORIES
	A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with other roofing system components.
	B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roof insulation and cover boards to substrate, and acceptable to roofing system manufa...
	C. Cover Board: ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum board or ASTM C 1278/C 1278M fiber-reinforced gypsum board. Dens Deck Prime or equal.
	1. Thickness:  36T1/2 inch36T49T (13 mm)49T.


	2.6 WALKWAYS
	A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway rolls, approximately 36T3/16 inch36T49T (5 mm)49T thick and acceptable to roofing system manufacturer.
	1. Size: Approximately 36T36 by 60 inches36T49T (914 by 1524 mm)49T.
	2. Color: Contrasting with roof membrane.


	2.7 OVERFLOW SPOUTS
	A. Cast Wall Overflow: Threaded bronze nozzle, with decorative wall flange.  Coordinate with overflow drain pipe.  Zurn “Z119” or equal.

	2.8 ROOF DRAINS
	A. Retrofit Roof Drain: Factory-formed spun aluminum roof drain insert.  Self flanging with PVC coating for direct welding of membrane to roof drain flange.  With mechanically sealing drain leader closure.  Provide with cast aluminum strainer dome and...
	1. Size: Coordinate with existing roof drain pipe.
	2. Drain Stem: Coordinate drain stem with existing conditions.  Extend or reduce existing roof drain piping as required to suit conditions.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work.
	1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-drain bodies are securely clamped in place.
	2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.
	3. Verify that any damaged sections of decks have been repaired or replaced.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system installation according to roofing system manufacturer's written instructions. Remove sharp projections.
	B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain is forecast.

	3.3 ROOFING INSTALLATION, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions.
	B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system at end of workday or when rain is forecast. Remove and discard temporary seals before beginning work on adjoini...
	C. Install roof membrane and auxiliary materials to tie in to existing construction to maintain weathertightness of transition and to not void warranty for roofing system.

	3.4 SUBSTRATE BOARD INSTALLATION
	A. Install substrate board with long joints in continuous straight lines, with end joints staggered not less than 36T24 inches36T49T (610 mm) 49Tin adjacent rows.
	1. Tightly butt substrate boards together.
	2. Cut substrate board to fit tight around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	3. Loosely lay substrate board over roof deck and then fasten as required to meet wind uplift criteria.


	3.5 VAPOR BARRIER INSTALLATION
	A. Composite Self-Adhering-Laminated Sheet Vapor Barrier: Prime substrate board  as required by manufacturer. Install self-adhering-sheet vapor barrier in a single layer over area to receive vapor barrier, side and end lapping each sheet a minimum of ...
	1. Apply adhesive at rate recommended by vapor-retarder manufacturer.  Seal T-joint step off laps with adhesive according to membrane manufacturer’s written instructions.  Vapor Barrier Installation: - Vapor barrier material must be kept at temperatur...

	B. Completely seal vapor barrier at terminations, obstructions, and penetrations to prevent air movement into membrane roofing system.
	C. Flash penetrations and field-formed inside and outside corners.
	D. Install vapor barrier and auxiliary materials to tie in to existing membrane roofing to maintain weather-tightness of transition.
	E. Do not proceed with roof installation until vapor barrier is complete and weather tight including water tight detailing into roof drains.

	3.6 INSULATION INSTALLATION
	A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left exposed at end of workday.
	B. Comply with roofing system and insulation manufacturer's written instructions for installing roof insulation.
	C. Installation Over substrate boards & vapor barrier:
	1. Install base layer of insulation with joints staggered not less than 36T24 inches36T49T (610 mm)49T in adjacent rows.
	b. Make joints between adjacent insulation boards not more than 36T1/8 inch36T49T (6 mm)49T in width.
	c. At internal roof drains, slope insulation to create a drain sump as shown.
	1) Trim insulation so that water flow is unrestricted.

	d. Fill gaps exceeding 36T1/8 inch36T49T (6 mm)49T with insulation.
	e. Cut and fit insulation within 36T1/8 inch36T49T (6 mm)49T of nailers, projections, and penetrations.
	f. Loosely lay base layer of insulation units over substrate.

	2. Install tapered insulation with joints of each layer offset not less than 36T12 inches36T49T (305 mm)49T from previous layer of insulation.
	a. Staggered end joints within each layer not less than 36T24 inches36T49T (610 mm)49T in adjacent rows.
	b. Install with long joints continuous and with end joints staggered not less than 36T12 inches36T49T (305 mm)49T in adjacent rows.
	d. Make joints between adjacent insulation boards not more than 36T1/8 inch36T49T (6 mm)49T in width.
	e. At internal roof drains, slope insulation to create a square drain sump as shown.
	1) Trim insulation so that water flow is unrestricted.

	f. Fill gaps exceeding 36T1/4 inch36T49T (6 mm)49T with insulation.
	g. Cut and fit insulation within 36T1/8 inch36T49T (6 mm)49T of nailers, projections, and penetrations.
	h. Loosely lay each layer of insulation units over substrate.



	3.7 INSTALLATION OF COVER BOARDS
	A. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows. Offset joints of insulation below a minimum of 36T6 inches36T49T (150 mm)49T in each direction.
	1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	2. At internal roof drains, conform to slope of drain sump.
	a. Trim cover board so that water flow is unrestricted.

	3. Cut and fit cover board tight to nailers, projections, and penetrations.
	4. Mechanically attach insulation  and cover board using mechanical fasteners and washer plates  specifically designed and sized for fastening specified board-type roof insulation and cover board to wood panel decks.
	a. Fasten insulation and cover board to resist specified uplift pressure at corners, perimeter, and field of roof.



	3.8 ADHERED ROOFING INSTALLATION
	A. Adhere roof membrane over area to receive roofing according to roofing system manufacturer's written instructions.
	B. Unroll roof membrane and allow to relax before installing.
	C. Start installation of roofing in presence of roofing system manufacturer's technical personnel.
	D. Accurately align roof membrane, and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps.
	E. Bonding Adhesive: Apply to substrate and underside of roof membrane at rate required by manufacturer, and allow to partially dry before installing roof membrane. Do not apply to splice area of roof membrane.
	F. In addition to adhering, mechanically fasten roof membrane securely at terminations, penetrations, and perimeter of roofing.
	G. Apply roof membrane with side laps shingled with slope of roof deck where possible.
	H. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roof membrane and sheet flashings to ensure a watertight seam installation.
	1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut edges of roof membrane and sheet flashings.
	2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
	3. Repair tears, voids, and lapped seams in roof membrane that do not comply with requirements.

	I. Spread sealant bed over deck-drain flange at roof drains. Securely seal roof membrane in place by welding membrane to PVC clad roof drain flange.

	3.9 BASE FLASHING INSTALLATION
	A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing system manufacturer's written instructions.
	B. Apply solvent bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to partially dry. Do not apply to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
	D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and end laps to ensure a watertight seam installation.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.

	3.10 WALKWAY INSTALLATION
	A. Flexible Walkways: Install walkway products according to manufacturer's written instructions.
	1. Install flexible walkways where shown.
	2. Provide 36T6-inch36T49T (76-mm)49T clearance between adjoining pads.
	3. Heat weld to substrate or adhere walkway products to substrate with compatible adhesive according to roofing system manufacturer's written instructions.


	3.11 FIELD QUALITY CONTROL
	A. Contractor to arrange to have roof membrane manufacturer representative on site to observe roof installation prior to membrane installation.  Install first membrane installation and welding in the presence of the roof membrane representative.
	B. Conduct test of welding machine twice daily when welding operations are taking place using scraps of actual roof membrane material in use.  Weld the seam using methods identical to welding of roof membrane.  Test seam to failure.   Conduct test at ...
	C. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing installation at substantial  completion, in presence of CBJ Project Manager or Architect of record, and to prepare inspection report.  Roof will...
	D. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.
	E. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.

	3.12 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period. When remaining construction does not affect or endanger roofing, inspect roofing system for deterioration and damage, describing its nature and extent in a written...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.

	3.13 ROOFING INSTALLER'S WARRANTY
	A. WHEREAS _______________________________ of ___________________________, herein called the "Roofing Installer," has performed roofing and associated work ("work") on the following project:
	1. Owner: <Insert name of Owner>.
	2. Address: <Insert address>.
	3. Building Name/Type: <Insert information>.
	4. Address: <Insert address>.
	5. Area of Work: <Insert information>.
	6. Acceptance Date: _________________.
	7. Warranty Period: <Insert time>.
	8. Expiration Date: __________________.

	B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for designated Warranty Period,
	C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, that during Warranty Period Roofing Installer will, at Roofing Installer's own cost and expense, make or cause to be made such repairs to or replacem...
	D. This Warranty is made subject to the following terms and conditions:
	1. Specifically excluded from this Warranty are damages to work and other parts of the building, and to building contents, caused by:
	a. lightning;
	b. peak gust wind speed exceeding <Insert 36Tmph36T49T (m/s)49T>;
	c. fire;
	d. failure of roofing system substrate, including cracking, settlement, excessive deflection, deterioration, and decomposition;
	e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment supports, and other edge conditions and penetrations of the work;
	f. vapor condensation on bottom of roofing; and
	g. activity on roofing by others, including construction contractors, maintenance personnel, other persons, and animals, whether authorized or unauthorized by Owner.

	2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until such damage has been repaired by Roofing Installer and until cost and expense thereof have been paid by Owner or by another responsible party so designated.
	3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for consequential damages to building or building contents resulting from leaks or faults or defects of work.
	4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing Installer, including cutting, patching, and maintenance in connection with penetrations, attachment of other work, and positioning of anything on roof, this War...
	5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other use or service more severe than originally specified, th...
	6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to examine evidence of such leaks, defects, or deterio...
	7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall not operate to restrict or cut off Owner from other remedies and resources lawfully available to Owner in cases of roofing failure. Specifically, this W...

	E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of ___________________, ________________.
	1. Authorized Signature: _______________________________________.
	2. Name: ______________________________________.
	3. Title: _______________________________________.





