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Design Services for 
Project Playground Rebuild 

(C3) RFP E18-051 
 

 
 
SCOPE OF SERVICES:  The City and Borough of Juneau (CBJ) is requesting proposals from 
qualified consultants to provide design services for the Project Playground Rebuild project.  
 
PRE-PROPOSAL MEETING:  A non-mandatory pre-proposal meeting will be held in the 3rd 
floor Engineering Department conference room, 230 South Franklin Street, Marine View Center, 
at 10:00 a.m., Alaska time on July 25, 2017.  Persons interested in submitting proposals are 
encouraged to attend.  A conference call has been set up for the Pre-Proposal meeting.  
Proposers intending to participate via teleconference shall notify Janet Sanbei in the CBJ 
Engineering Contracts Division, at 907-586-0480, or email contracts@juneau.org by 4:30 p.m., 
on July 24, 2017.   
 
QUESTIONS REGARDING THIS RFP:  Greg Smith, Contract Administrator, phone 907-586-
0873, fax 907-586-4530, greg.smith@juneau.org is the sole point of contact for all issues 
pertaining to this procurement.  
 
DEADLINE FOR PROPOSALS:  8 copies of the proposal, including an electronic copy of the 
Proposal on a CD-ROM or Thumb Drive in PDF format in a sealed envelope, proposal, in a 
sealed envelope, must be received by the Purchasing Division prior to 2:00 p.m. Alaska Time 
on August 7, 2017, or such later time as the Contract Administrator may announce by 
addendum to planholders at any time prior to the submittal date.  Proposals will be time-
stamped by the Purchasing Division, which will establish the official time of receipt of proposals.  
Late proposals will not be accepted and will be returned unopened.  Faxed or emailed 
proposals will not be accepted.   
 
Note:  Mailing/delivery times to Alaska may take longer than other areas of the U.S.  
 
Proposal documents delivered in person or by courier services must be delivered to:  
 

PHYSICAL LOCATION: 
City and Borough of Juneau, Purchasing Division  

105 Municipal Way, Room 300 
Juneau, AK  99801 

 
Proposal documents delivered by the U.S. Postal Service must be mailed to:  
 

MAILING ADDRESS:  
City and Borough of Juneau, Purchasing Division  

155 South Seward Street  
Juneau, AK  99801 

 
The CBJ Purchasing Division’s phone number is 907-586-5258, and fax number 907-586-4561. 
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Please affix the label below to the outer envelope in the lower left hand corner.  
 
 

IMPORTANTNOTICE TO PROPOSER 
To submit your proposal: 

1. Print your company name and address on the 
upper left corner of your envelope.  

2. Complete this label and place it on the lower 
left corner of your envelope 

 
 
 
 
 
 
 
 
 

 
 
 
 

SEALED PROPOSAL 
 
 
Disadvantaged Business Enterprises are encouraged to respond. 
 

RFP NUMBER:  
RFP E18-051 
 
SUBJECT: 
DESIGN SERVICES FOR PROJECT 
PLAYGROUND REBUILD 
 
DATE OF OPENING AT 2:00 P.M. 
ALASKA TIME 
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1.0 GENERAL INFORMATION  
 
This Class 3 Request for Proposals (RFP) defines the scope of the project, explains the 
procedures for selecting a firm to provide the requested services, and defines the documents 
required to respond to the RFP.   
 

1.1 Purpose 
 

The purpose of this document is to solicit proposals from qualified consultants to provide 
design services for the Project Playground Rebuild. 
 
The Class 3 process is used for acquisition of professional service contracts estimated 
to be more than $50,000. 
 
1.2 Scope of Services 

 
The Consultant shall provide all necessary design services to prepare complete, bid 
ready construction drawings, specifications, bid schedule and cost estimate and provide 
contract administration and inspection services including supervision of a community 
build for the rebuild of Project Playground. 
The CBJ-owned playground at Twin Lakes was destroyed by a fire on April 24, 2017.  
Since that time all elements, including foundations have been removed from the site.  
The original playground was funded, designed and built by local volunteers with the 
assistance of Leather and Associates.  The playground was then gifted to CBJ.  CBJ in 
partnership with the community hope to rebuild the playground similar to the original one 
with some slight design changes to improve safety and accessibility.  The scope of 
services shall include: 
• Review the provided base plan of the original playground and pictures and evaluate 

the design’s compliance with current playground codes and standards. 
• Work with the community steering committee and CBJ’s Risk Manager to negotiate 

what design services and construction elements CBJ’s Insurance will cover and what 
will require separate funding. 

• Design services may include community engagement/outreach including site visits 
with local elementary schools (approximately 7); in order to provide a vehicle for 
student and community input on additional playground elements and potential 
redesign. 

• Design services may include working with local designers’ in-kind donations of 
design services. 

• Provide design services for preparation of bid-ready construction drawings and 
technical specification to construct a playground that is part contractor build and part 
community build.  The drawings and specifications will clearly need to show what will 
be furnished and installed by the contractor and what will be furnished and installed 
by community volunteers.  This process will include working with the steering 
committee to make the best use of in-kind donations of labor and materials and 
working with the city’s Risk Manager. 

• Scope of design services includes site visits, design review meetings with the 
steering committee, preparation of design development, and 100% construction 
documents and construction cost estimates.   

• Provide bidding, construction administration, construction inspection, community 
volunteer coordination, and project closeout services. 
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• Provide preparation of construction documents, coordination of materials, and 
support with coordination of volunteers and on-site supervision for community build.  
Over 500 community members of all ages and skill levels are expected to want to 
participate in community build.  One week of community build is anticipated.  Provide 
at least 3 examples of community builds that included more than 500 volunteers. 

• CBJ Anticipates bidding in January 2018 for construction in April & May of 2018.  
Substantial Completion no later than June 1, 2018. 

 
The site of the work is at Twin Lakes in Juneau, Alaska.   
 
General Design Requirements   
 
A. The Consultant shall conduct at least two (2) design workshops in coordination with 

the CBJ Engineering Department Project Manager.  The initial workshop will be to 
scope the project, with the second meeting at approximately 90-percent design 
completion.  The Consultant shall coordinate with the affected CBJ User 
Department’s Division supervisor(s) to ensure the design is responsive to the City’s 
needs.   

 
B. The Consultant shall work with the CBJ Project Manager to develop conceptual and 

final project designs which respond to the estimated construction budget.  The 
Consultant shall prepare and submit to the CBJ Project Manager a preliminary 
construction cost estimate after the scoping meeting.  The CBJ Project Manager 
shall be kept informed of design modifications to the original scope which result in 
cost increases to the original construction estimate.  An upgrade of the construction 
estimate shall be submitted at each design review meeting.   

 
C. The Consultant shall ensure that the design remains in conformity with the estimated 

construction budget.  If the design’s cost estimate or the construction low bid amount 
is greater than 10% higher than the available construction budget, the Consultant 
shall redesign the project to conform to the estimated construction budget at no 
additional charge to the City.   

 
D. The Consultant shall submit to the CBJ Project Manager with the 90% design 

submittal an estimated construction schedule identifying: the lead times for major 
procurement items; estimated time duration of primary construction segments; and 
any mandated shutdowns (i.e., inclement weather, anadromous fish closures, etc.). 

 
E. The Consultant shall attend all required public meetings and shall be available to 

present the design and project schedule to the Assembly, or their subcommittee, if 
directed by the CBJ Engineering Department.   

 
F. The Consultant shall contact the local residents affected by the project in order to 

keep them informed of the project and to address their concerns.  The Consultant  
shall attend at least one public meeting to discuss the project with local residents.  

 
G. The Consultant shall research all as-built records, property surveys, and government 

or private sources necessary to define right-of-way limits, required or existing 
easement conditions and/or requirements, and existing public and private utility 
locations.  The Consultant’s design engineer shall field-verify as-built information 
used in design.   
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H. The Consultant shall conduct all necessary field surveys for design, including a 

comprehensive as-built survey with elevations and field-located public and private 
utilities giving particular attention to potential conflicts with all utilities, and to surface 
and subsurface drainage from adjacent properties.  The surveys shall extend up the 
intersecting streets a sufficient distance to provide a complete assessment of design 
needs at the intersection and to allow for future utility expansion as applicable.  The 
Consultant shall establish the design control lines at the project site during the 
design phase.  The horizontal and vertical data for the control lines shall be shown 
on the contract drawings and shall set a minimum of two (2) fixed control points, 
within sight of each other, for each control line.   

 
I. The Consultant shall assist the CBJ Engineering Department in acquiring all required 

federal, state, local and/or private permits and/or easements for construction and 
maintenance which result from the Consultant’s design.  The Consultant shall notify 
the CBJ Engineering Department early in the design process of any potential 
easements or permits.  The Consultant shall obtain the CBJ Project Manager’s 
approval before finalizing any design requiring easements or permits.  The 
Consultant shall assist the CBJ Project Manager in preparing any legal documents 
or permit applications by providing boundary descriptions and drawings, as required 
by the CBJ Project Manager.   

 
J. If the project design includes the demolition, construction or renovation of a building, 

or other improvements that require a CBJ Building Permit, the Consultant shall be 
responsible for providing all required information and drawings necessary to obtain 
the Building Permit.  The Consultant shall assist the CBJ Project Manager in 
providing all requested information to the CBJ Permit Center in order to determine 
code, zoning, and permitting compliance.  Permit fees will be paid by the CBJ.   

 
K. The Consultant shall provide consulting services through the bid and award phase to 

answer questions referred by the Contract Administrator.  The Consultant shall 
attend the Pre-Bid Conference, keeping appropriate notes thereof, and, in 
cooperation with the CBJ Engineering Department, immediately prepare any 
addenda resulting therefrom for issuance by the City.  The Consultant shall attend 
the Pre-construction Conference to assist the CBJ Project Manager and provide 
design clarification as requested by the CBJ Project Manager during construction.   

 
L. The Consultant shall provide design clarification as requested by the CBJ Project 

Manager during construction.  Design Clarification and Verification Requests 
(DCVR) shall be addressed in a timely manner and at no additional cost to the City.  
The CBJ Project Manager may authorize additional compensation for DCVR’s but 
not in the instance of a design error.   

 
M. Bid-ready drawings and technical specifications shall be submitted as described 

below.   
 

Bid-Ready Construction Document Submittal      
 
All contract documents submitted by the Consultant shall conform to current CBJ 
Engineering Department construction contract format and procedures.  For Architectural 
design, the CBJ Engineering Department uses MasterSpec and utilizes the following 3-
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Part Section format: Part 1 – General; Part 2 – Products; Part 3 – Execution.  Within 
Parts, the headings and paragraph sub-levels are designed as follows:  1) Part 
Number.Ascending Number; 2) Capitalized Letter (ascending); 3) Number (ascending); 
4) Non-capitalized letter (ascending).   
 
 The CBJ will prepare Division 0 – Bidding and Contract Requirements and Division 

1 – General Requirements portions of the contract specifications, excluding the 
following sections that the Consultant shall provide if applicable to the project: 

 
Section 00005 – Table of Contents (include Drawing index) 
Section 00310 – Bid Schedule  
Section 00852 – Permits  
Section 00853 – Standard Details  
 
These “boilerplate” specifications of Division 0 sections are available electronically 
for Consultants to modify.  It is strongly encouraged that the Consultant contact the 
CBJ Engineering Contracts office to obtain current versions of these specification 
sections.  Additionally, the Consultant shall promptly notify the CBJ Project 
Manager of any required changes to other Division 0 sections that are specific to 
the project, including but not limited to, Section 00800 – Supplemental General 
Conditions.   
 
The Consultant will review the Standard Specifications and prepare a Special 
Provisions section modifying it as needed for the project.   
 
In addition to preparing the Special Provisions, the Consultant is responsible for 
preparation and timely submission of all Technical Specifications required for the 
project.  Industry specifications or references that are mentioned in the 
specifications provided by the Consultant shall, upon request, be made available 
for review by the CBJ Project Manager.   
 

 Bid-ready construction documents shall be submitted in the following hard copy 
and electronic formats.  Electronic files shall be submitted on a CD and clearly 
labeled as to its contents. 

 
 One set of 8 ½”X11” print-ready (hard copy) technical specifications  
 One set of 11”X17” print-ready (hard copy) signed, stamped drawings  
 Electronic copy of technical specifications in Word and PDF format  
 Electronic copy of all stamped, signed drawings, individually saved as 

PDF-formatted files formatted to print on 11”X17” paper.   
 

 Within 10 days following the Bid Opening, Consultant shall provide the following: 
 

 An electronic copy of all stamped, signed drawings in .pdf format, one set 
formatted to print on 11”X 17” and one set formatted to print on 22”X34” 
paper, which are conformed, incorporating all changes or replacements 
made to drawings via addenda;  

 Electronic copy of all drawings in AutoCAD 2014 format.  Electronic files 
shall be submitted on a CD and clearly labeled as to its contents.   
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 The font size on the 11”X17” drawings shall not be less than 10.  All drawings and 
details shall have bar scales.  All final design drawings shall be stamped and 
signed by a professional licensed for the given type of work in the State of Alaska. 

 
All electronic documents shall be created using AutoCAD 2014 or earlier and Word 
2010.  If a more current version of AutoCAD is used to create drawings, all files 
need to be saved down to version 2014 at the latest.  The DWG files shall be 
saved in a manner such that an 11”X17” size copy can be plotted immediately 
when the file is opened in AutoCAD without executing any intermediate 
commands.  The Consultant shall bind all external references, if used, and shall 
ensure that any blocks are in working order.  All “plot style” configuration files 
required to produce an exact replica of the submitted hard copies shall be 
included.  Viewports in DWG files shall be locked to ensure that the scale remains 
accurate.  In order to condense DWG files to their most efficient size, each file 
should be purged of all blocks, dim styles, layers, line types, plot styles, shapes, 
table and text styles that are not being used in the DWG.  No files shall be 
compressed.   
 

General Contract Administration and Inspection Requirements 
 
The Consultant shall provide contract administration and all necessary inspection to 
certify that the Contractor constructs the work in accordance with the authorized 
Drawings and Specifications.  The Consultant will assume the duties and responsibilities 
of the “ENGINEER” and the “Inspector” as defined in the construction documents.   
 
The CBJ will provide the Consultant with up to 2 copies of the contract documents, 1 
copy of full-size drawings and a CD-ROM of all contract documents.  The Consultant is 
responsible for making any other needed copies at its own expense.   
 
The Consultant will be the sole official CBJ contact with the Contractor.  
 
The primary duties of the Consultant are:  
 
 Inspect and administer the contract  
 Ensure project is built as designed  
 Keep project cost control 
 Keep project schedule control  
 Provide accurate and complete as-built drawings 

 
Pre-Construction Conference 
 
In addition to the actions listed below, the Consultant will take any and all actions 
necessary to successfully carry out the above primary duties.  In cooperation with the 
CBJ, the Consultant will make notifications for the Pre-Construction Conference, provide 
an agenda for the meeting and provide minutes of the meeting.  The Consultant will 
chair the Pre-Construction Conference.  
 
Contract Administration 
 
A. The Consultant shall respond promptly to any requests from the CBJ Project 

Manager to attend a project-related meeting for resolving problems, for providing 
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information, or to testify before the Assembly.  The Consultant shall arrange, attend 
and provide an agenda for weekly status meetings and shall prepare a chart 
showing project status relative to the Contractor’s construction schedule for each 
meeting.  The frequency of the meetings may be reduced if the Contractor, 
Consultant and Project Manager agree.   

 
B. The Consultant shall prepare all correspondence and maintain all records necessary 

to effectively administer the construction project.  All project related correspondence 
shall be furnished to the CBJ Project Manager in a timely manner.  This includes 
Contractor correspondence, change order documents, pay requests, directives, 
progress reports, daily inspection reports, pay requests and all other 
correspondence.   

 
C. The Consultant will provide coordination with adjacent property owners and the 

public during construction.  This includes, but is not limited to: preparation of 
information pamphlets (“door knockers”) on construction activities including providing 
sufficient notice to residents of interruptions in utility services, driveway and roadway 
access; construction schedules; and explanations of construction activities and 
interruptions.  The Consultant will also verify that the Contractor has provided 
required public notices to emergency services agencies, affected public agencies 
(i.e., affected CBJ departments, AKDOT & PF), and the public of street closures and 
service interruptions.   

 
D. Contract Administration tasks shall be performed by the onsite inspector, as part of 

their daily inspection routine, to the maximum extent possible to maintain project 
continuity, maximize the inspector’s time spent on the project and minimize 
Consultant’s administrative costs to the project.   

 
Inspection Services 
 
A. Sufficient inspectors shall be provided by the Consultant to assure all work is 

properly inspected.  Should the Contractor work multiple shifts, the Consultant shall 
provide additional inspectors as needed to properly inspect the work.  The duties, 
responsibilities and limitations of authority of the inspectors are described in Section 
00700 – General Conditions, Article 9.3 of construction contract.  No change in 
inspection personnel will be allowed without the CBJ Project Manager’s written 
approval.   

 
B. The Consultant shall work closely with the Contractor to schedule times and dates 

when work is occurring.  It is not expected that full-time inspection will be required for 
every phase of the project; however, the Consultant will provide adequate on-site 
inspection for all critical construction activities.  Examples of critical construction 
activities include, but are not limited to: excavation , installation, bedding, and 
backfilling (and compaction) of sewer mains, water mains, storm drains, sewer 
laterals, water services, manholes, catch basins, vaults, lift station s and associated 
appurtenances; work adjacent to structural foundations, and public and private 
utilities; placement and compaction of sub-base and base course; paving; placement 
and finishing of concrete; clearing and grubbing; installation of temporary water 
services; progress inspections.   
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C. Project inspection shall be accomplished with a primary Inspector for purposes of 
continuity during the project.  Leave time scheduled for Inspectors shall be reviewed 
and approved in writing by the CBJ Project Manager.  Inspection personnel shall be 
as proposed in the response to the RFP.   

 
D. All project material Inspectors shall be appropriately trained to perform densometer 

compaction tests and must have sufficient exp0erience to assure compaction of shot 
rock back fills by visual observation.   

 
E. The Consultant shall videotape the entire project prior to the beginning of 

construction, and after construction, prior to final acceptance.  The Consultant shall 
take photographs of all driveways, roadways, culverts, road shoulders, adjacent 
lands and trees, retaining walls, creeks, existing erosion, etc. that are affected by 
construction.  At the end of the project, the video and photos shall be turned over to 
the CBJ Project Manager in an acceptable format and on an acceptable medium.   

 
F. The Consultant’s on-site inspector shall maintain a daily diary of the events 

occurring.  All diaries must be retained by the Consultant until completion of the 
project, unless required earlier by the City for resolution of a problem.  The 
Consultant’s on-site inspector shall also prepare a daily report summarizing the 
day’s activities.  The format of the daily reports shall be discussed with and approved 
by the CBJ Project Manager prior to the pre-construction conference.  Information 
contained in the daily report will include, but not be limited to: 

 
1. The weather 
2. The number, type and estimated hourly active and standby use of equipment 

on the project 
3. The personnel and respective trades (including all subcontractors) onsite, 

including hours worked 
4. Work in progress, and specific location of work 
5. Conflicts and crossing with other utilities, including phone, power, catv, 

(location and depth) 
6. Utility personnel on-site, and hours worked; (CBJ and/or private utility 

companies) 
7. Visitors on-site 
8. Subcontractors working on site 
9. Inspectors on-site  
10. Problems encountered by the Contractor  
11. Problems encountered by the inspector 
12. Inspector’s on-site hours 
13. Pay item quantities installed each day and approximate location 
14. List of extra work items  
15. Material testing reports  
 
One copy of the daily report shall be furnished to the CBJ on a daily basis by email 
or fax.   
 
At the end of each week, the Consultant shall provide to the CBJ Project Manager in 
writing, either by email or faxed letter, a report summarizing the total hours worked 
for that week, along with a cumulative total of Time and Materials Consultant 
charges for the project.   
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G. The Inspector shall observe all required erosion control features on a daily basis and 

ensure compliance with the Storm Water Pollution Prevention Plan (SWPPP).  The 
inspector shall immediately notify the contractor and the CBJ Project Manager 
through a “deficiency notice” of any features which are not in place and functional or 
are in danger of becoming non-functional, or non-compliant with SWPPP conditions.  
This section does not relieve the Contractor from their responsibility for all erosion 
control.  The Inspector shall check the Contractor’s SWPPP for updates weekly, and 
notify CBJ if the SWPPP updates are not made by the Contractor.   

 
H. The Consultant’s on-site Inspector shall have a working cellular phone within 

personal reach at all times during the project’s construction.  The number will be 
available to the public.   

 
I. The Consultant shall provide all necessary supporting activities for inspection.  This 

includes such items as bonuses to employees, transportation, overtime, secretarial 
support, per diem, final assembly of records for audit by those providing funding, etc.   

 
Materials Testing 
 
A. The Consultant shall see that all necessary testing is completed properly and in a 

timely manner, and that any unsatisfactory materials or work are replaced or 
corrected.  The frequency of materials testing shall be in accordance with the CBJ 
“Materials Sampling and Testing Frequency Guide.”  Any modifications to the CBJ 
guide shall be discussed with and approved by the CBJ Project Manager prior to 
testing.  The testing may be done by the Consultant’s own forces, or by utilizing a 
commercial materials testing firm employed by the Consultant.  The project Inspector 
shall obtain samples as required for testing.  All materials shall be sampled, tested 
and approved prior to final acceptance.  Compaction of native material, trench 
backfill, subbase, base, and asphalt concrete shall be documented by an approved 
testing method.  If the imported subbase is more than 12-inches in depth, the 
material shall be tested at depths not exceeding 12 inches.  Minimum field tests for 
concrete include, but are not limited to, air, slump, and 28-day cylinder breaks.   

 
B. A copy of all test reports and results shall be submitted to the CBJ Project Manager 

by fax or email when they are received by the Consultant.  Additionally, Consultant 
shall submit a summary of test reports, results and calculations in the form of a 
spreadsheet or database at the end of each month, unless requested earlier by the 
CBJ Project Manager.  

 
C. Notification of test results not meeting the standards shall be submitted to CBJ 

immediately, and careful consideration made as to stopping work until further testing 
(of site, i.e., at the plant, at the material stockpile, etc.) shows that the material is 
within specification.  The Consultant shall work with the CBJ Project Manager to 
determine the appropriate course of action.   

 
Quality Control 
 
The Consultant will review all submittals and shop drawings to assure conformance with 
the Drawings, Specifications, and design intent.   
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Any work performed which deviates from the Drawings and Specifications shall be 
brought to the Contractor’s attention at once.  If corrections are not immediately made, 
the Inspector shall deliver a written “deficiency notice” to the Contractor along with the 
notification that uncorrected work will not be accepted by the CBJ.  A copy of the Notice 
of Deficiency will be immediately sent to the CBJ Project Manager.  
 
The Consultant is responsible for certifying that each item or section of the work was 
completed in accordance with the Drawings and Specifications prior to such item or 
section being covered by other work.  By signing each pay request, the Consultant will 
certify to the CBJ Project Manager that each included item or section of the work was 
completed in accordance with the Drawings and Specifications.   
 
Any work beyond or deviating from that covered by the Drawings and Specifications 
must be authorized by a properly executed Change Order.  Change Orders are to be 
submitted only for: 
 
1. Changed conditions of site 
2. Design errors and/or omissions 
3. City directive 
4. Contractor’s request: ONLY when clear benefit to the City results, usually cost 

reduction 
 

All Change Order work must be approved by the CBJ in writing before the Change Order 
work begins.  If there is not sufficient time to obtain a signed Change Order before the 
work must be accomplished, a Field Order shall be used with the CBJ approval.  Any 
additional work authorized by the Consultant without following the proper Change Order 
or Field Order procedures may result in the cost of work being charged to the 
Consultant.   
 
The Consultant is responsible for all administration and inspection required to expedite 
and execute necessary Change Order work, including, but not limited to, 
correspondence, Contractor fee negotiations, documentation of Contractor’s time and 
materials reports, Change Order forms, and support of need for the change.   
 
Project Cost Control 
 
The Consultant shall prepare all necessary documents to support periodic pay estimates 
for the work accomplished by the Contractor.  All payments to the Contractor will be 
made by the CBJ.  The Contractor shall not be paid in full for any item that is not 
complete, accepted, and available for its intended use.  Two weeks prior to submission 
of a Contractor’s request for a progress payment, and if the services is requested by the 
CBJ Project Manager, the Consultant shall provide to the CBJ a reasonably accurate 
draft of the progress payment estimate which will be needed to cover the Contractor’s 
progress payment.   
 
Project Schedule Control 
 
The Consultant will see that the Contractor submits a construction schedule and plan of 
operations as required in Section 01010 – Summary of Work of the Contract Documents 
and meets those schedules, or revises them as necessary to stay within completion 
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dates, and will notify the CBJ and Contractor of significant schedule changes and 
foreseeable problems in meeting the completion date.   

As-Built Drawings 
 
The Consultant will obtain field as-built measurements.  The Consultant will provide up-
to-date as-built drawings as the project progresses.  The final as-built drawings shall be 
submitted on CD ROM in AutoCAD 2008 format and one signed set in .pdf format, one 
signed set of full size reproducible Mylar,  and four (4) sets of signed full size paper 
copies.    

 
 As-Builts shall include: At a minimum the following sheets:  cover sheet, legend, 

abbreviations, general notes, typical sections, details, and plan sheets; 
 Accurate mapping of utility mains and service locations; 
 Accurate swing ties for water, sewer, and storm drainage are to include a 

minimum of two (2) swing ties to service connections, stubs, saddles, corp. 
stops, sewer and storm drain wyes, utility conflicts, water valves, bends, 
connections to differing materials, and other items as encountered; 

 Sewer service wyes may be measured along the sewer line run and clearly 
shown as a distance from the downstream manhole; 

 Swing ties shall be measured from permanent prominent objects, fire hydrants, 
building corners, etc.  Property corner monuments, fences, and trees shall  not 
be used; 

 Swing ties shall not exceed 100’ except in extreme cases as approved by the 
City in advance;  

 Drawings shall be produced in a clear legible format with small scale (zoomed in) 
views as necessary for illustrating areas of high detail.  Drawings shall include all 
utilities on a single sheet; 

 Drawings shall be layered with swing ties for each utility on its own layer (i.e., 
water swing tie layer, sewer swing tie layer, storm swing tie layer, conflict swing 
tie layer, etc.)   

 
All original records shall be furnished to the CBJ Project Manager within 60 days of 
construction completion.  The Consultant shall submit approved final as-built drawings to 
the CBJ Project Manager before submitting a request for final payment under this 
Contract.   

 
1.3 Completion 

 
Bid-ready drawings, specifications and construction estimate shall be completed by 
December 15, 2017.  
 
The Consultant’s contract performance period will depend on the Contractor’s schedule, 
which will depend on the time allowed in the construction contract to accomplish the 
work.  This time can be changed by a formal Change Order.  The Contractor may elect 
to accelerate the work, thus shortening the performance period.   
 
The Consultant’s contract performance period will extend beyond the completion date of 
the construction contract, since the Consultant’s duties include preparation of the final 
Change Order and submitting the final pay estimate and as-builts, as well as organizing 
all project documentation and delivering same to the CBJ.   
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All services shall be completed by August 1, 2018. 
 
1.4 Background 

 
Juneau is Alaska’s Capital City.  The CBJ municipal offices are located at 155 South 
Seward Street, Juneau, Alaska 99801.  The Engineering Department is located on the 
3rf Floor of the Marine View Center, 230 South Franklin Street, Juneau, Alaska.   
 
1.5 Questions 

 
Questions regarding this proposal should be directed to: 
 
Greg Smith, Contract Administrator 
City and Borough of Juneau  
ENGINEERING DEPARTMENT 
Marine View Center – 3rd Floor email: Greg.Smith@juneau.org 
230 South Franklin Street Telephone:  (907) 586-0873 
Juneau, Alaska 99801 Fax: (907) 586-4530 
 
Office hours are 8:00 a.m. to 4:30 p.m. local time, Monday through Friday.  
 
1.6 Standard Contract Language 

 
Attached to this RFP is the CBJ’s standard contract (Attachment 1) which should be 
carefully reviewed by proposers, as it is the form of agreement that the CBJ intends that 
the selected Consultant sign in the event of acceptance of its proposal.   
 
 

2.0 Rules Governing Competition 
 

2.1 Pre-Proposal 
 

Proposers should carefully examine the entire RFP and any addenda thereto, 
and all related materials and data referenced in the RFP.  Proposers should 
become fully aware of the nature of the services requested and the conditions 
likely to be encountered in performing the services.   
 

2.2 Proposal Development 
 

The content of proposals will be kept confidential until the selection of the 
Consultant is publicly announced.  All materials submitted in response to this 
RFP will become the property of the CBJ.  One copy shall be retained for the 
official files of the Engineering Department and will become public record after 
announcement of the successful Proposer.  The CBJ will not return proposals to 
the Proposer.  The CBJ reserves the right to reject any or all proposals.  
Proposals are to be prepared in such a way as to provide a straightforward, 
concise delineation of the Proposer’s capabilities to satisfy the requirements of 
this RFP.  Emphasis should be concentrated on conformance to the RFP 
instructions, responsiveness to the RFP requirements, and on completeness and 
clarity of content.   

mailto:Greg.Smith@juneau.org


Design:  Project Playground Rebuild  Page 16 
(C3) RFP E18-051 
 

 

 
This solicitation does not commit CBJ to select any Consultant(s) for the 
requested services.  All costs associated with the respondents’ preparations, 
submission and oral presentations (if applicable) shall be the responsibility of the 
Proposer.   
 
All proposals must be signed.  Proposals must be received in the number of 
copies stated in the RFP no later than the date and time specified in the cover 
letter.  All copies of the proposals must be under sealed cover and plainly 
marked.  Proposals not received by the date and time specified in the cover letter 
will not be considered.   
 

2.3 Disclosure of Proposal Contents.   
 
The City and Borough of Juneau, a municipal corporation and political 
subdivision of the State of Alaska, is subject to the Alaska Public Records Act 
codified at AS 40.25.100-220, and the public records provisions in the CBJ 
Charter, section 15.7. The contents of proposals submitted in response to this 
RFP will be kept confidential until the top ranked proposer is announced.  
Immediately following announcement, all proposals become public information. 
Trade secrets and other proprietary data contained in a proposal may be held 
confidential, to the extent allowed by law, by the Purchasing Officer, upon 
request in writing by a proposer.  Material considered confidential by the 
proposer must be clearly identified and marked (page, section, etc) by the 
proposer, and the proposer must include a brief statement that sets out the 
reasons for confidentiality.  Marking the entire proposal confidential is not 
acceptable and may be cause for the City to reject your proposal as non-
responsive. 
 

3.0 PROPOSAL CONTENT REQUIREMENTS  
 

The response to this RFP shall be in letter form, not more than seven (7) pages in 
length.  The information requested below should be organized in the manner specified in 
order to achieve a uniform review process and obtain the maximum degree of 
comparability for the Selection Committee. 
 

o Proposed Method to Accomplish the Project: Proposal shall demonstrate an 
understanding of the requested scope of services. Include proposed work 
schedule and methodology for accomplishing the project, showing insight to the 
specific details of the project. 

 
o Organization and Capacity of the Firm:  Identify the consultant team proposed 

for this project and demonstrate their ability to perform the desired services 
within the established schedule.  The proposal should discuss the current 
workload of staff proposed for the requested services. 

 
o Firm's Representation:  The proposal shall specify readily available personnel 

to accomplish the desired services.  Key personnel shall be named,  their roles 
within the project clearly identified and the specific hourly rate or job class that 
each of the key personnel will be billed for this project.  Other project 
commitments of key personnel shall also be identified.  The level of 
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involvement should be displayed in a way which is consistent with the scale of 
the project.  The qualifications of personnel shall be included.  

 
o Firm's Experience with Similar Projects:  Proposal should include a list of 

projects  of similar scale and scope, succinctly described 
 

o Firm’s Hourly Rates:  Evaluation will include the hourly rates of pay for personnel 
to be used on this project. Hourly rates shall include all markups and multipliers.  
Include a list of reimbursable expenses typical for this type of project. Review the 
Standard Contract regarding allowable reimbursables. 

 
o Quality of the Proposal:  Evaluation will include the clarity and professional 

quality of the document(s) submitted. 
 

o Licenses: Professional registration (Engineer/Architect/Land Surveyor/ 
Landscape Architect) in the State of Alaska at the time of proposal submission 
is required (Alaska Statute 08.48.281).  If a corporate license is held, the 
professional licensed in the State of Alaska (in order to obtain a corporate 
license) must be in responsible charge of the project, as well as the 
professional stamping the work.  All survey work involving property or boundary 
surveys must be stamped by a Professional Land Surveyor licensed in the 
State of Alaska.  All reports prepared by a registered professional licensed in 
the State of Alaska must be stamped by the registered professional.  The 
proposal must include a statement indicating that all required corporate, all 
required professional occupational licenses and all other necessary 
licenses/certifications are currently held. License/certification numbers must be 
provided. 

 
o Acknowledge Receipt of All Addenda:  Failure to acknowledge addenda may 

result in the proposal being considered non-responsive and subject to rejection. 
 

o Juneau Proposer according to SECTION 7.0. 
 

o Proposal Signature:  The proposal must be signed by a representative who has 
authority to bind the firm.  Name and title of the individual signing the proposal 
must be printed below or adjacent to the signature.   

 
o Resumes:  Resumes may be attached to the proposal as appendices and will 

not be included in the page count for proposals.  Limit resume length to one 
page per person. 

 
 
4.0 EVALUATION OF PROPOSALS 
 

4.1 Criteria 
 

Proposals will be evaluated and scored, using the criteria on the 
EVALUATION/RANKING page, found at the end of this document, in order to ascertain 
which proposal best meets the needs of the CBJ.  The items to be considered during the 
evaluation and the associated point values are located on the EVALUATION/RANKING 
sheet at the end of this RFP.   
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4.2 Evaluation Data 

 
The evaluation Data discussed below is presented in an effort to delineate what criteria 
will be used to score proposals.  Please do not include a separate section in your 
proposal for Evaluation Data.  Much of the information discussed and requested below 
should be included in the proposal as part of the Proposal Content Requirements 
discussed in SECTION 3.0 of this RFP.   
 

4.2.1 Proposed Method to Accomplish the Project  
 

a. Work schedule and methodology will be evaluated according to 
budget sensitivity, efficiency, completeness and pertinence of the 
tasks submitted by the Proposer, as well as the creativity and logic of 
the overall approach.  The proposal should show interest and insight 
about this project.   

 
4.2.2 Organization, Capacity of Firm and Personnel Qualifications 

 
a. Evaluation will be made of the Proposer’s organization and the ability 

to perform the desired services within the established schedule.   
b. Evaluation will be made based on proposed personnel, their relevant 

qualifications and experience, and their proposed scale of 
involvement.   

 
4.2.3 Relevant Experience and Past Record of Performance 
 

a. Evaluation will be made of the Proposer’s experience with Community 
Design Outreach projects of similar scope and scale, as well as other 
projects with the CBJ, other government agencies, private industry 
and risk managers 
 

b. Evaluation will be made of the Proposer’s experience with Community 
Build projects of similar scope and scale, as well as other projects 
with the CBJ, other government agencies and private industry 

 
4.2.4 Firm’s Hourly Rates 

 
Evaluation will be made on the proposed hourly rates of pay for personnel to be 
used on this project.   
 
4.2.5 Quality of the Proposal 

 
Is proposal clear and concise?  Is proposal responsive to the needs of the 
project?  Evaluation will include the clarity and professional quality of the 
document(s) submitted.   
 
4.2.6 Juneau Proposer according to SECTION 7.0 

 
Prime Consultant meets Juneau Proposer requirements as stipulated in Section 
7.0 – Juneau Proposer Points.   



Design:  Project Playground Rebuild  Page 19 
(C3) RFP E18-051 
 

 

4.3 Evaluation Process 
 

Evaluation of the proposals will be performed by a committee selected by the City and 
Borough of Juneau. 
 

5.0         SELECTION AND AWARD PROCESS 
 

5.1 Selection Based on Written Proposals  
 
Each member of the Selection Committee shall independently score all written proposals 
that are received by the established proposal deadline.  Each member's scores, as they 
relate to the group of proposals, are then ranked.  The proposal receiving the highest 
score is given a ranking value of "one", the second highest scored proposal receives a 
ranking of "two", and so on.  The independent scores and rankings of each member are 
then forwarded to the Engineering Contracts Administrator.  These rankings are then 
checked for accuracy and combined to form a composite ranking. If all members have 
selected the same firm as the number one ranked firm, the Selection Committee may 
declare the process complete, or it may proceed to the Oral Interview stage.   
 
If a majority of members select the same proposal as the best or among the best, the 
committee members may convene to discuss individual rankings and scores.  If this 
majority does not exist, or if each member has selected a different proposal as the best, 
then the meeting must take place.  
 
The members shall use the meeting to discuss differences in individual scores and may, 
as a group, contact references and share information beyond that which appears in the 
written proposal.  As a result, individual members may change their scores and 
rankings, but must cite their reasons for doing so.  At the conclusion of the meeting the 
Contract Administrator shall re-compute a new combined ranking based upon changes, 
if any, to the individual rankings. 

 
5.2 Selection Based on Oral Interviews  

 
If required following review of the written proposals, the Selection Committee will then 
discuss their option of proceeding to Oral Interviews. Oral Interviews are at the 
discretion of the Selection Committee and the Engineering Contracts Administrator, and 
may be pursued for any reason, but are typically intended to: 

 
 provide more detailed information about the written proposal, especially when the 

scores/rankings between proposals are close;  
 allow the Selection Committee to get to know the expertise and nature of the 

Proposer’s work better; 
 provide both the Selection Committee and the Proposer the opportunity to 

communicate ideas verbally, rather than strictly in written form. 
 

5.3 Proposal Acceptance  
 

Once the selection process (written proposal review and oral interviews, if held) is 
complete, the Proposer with the lowest numerical rank, based upon the evaluation 
criteria, will be declared the apparent successful Proposer. In the event of a tie in the 
ranking totals, the raw scores of the Proposers who are tied will be totaled to determine 
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the successful Proposer. The successful Proposer will be invited to enter into contract 
negotiations with the CBJ. If negotiations are unsuccessful, discussions with the lowest 
ranked Proposer will be terminated and the second lowest ranked Proposer may be 
contacted for negotiations. 

 
Selection of the successful Proposer is anticipated to be announced within 30 calendar 
days of the submission date, although all offers must be complete and irrevocable for 60 
days following the submission date. 

 
Award of contract, if made, will be to the responsible Proposer selected in accordance with the 
criteria described in Section 4 of this RFP, and whose final proposal and fee is accepted by the 
CBJ.  The CBJ reserves the right to award the contract to the successful firm without further 
discussion. 
 
 
6.0 INSURANCE REQUIREMENTS 
 
The insurance requirements for this project are specified in Attachment 1 – Sample Contract, 
under Appendix C.  
 
7.0 JUNEAU PROPOSER POINTS 
 
Juneau proposer points shall be awarded if the Proposer is determined to be a “Juneau 
proposer” meeting the criteria of CBJ’s Purchasing Ordinance 53.50, Section 53.50.010.  CBJ 
Ordinance 53.50 can be viewed electronically at the following internet address: 
www.juneau.org/law.  Note: The criteria for meeting Juneau Proposer requirements have 
changed.  Please review the new requirements and contact the CBJ Engineering Department or 
Purchasing Division with any questions.   
 
A paper copy of the CBJ Purchasing Ordinance is available upon request from the CBJ 
Engineering Department or Purchasing Division.  
 
8.0 PROTESTS 
 
The protest period begins with the posting of a notice of apparent successful proposer, in the 
CBJ Purchasing Division.   
 
Protests shall be executed in accordance with CBJ Ordinance 53.50.062 PROTESTS and 
53.50.080 ADMINISTRATION OF PROTEST.  Copies of the ordinances describing protest 
procedures are available from the CBJ Purchasing Division, 155 South Seward Street, Juneau, 
Alaska.  Questions concerning protests or protest procedures should be directed to the CBJ 
Purchasing Officer at 907-586-5258.  CBJ Ordinance 53.50 can be viewed electronically at the 
following internet address: www.juneau.org/law.  
 
9.0 CONSULTANT’S GOOD STANDING WITH CBJ FINANCE DEPARTMENT 
 
Consultants must be in good standing with the CBJ prior to award, and prior to any contract 
renewals, and in any event no later than seven business days following notification by the CBJ 
of intent to award.  Good standing means: all amounts owed to the CBJ are current and the 
Consultant is not delinquent with respect to any taxes, fees, assessment, or other monies due 
and owed the CBJ, or a Confession of Judgment has been executed and the Consultant is in 

http://www.juneau.org/law
http://www.juneau.org/law
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compliance with the terms of any stipulation associated with the Confession of Judgment, 
including being current as to any installment payments due; and Consultant is current in all CBJ 
reporting obligations (such as sales tax registration and reporting and business personal 
property declarations). Failure to meet these requirements may be cause for rejection of your 
proposal.  To determine if your business is in good standing, or for further information, contact 
the CBJ Finance Department’s Sales Tax Division at (907) 586-5265 for sales tax issues, 
Assessor’s Office at (907)586-0930 for business personal property issues, or Collections 
Division at (907) 586-5268 for all other accounts. 
 
Note: Juneau Proposer preference (7.0) has requirements regarding a firm’s good 
standing with the City at the time a proposal is submitted.  Please review the Purchasing 
Code cited.   
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CONSULTING FIRM:      
 
 SCORED BY:      DATE:     
 
 

EVALUATION/RANKING 
 
 

 Points Awarded 

Section Criteria – Per SECTION 4.2 of RFP Weight (%) Score Subtotal 

4.2.1 Proposed Method to Accomplish the 
Project 

20%   

4.2.2a. Organization and ability to perform 
services within desired schedule 

15%   

4.2.2 b Experience of proposed personnel and 
scale of involvement 

15%   

4.2.3 a Relevant Experience and Past Record of 
Performance in Community Design 
Outreach 

15%   

4.2.3 b Relevant Experience and Past Record of 
Performance in Community Build 

20%   

4.2.4 Proposed Hourly Rates 5%   
4.2.5 Quality of Proposal 5%   
4.2.6 Juneau Proposer (per Section 7.0) – 

Determined by Contract Administrator 
5%   

GRAND TOTAL    

RANK    

 
 
Scoring 
Outstanding = 10 
Adequate to Good = 6-8 
Marginally Acceptable = 3-4 
Unacceptable or poor = 0-1 
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ATTACHMENT 1 
 

PROFESSIONAL SERVICES CONTRACT 
Design Services for 

Project Playground Rebuild 
Contract No. RFP E18-051 

 
This Agreement  is entered into by and between the City and Borough of Juneau, Alaska 

("City"), and ____________company name_____________________ whose 
address is _________________phone and fax__ ("Consultant"). 

 
Witnesseth: 

 
Whereas,  the City desires to engage the Consultant for the purpose of rendering certain 

professional services, and 
 

Whereas,  the Consultant represents that it is in all respects licensed and qualified to perform 
such services; 

 
Now, Therefore, the parties agree as follows: 
 
1. CONTRACTUAL RELATIONSHIP.  The parties intend that an independent Consultant/City 
relationship will be created by this Contract.  City is interested only in the results to be achieved, 
and the conduct and control of the work will lie solely with the Consultant.  Consultant is not 
considered to be an agent or employee of City for any purpose, and the employees of 
Consultant are not entitled to any benefits that City provides for City's employees.  It is 
understood that the City does not agree to use the Consultant exclusively.  It is further 
understood that the Consultant is free to contract for similar services to be performed for others 
while it is under contract with the City. 
 
2. SCOPE OF SERVICE.  The Consultant shall carry out in a professional and prudent manner 
all of the services required by the Contract.  These services include all of the services described 
in Appendix A. Consultant will diligently proceed with the Scope of Services, and will provide 
such services in a timely manner. 
 
3. PERSONNEL, EQUIPMENT, SUPPLIES, AND LICENSES.  
 
(A) Except as noted in Appendix A, the Consultant represents that it has or will secure at its own 

expense all personnel, equipment, and supplies required in performing the services under 
this Contract. 

 
(B) All of the services required hereunder will be performed by the Consultant or under its 

supervision. 
 
(C) None of the work or services covered by this Contract shall be subcontracted without prior 

written approval of the Contract Administrator.  
 
(D) Consultant warrants that it is fully licensed under all applicable local, state, and federal laws 

to perform the services to be provided hereunder.   
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4. TIME OF PERFORMANCE.  The services of the Consultant are to commence after the 
execution of the Contract and issuance of Notice to Proceed and Purchase Order.  All work 
shall be completed no later than the time specified in Appendix A.  Amendment to this Contract 
may be made upon mutual, written agreement prior to the contract expiration date. 
 
5. REPORTING. Except as authorized within Appendix A, the City's primary representative for 
this Contract shall be Lisa EaganLagerquist.  The City Manager shall be an alternate 
representative.  The City shall not be liable for Consultant's expenses incurred in reliance on 
directions received from any other municipal officer or employee.  The Consultant's 
representative shall be ________________________. 
 
6. COMPENSATION.  The City agrees to pay the Consultant according to the schedule 
attached as Appendix B.  The Consultant’s estimated fee schedule is attached to Appendix B.   
 
7. TERMINATION OF CONTRACT FOR CAUSE.  If, through any cause, except causes beyond 
the control of the Consultant, the Consultant shall fail to fulfill in a timely and proper manner its 
obligations under this Contract; or if the Consultant shall violate any of the covenants, 
agreements, or stipulations of this Contract, the City shall have the right to terminate this 
Contract by giving written notice to the Consultant of such termination and specifying the 
effective date thereof, at least ten days before the effective date of such termination.  In that 
event, all finished or unfinished documents, or other data, in whatever form, prepared by the 
Consultant under this Contract shall, at the option of the City, become its property, and the 
Consultant shall be entitled to receive just and equitable compensation for any satisfactory work 
completed on such documents and materials, not to exceed the Contract amount. 
 
8. TERMINATION FOR CONVENIENCE OF CITY.  The City may terminate this Contract at any 
time by giving written notice to the Consultant of such termination and specifying the effective 
date thereof, at least thirty days before the effective day of such termination.  In that event, all 
finished or unfinished documents and other materials as described in paragraph 7 above shall, 
at the option of the City become its property, and the Consultant will be paid an amount not to 
exceed the sum set forth in Appendix B for work satisfactorily completed on or before the date 
of termination, less payments of compensation previously made. 

9. CONTRACT AGREEMENT.  All parties mutually agreed to the terms of this Contract. The 
Contract should not be construed in favor of or against any party.  This Contract contains the 
entire agreement between the parties; there are no other promises, terms, conditions, or 
obligations other than those contained herein; and this Contract shall supersede all previous 
communications, representations or agreements, either oral or written, between the parties. 
 
10. CHANGES.  The City may, from time to time, require changes in the scope of services to be 
performed under this Contract.  Such changes, including any increase or decrease in the 
amount of the Consultant's compensation, must be mutually agreed upon in writing before they 
will be regarded as part of this Contract. 
 
11. EQUAL EMPLOYMENT OPPORTUNITY.  The Consultant will not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, or national origin.  
 
12. CONFLICTS OF INTEREST.  Consultant agrees that no employee of the City who has 
exercised or will exercise any authority over the specifications, procurement, supervision or 
payment for this Contract, and no member of the employee’s immediate family, has had or will 
have any direct or indirect financial interest in this Contract.  If the Consultant learns of any such 
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interest, the Consultant shall without delay inform the City Attorney or one of the officers 
specified in Paragraph 5. 
 
13. ETHICS. Consultant shall discharge its duties fairly, impartially and maintain a standard of 
conduct that competently serves the City and the interests of the City. Consultant shall at all 
times exercise unbiased judgment when performing its duties under this contract. 
 
14. PUBLIC RELATIONS. Consultant shall issue press releases, respond to press inquiries, 
make public speeches, appear on broadcast media or otherwise engage in public relations 
regarding the project only with the specific approval of the CBJ Project Manager. 
 
15. ELECTED OFFICIALS. The Consultant shall respond to project-related inquiries from 
elected officials by providing impartial, factual information, but shall not initiate contact or 
attempt to persuade an elected official to agree with any viewpoint or to take any official action. 
The Consultant will promptly notify the Project manager of any request by an elected official for 
project-related information. 
 
16. ASSIGNABILITY.  The Consultant shall not assign any interest in this Contract and shall not 
transfer any interest in the same without the prior written consent of the City; however, claims 
for money due or to become due to the Consultant from the City under this Contract may be 
assigned to a bank, trust company, or other financial institution without approval. Notice of any 
such assignment or transfer shall be furnished promptly to the City. 
 
17. FINDINGS CONFIDENTIAL.  Any information given to or prepared by the Consultant under 
this Contract which the City requests to be kept as confidential shall not be made available to 
any individual or organization by the Consultant without the prior written approval of the City. 
 
18. IDENTIFICATION OF DOCUMENTS.  All reports, maps, and other documents completed 
as a part of this Contract, other than documents exclusively for internal use within the City, shall 
carry a City notation or logo as directed by the City. 
 
19. PUBLICATION, REPRODUCTION, AND USE OF MATERIALS.  No services, information, 
computer program elements, reports or other deliverables which may have a potential patent or 
copyright value produced in whole or in part under this Contract shall be subject to copyright in 
the United States or any other country.  
 
If a copyright applies by law to the work produced under this Contract, that copyright will either 
be signed over to the City or the City will be given unrestricted license to the copyright. The City 
shall have unrestricted license to publish, disclose, distribute, and otherwise use, in whole or in 
part, any reports, data, or other materials prepared under this Contract. If this Contract includes 
architectural and/or engineering design services, any use of the design features or details 
produced under this Contract on other City facilities will be at the City’s risk. 
 
20. RECORDS.  During performance and after termination of this Contract, each party shall 
make available to the other party for inspection and copying, all records, whether external or 
internal, having any relevance to this Contract.  
 
21. INSURANCE REQUIREMENTS. Consultant has secured and agrees to keep and 
maintain in full force and effect, at its own expense, the insurance approved by CBJ Risk 
Management as outlined in Appendix C.  At least 30 days prior to the cancellation, non-renewal 
or reduction in the amount of coverage, Consultant shall provide written notice to the CBJ’s Risk 
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Management. The Consultant’s insurance shall be primary and any insurance maintained by the 
CBJ shall be non-contributory. If the Consultant maintains higher limits than shown below, the 
CBJ shall be entitled to coverage for the higher limits maintained by the Consultant.  
 
22. INDEMNIFICATION AND HOLD HARMLESS.  The Consultant agrees to defend, 
indemnify, and hold harmless CBJ, its employees, and authorized representatives, with respect 
to any action, claim, or lawsuit arising out of or related to the Consultant’s negligent 
performance of this contract without limitation as to the amount of fees, and without limitation as 
to any damages, cost or expense resulting from settlement, judgment, or verdict, and includes 
the award of any attorney’s fees even if in excess of Alaska Civil Rule 82.  This indemnification 
agreement applies to the fullest extent permitted by law, meaning that if there is a claim of, or 
liability for, a joint act, error, or omission of the consultant and the CBJ, the indemnification, 
defense, and hold harmless obligation of this provision shall be apportioned on a comparative 
fault basis.  This agreement is in full force and effect whenever and wherever any action, claim, 
or lawsuit is initiated, filed, or otherwise brought against CBJ relating to this contract.  The 
obligations of Consultant arise immediately upon actual or constructive notice of any action, 
claim, or lawsuit.  CBJ shall notify Consultant in a timely manner of the need for indemnification, 
but such notice is not a condition precedent to Consultant’s obligations and may be waived 
where the Consultant has actual notice.   
 
23. CHOICE OF LAW; JURISDICTION.  This Contract shall be governed by the laws of the 
State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District. 
 
24. SUCCESSORS.  This Contract shall be binding upon the successors and assigns of the 
parties. 
 
25. PRECEDENCE OF DOCUMENTS.  In the event of a conflict between the provisions of this 
document and its appendices, the order of precedence shall be this document, Appendix A, 
Appendix B and Appendix C. 
 
In Witness Whereof the parties have affixed their signatures the date first above set out: 
 
 
CITY AND BOROUGH OF JUNEAU  

Duncan Rorie Watt Date 
City and Borough Manager 

 
 
Company name 

Name     Date 
Rank [i.e. President] 

        email 
 
Approved as to content:   

Greg Smith Date 
Contract Administrator 
 

680600401-5390  
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APPENDIX A: SCOPE OF SERVICES  
Design Services for 

Project Playground Rebuild 
  Contract No. RFP E18-051 

 
 
See Scope of Services in RFP.  
 
 
 
PERSONNEL:  The Consultant’s primary personnel for this work will be: 
 
 
The completion date for complete design and contract documents is December 15, 2017. 
 
 
 
This contract expires on December 31, 2018, unless an amendment changing this date is 
fully executed prior to December 31, 2018. 
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APPENDIX B: COMPENSATION 
Design Services for Project Playground Rebuild 

  Contract No. RFP E18-051 
 
 
 Amount of Payment  
 
Lump Sum 
 
Consultant shall be compensated a lump sum amount of $_____for satisfactory performance of 
all [or specific services] services described in this contract. 
 
Time and Materials 
 
Consultant shall be compensated based on time and materials, a not-to-exceed amount of $___ 
for satisfactory performance of _____ services described in this contract. 
 
Hourly rates shall remain the same for the life of this contract including all amendments, unless 
the Consultant requests a rate increase. Hourly rate increases may be negotiated on a yearly 
basis and shall not exceed the percentage increase of the Anchorage Consumer Price Index. 
 
The total Contract amount shall be $ 
 
 

Method of Payment 
 
Monthly  Payable within 30 days of receipt of an invoice approved by the project manager and 
progress report stating the amount of services completed. 
  

Consultant Invoice Requirements 
 
 Itemized invoices must be submitted that indicate the services performed. 
 Invoices for this contract must be submitted separately from invoices for services performed 

under any other contract(s). 
 Invoices must include the CBJ Contract Number and Purchase Order numbers.  
 

Compensation Based on Time and Materials 
 
If compensation is based on time and materials, the following shall apply: 
 
Compensation shall be computed based on the hourly billing rates, approved by the CBJ Project 
Manager, times the actual number of hours spent in the performance of services. The hourly 
billing rate for each employee is the amount to be paid to the Consultant, and is full 
compensation for all salary, benefits, taxes, overhead and profit. There shall be no additional 
compensation for overtime, weekend, or holiday work. 
 
Compensation for subconsultants shall be equal to the amounts actually paid to sub-consultants 
hereunder plus a negotiated mark-up percentage.  
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Compensation for expenses shall be an amount equal to reimbursable expenses approved in 
advance by the CBJ Project Manager, necessary and reasonably incurred and actually paid by 
the Consultant in the performance of the services hereunder. No markup allowance is allowed.  
Reimbursable expenses are expenses that are unique to the performance of the services under 
the Contract and generally contemplate the purchase of outside ancillary services, such as 
mailing and delivery charges for submittal of drawings, specifications and reports, long distance 
telephone calls, rentals of equipment, travel and local transportation, meals and lodging on 
overnight trips. 
 
Reimbursable expenses do not include expenses that are usually and customarily included as 
part of the Consultant's overhead. For the purposes of this Agreement reimbursable expenses 
do not include amounts for typing, utilization of computer systems, computer aided design and 
drafting (CADD), cameras, recording or measuring devices, flashlights and other small, portable 
equipment, safety supplies, phones, telephone calls, electronic messaging including FAX, Telex 
and telegrams, or expendable office supplies. Unless otherwise indicated, required insurance is 
not a reimbursable expense.  
 
The Consultant shall obtain the CBJ Project Manager’s written approval prior to making 
expenditures for reimbursable expenses in excess of $500 per specific expenditure and for all 
overnight trips which are reimbursable expenditures as set forth above. The Consultant shall 
substantiate all billings for reimbursable expenses in excess of $25 with receipted bills and 
provide said receipts with the appropriate billing. 
 
The Consultant shall keep, and cause any sub-consultants to keep, daily records of the time 
spent in the performance of services hereunder by all persons whose billing rates will be the 
basis for compensation as well as records and receipts of reimbursable expenditures 
hereunder. Failure to do so shall be a conclusive waiver of any right to compensation for such 
services or expenses as are otherwise compensable hereunder.  
 
The CBJ shall have the right to inspect all records of the Consultant, and of any sub-
consultants, pertaining to this project. Records shall be maintained by the Consultant and sub-
consultants for a period of three years after completion of services. 
 
When travel is necessary as part of the professional services to be provided, the following shall 
be followed: 

 
 Airline tickets should be purchased at the 14 day advanced purchase price. The CBJ will not 

pay for First Class travel. Any deviation shall be approved in writing in advance by the CBJ 
Project Manager. 

 Per diem meal allowance shall be: $60.00 ($12.00 for breakfast, $16.00 for lunch and 
$32.00 for dinner). 

 The Consultant shall stay at the hotel with a daily rate not to exceed $150.00. 
 Travel agent fees, tips, alcohol or bar tabs shall not be paid by the CBJ. 
 Car rental, parking, and taxi fees shall be reasonable and not excessive. This 

reimbursement is for services in Juneau only. Parking fees, etc. outside of Juneau will not 
be reimbursed. 
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APPENDIX C: INSURANCE REQUIREMENTS 
Design Services for Project Playground Rebuild 

  Contract No. RFP E18-051 
 
The Consultant must provide certification of proper insurance coverage and amendatory 
endorsements or copies of the applicable policy language affecting coverage required in this 
agreement to the City and Borough of Juneau. Failure of the City to demand such certificate or 
other evidence of full compliance with these insurance requirements or failure of the City to 
identify a deficiency from evidence that is provided shall not be construed as a waiver of the 
obligation of the Consultant to maintain the insurance required by this contract.  
 
Contractor agrees to maintain insurance as follows at all times while the contract is in effect, 
including during any periods of renewal. 
 
Commercial General Liability Insurance.  The Consultant must maintain Commercial General 
Liability Insurance in an amount it deems reasonably sufficient to cover any suit that may be 
brought against the Consultant.  This amount must be at least one million dollars 
($1,000,000.00) per occurrence, and two million dollars ($2,000,000.00) aggregate.   
 
This insurance policy is to contain, or be endorsed to contain, additional insured status 
for the CBJ, its officers, officials, employees, and volunteers.  If Additional insured status is 
provided in the form of an endorsement to the Contractor’s insurance, the endorsement shall be 
at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, CG 20 33, or CG 
20 38; and CG 20 37 forms if later revisions used). 

 
Professional Liability Insurance.  The Consultant must maintain Professional Liability 
Insurance in an amount not less than one million dollars ($1,000,000.00) aggregate to protect 
the Consultant from any claims or damages for any error, omission, or negligent act of the 
Consultant, the Consultant's firm and employees. This requirement applies to the Consultant's 
firm, the Consultant's subcontractors and assignees, and anyone directly or indirectly employed 
to perform work under this contract. 
 
Workers Compensation Insurance.  The Consultant must maintain Workers Compensation 
Insurance to protect the Consultant from any claims or damages for any personal injury or death 
which may arise from services performed under this contract.  This requirement applies to the 
Consultant's firm, the Consultant's subcontractors and assignees, and anyone directly or 
indirectly employed to perform work under this contract.  The Consultant must notify the City as 
well as the State Division of Workers Compensation immediately when changes in the 
Consultant's business operation affect the Consultant's insurance status.  Statutory limits apply 
to Workers Compensation Insurance.  The policy must include employer’s liability coverage of 
one hundred thousand dollars ($100,000.00) per injury, and five hundred thousand dollars 
($500,000.00) policy limits. If the Consultant is exempt from Alaska Statutory 
Requirements, the Consultant will provide written confirmation of this status in order for 
the City to waive this requirement. The policy shall be endorsed to waive subrogation 
rights against the City. 
 
Comprehensive Automobile Liability Insurance.  The coverage shall include all owned, 
hired, and non-owned vehicles to a one million dollar ($1,000,000.00) combined single limit 
coverage.  
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