CITY AND BOROUGH OF JUNEAU ALASKA'S CAPITAL CITY

ADDENDUM TO THE CONTRACT

for the

JNU GATE 2 PASSENGER BOARDING BRIDGE Contract No. BE18-033

ADDENDUM NO.: THREE <u>CURRENT DEADLINE FOR BIDS</u>:

February 6, 2018

PREVIOUS ADDENDA: TWO

ISSUED BY: City and Borough of Juneau

ENGINEERING DEPARTMENT

155 South Seward Street Juneau, Alaska 99801 PREVIOUS DEADLINE FOR BIDS:

August 25, 2017

DATE ADDENDUM ISSUED:

August 18, 2017

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering ftp/contracts/Contracts.php

PROJECT MANUAL:

Item No. 1 SECTION 00 0300 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.

Change the date of the Deadline for Bids **from** August 25, 2017, **to** February 6, 2018. The time remains the same. This extension is due to a change in available federal funding for this project.

Item No. 2 SECTION 00 0300 – NOTICE INVITING BIDS, COMPLETION OF WORK. **Delete** and **replace** with the following:

"Substantial completion shall be by November 19, 2018."

Item No. 3 SECTION 00 2113 – INSTRUCTIONS TO BIDDERS, Article 2 – INTERPRETATIONS AND ADDENDA, Paragraph B – ADDENDA. *Add* the following:

"The questions and requests for interpretations that have been raised to date will be answered in an addendum."

Item No. 4 SECTION 00 5200 – AGREEMENT, ARTICLE 2 – CONTRACT COMPLETION TIME.

Delete* and *replace* with the following:

"Substantial completion shall be by November 19, 2018."

Greg Smith,

Contract Administrator