



## ADDENDUM TO THE CONTRACT

for the

### BIRCH LANE PAVEMENT & DRAINAGE IMPROVEMENTS Contract No. BE18-174

**ADDENDUM NO.:** ONE

**CURRENT DEADLINE FOR BIDS:**  
April 18, 2018

**PREVIOUS ADDENDA:** NONE

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**Previous Deadline for Bids:**  
April 20, 2018

**DATE ADDENDUM ISSUED:** April 10, 2018

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering/ftp/contracts/Contracts.php>

#### **PROJECT MANUAL:**

- Item No. 1 SECTION 00030 – NOTICE INVITING BIDS. COMPLETION OF WORK, **delete** second Paragraph and **replace** with the following:
- Phase II WORK limits are from STA 20+75 to STA 27+40. All WORK shall be completed in Phase I prior to beginning Phase II WORK. Phase II Contact completion date is September 30, 2018.
- Item No. 2 SECTION 00030 – NOTICE INVITING BIDS. DEADLINE FOR BIDS.
- Change** the date of the Deadline for Bids **from** April 20, 2018 **to** April 18, 2018. The bid opening time and location remains the same.
- Item No. 3 SECTION – 00300 – BID, **delete** the Bid Schedule and **replace** with the attached bid schedule dated April 10, 2018.
- Item No. 4 SECTION – 00500 – AGREEMENT, ARTICLE 2. CONTRACT COMPLETION TIME, **delete** second Paragraph and **replace** with the following:
- Phase II WORK limits are from STA 20+75 to STA 27+40. All WORK shall be completed in Phase I prior to beginning Phase II WORK. Phase II Contact completion date is September 30, 2018.

Item No. 5 SPECIAL PROVISIONS, PART 1 – GENERAL, 1.2, Paragraph B, **delete** second Paragraph and **replace** with the following:


Phase II WORK limits are from STA 20+75 to STA 27+40. All WORK shall be completed in Phase I prior to beginning Phase II WORK. Phase II Contact completion date is September 30, 2018.

**DRAWINGS:**

Item No. 4 SHEET C100, TYPICAL SECTION, PROJECT PHASING TABLE, **delete** PHASE I Completion Date and **replace** with August 13, 2018. **Delete** Phase II Requirements and **replace** with the following:

Phase II WORK limits are from STA 20+75 to STA 27+40. All WORK shall be completed in Phase I prior to beginning Phase II WORK.

Item No. 5 SHEET C101, TYPICAL SECTION, STORM DRAIN STRUCTURE FRAME & GRATE SUMMARY, Structure S-10, **delete** EJ 7701, T2 Hood & 7700 M3 Grate and **replace** with Olympic Foundry SM18DI Frame and Grate Assembly.

By:   
\_\_\_\_\_  
Greg Smith,  
Contract Administrator

Total number of pages contained within this Addendum: 4

## SECTION 00310 - BID SCHEDULE

## BASE BID

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	LUMP	SUM		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	LUMP	SUM		
2150.1	Dewatering	Lump Sum	All Req'd	LUMP	SUM		
2200.1	Shoring, Sheeting and Bracing	Lump Sum	All Req'd	LUMP	SUM		
2201.1	Clearing and Grubbing	Lump Sum	All Req'd	LUMP	SUM		
2202.1	Excavation	CY	1449				
2202.2	Sideslopes and Ditch Grading	Lump Sum	All Req'd	LUMP	SUM		
2202.3	Mining Area Restoration and Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent	Sum	\$ 5,000	00
2204.1	2-Inch Minus Shot Rock with Base Course	CY	1,605				
2204.2	Base Course, Grading D-1 for Driveways	Ton	98				
2401.1	Sanitary Sewer Pipe, 8-Inch PVC	LF	1,344				
2401.2	Service Connections and Laterals	Each	27				
2401.3	Locate Sanitary Sewer Services	Lump Sum	All Req'd	LUMP	SUM		
2401.4	Connect to Existing Sanitary Sewer Pipe	Each	5				
2402.1	Sanitary Sewer Manhole, Type I	Each	7				
2501.1	4 & 6-Inch Pipe Culvert	LF	461				
2501.2	12-Inch Pipe Culvert	LF	996				
2501.3	24-Inch Pipe Culvert	LF	1,073				
2501.4	6-Inch Underdrain	LF	372				
2501.5	CPP Saddle Tee	Each	8				
2501.6	Fabricated CPP Wye	Each	2				
2502.1	Storm Drain Manhole, Type I	Each	8				
2502.2	Storm Drain Manhole, Type II	Each	1				
2502.3	Catch Basin, Type IV	Each	13				
2502.4	Catch Basin, Type III	Each	1				
2502.5	Catch Basin, Type IV with Snout	Each	2				
2502.6	24-Inch CPP Inlet	Each	9				
2502.7	Connect to Existing Manhole	Each	1				
2601.1	10-Inch HDPE Water Pipe	LF	333				
2601.2	Connect to Existing Water Pipe	Each	2				
2601.3	Relocate Existing 8-Inch D.I. Water Pipe	Each	2				
2601.4	Temporary Water System	Lump Sum	All Req'd	LUMP	SUM		
2602.1	Replace Valve Box	Each	7				
2602.2	8-Inch Gate Valve	Each	1				
2603.1	Fire Hydrant Reconditioning	Each	2				
2605.1	1-Inch Water Services	Each	8				
2605.2	Locate Water Services	Lump Sum	All Req'd	LUMP	SUM		
2607.1	Pipe Insulation	Board	200				
2609.1	Corrosion Protection	Each	2				
2702.1	Construction Surveying	Lump Sum	All Req'd	LUMP	SUM		

**SECTION 00310 - BID SCHEDULE**

**BASE BID**

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
2707.1	Remove and Replace Chain Link Fence	LF	116				
2707.2	Remove and Reset Wood Fence	LF	49				
2709.1	Topsoil	CY	205				
2709.2	Topsoil Finish Grading	MH	100				
2710.1	Seeding, Hydraulic Method, Type III	SU	2.5				
2716.1	Sanitary Sewer Pipe and Structure Removal	Lump Sum	All Req'd	LUMP	SUM		
2716.2	Storm Drain Pipe and Structure Removal	Lump Sum	All Req'd	LUMP	SUM		
2716.3	Fill Water Pipe with Slurry	Lump Sum	All Req'd	LUMP	SUM		
2718.1	Sign Assembly	Each	5				
2719.1	Reconstruct Mailbox	Each	30				
2722.1	Relocate Electrical Conductor	Each	87				
2722.2	Relocate Power Pedestal	Each	2				
2722.3	Relocate Phone Pedestal	Each	3				
2722.4	Relocate Cable Pedestal	Each	2				
2723.1	Remove and Relocate Landscaping	Lump Sum	All Req'd	LUMP	SUM		
2801.1	A.C. Pavement, Type II-A, Class B	Ton	716				
2801.2	A.C. Pavement for Driveways and Hydrant Pads	Ton	146				
2806.1	Remove Existing Asphalt Surfacing	SY	4,269				
3302.1	Concrete Area Drains	Each	26				
3302.2	Concrete Headwall with Hinged Trash Rack	Each	5				
3303.1	Concrete Access Pad, 6-Inches Thick, with Detectable Tiles	SY	30				
3303.2	Concrete Driveway, 6-Inches Thick	SY	316				
3303.3	Concrete Curb and Gutter, Type 1	LF	1,676				
3303.4	Valley Gutter, Type III	LF	390				
3304.1	Removal of Concrete Driveway and Slab	SY	287				
3304.2	Removal of Curb and Gutter	LF	785				

**TOTAL BASE BID \$** \_\_\_\_\_

**COMPANY NAME:** \_\_\_\_\_