



ADDENDUM TO THE CONTRACT

for the

**2018 AREA WIDE PAVING
Contract No. BE18-193**

ADDENDUM NO.: ONE

**CURRENT DEADLINE FOR BIDS:
April 26, 2018**

PREVIOUS ADDENDA: NONE


ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: April 24, 2018

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

Item No. 1 ***Replace*** Section 00310 BID SCHEDULE with the attached SECTION 00310 BID SCHEDULE dated April 24, 2018.

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 4

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	Lump	Sum		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump	Sum		

Hillcrest Avenue

2202.1H	Excavation	CY	449				
2204.1H	2-Inch Minus Shot Rock / Base Course	CY	429				
2501.1H	6" CPP Underdrain	LF	27				
2603.1H	Fire Hydrant Pad	Each	2				
2702.1H	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1H	A.C. Pavement, Type II, Class B	Ton	266				
2806.1H	Remove Existing AC Pavement	SY	1,623				
3303.1H	Curb & Gutter, Type I	LF	90				
3303.2H	Valley Gutter	LF	40				
3304.1H	Remove Curb & Gutter, Type I	LF	90				

Lee Smith Drive

2202.1L	Excavation	CY	913				
2204.1L	2-Inch Minus Shot Rock / Base Course	CY	871				
2402.1L	Replace Sanitary Sewer Frame and Cover	Each	4				
2501.1L	6" CPP Underdrain	LF	120				
2702.1L	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1L	A.C. Pavement, Type II, Class B	Ton	540				
2806.1L	Remove Existing AC Pavement	SY	3,300				

SECTION 00310 - BID SCHEDULE

Marilyn Avenue and Melissa Drive

2202.1M	Excavation	CY	947				
2204.1M	2-Inch Minus Shot Rock / Base Course	CY	903				
2402.1M	Replace Sanitary Sewer Frame and Cover	Each	2				
2402.2M	Adjust Sewer Cleanout to Grade	Each	2				
2501.1M	6" CPP Underdrain	LF	90				
2603.1M	Fire Hydrant Pad	Each	2				
2702.1M	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1M	A.C. Pavement, Type II, Class B	Ton	560				
2806.1M	Remove Existing AC Pavement	SY	3,421				

McGinnis Drive

2202.1MA	Excavation	CY	503				
2204.1MA	2-Inch Minus Shot Rock / Base Course	CY	483				
2402.1MA	Replace Sanitary Sewer Frame and Cover	Each	2				
2501.1MA	6" CPP Underdrain	LF	54				
2602.1MA	Replace Valve Box	Each	4				
2702.1MA	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1MA	A.C. Pavement, Type II, Class B	Ton	300				
2806.1MA	Remove Existing AC Pavement	SY	1,828				

SECTION 00310 - BID SCHEDULE

Sherwood Lane

2202.1S	Excavation	CY	674				
2204.1S	2-Inch Minus Shot Rock / Base Course	CY	644				
2402.1S	Replace Sanitary Sewer Frame and Cover	Each	4				
2501.1S	6" CPP Underdrain	LF	90				
2602.1S	Replace Valve Box	Each	1				
2603.1S	Fire Hydrant Pad	Each	2				
2702.1S	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1S	A.C. Pavement, Type II, Class B	Ton	400				
2806.1S	Remove Existing AC Pavement	SY	2,438				

TOTAL BASE BID _____

Additive Alternate No. 1

Park Place

2202.1AA	Excavation	CY	957				
2204.1AA	2-Inch Minus Shot Rock / Base Course	CY	910				
2501.1AA	6" CPP Underdrain	LF	54				
2602.1AA	Replace Valve Box	Each	1				
2702.1AA	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1AA	A.C. Pavement, Type II, Class B	Ton	564				
2806.1AA	Remove Existing AC Pavement	SY	3,447				

TOTAL ADDITIVE ALTERNATE No. 1 _____

COMPANY NAME: _____