

MEMORANDUM

DOCKS AND HARBORS
CITY/BOROUGH OF JUNEAU
155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Bidders Date: May 31, 2018

FROM: 
Carl Uchytel
Port Director

SUBJ: POSTING NOTICE OF BIDS
Auke Bay Marine Station Float Extension
Contract No. DH18-068

This memo is to post a notice of the results of the bid opening on May 30, 2018 for the subject project. The bidders and their total bids are as follows:

BIDDERS	TOTAL BID
Trucano Construction Co.	\$202,700.00
Silver Bow Construction	\$292,500.00
<i>Engineer's Estimate</i>	<i>\$158,000.00</i>

The apparent low bidder is Trucano Construction Co. The CBJ intends to award the Total Bid in the amount of \$202,700. Award will be forwarded to the May 31, 2018 Docks and Harbors Board meeting for approval. Recommendation to award the Total Bid in the amount of \$202,700 has been forwarded to the CBJ Assembly for approval at the Regular Assembly Meeting on June 4, 2018.

This notice begins the protest period per Purchasing Code 53.50.062. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest." The CBJ Purchasing Code is available online at: <http://www.juneau.org/law> or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on June 7, 2018**, to submit the Subcontractor Report, Section 00360 and Section 00370 Contractor's Financial Responsibility to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Erich Schaal , Port Engineer



BID SUMMARY

Reviewed by: Tina Brown

Certified by: Greg Smith

Project Title Auke Bay Marine Station Float Extension Contract No. DH18-068		Engineer's Estimate Trucano Construction Co. P.O. Box 20870 Juneau, Alaska		Silver Bow Construction Co. 5331 Shaune Drive Juneau, Alaska	
Bid Opening Date: May 30, 2018		File No. 1503 CIP No.: DH51-117			
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT
1505.1	Mobilization	Lump Sum	All Req'd	Lump Sum	\$ 21,500.00
2060.1	Demolition and Disposal	Lump Sum	All Req'd	Lump Sum	\$ 19,200.00
2702.1	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$ 17,100.00
2894.1	Gangway	Lump Sum	All Req'd	Lump Sum	\$ 27,400.00
2895.1	Timber Moorage Floats	Lump Sum	All Req'd	Lump Sum	\$ 207,300.00