SECTION 01550 - SITE ACCESSAND STORAGE

PART 1-GENERAL

11 HIGHWAY LIMITATIONS

A.

The CONTRACTOR shall make its own investigation of the condition of available public
and private roads and of clearances, restrictions, bridge load limits, and other limitations
affecting transportation and ingress and egress to the site of the WORK. It shall be the
CONTRACTOR's responsibility to construct and maintain any haul roads required for its
construction operations.

12 TEMPORARY CROSSINGS

A.

General. Continuous, unobstructed, safe, and adequate pedestrian and vehicular access
shall be provided to fire hydrants, commercial and industrial establishments, private
residences, churches, schools, parking lots, service stations, motels, fire and police
stations, and hospitals. Safe and adequate public transportation stops and pedestrian
crossings at intervals not exceeding 200 feet shall be provided. The CONTRACTOR
shall cooperate with partiesinvolved in the delivery of mail and removal of trash and
garbage so asto maintain existing schedules for such services. Vehicular accessto
residential driveways shall be maintained to the property line except when necessary
construction precludes such access for reasonabl e periods of time, as approved by the
ENGINEER.

Temporary Bridges. Wherever necessary, the CONTRACTOR shall provide suitable
temporary bridges or steel plates over unfilled excavations, except in such cases as the
CONTRACTOR shall secure the written consent of the individuals or authorities
concerned to omit such temporary bridges or steel plates, which written consent shall be
delivered to the ENGINEER prior to excavation. All such bridges or sted plates shall be
maintained in service until accessis provided across the backfilled excavation.
Temporary bridges or steel plates for street and highway crossing shall conform to the
requirements of the authority having jurisdiction in each case, and the CONTRACTOR
shall adopt designs furnished by said authority for such bridges or steel plates, or shall
submit designs to said authority for approval, as may be required.

13 MAINTENANCE OF TRAFFIC

A.

General. Unless otherwise provided, the roadway undergoing improvements shall be
kept open to all traffic by the CONTRACTOR. Nothing herein shall be construed to
entitle the CONTRACTOR to the exclusive use of any public street, alleyway, or parking
area during the performance of the WORK hereunder. The CONTRACTOR shall so
conduct its operations as not to interfere unnecessarily with the authorized work of utility
companies or other agencies in such streets, aleyways, or parking areas. The
CONTRACTOR shall provide unimpeded access through the Project limits for
emergency vehicles and make every effort to provide minimum delay to United States
Postal Service vehicles and garbage collection vehicles.

The CONTRACTOR shall submit three (3) copies of atraffic control plan (TCP) to the
ENGINEER for approva a minimum of two (2) weeks prior to construction. The
ENGINEER reserves the right to observe these traffic control plansin use and to make
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SECTION 01550 - SITE ACCESSAND STORAGE

any changes as field conditions warrant. Any changes shall supersede these TCPs and be
done solely at the CONTRACTOR's expense.

C. No street shall be closed to the public without first obtaining permission of the
ENGINEER and proper governmental authority. Where so provided on the Drawings or
otherwise approved by the ENGINEER, the CONTRACTOR may by-passtraffic over a
detour route. When no longer required, the detour shall be removed and the approach
obliterated.

D. Where excavation is being performed in primary streets or highways, one lane in each
direction shall be kept open to traffic at al times unless otherwise indicated. Toe boards
shall be provided to retain excavated material if required by the ENGINEER or the
agency having jurisdiction over the street or highway. Fire hydrants on or adjacent to the
WORK shall be kept accessible to fire-fighting equipment at all times. Temporary
provisions shall be made by the CONTRACTOR to assure the use of sidewalks and the
proper functioning of all gutters, storm drain inlets, and other drainage facilities.

E. The CONTRACTOR's equipment shall stop at all points of intersection with the traveling
public unless satisfactory traffic control measures, approved in writing by the
ENGINEER, areinstalled and maintained at the CONTRACTOR's expense.

F. When the CONTRACTOR isrequired to maintain traffic through grading, roadway
excavation and embankment areas, the construction shall be conducted in such a manner
asto provide a reasonably smooth and even surface satisfactory for use by public traffic
at al times. The surface of the roadbed shall be properly crowned for drainage. In
advance of other grading operations, sufficient fill shall be placed at culverts and bridges
to permit traffic to cross unimpeded. Part width construction techniques shall be
employed when the traffic is routed through roadway cuts or over embankments under
construction. The material shall be excavated or placed in layers and the construction
activities shall be dternated from one side to the other, with traffic routed over the side
opposite the one under construction.

G. During the removal and laying of culvert pipe, a maximum time of one (1) hour of road
closure may be permitted with the ENGINEER’ s written approval, providing the removal
and laying of the culvert pipe cannot be completed for one-half width of the roadway and
provided that a detour cannot be constructed around the culvert being laid. Closure shall
be scheduled so as not to delay buses and peak hour traffic. The CONTRACTOR shall
post, at the site of the closure within view of the waiting public traffic, the time the
closure started and the time the road will again be open to traffic. The CONTRACTOR
shall notify the Fire and Police Departments of such closures prior to commencement of
WORK.

H. At intervals of 48 hours and 24 hours prior to start up of construction operations, and at
weekly intervals during the construction period, the CONTRACTOR shall advertisein
the Juneau Empire and have broadcast on all local radio stations the precise location, time
of commencement, and proposed completion date of the WORK scheduled for the
following week which will require detouring or otherwise effect public traffic. Detours
shall be described in sufficient detail to efficiently inform the traveling public of the
modified traffic pattern. The cost of these advertisements shall be considered incidental
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SECTION 01550 - SITE ACCESSAND STORAGE

to other contract bid items. The CONTRACTOR will notify the property owners 24
hours prior to commencement of WORK.

l. When, in the opinion of the ENGINEER, conditions are such that the safety and/or
convenience of the traveling public is adversely affected, the CONTRACTOR will be
immediately notified in writing. The notice will state the defect(s) and the corrective
action(s) required. Inthe event that the CONTRACTOR neglects to take immediate
corrective action, the ENGINEER may suspend all WORK on the Project until
satisfactory corrective action is performed. In the event the CONTRACTOR does not
take corrective action within 24 hours, the ENGINEER may order such WORK as
deemed necessary for public convenience and safety accomplished by outside forces.
The cost of this WORK shall be deducted from any monies due or that may become due
under the terms of the contract.

J The CONTRACTOR shall bear all expense of maintaining the traffic over the section of
road undergoing improvement, including dust control and snow plowing, and of
constructing and maintaining such approaches, crossings, intersections, and other features
as may be necessary, without direct compensation, except as provided below:

1. Specia Detours. When the proposal contains a bid item for detours, the payment
for such item shall cover al cost of constructing and maintaining such detour or
detours, including the construction of any and all temporary bridges and
accessory features and the removal of the same, and obliteration of the detour
road. Right-of-way for temporary highways or bridges will be furnished by the
OWNER.

2. Maintenance of Traffic During Suspension of WORK. The CONTRACTOR
shall make passable and shall open to traffic such portions of the Project and
temporary roadways as may be agreed upon between the CONTRACTOR and
the ENGINEER for the temporary accommodation of necessary traffic during the
anticipated period of suspension. If the suspension is seasonal (winter
shutdown), thereafter, and until an issuance of an order for the resumption of
construction operations, the maintenance of the temporary route of line of travel
agreed upon will be the responsibility of the OWNER. Prior to the OWNER
accepting the Project for winter shutdown, the CONTRACTOR shall do all
WORK necessary to provide aroadway surface and subgrade that will not
regquire the OWNER to perform additional maintenance WORK during the
shutdown period, except for purpose of snow removal. If the WORK is
suspended due to unfavorable weather, failure of the CONTRACTOR to correct
conditions unsafe for the workers or the general public, failure to carry out
provisions of the contract, or for failureto carry our orders of the ENGINEER,
all costs for maintenance of traffic during the suspended period shall be borne by
the CONTRACTOR. When WORK isresumed, the CONTRACTOR shall
replace or renew any WORK or materials lost or damaged because of temporary
use of the Project; shall remove, to the extent directed by the ENGINEER, any
WORK or materials used in the temporary maintenance; and shall complete the
Project as though its prosecution had been continuous and without interference.

K. Traffic Control. All locations requiring redirection or stopping of the traveling public
shall be properly signed and/or flagged by the CONTRACTOR. For the protection of
traffic in public or private streets and ways, the CONTRACTOR shall provide, flaggers
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SECTION 01550 - SITE ACCESSAND STORAGE

and provide, place, and maintain al necessary barricades, traffic cones, warning signs,
lights, and other safety devices in accordance with the requirements of the "Manual of
Uniform Traffic Control Devices, (MUTCD) published by U.S. Department of
Transportation, Federal Highway Administration (ANS| D6.1) with the current State of
Alaska supplement.

L. The CONTRACTOR shall take all necessary precautions for the protection of the WORK
and the safety of the public. All barricades and obstructions shall be illuminated at night,
and all lights shall be kept burning from sunset until sunrise. The CONTRACTOR shall
station such guards or flaggers and shall conform to such special safety regulations
relating to traffic control as may be required by the public authorities within their
respective jurisdictions. All signs, signals, and barricades shall conform to the
requirements of Subpart G, Part 1926, of the OSHA Safety and Health Standards for
Construction.

M. Special pedestrian detours are often necessary in areas adjacent to new construction or
demolition of existing structures. The ENGINEER shall determine when walkways are
required. Plansfor walkways must be approved by the ENGINEER.

N. The CONTRACTOR shall remove traffic control devices when no longer needed, repair
all damage caused by installation of the devices, and shall remove post settings and
backfill the resulting holes to match grade.

O. Temporary Street Closure. If closure of any street is required during construction, the
CONTRACTOR shall apply in writing to the City Engineer and any other jurisdictional
agency at least 30 days in advance of the required closure and again at 48 hours. A
Detour and Traffic Control Plan shall accompany the application.

P. The CONTRACTOR shal notify the Police and Fire Departments and any other affected
agency of all planned street closures. Notification shall consist of giving the time of
commencement and proposed date of completion of WORK and names of streets,
schedule of operations, and routes of detours. Such notification shall be given at least 48
hours before such closure isto take effect.

Q. Temporary Driveway Closure. The CONTRACTOR shall maintain accessto all
residential, commercial and street approaches. Any temporary closures shal require
prior approval by the ENGINEER. The CONTRACTOR shall notify the owner or
occupant (if not owner-occupied) of the closure of the driveways to be closed more than
one (1) eight-hour work day at least three (3) working days prior to the closure. The
CONTRACTOR shall minimize the inconvenience and minimize of the time period that
the driveways will be closed. The CONTRACTOR shall fully explain to the
owner/occupant how long the WORK will take and when closureisto start.

R. On-Site Cellular Phones. The CONTRACTOR shall maintain one (1) active cellular
phone at the Project site at al times with the phone number provided to the CBJ Fire,
Police and Engineering Departments. The cellular phone shall be carried by the person in
charge of the field operations.
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SECTION 01550 - SITE ACCESSAND STORAGE

Street Closure Requirements. The following street closure allowances and limitations
shall apply to this contract, and shall take precedence over any conflicting public access
regquirements and limitations given elsewhere in the Contract Documents.

1 The CONTRACTOR will not be permitted to obstruct vehicular traffic between
the hours of 4:30pm and 8:00am, seven (7) days per week.

2. Emergency vehicle, pedestrian, garbage, and mail delivery accessisrequired at
al times. The CONTRACTOR shall contact Arrow Refuse, Inc. regarding any
work affecting scheduled garbage pickup.

3. Street closure to vehicular traffic will not be permitted until all Project site
residents or other users of Project site parking lots affected by the closure have
been notified. This natification shall be given at least eight (8) hours prior to the
closure.

4. At the time of each road closure, the CONTRACTOR shall contact the Fire and
Police Departments and inform them of the planned period of closure. Further
contact shall be made when the planned closure period is changed.

All CONTRACTOR WORK at Juneau International Airport must conform to the FAA
approved “ Safety and Operations’ plan.

14 CONTRACTOR'SWORK AND STORAGE AREA

A.

The CONTRACTOR shall make its own arrangements for any necessary off-site storage
or shop areas necessary for the proper execution of the WORK.

Should the CONTRACTOR find it necessary to use any additional land for its camp or
for other purposes during the construction of the WORK, it shall provide for the use of
such lands at its own expense.

The CONTRACTOR shall construct and use a separate storage area for hazardous
materials used in constructing the WORK.

1 For the purpose of this paragraph, hazardous materials to be stored in the separate
areaare al products labeled with any of the following terms: Warning, Caution,
Poisonous, Toxic, Flammable, Corrosive, Reactive, or Explosive. In addition,
whether or not so labeled, the following materials shall be stored in the separate
area diesel fuel, gasoline, new and used motor oil, hydraulic fluid, cement,
paints, and paint thinners, two-part epoxy coatings, sealants, asphaltic products,
glues, solvents, wood preservatives, sand blast materials, and spill absorbent.

2. The CONTRACTOR shall develop and submit to the ENGINEER a plan for
storing and disposing of the materials above.

3. The separate storage area shall meet all the requirements of all authorities having
jurisdiction over the storage of hazardous materials.

4, The separate storage area shall be inspected by the ENGINEER prior to
construction of the area, upon completion of construction of the area, and upon
clean-up and removal of the area.

5. All hazardous materials which are delivered in containers shall be stored in the
original containers until use. Hazardous materials which are delivered in bulk
shall be stored in containers which meet the requirements of authorities having
jurisdiction.
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SECTION 01550 - SITE ACCESSAND STORAGE

15 PARKING

A. The CONTRACTOR shall direct its employees to park in areas as directed by the
ENGINEER.

B. Traffic and parking areas shall be maintained in a sound condition, free of excavated
material, construction equipment, mud, and construction materials. The CONTRACTOR
shall repair breaks, potholes, low areas which collect standing water, and other
deficiencies.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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