
 
 

MEMORANDUM     CITY/BOROUGH OF JUNEAU 
 155 South Seward Street, Juneau, Alaska  99801 

 
 EMAILED MEMORANDUM 
 

 
TO: Renee’ Loree Date: August 7, 2023 

CBJ Purchasing Officer 
 
 
FROM: Greg Smith File:  2148a 

Contract Administrator 
 
 
  SUBJ: POSTING NOTICE OF BIDS 

Eagle Valley Center  
Mechanical & Electrical Upgrades 
Contract No. BE24-024 

 
 
This memo is to post a notice of the results of the bid opening on July 27, 2023, for the subject 
project. The bidders and their total bids are as follows: 
 

BIDDERS TOTAL BID 

Carver Construction, LLC. $395,580.00 

Architect’s Estimate $560,000 - $610,000 
 
  
The apparent low bidder is Carver Construction.  The CBJ intends to award the Total Bid in the 
amount of $395,580. 
 
This notice begins the protest period per Purchasing Code 53.50.062.  Protests will be executed in 
accordance with CBJ Ordinance 53.50.062 “Protests”, and 53.50.080 “Administration of Protest.” The 
CBJ Purchasing Code is available online at: http://www.juneau.org/law or from the CBJ Purchasing 
Division at (907) 586-5258. 
 
The apparent low bidder has until 4:30 p.m. on August 14, 2023, to submit the Subcontractor Report, 
Section 00360 to the Engineering Department Contracts Office.  The Subcontractor Report must be 
submitted even if there are no subcontractors planned for the job. 
 
 
c. Bidders 

Steve Tada, CBJ Project Manager 

http://www.juneau.org/law


BID SUMMARY               Reviewed by:  Cristian Crabtree Certified by:  Greg Smith
Project Title Eagle Valley Center Mechanical & Electrical Upgrades
Contract No. BE24-024

 
Bid Opening Date:  07/27/20233  

PAY ITEM PAY ITEM DESCRIPTION UNIT PRICE QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT

TOTAL BID
All Work as described in these 
Contract Documents Lump Sum All Req'd LS 610,000.00$        LS 395,580.00$        

Total Bid  $       610,000.00  $        395,580.00  

Architect's Estimate
File No.   2148a
CIP No.:   P46-115

Carver Construction
PO Box 240475

Douglas, AK 99824
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