



ADDENDUM TO THE CONTRACT

for the

CAPITAL AVENUE RECONSTRUCTION Contract No. BE21-032

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:
December 17, 2020

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: December 15, 2020

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

PROJECT MANUAL:

Item No. 1 **SECTION 02204 – BASE COURSE, PART 3 – EXECUTION** Article 3.1, GENERAL, *replace Paragraph 1 with the following:*

- I. The surface of the base course, when using a taut string line or straight edge of adequate length, spanning between two known grade control points (blue top hubs, lip of gutter, edge existing asphalt etc.) shall not show any deviation in excess of 3/8 inch. This shall be checked perpendicular and longitudinally to the grade control points and be documented by the INSPECTOR. The finish surface shall not vary more than 1/2 inch from established grade. Additionally, the algebraic average of all deviations from established grade of the finish base course surface elevations taken at 50-foot intervals shall be less than 0.02 foot.

By: 

Greg Smith,
Contract Administrator