



## ADDENDUM TO THE CONTRACT

for the

### DELTA DRIVE RECONSTRUCTION Contract No. BE21-028

**ADDENDUM NO.:** ONE

**CURRENT DEADLINE FOR BIDS:**  
February 10, 2021

**PREVIOUS ADDENDA:** NONE

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**DATE ADDENDUM ISSUED:** January 28, 2021

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering-public-works>

#### **PROJECT MANUAL:**

Item No. 1 SECTION 01025 – MEASUREMENT AND PAYMENT, PART 1 – GENERAL, Article 1.1 SCOPE, Paragraph C.20, **Replace** with the following:

20. Connecting sanitary sewer pipe SP-1 to existing manhole D12.

#### **DRAWINGS:**

Item No. 2. SHEET C204, PLAN – ALLEY SEWER REPLACEMENT, **Add** the following notes:

8. Removal of existing 8" sewer main shall include the section of line between manholes MH-6 and N11.
9. Confirming that no additional active sewer services are connected between manholes MH-6 and N11 will be paid for under Pay Item No. 2401.3, Locate Sanitary Sewer Service

By:   
\_\_\_\_\_  
Greg Smith,  
Contract Administrator