
ADDENDUM TO THE CONTRACT 
 

for the 
 

                       TREADWELL ARENA, CONSOLIDATED PUBLIC WORKSFACILITY, & DOUGLAS  
                                          FIRE STATION LIBRARY – HVAC CONTROL UPGRADES 

Contract No. BE22-272 
 
 
ADDENDUM NO.:  ONE CURRENT DEADLINE FOR BIDS: 
  June 15, 2022 
   
 
PREVIOUS ADDENDA: NONE 
 
 
 
ISSUED BY: City and Borough of Juneau PREVIOUS DEADLINE FOR BIDS: 
 ENGINEERING DEPARTMENT June 8, 2022 
 155 South Seward Street  
 Juneau, Alaska 99801 
 
 
DATE ADDENDUM ISSUED: June 3, 2022 
 
The following items of the contract are modified as herein indicated.  All other items remain the same.  
This addendum has been issued and is posted online. Please refer to the CBJ Engineering Public 
Purchase webpage at: https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home  
 
INFORMATIONAL ATTACHMENTS:  
 
 The following Reference Drawings for this project are attached:  

 
o 1.1 Treadwell Arena Construction Drawings 
o 1.2 Treadwell Arena DDC Drawings 
o 1.3 Treadwell Arena Locker Expansion Construction Drawings 
o 1.4 Treadwell Arena Locker Expansion DDC Drawings 
o 1.5 Treadwell Dehumidifier Wiring Diagram 
o 2.1 CPWF Admin and Fleet Construction Drawings 
o 2.2 CPWF Admin and Fleet DDC Drawings 
o 2.3 CPWF Streets Wing Construction Drawings 
o 2.4 CPWF Streets Wing DDC Drawings 
o 2.5 CPWF Wash Bay Construction Drawings 
o 3.1 Douglas Fire Station Library Construction Drawings 
o 3.2 Douglas Fire Station Library DDC Drawings 

 
 
CLARIFICATIONS: 
 
QUESTION: “Specification Section 2309023 3.24 Demonstration does not list a specific amount of 

training hours required for this project. Will you please specify the amount of training 
hours desired by CBJ?” 

 
RESPONSE: Provide a minimum of 8 hours per building and 4 hours on the network server. 

https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home
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QUESTION: “Regarding demolition for the Pneumatic Systems in this project. Would it be possible 

to abandon pneumatic tubing in place and cap? This would significantly reduce 
demolition costs.” 

  
RESPONSE:  It is acceptable to cap pneumatic tubing that is located in walls and above ceilings and 

abandon it in-place. Remove all pneumatic tubing that is exposed. 
 
QUESTION: “Would wired devices and sensors be allowed in the fire station instead of the wireless 

ones outlined?” 
  
RESPONSE:  Yes, Wired thermostats and devices are acceptable as long as all wiring is concealed. 
 
 
PROJECT MANUAL: 
 
Item No. 1 SECTION 00030 – NOTICE INVITING BIDS.  DEADLINE FOR BIDDER 

QUESTIONS. 
 

Change the date of the Deadline for Bidder Questions from June 1, 2022, to June 8, 
2022. The time remains the same. 

 
 
Item No. 2 SECTION 00030 – NOTICE INVITING BIDS.  DEADLINE FOR BIDS. 
 

Change the date of the Deadline for Bids from June 8, 2022, to June 15, 2022. The 
time remains the same. 

 

Item No. 3 SECTION 230923 – DIRECT DIGITAL CONTROL (DDC) SYSTEM FOR HVAC,   
PART 2 – PRODUCTS, Paragraph 2.13 - PROGRAMMABLE APPLICATION 
CONTROLLER UPGRADE. 
 
Delete Paragraph 2.13 in its entirety. 
 
 

  
 

 
By:       

Caleb Comas,  
Contract Administrator 

 
 

Total number of pages contained within this Addendum: 2 
 

449 pages of informational attachments 
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