



ADDENDUM TO THE CONTRACT

for the

2020 AREA WIDE PAVING Contract No. BE20-214

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
May 27, 2020

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: May 26, 2020

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

INFORMATION ITEM:

Item No. 1 Changes made in Addendum No. 1 are not material changes. The bid date remains as published.

PROJECT MANUAL:

- Item No. 1 SECTION 00310 BID SCHEDULE, Pay Item numbers 2801.1A, 2801.1B, 2801.1M, 2801.1MA, and 2801.1T
Delete references to depth, and **change** "Type II" **to** "Type IIA"
- Item No. 2 SECTION 00310 BID SCHEDULE, Pay Item 2702.1MA
Bidders shall write "Lump Sum" in the Unit Price Fields
- Item No. 3 SPECIAL PROVISIONS, 01010 Summary of Work, 1.2 Work Covered By Contract Documents, Paragraph 5 Work for Trout Street, sub-paragraph a.
Change the depth of the Type IIA pavement **from** "2 ½ inches" **to** "3 inches"

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 1