



ADDENDUM TO THE CONTRACT

for the

**2020 AREA WIDE PAVING
Contract No. BE20-214**

ADDENDUM NO.: TWO

**CURRENT DEADLINE FOR BIDS:
June 2, 2020**

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

**PREVIOUS DEADLINE FOR BIDS:
May 27, 2020**

DATE ADDENDUM ISSUED: May 27, 2020

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

- Item No. 1 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.
Change the date of the Deadline for Bids **from** May 27, 2020, **to** June 2, 2020. The time remains the same.
- Item No. 2 SECTION 00310 BID SCHEDULE
Delete and **replace** the Bid Schedule with the attached Bid Schedule.

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 4

SECTION 00310 - BID SCHEDULE

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	Lump	Sum		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump	Sum		

Ash Street

2202.1A	Excavation	CY	77				
2204.1A	2-Inch Minus Shot Rock / Base Course	CY	73				
2402.1A	Replace Sanitary Sewer Frame and Cover	Each	1				
2602.1A	Replace Valve Box	Each	1				
2702.1A	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1A	A.C. Pavement, Type IIA, Class B	Ton	45				
2806.1A	Remove Existing AC Pavement	SY	277				

Behrends Avenue

2202.1B	Excavation	CY	719				
2202.2B	6-Inch Minus Shot Rock	CY	41				
2204.1B	2-Inch Minus Shot Rock / Base Course	CY	645				
2402.1B	Replace Sanitary Sewer Frame and Cover	Each	5				
2402.2B	Replace Sewer Cleanout Frame and Cover	Each	1				
2501.1B	6"CPP Underdrain	LF	171				
2502.1B	Replace Storm Sewer Frame and Cover	Each	2				
2602.1B	Replace Valve Box	Each	3				
2702.1B	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2720.1B	Painted Traffic Markings	Lump Sum	All Req'd	Lump	Sum		

SECTION 00310 - BID SCHEDULE

2801.1B	A.C. Pavement, Type IIA, Class B	Ton	400				
2806.1B	Remove Existing AC Pavement	SY	2,441				

Mountain Avenue

2204.1M	Base Course Grading D-1	Ton	95				
2402.1M	Replace Sanitary Sewer Frame and Cover	Each	4				
2602.1M	Replace Valve Box	Each	1				
2603.1M	Fire Hydrant Pad	Each	1				
2702.1M	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1M	A.C. Pavement, Type IIA, Class B	Ton	654				
2806.1M	Remove Existing AC Pavement	SY	3,995				

Mark Alan Street

2204.1MA	Base Course Grading D-1	Ton	86				
2402.1MA	Replace Sanitary Sewer Frame and Cover	Each	2				
2402.3MA	Sanitary Sewer Manhole, Type I with Fiberglass	Each	1				
2603.1MA	Fire Hydrant Pad	Each	2				
2702.1MA	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1MA	A.C. Pavement, Type IIA, Class B	Ton	370				
2806.1MA	Remove Existing AC Pavement	SY	2,527				

La Perouse Avenue

2501.2L	Replace Storm Drain Pipe	Lump Sum	All Req'd	Lump	Sum		
---------	--------------------------	----------	-----------	------	-----	--	--

SECTION 00310 - BID SCHEDULE

Trout Street

2202.1T	Excavation	CY	242				
2204.1T	2-Inch Minus Shot Rock / Base Course	CY	231				
2402.1T	Replace Sanitary Sewer Frame and Cover	Each	1				
2501.1T	6"CPP Underdrain	LF	34				
2702.1T	Construction Surveying	Lump Sum	All Req'd	Lump	Sum		
2801.1T	A.C. Pavement, Type IIA, Class B	Ton	172				
2806.1T	Remove Existing AC Pavement	SY	876				

TOTAL BID _____

COMPANY NAME: _____

END OF SECTION