



ADDENDUM TO THE CONTRACT

for the

**DELTA DRIVE RECONSTRUCTION
Contract No. BE21-028**

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:

February 10, 2021

PREVIOUS ADDENDA: ONE

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

February 2, 2021

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering-public-works>

PROJECT MANUAL:

Item No. 1 SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, SGC 4.7 USE OF CITY/STATE STABLER'S POINT ROCK QUARRY, **Replace** SGC 4.7 with the following:

“Add the following SGC 4.7:

SGC 4.7 USE OF CITY/STATE STABLER'S POINT ROCK QUARRY. Add the following:

The CBJ/State Stabler's Point Rock Quarry is not available for this Project.”

By: 
Greg Smith,
Contract Administrator

Total number of pages contained within this Addendum: 1