



**ADDENDUM TO THE CONTRACT**

for the

**CCFR WIDE VEHICLE EXHAUST REPLACEMENT  
Contract No. BE21-177**

**ADDENDUM NO.: THREE**

**CURRENT DEADLINE FOR BIDS:  
March 23, 2021**

**PREVIOUS ADDENDA: TWO**

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**DATE ADDENDUM ISSUED: March 16, 2021**

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <https://juneau.org/engineering-public-works>

**INFORMATION ITEM:**

Site visits have been scheduled for Thursday, March 18, 2021, as follows:

- 9:00 AM Downtown Station
- 9:20 AM Douglas Station
- 10:00 AM Glacier Station
- 10:30 AM Auke Bay Station

For additional information regarding site visits, please contact Assistant Fire Chief, Ed Quinto at 907-723-2306.

CBJ COVID-19 protocols will apply to all who attend. Do not attend if you are sick or have been in contact with a sick person in the last 5 days. Everyone who enters the building shall wear a mask and stay 6 feet apart.

**PROJECT MANUAL:**

- Item No. 1 SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, S.G.C. 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS AND OTHERS, Paragraph B. **Change** the Contractor work percentage throughout the paragraph **from 40% to 20%**.

By:   
\_\_\_\_\_  
Greg Smith,  
Contract Administrator

Total number of pages contained within this Addendum: 1