



ADDENDUM TO THE CONTRACT

for the

STABLER POINT QUARRY OVERBURDEN REMOVAL

Contract No. BE21-263

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:

June 3, 2021

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: May 24, 2021

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

PROJECT MANUAL:

Item No. 1 SECTION 00310 – BID SCHEDULE **delete** in its entirety and **replace** with the attached Bid Schedule labeled Addendum 2.

By: Greg Smith
Greg Smith, *ps*
Contract Administrator

Total number of pages contained within this Addendum: 2

SECTION 00310 - BID SCHEDULE

ADDENDUM 2

BASE BID

PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	UNIT PRICE		AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1505.1	Mobilization	Lump Sum	All Req'd	Lump	Sum		
1570.1	Erosion and Sediment Control	Lump Sum	All Req'd	Lump	Sum		
2202.1	Mining Area Overburden Excavation and Disposal	CY	17,000				
2202.2	Road Cleaning Guarantee	Contingent Sum	All Req'd	Contingent	Sum	5000	00

TOTAL BASE BID _____

COMPANY NAME: _____

Additive Alternate No. 1				UNIT PRICE		AMOUNT	
PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	DOLLARS	CENTS	DOLLARS	CENTS
2202.1A	Northwest site: Additional 0.9 Acres to be stripped	CY	7,500				

TOTAL ADDITIVE ALTERNATE NO. 1 BID _____

COMPANY NAME: _____

Additive Alternate No. 2				UNIT PRICE		AMOUNT	
PAY ITEM NO.	PAY ITEM DESCRIPTION	PAY UNIT	APPROX. QUANTITY	DOLLARS	CENTS	DOLLARS	CENTS
2202.1B	Northeast site: Additional 0.9 Acres to be stripped	CY	7,500				

TOTAL ADDITIVE ALTERNATE NO. 2 BID _____

COMPANY NAME: _____