

ADDENDUM TO THE CONTRACT

for the

JIA SREB PUMP REPLACEMENT Contract No. BE22-184

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS: May 11, 2022

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau ENGINEERING DEPARTMENT 155 South Seward Street Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

May 9, 2022

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Public Purchase webpage at: <u>https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home</u>

PROJECT MANUAL:

Item No. 1 SECITON 00 5420 – DBE PROGRAM *Add* the attached DBE Utilization Report – Prompt Payment of Subcontractors form.

Item No. 2 SECTION 00 8000 – SUPPLEMENTARY GENERAL CONDITIONS *Add* the following SGC 4:

SGC 4: Add the following to ARTICLE 9 PAYMENTS AND COMPLETION

***§9.3.4** The Contractor shall submit the DBE Utilization Report – Prompt Payment of Subcontractors form with all pay requests to verify compliance with the Prompt Payment requirement."

Bv:

Caleb Comas, Contract Administrator

Total number of pages contained within this Addendum: 2

Progress Payment (invoice#) XX

Project: BE22-184 JIA SREB PUMP REPLACEMENT	Project No.:	X-XX-XXXX-XXX-20XX
Prime Contractor:	Pay Period:	
Address:	Start Date:	XX/XX/20XX
	End Date:	XX/XX/20XX

[DATE]

Owner:
Prime Contractor:
Owner Representative:
Project Name: JIA SREB Pump Replacement

[CONTRACTOR] is notifying [Owner Representative] & City and Bureau of Juneau that the following Subcontractor(s) was/were paid for work performed on this project during the stated pay period in the amounts listed below.

SUBCONTRACTOR:	WORK PERFORMED:	AMOUNT PAID:	DBE	PAYMENT DATE