
ADDENDUM TO THE CONTRACT 
 

for the 
 

TREADWELL ARENA, CONSOLIDATED PUBLIC WORKS FACILITY,  
& DOUGLAS FIRE STATION/LIBRARY – HVAC CONTROL UPGRADES 

Contract No. BE22-272 
 
 
ADDENDUM NO.:  TWO CURRENT DEADLINE FOR BIDS: 
  June 15, 2022 
   
 
PREVIOUS ADDENDA: ONE 
 
 
 
ISSUED BY: City and Borough of Juneau  
 ENGINEERING DEPARTMENT  
 155 South Seward Street  
 Juneau, Alaska 99801 
 
 
DATE ADDENDUM ISSUED: June 6, 2022 
 
The following items of the contract are modified as herein indicated.  All other items remain the same.  
This addendum has been issued and is posted online. Please refer to the CBJ Engineering Public 
Purchase webpage at: https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home  
 
 
CLARIFICATIONS: 
 
QUESTION: “Is the Commissioning Authority being provided by the owner?” 
 
RESPONSE: The Owner will provide the commissioning authority. Alaska Energy Engineering 

services fee proposal included providing commissioning authority services. 
  
QUESTION: “General Requirements for the Fire Dept. and Library require painting of new conduit. 

During walk through it was noted that conduit is not painted. Will new or all conduits 
need to be painted as part of this project?” 

  
RESPONSE:  Galvanized conduits may be unpainted. 
 
QUESTION: “For Consolidated Public works and Treadwell Arena its scope of work notes C3 

states to provide new devices except valve and damper actuators, transformers and 
relays may be reused if compatible with new DDC system. Can existing sensors be 
reused if compatible with new DDC system?” 

  
RESPONSE:  No. The sensors are older, less accurate technology, and we are bringing the DDC 

system up to current standards. 
 
 
 

https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home


 

Addendum No. 2 June 6, 2022 
Treadwell, PW Streets & Douglas FS/Library – HVAC Control Upgrades Page 2 
CBJ Contract No. BE22-272 

QUESTION: “Please confirm that the new software is to reside on the city server versus a cloud-
based service.” 

  
RESPONSE:  The CBJ will host the DDC system and all programming and capability will reside on the 

CBJ server. 
 
QUESTION: “Specification sections 230923 – 2.13 and 230923 – 1.8b describe a direct 

replacement board for Barber Coleman Microzone II Controllers. Existing project 
requirements called for all DDC controller components to be removed and replaced. 
Use of the above-described controller board utilizes existing Microzone II chassis. Are 
the existing Microzone chassis allowed to remain and utilize this card? This seems to 
contradict the project intent.” 

  
RESPONSE:  230923 – 2.13 was deleted in Addendum No. 1. See Project Manual Item No. 1, below, 

for the deletion of 230923 – 1.8.b. 
 
 
PROJECT MANUAL: 
 
Item No. 1 SECTION 230923 – DIRECT DIGITAL CONTROL (DDC) SYSTEM FOR HVAC,   

PART 2 – GENERAL, Paragraph 1.8 – MAINTENANCE MATERIAL SUBMITTALS, 
Subparagraph B. 
 
Delete Subparagraph B. 
 
 
 

  
 

 
By:       

Caleb Comas,  
Contract Administrator 
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