



ADDENDUM TO THE CONTRACT

for the

BRH FUEL SYSTEM UPGRADES Contract No. BE22-233

ADDENDUM NO.: FOUR

CURRENT DEADLINE FOR BIDS:

June 21, 2022

PREVIOUS ADDENDA: THREE

PREVIOUS DEADLINE FOR BIDS:

June 14, 2022

ISSUED BY:

City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED:

June 9, 2022

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Public Purchase webpage at: <https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home>

CLARIFICATIONS:

QUESTION: *“Please reconsider requiring the Contractor to pay fuel charges. The Hospital already has a purchasing agreement in place and can purchase in their normal fashion while the Contractor would manage and order filling as necessary.”*

RESPONSE: Bartlett Regional Hospital will pay the fuel charges.

PROJECT MANUAL:

Item No. 1 SECTION 00030 – NOTICE INVITING BIDS. DEADLINE FOR BIDS.
Change the date of the Deadline for Bids **from** June 14, 2022, to June 21, 2022. The time remains the same.

By: Caleb Comas
Caleb Comas,
Contract Administrator

Total number of pages contained within this Addendum: 1