



## ADDENDUM TO THE CONTRACT

for the

### BRH FUEL SYSTEM UPGRADES Contract No. BE22-233

**ADDENDUM NO.:** FIVE

**CURRENT DEADLINE FOR BIDS:**  
June 28, 2022

**PREVIOUS ADDENDA:** FOUR

**ISSUED BY:** City and Borough of Juneau  
ENGINEERING DEPARTMENT  
155 South Seward Street  
Juneau, Alaska 99801

**PREVIOUS DEADLINE FOR BIDS:**  
June 21, 2022

**DATE ADDENDUM ISSUED:** June 17, 2022

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Public Purchase webpage at: <https://www.publicpurchase.com/gems/juneau.ak/buyer/public/home>

#### **PROJECT MANUAL:**

Item No. 1 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.

**Change** the date of the Deadline for Bids **from** June 21, 2022, **to** June 28, 2022.  
The time remains the same.

Item No. 2 SECTION 00800- SUPPLEMENTARY GENERAL CONDITIONS – SGC 5.2  
INSURANCE AMOUNTS, paragraph C, subparagraph 1 – Workers' Compensation  
and Employer's Liability.

**Change** employers liability

**From:**

- a. Employers Liability
- |                            |              |               |
|----------------------------|--------------|---------------|
| Bodily Injury by Accident: | \$100,000.00 | Each Accident |
| Bodily Injury by Disease:  | \$100,000.00 | Each Employee |
| Bodily Injury by Disease:  | \$500,000.00 | Policy Limit  |

**To:**

- a. Employers Liability
- |                            |                |               |
|----------------------------|----------------|---------------|
| Bodily Injury by Accident: | \$1,000,000.00 | Each Accident |
| Bodily Injury by Disease:  | \$1,000,000.00 | Each Employee |
| Bodily Injury by Disease:  | \$1,000,000.00 | Policy Limit  |

By:   
Caleb Comas, Contract Administrator