

ADDENDUM TO THE CONTRACT

for the

WEST WILLOUGHBY SIDEWALK, CURB & GUTTER REPLACEMENT

Contract No. BE23-092

ADDENDUM NO.: ONE <u>CURRENT DEADLINE FOR BIDS</u>:

September 7, 2022

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau

ENGINEERING DEPARTMENT 155 South Seward Street Juneau. Alaska 99801 PREVIOUS DEADLINE FOR BIDS:

September 6, 2022

DATE ADDENDUM ISSUED:

August 31, 2022

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Public Purchase webpage at: https://www.publicpurchase.com/gems/juneau,ak/buyer/public/home

PROJECT MANUAL:

Item No. 1 SECTION 00030 – NOTICE INVITING BIDS. DEADLINE FOR BIDDER QUESTIONS

Change the date of the Deadline for Bidder Questions **from** August 30, 2022, **to** August 31, 2022. The time remains the same.

Item No. 2 SECTION 00030 – NOTICE INVITING BIDS. DEADLINE FOR BIDS.

Change the date of the Deadline for Bids **from** September 6, 2022, **to** September 7, 2022. The time remains the same.

- Item No. 3 SECTION 0800 SUPPLEMENTARY GENERAL CONDITIONS, Article 6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS, paragraph B. *Replace* Paragraph B *with* the following:
 - B. The CONTRACTOR shall perform not less than 20% of the WORK with its own forces (i.e., without subcontracting). The 20% requirement shall be understood to mean that the CONTRACTOR shall perform, with its own organization, WORK amounting to at least 20% of the original contract amount. The 20% requirement will be calculated based upon the total of the subcontract amounts submitted for Contract Award, and any other information requested by the OWNER from the apparent low Bidder.

By: Caleb Comas,
Contract Administrator

Total number of pages contained within this Addendum: 2