

BID SUMMARY

Capital City Fire and Rescue (CCFR) Sectional Doors and Operators Replacement

Contract No. E10-219

Bid Date: May 4, 2010

Certified by: Jennifer Mannix CIP No. 413-35

Recorded by: Netti Pahl File No. 1685

Architect's Estimate		No. Pacific Erectors P.O. Box 240748 Douglas, AK 99824	AK Commercial Contractors P.O. Box 32878 Juneau, AK 99803	Silver Bow Construction 5331 Shaune Dr. Juneau, AK 99801
Total Bid	\$290,000.00	\$ 219,069.00	\$ 227,500.00	\$ 262,300.00

MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

FAXED MEMORANDUM

TO: Anne Stadnychenko
CBJ Purchasing Officer

Date: May 4, 2010

FROM: Jennifer Mannix
Contract Administrator

File: 1685

SUBJ: POSTING NOTICE OF BIDS
Capital City Fire and Rescue (CCFR) Sectional Doors and Operators Replacement
Contract No. E10-219

This memo is to post a notice of the results of the bid opening on May 4, 2010, for the subject project. The bidders and their total bids are as follows:

BIDDERS	TOTAL BID
North Pacific Erectors, Inc.	\$219,069.00
Alaska Commercial Contractors, Inc.	\$227,500.00
Silver Bow Construction	\$262,300.00
Architect Estimate	\$290,000.00

Southeast Remodel, Inc. submitted a bid which has been determined to be non-responsive since it included the incorrect Bid Schedule (Section 00310) per Section 00100, Instructions to Bidders, Article 5.0.

The apparent low bidder is North Pacific Erectors, Inc. The CBJ intends to award the Total Bid in the amount of \$219,069.00.

Posting this notice begins the protest period per Purchasing Code 53.50.062. Notice of Intent to Protest must be delivered to the CBJ Purchasing Officer by 4:30 p.m. May 5, 2010. Protests will be executed in accordance with CBJ Ordinance 53.50.062 "Protests", and 53.50.080 "Administration of Protest", available online at www.juneau.org/law/code/purchasing.pdf, or from the CBJ Purchasing Division at (907) 586-5258.

The apparent low bidder has until **4:30 p.m. on May 11, 2010**, to submit the Subcontractor Report, Section 00360 to the Engineering Department Contracts Office. The Subcontractor Report must be submitted even if there are no subcontractors planned for the job.

c. Bidders
Steve Tada, CBJ Project Manager

