ADDENDUM TO THE CONTRACT

for the

Second Street Reconstruction
ENGINEERING DEPARTMENT ContraCt NO E11_152

ADDENDUM NO.: ONE CURRENT DEADLINE FOR BIDS:
February 23, 2011

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau PREVIOUS DEADLINE FOR BIDS:
ENGINEERING DEPARTMENT February 22, 2011
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: February 17, 2011

The following items of the contract are modified as herein indicated. All other items remain the same.
This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts
Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

PROJECT MANUAL:

ltem No. 1 SECTION 00030 - NOTICE INVITING BIDS. DEADLINE FOR BIDS.

Change the date of the Deadline for Bids from February 22, 2011 to February 23,
2011. The time remains the same.

SPECIAL PROVISIONS:

Iltem No. 1 SECTION 01025 — MEASUREMENT AND PAYMENT, Article 2.25 ()-Inch Water
Services, delete paragraph D, and replace with the following:

D. No measurement for payment will be made for the work required to remove the
existing insulated water pipe, installing new insulated water pipe including connecting
to the existing water service, sealing and insulating at the connection point,
coordinating with the 1106 Second Street property owner for the installation of the
heat trace wire, supporting the insulated water pipe and other WORK as shown in
the Addendum No. 1 drawing dated February 17, 2011. This WORK shall be
incidental.



DRAWINGS:

Item No. 2 Add the attached Addendum No. 1 Drawing titled “2-Inch Water Service @ 1106 2nd
Street” dated February 17, 2011, Sheet 1 of 1.

By: NogJoliis

\JJennifsr Mannix,
Contract Administrator

Date: February 17, 2011

Total number of pages contained within this Addendum: 3
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2ND STREET

SERVICE LOCATION
PER PLAN

| EXISTING BIN WALL\

ROUTE NEW INSULATED WATER

SERVICE THROUGH EXISTING BIN

WALL PENETRATION. MODIFY BIN

| WALL OPENING AS NECESSARY
AND RESEAL AFTER

| INSTALLATION.

2” CORP STOP
90" ELBOW

/NEW 8” DIP WATER MAIN,
SEE PLAN DRAWING €202
FOR LOCATIONS

CURB STOP

BRASS COUPLING (PE INSERT x THREADS) &
DOUBLE STAINLESS STEEL "BAND—-IT” CLAMPS

2" HDPE WATER SERVICE PIPE PRE—INSULATED
WITH POLYURETHANE FOAM INSULATION ENCASED
WITHIN AN 8” HDPE EXTERIOR JACKET OR
APPROVED EQUAL. PIPE SHALL BE FABRICATED
WITH A %" HDPE THAW TUBE OR HEAT TRACE
CONDUIT.

EXISTING INSULATED WATER

* ELBOW
SERVICE 90 B

N

JOINT SHALL BE FIELD—INSULATED PROVIDE ALL ADAPTERS PRESSURE TREATED BLOCKING SUPPORT

PER THE MANUFACTURER’S AND FITTINGS NECESSARY
RECOMMENDATION, USING A TO CONNECT TO EXISTING
TWO—PART FOAM INJECTION METHOD WATER SERVICE

OR A PRE—FORMED HALF SHELL

WITH A FULL—-LENGTH ALUMINUM APPROXIMATE EXISTING GROUND.
BAND PLACE NEW INSULATED PIPE ON

GROUND SURFACE.

NOTES:
1. ALIGN NEW SERVICE SO THAT HORIZONTAL OFFSET BEND /S NOT REQUIRED.

2. ALL FIELD PIPE JOINTS SHALL BE CONNECTED AND INSULATED BY A METHOD
APPROVED BY THE PIPE MANUFACTURER.

3. REMOVE AND DISPOSE OF EXISTING INSULATED PIPE FROM THE PROPERTY
LINE TO THE NEW WATER MAIN.

4. CONTRACTOR SHALL COORDINATE WITH THE OWNER OF 1106 2ND STREET ON
CONNECTION OF THE EXISTING HEAT TRACE WIRE TO THE NEW INSULATED
PIPE HEAT TRACE SYSTEM.

Q 2-INCH WATER SERVICE @ 1106 2ND STREET
1
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