



ENGINEERING DEPARTMENT

**ADDENDUM to the REQUEST FOR PROPOSALS
CBJ DOWNTOWN STAIR REHABILITATION SERVICES**

**TERM CONTRACT
(C3) RFP No. E12-030**

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR PROPOSALS:

July 8, 2011 at

2:00 PM

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

The following items of the contract are modified as herein indicated. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: <http://www.juneau.org/engineering ftp/contracts/Contracts.php>

Item No. 1 **Delete** and **replace** the HOURLY RATE AND MARK UP SCHEDULE with the attached HOURLY RATE AND MARK UP SCHEDULE, labeled ADDENDUM No. 2.

Receipt of this addendum must be acknowledged or your proposal may be considered non-responsive. Acknowledge the addendum in the submitted proposal.

By:

JM
for Jennifer Mannix
Contract Administrator

Date Issued:

July 7, 2011

**ADDENDUM No. 2
HOURLY RATE AND MARK-UP SCHEDULE
CBJ DOWNTOWN STAIR REHABILITATION SERVICES TERM CONTRACT
(C3) RFP E12-030**

COMPANY NAME: _____

Hourly Rate

1.	Labor Rate (Normal Working Hours)	\$
----	-----------------------------------	----

Material Markup

1.	Percentage markup on materials	%
----	--------------------------------	---