

BID SUMMARY

5785 Montana Creek Road House Demolition Contract No. RFQ E12-048				Engineer's Estimate		Howell Construction PO Box 210393 Auke Bay, AK 99821		G.R. Cheeseman Construction 3920 N. Douglas Hwy. Juneau, AK 99801		
Bid Opening Date: July 15, 2011			File No. 1747							
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
Base Bid	All Work required to demolish, remove all debris and clean up site.	Lump Sum	All Req'd	Lump Sum	\$ 32,000.00	Lump Sum	\$ 20,750.00	Lump Sum	\$ 24,500.00	
Additive Alternate #1	Concrete parking pad removal and disposal.	Lump Sum	All Req'd	Lump Sum	\$ 2,000.00	Lump Sum	\$ 900.00	Lump Sum	\$ 1,000.00	
Additive Alternate No. 2	Treated timber driveway bridge removal and disposal.	Lump Sum	All Req'd	Lump Sum	\$ 4,000.00	Lump Sum	\$ 1,800.00	Lump Sum	\$ 1,000.00	
Total Bid					\$ 38,000.00		\$ 23,450.00		\$ 26,500.00	

				Duran Construction Co. PO Box 32634 Juneau, AK 99803		Jug/s 10400 Glacier Hwy. Juneau, AK 99801		Channel Construction 2223 Jordan Ave. Juneau, AK 99801		Cuttingedge Development 1750 Anka St. Juneau, AK 99801	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
Base Bid	All Work required to demolish, remove all debris and clean up site.	Lump Sum	\$ 24,720.00	Lump Sum	\$ 31,375.00	Lump Sum	\$ 34,000.00	Lump Sum	\$ 43,000.00		
Additive Alternate #1	Concrete parking pad removal and disposal.	Lump Sum	\$ 1,850.00	Lump Sum	\$ 950.00	Lump Sum	\$ 1,000.00	Lump Sum	\$ 1,000.00		
Additive Alternate No. 2	Treated timber driveway bridge removal and disposal.	Lump Sum	\$ 4,100.00	Lump Sum	\$ 2,500.00	Lump Sum	\$ 3,500.00	Lump Sum	\$ 2,800.00		
Total Bid			\$ 30,670.00		\$ 34,825.00		\$ 38,500.00		\$ 46,800.00		

				Silver Bow Construction 5331 Shaune Dr. Juneau, AK 99801	
PAY ITEM	PAY ITEM DESCRIPTION	UNIT PRICE	AMOUNT		
Base Bid	All Work required to demolish, remove all debris and clean up site.	Lump Sum	\$ 47,500.00		
Additive Alternate #1	Concrete parking pad removal and disposal.	Lump Sum	\$ 5,300.00		
Additive Alternate No. 2	Treated timber driveway bridge removal and disposal.	Lump Sum	\$ 5,300.00		
Total Bid			\$ 58,100.00		