



ADDENDUM TO THE CONTRACT

for the

ADAIR-KENNEDY FOOTBALL/SOCCER FIELD SYNTHETIC TURF REPLACEMENT

Contract No. E12-189

ADDENDUM NO.: TWO

CURRENT DEADLINE FOR BIDS:
March 16, 2012

PREVIOUS ADDENDA: ONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: March 14, 2012

The following items of the contract are modified as herein indicated. All other items remain the same. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at:
<http://www.juneau.org/engineering ftp/contracts/Contracts.php>

INFORMATIONAL ITEMS:

- Hellas Construction has been pre-approved as a turf supplier and installer.

SPECIAL PROVISIONS:

- Item No. 1: SECTION 16130 – RACEWAYS AND BOXES, PART 3 – EXECUTION, Article 3.3 – INSTALLATION OF UNDERGROUND CONDUIT, Paragraph A – Direct-Buried Conduit, Subparagraphs 1 thru 3. **Delete** references to Section 02201 – “Excavation and Earthwork”, and **replace** with Section 02202 – “Excavation and Embankment.”

By: _____

Jennifer Mannix,
Contract Administrator

Date: 3/14/12

Total number of pages contained within this Addendum: 1